
BaartaIya iva&aana iSaxaa EvaM AnausaMDaana saMsTaana pauNao 
INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH ( IISER ) PUNE. 
(An Autonomous Institution of the Ministry of HRD, Govt. of India) 

Main Building, Dr. Homi Bhabha Road, Pashan, Pune – 411 008. 

 

Date of Issue : 7 Oct 2019 
CORRIGENDUM-1 

RETENDER , REVISION OF EXISTING TENDER DOCUMENT AND BOQ 

NAME OF WORK :  AUGMENTATION OF GUEST HOUSE AT IISER PUNE. 
 
NIT NO : 71 /IISER/PUNE/2019-20 
 

Tender document for “NAME OF WORKS : AUGMENTATION OF GUEST HOUSE AT IISER PUNE.” is revised. 
Revised cost put-to tender is RS. 421 LAKHS , Tender Fees is Rs.1770/- and EMD shall be Rs. 8,42,000/- ( Rs. 
Eight Lakhs Forty Two Thousand Only ).  
 
REVISED CRITICAL DATES OF TENDER 
 

Sr.No Particulars Date Time in hrs 

1 Date of Online Publication 07 10 2019 15 00 

2 Bid Submission Start Date 08 10 2019 15 00 

3 Bid Submission Close Date 14 10 2019 15 00 

4 Closing date & time for Submission of EMD 14 10 2019 15 00 

5 Opening of bids  15 10 2019 15 00 

 
BIDDERS ARE REQUSETED TO DOWNLOAD NEW BOQ OF 19 PAGES AND 141 ITMES.  
 
BIDS SUBMITTED USING OLD VERSION BOQ STANDS REJECTED. 
                                   
 
The original tender document and conditions already in e-tender stands modified to the extent of 
modifications defined in above CORRIGENDUM : 1  RETENDER , REVISION OF EXISTING TENDER DOCUMENT 
AND BOQ and shall form part of tender document. The bidders are requested to submit duly signed the 
corrigendum and all its enclosures along with the tender document on due date of submission of tender. The 
bidders are further requested to take note of above corrigendum and quote rates accordingly. E-copy of the 
Corrigendum-1 is uploaded on https://eprocure.gov.in/eprocure/app and Institute website at  
http://www.iiserpune.ac.in/links/tender-notices-and-eoi  
   
   

   

   

   

   

  Sd/- 

  

Registrar and Engineer In-Charge 
IISER Pune 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND 
RESEARCH (IISER) PUNE 

 
 
 

VOLUME I 
 
 

E-TENDER 

 

 
NAME OF WORK- AUGMENTATION OF GUEST HOUSE AT IISER PUNE. 
 
NIT No. : 71/IISER/PUNE/2019-20  
 
 
TO BE SUBMITTED ONLINE AT https://eprocure.gov.in/eprocure/app 

 
 
 
 
 

Critical Dates of Tender 

Sr.No Particulars Date Time in hrs 

1 Date of Online Publication 07 10 2019 15 00 

2 Bid Submission Start Date 08 10 2019 15 00 

3 Bid Submission Close Date 14 10 2019 15 00 

4 Closing date & time for Submission of EMD 14 10 2019 15 00 

5 Opening of bids  15 10 2019 15 00 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE  
(An Autonomous Institution, Ministry of Human Resource Development, Govt. of India) Dr. Homi Bhabha Road, 

Pashan Pune – 411008. Tel: +91-020-25908001;  Website: www.iiserpune.ac.in 
 

Tender NOTICE INVITING e-TENDER (e-Procurement mode) 
 

Indian Institute of Science Education and Research, PUNE invites online Item rate bids in open 
bid system from approved and eligible contractors registered with CPWD, Maharashtra State 
PWD, MES departments in composite category, found eligible as per clause 2 & 3 of NIT for the 
work mentioned below:- 
Brief Details of Tender: 

 

Sr. Description of Approx. Earnest Period of Last date & Time & date of 
 

No. work in Brief Estimat Money Completi time of opening of 
 

   ed cost 
(Rs.) 

on online bids 
 

   put to  submission  
 

      
 

   bid   of bid  
 

1 2  (Rs.)     
 

   3     
 

         

    
    1. 

 
 Augmentation 
works at Guest 
house at IISER Pune. 
NIT No.  : 
71/IISER/PUNE/201
9-20 

 
421 Lakhs 

   
  Rs. 
8,42,000/- 

 
2 Months 

 
14 10 2019 

at 15 00 hrs 

  
   15 10 2019 
  at 15 00 hrs 

 

 

 

 

 

 

 

 

 

 

 
The Tender Document can be downloaded from Central Public Procurement (CPP) Portal 
https://eprocure.gov.in/eprocure/app or Institute website www.iiserpune.ac.in and bid is to 
be submitted online only through the E-procurement portal up to the last date and time of 
submission of tender. 
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Critical Dates of Tender 

Sr.No Particulars Date Time in hrs 

1 Date of Online Publication 07 10 2019 15 00 

2 Bid Submission Start Date 08 10 2019 15 00 

3 Bid Submission Close Date 14 10 2019 15 00 

4 Closing date & time for Submission of EMD 14 10 2019 15 00 

5 Opening of bids  15 10 2019 15 00 

 
No manual bids will be accepted. All bids (both Technical and Financial should be 
submitted in the E-procurement portal). 

 
Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for 
the helpdesk is 0120-4200462, 0120-4001002, 91-8826246593. 

 
1) Information & Instructions for Online Bid Submission: 

 
This tender document has been published on the Central Public Procurement Portal 
(URL:https://eprocure.gov.in/eprocure/app) & Institute website www.iiserpune.ac.in . The 
bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders 
in registering on the CPP Portal, prepare their bids in accordance with the requirements and 
submitting their bids online on the CPP Portal. More information useful for submitting online 
bids on the CPP Portal may be obtained at: https://eprocure.gov.in/eprocure/app. 

 
1.1 The intending bidder must read the terms and condition of NIT carefully. Bidder should 

submit his bid only if he considers himself eligible and he is in possession of all the required 
documents. 

 
1.2 Bid documents should be submitted online complete in all respect along with requisite 

amount of tender fee ( cost of bid documents) . Complete set of tender documents 
comprising Volume I, II, III has been made available at e-tender portal 
(URL:https://eprocure.gov.in/eprocure/app)  

1.3 The bidder would be required to register at e-tender portal  
(URL:https://eprocure.gov.in/eprocure/app) For submission of the bids, the bidder is  
required to have digital Signature Certificate (DSC) from one of the authorized Certifying  
Authorities. 

 
1.4 Information and instruction for bidders posted on website shall form part of the bid 

document. 
 

1.5 The bid document consisting of Vol-I – Technical bid, Vol-II- Technical specifications, Vol-III-
Financial Bid (BOQ) and the set of terms and conditions of the contract to be complied 
with and other necessary documents can be seen and downloaded from website 
(URL:https://eprocure.gov.in/eprocure/app) free of cost. 

 
1.6 But the bid can only be submitted after uploading the mandatory scanned documents such 

as receipt of online payment towards tender fee, in favour of Director, IISER PUNE, scan 
copies of other required documents as specified in the NIT. The tender fee should be 
deposited online with IISER PUNE within the period of bid submission as specified in the 
bid document. 
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1.7 Those contractors not registered on the website mentioned above, are required to get 
registered beforehand. If needed they can be imparted training on online tendering 
process as per details available on the website. The intending bidder must have valid class-
III digital signature to submit the bid. 

 
1.8 On opening date, the contractor can login and see the bid opening process. After opening 

of bids he will receive the competitor bid sheets.  
1.9 Contractor can upload documents in the form of JPG format and PDF format. 

 
1.10Certificate of Financial Turn Over: At the time of submission of bid contractor may 

upload Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 years or 
for the period as specified in the bid document and further details if required may be 
asked from the contractor after opening of technical bids. There is no need to upload 
entire voluminous balance sheet. 

 
1.11Contractor has to quote % above or below the total estimated cost put to tender and in 

case bidder quote item wise rate in the BOQ, then tender shall be rejected. 
 

1.12The tender document can be downloaded from https://eprocure.gov.in/eprocure/app and 
be submitted only through the same website. 

 
2. REGISTRATION of Bidder on e-Procurement Portal 

 
2.1 Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://eprocure.gov.in/eprocure/app) by clicking on the 
link “Click here to Enroll”. Enrolment on the CPP Portal is free of charge. 

 
2.2 As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 

2.3 Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal. 

 
2.4 Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), 
with their profile. 

 
2.5 Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSCs to others which may lead to misuse. 
 

2.6 Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC / eToken. 

 
2.7 The CPP Portal also has user manual with detailed guidelines on enrollment and 

participation in the online bidding process. Any queries related to process of online bids or 
queries related to CPP Portal may be directed to the 24x7 CPP Portal Helpdesk. 

 
2.8 The Institute will not be responsible for any type of technical issue regarding uploading of 

tender on website. (URL:https://eprocure.gov.in/eprocure/app) and any queries relating to 
the process of online bid submission or queries relating to CPP Portal in general may be 
directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120-
4200462, 0120-4001002, 91-8826246593. 

 
 
 

 
 



 
 

5 
 

 
 

3.  SEARCHING FOR TENDER DOCUMENTS 

 
3.1 There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 
organization name, location, date, value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 
organization name, form of contract, location, date, other keywords etc. to search for a 
tender published on the CPP Portal. 

 
3.2 Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective 
‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS 
/ e-mail in case there is any corrigendum issued to the tender document. 

 
3.3 The bidder should make a note of the unique Tender ID assigned to each tender, in case 

they want to obtain any clarification / help from the Helpdesk. 
 

4.  PREPARATION OF BIDS 

 
4.1 Bidder should take into account any corrigendum published on the tender document 

before submitting their bids. 
 

4.2 Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note the 
number of covers in which the bid documents have to be submitted, the number of 
documents - including the names and content of each of the document that need to be 
submitted. Any deviations from these may lead to rejection of the bid. 

 
4.3 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS formats. Bid 
documents may be scanned with 100 dpi with black and white option. 

 
4.4 To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 
provided to the bidders. Bidders can use “My Space” area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in 
the time required for bid submission process. 

 
5. SUBMISSION OF BIDS 

 
5.1 Bidder should log into the site well in advance for bid submission so that he/she upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any 
delay due to other issues. 

 
5.2 The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 
 

5.3 A standard BoQ format has been provided with the tender document to be filled by all the 
bidders. Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. Bidders are required to 
download the BoQ file, open it and complete the white coloured (unprotected) cells with 
their respective financial quotes and other details (such as name of the bidder). No other 
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cells should be changed. Once the details have been completed, the bidder should save it 
and submit it online, without changing the filename. If the BoQ file is found to be modified 
by the bidder, the bid will be rejected. 

 
5.4 The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 

 
5.5 The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 
 

5.6 Upon the successful and timely submission of bids, the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

 
5.7 Kindly add scanned PDF or JPG format files of all relevant documents in a single PDF file of 

compliance sheet. 
 

6 ASSISTANCE TO BIDDERS 

 
6.1 Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 
relevant contact person indicated in the tender. 

 
6.2 Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for 
the helpdesk is 0120-4200462, 0120-4001002, 91-8826246593. 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH (IISER) PUNE 

 

SECTION I -NOTICE INVITING e-TENDERING 

 
1. Indian Institute of Science Education and Research, PUNE invites online item rate 

bids in open bid system from registered contractors of CPWD, State PWD, Railways 
or MES departments in composite /Civil works composite category found eligible as 
per the minimum requirements defined in clause 2 & 3 of NIT for the work 
mentioned below: 

 
NAME OF WORK:- AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE. 

 

NIT No. : 71/IISER/PUNE/2019-20 

 
Estimated cost : Rs. 421 Lakhs 
Period of completion : 2 ( Two) months. 

Cost of tender documents :  Rs. 1770/- (Rs One Thousand Seven Hundred and Seventy 
only) (Non – refundable )  

   

EMD         :  Rs. 8,42,000/- ( Rs. Eight Lakhs Forty Two Thousand Only ) 

   

Last Date & time to fill/upload   
the tender through e-tendering.  : 14 10 2019 up to 15 00 hrs 
Time & date of opening of
Technical Bids 

 At  15 00 hrs on  15 10 2019 

 
2. The applicant should be registered in appropriate class with CPWD, State PWD, 

Railways or MES departments in composite /Civil works category. The bidder 
registration certificate should be valid till the last date of receipt of tender. 

 
3. The agency shall have valid PAN/TAN/ESIC/PF numbers/certificates. 

 
4. The time allowed for carrying out the work will be 2 ( Two) months from the date of 

start as defined in schedule ‘C’ or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the tender. 

 
5. The bid document is single stage two Envelope e-tendering system can be seen from 

the Central Public Procurement Portal (URL:https://eprocure.gov.in/eprocure/app) & 
Institute website www.iiserpune.ac.in The contents of Envelope I & Envelope II are 
specified in the NIT. 
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6. Submission of Bid Documents 
 

Information and instruction for bidder for e-tendering forming part of bid document 
and posted on website (URL:https://eprocure.gov.in/eprocure/app)  
Last date and time of submission of bid, original EMD and deposition of original EMD 
and list of documents as detailed below at IISER Pune and uploading the scan copies 
of the below mentioned documents: 

 
List of Document to be scanned and uploaded within the period of bid submission: 
I. Transaction Receipt of online deposit of tender fee and EMD. 
II. Enlistment Order of the Contractor (Attested copy).  
III. Certificate of Registration for GST and acknowledgement of up to date filed 

return if required. 
 

7. Tender documents should be submitted online complete in all respect along with 
requisite amount of tender fee (cost of bid document). Complete set of tender 
documents comprising Volume I, II, III and financial bids has been made available at e-
tender portal http://www.eprocurement & www.iiserpune.ac.in 

 
8. Director, Indian Institute of Science Education & Research, PUNE shall be the  

“Accepting Authority" hereinafter referred to as such for the purpose of this Contract. 

 
9. Bids must be accompanied by tender fee and bid-security/EMD (Earnest Money 

Deposit) amount specified for the work in clause 10 payable at PUNE and drawn in 
favour of The Director; IISER PUNE Bid Security shall have to be valid for 90 days 
beyond the validity of the bid. 

 
10. Bid Security/EMD and Tender fee. 

 

10.1 Bid Security/EMD amounting to Rs. 8,42,000/- ( Rs. Eight Lakhs Fourty Two Thousand 
Only )  and tender fee of Rs. 1770/- ( Rs One Thousand Seven Hundred and Seventy 
only) shall be deposited in IISER PUNE Bank account through net banking as detailed 
below failing which the bid will be declared non responsive. 

 
a) 100% EMD amount can be deposited in IISER PUNE Bank account through net 
banking as detailed below. 

 

Name-IISER PUNE  
Bank-State Bank of India  
Branch-NCL Campus Branch, PUNE 411008  
Current A/c No. 30042605732  
IFSC-SBIN0003552  
b) A part of earnest money is acceptable in the form of bank guarantee also.  
In such case, 50% of earnest money or Rs. 20 lakh, whichever is less, will 
have to be deposited in shape prescribed above and balance in shape of irrevocable 
Bank Guarantee from a Scheduled Bank and shall be valid 120 days from the last 
date of receipt of bid as per standard proforma attached. 
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Scanned copy of the net banking transaction receipt towards payment of tender fee 
shall be uploaded on the e-tendering website within the period of bid submission 
failing which the bid will be declared non responsive. 

 
10.2 Bid Security/EMD of unsuccessful Bidders will be returned to them within 90 days from 

the date of acceptance of bid of the successful Bidder. 
 

10.3 The Bid Security may be forfeited, if 
a) The Bidder withdraws / modifies his Bid or any item thereof after opening of bid. 

 
c) The successful Bidder fails within the specified time limit to commence the work. 

 
11. Bid shall be opened on the day fixed for opening of bids in the presence of the Bidders 

who wish to attend. If the office happens to be closed on the date of receipt of the 
bids as specified, the bids will be received and opened on the next working day at the 
same time and venue. 

 
12. Bidders attention is also drawn to instruction of filling and submission of tender 

Attached herewith. You may forward your queries on tender documents and /or 
depute your technical representative for discussion on tender /drawings to clarify 
doubts, if any, at least two days before the date of submission mentioned in the 
website. 

 

 
12.1 The Bidder may submit their questions/ queries/ clarifications if any, in writing or by 

email/ fax to reach the IISER Pune at least two days before the date for bid 
submission. Bidders can send queries on their letter head referring tender number 
by Speed post on above said address so as to reach IISER Pune or on e-mail address 
registrar@iiserpune.ac.in at least two days before the date and time of submission 
of the bids. 

 

13. If any amendment in the tender document uploaded on the website is necessitated 
due to any query raised by any bidder including the text of the questions raised 
(without identifying the source of enquiry) and the responses given will be uploaded as 
corrigendum on websites (URL:https://eprocure.gov.in/eprocure/app) and 
www.iiserpune.ac.in Bidders are requested to take note of the corrigendum and quote 
their rates accordingly. 

 

13.1 In case revised BOQ is uploaded on website by IISER, tenderer /bidder has to quote in 
revised BOQ only. The uploading quotation in pre-revised BOQ shall be considered as 
a willful negligence by the bidder and his quotation shall be considered as 
non-responsive. 

 
14. Cost of Bidding 

 

14.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the IISER, Pune will in no case be responsible and liable for these costs. 
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15. Site visit & availability of site 

 

15.1 The Bidder should inform the IISER in advance about the proposed site visit. 
 

15.2 The Bidder, at his own responsibility and risk is encouraged to visit, inspect and survey 
the Site and its surroundings and satisfy himself before submitting his bid as to the 
form and nature of the Site, the means of access to the Site, the accommodation he 
may require, etc. 

 
15.3 In general, Bidders shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A Bidder 
shall be deemed to have full knowledge of the Site, whether he inspects it or not and no 
extra claims due to any misunderstanding or otherwise shall be allowed. 

 

15.4 The costs of visiting the Site shall be at the Bidders’ own expense. Any report shared at 
the site, by the IISER is subject to verification by the contractor. Any deviations of 
information in the report and the actual site will not be the responsibility of the IISER. 

 

15.5 The site for the work is available. 

 

15.6 The architectural and structural drawings shall be made available in phased manner as 
per requirement of the same as per approved program of completion submitted by the 
contractor after award of the work. 

 
16 Content of Bidding Documents 

 
16.1 Submission of a bid by a Bidder implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 
work to be executed and local conditions and other factors having a bearing on the 
execution of the works. 

 
16.2 The Bidder shall submit the Bid, which satisfies each and every condition laid down in 

the bid documents, failing which, the bid is liable to be rejected. 
 

16.3 Notice Inviting e-Tender shall form part of the Contract document. 
 

16.3.1  The documents listed below comprises one set of bid document that are issued to 
Bidders: 
PART – I 
Technical Bid  
Envelope –I 
Volume I 
a) Notice Inviting Tender (Including eligibility criteria) 

 
b) Tender Form and General Rules and Directions for the Guidance of the 

Contractor 
 

c) General Conditions of Contract 
 

d) Special Conditions & PARTICULAR SPECIFICATIONS of Contract 
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e) Safety Code for Contract Work 
 

f) Format of BG 
 

g) Schedule C 
 

Volume- II: Special Conditions & PARTICULAR SPECIFICATIONS of Contract 
 

& Tender Drawings 
 

PART-II 
 

Envelop II – (Financial bid) 
 

Volume –III : Financial bid Schedule of quantity (BOQ). 
 
 

17 Amendment of Bid Documents 
 

17.1 Before the deadline for submission of bids, the IISER PUNE may modify the bidding 
documents by issuing corrigendum. 

 
17.2 Any corrigendum so issued shall be part of the bid documents as well as Contract  

document and shall be on uploaded website 
URL:https://eprocure.gov.in/eprocure/appand www.iiserpune.ac.in Bidders 
shouldtake note of the uploaded corrigendum and submit the tenders accordingly. 

 
18 Bid Validity  
18.1 The bid submitted shall become invalid if: 

(i) The bidders is found ineligible.  
The bidder does not deposit online tender fee with IISER PUNE before the 
date and time fixed for opening of the bids.  

(ii) The bidders does not upload all the documents (including GST registration) as 
stipulated in the bid document.  

(iii) If any discrepancy is noticed between the documents as uploaded at the time 
of submission of bid and hard copies as submitted physically by the lowest 
tenderer in the office of tender opening authority. 

 
18.2 The bids submitted shall remain valid for acceptance for a period of 45 days from the 

date of opening of the technical bids. If any bidder withdraws his tender before the 
said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the tender which are not acceptable to 
the IISER, Pune, then the IISER, Pune shall, without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the 
bidder shall not be allowed to participate in the re-tendering process of the work. 

 
19 Bid Opening  

19.1 Online bid documents submitted by intending bidders shall be opened only of those 
bidders, whose tender fee and EMD is deposited online with IISER PUNE and scanned 
their scanned copies i/c tender documents scanned and uploaded are found in order. 

 
19.2 On the due date and appointed time as specified in clause 11. IISER, Pune will first 

open Envelope–I of bid. Bidders satisfying conditions of 19.1, including amendment as 
per clause 17 if applicable, in the presence of the Bidders or their representatives who 
choose to attend. In the event of the specified date for Bid opening being declared a 

 
 

 

 



 
 

12 
 

holiday by the IISER, Pune, and the Bids will be opened at the appointed time and 
location on the next working day. 

 
19.3 Financial bids of the bidders who have submitted unconditional Bids together with 

requisite Bid security and meeting the eligibility criteria as specified in the NIT shall 
opened in the presence of representatives of intending bidders on the date and time 
specified in the NIT for opening of the financial bid. 

 
20. Clarification of Bids 

 
20.1 To assist in the examination and comparison of Bids, the IISER, PUNE may, at its 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 
The request for clarification and the response shall be in writing or by email / fax, but 
no change in the price or substance of the Bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
IISER, PUNE in the evaluation of the bids. 

 
20.2 No, Bidder shall contact the IISER, PUNE on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. 
 

20.3 Any effort by the Bidder to influence the IISER’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

 
 

21. Indian Institute of Science Education and Research PUNE, does not bind itself to accept 
the lowest or any other bid, and reserves the right to reject any or all of the tenders 
received without assigning any reasons. Bids in which any of the prescribed conditions 
are not fulfilled or any conditions including that of the conditional rebate put forth by 
the bidder shall be summarily rejected. 

 
22 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer-in-

charge or his representative’s estimate of the cost of work to be executed under the 
contract, the IISER, PUNE may require the Bidder to produce detailed rate analyses for 
any or all items of the Bill of Quantities, to demonstrate the internal consistency of 
those rates with the implementation/construction methods and schedule proposed. 

 
23 Award Criteria 

 
23.1. IISER PUNE reserves the right without being liable for any damages or obligation to 

inform the bidder to:  
a) amend the scope and value of the contract to the bidder  
b) Reject any or all applications without assigning any reasons. 

 
                       Award and execution of tender shall be decided by Competent authority and Building          

works committee and BOG. Institute Board may revised priorities based any time. 
Institute may execute full or part tender without any claim or condition from bidder 
during work. Institute’s BWC statutory body shall be accept or reject tender based on 
reported priorities and fund position without.   

 

23.2 IISER, PUNE shall award the contract to the Bidder whose evaluated offer / bid has been 
determined to be the technically suitable and financially lowest and is substantially 
responsive to the Bidding Document, provided further that the Bidder is determined to 
be qualified to execute the contract satisfactorily. The Board of Governors of IISER 
reserves the right to accept or reject any application and to annul the pre-qualification 
process and reject all applications at any time, without thereby incurring any liability to  
the affected applicants or specifying the grounds for the Employer’s action 
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24 Contractor whose tender is accepted will be required to furnish Performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in 
Schedule C. This guarantee shall be in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as 
indicated in Schedule ‘C’. including the extended period if any, the Earnest Money 
deposited by the contractor shall be forfeited automatically without any notice to the 
contractor and without prejudice to any other right or remedy. The Earnest Money 
deposited along with tender shall be returned after receiving the aforesaid 
performance guarantee. The earnest money deposited along with bid shall be returned 
after receiving the aforesaid performance guarantee. 

 

The contractor whose bid is accepted will also be required to furnish either copy of the 
applicable licenses/registrations or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC, and BOCW Welfare Board i/c provident Fund Code No. if 
applicable and also ensure the compliance of aforesaid provisions by the sub-
contractors, if any engaged by the contractor for the said work and program chart 
(Time and Progress) within the period specified in Schedule C. 

 

25 For execution of Electrical & Mechanical (E&M), firefighting & lift components of 
works, the main agency has to associate with specialised agency as per the laid down 
minimum eligibility criteria in tender document and submit the details of MOU of such 
agencies to Engineer in charge. 

 
25.1 Entire work under the scope of Composite bid including Civil, Electrical & 

 
Mechanical (E&M), firefighting & lift shall be executed under one agreement. 

 

 

25.2 The main contractor has to enter into MoU in Form ‘H’ with his associate agency(s) for 
 

E & M component conforming to eligibility criteria as defined in the bid document and 
 

has to submit details such agency(s) to Engineer-in-charge of minor component(s) 
 

within prescribed time. Name of the agency(s) to be associated shall be approved by 
 

Engineer-in-charge. 
 

 
25.3 If the main contractor fails to associate agency/agencies for execution of for Electrical & 

 
Mechanical (E&M), firefighting & lift component of work within prescribed time or 

 
furnishes incomplete details or furnishes details of ineligible agencies even after the 

 
tenderer is given due opportunity, the entire scope of such component of works shall be 

 
withdrawn from the tender and the same shall be got executed by the Engineer-in- 

 
Charge at the risk and cost of the main contractor. 

 
 

25.4 In case the main contractor intends to change any of the above agency/agencies during 
 

the operation of the contract, he shall obtain prior approval of Engineer-in-charge. The 
 

new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case 
 

Engineer-in-charge is not satisfied with the performance of any agency, he can direct 
 

the contractor to change the agency executing such items of work and this shall be 
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binding on the contractor. 
 

 

25.5 Running payment for the work shall be made to the main contractor. In case main 

contractor fails to make the payment to the contractor associated by him within 15 days 

of receipt of each running account payment then on the written complaint of contractor 

associated Engineer in charge shall serve the show cause to main contractor and after 

considering the reply of the same he may make the payment directly to the contractor 

associated as per the terms & conditions of the agreement drawn between main 

contractor and associate contractor fixed by him, if reply of main contractor either not 

received or found unsatisfactory. Such payment made to the associate contractor shall 

be recovered by the Engineer in charge from the next RA/final bill due to main 

contractor as the case may be. 

 
 

25.6 The Composite work shall be treated as complete when all the components of the work 
 

are complete. 
 

26 Bidder shall quote rates for all items in the BOQ (i.e. Civil, Electrical, LIFTs, firefighting) 
of work in the financial bid document. It will be obligatory on the part of the tenderer 
to sign the tender document for all the components (The schedule of quantities, 
conditions and special conditions etc.) 

 
 

27 Disclosures 
 

Any change in the constitution of the contractor’s firm, where it is a partnership firm, 
as declared in the prequalification documents submitted by the bidders at the time of 
submission of prequalification documents, should be disclosed to the IISER, PUNE, at 
any time between the submission of bids and the signing of the contract. 

 
 
 
 
 

 
ENGINEER IN-CHARGE 

IISER PUNE  
. 
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SECTION I 
 

II)  ADDITIONALINFORMATION AND INSTRUCTION TO APPLICANTS 

 
1.0. GENERAL 

 
1.1 STATEMENT OF OBJECTIVES, BRIEF SCOPE & PARTICULARS OF THE WORK 

 
The BOQ of  AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE. Is for the area 
admeasuring are built-up area of 8000 sqm building named Hall of Residence-Guest House in 
IISER Pune , Pashan Campus , Building is G+3 building of Central Wing , A wing and B Wing , 
Madam Mohan Malvaiya Hall , Conference room , Dining Hall , Kitchen , Service Staff 
quarters,  common corridors , staircase block , rooms , entrance foyer , etc are in one 
building. Work shall be in IISER Pune campus and as per Engineer In-charge 
directions/architectural views and drawings. All works shall be take-up as per workmenship 
manner as per direction of Engineer In-charge , IISER Pune. Work shall in general be 
executed as per, general conditions of the contract, particular Technical Specifications, 
CPWD Specifications available separately at printer’s outlets (the bidder may obtain the 
address of the outlets from any CPWD office/IISER PUNE), National Building code of India, 
relevant Indian Standard (IS) Codes, etc As these buildings will have green building features, 
Contractors are expected to provide adequate and complete documentation, towards 
obtaining certification from GRIHA Particulars given above are provisional and liable to 
change and must be considered only as advance information to assist the bidder. 
 

1.2 Letter of transmittal and other forms for pre-qualification are attached (Annexure I) 
 

1.3. All information called for in the enclosed forms should be furnished against the 
respective columns in the forms. If information is furnished in a separate document, 
reference to the same should be given against respective columns. Such separate 
documents shall be chronologically placed at the end of the prescribed application. If 
information is ‘nil’ it should also be mentioned as ‘nil’ or ‘no such case’. If, any 
particulars/query is not applicable in case of the applicant, it should be stated as ‘not 
applicable’. However, the applicants are cautioned that not giving complete 
information called for in the application forms required, not giving it in clear terms or 
making change in the prescribed forms or deliberately suppressing the information 
may result in the applicant being summarily disqualified. Applications made by Fax and 
those received late will not be entertained. 

 
1.4. References, information and certificates from the respective clients certifying 

suitability, technical know-how or capability of the applicant should be signed by an 
officer not below the rank of Engineer In-charge/Chief Project Manager or equivalent. 

 
1.5 The Tenderer is advised to attach any additional information which he thinks is 

necessary in regard to his capabilities to establish that the applicant is capable in all 
respects to successfully complete the envisaged work. He is however, advised not to 
attach superfluous information. No further information will be entertained after pre-
qualification document is submitted, unless it is called for by Employer. 
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1.6 The applicant may engage sub vendors for execution of Electrical, Lifts, HVAC as 

mentioned below, or may execute the same on their own. In either case, the eligibility 
criteria given below shall be satisfied. 

 
The applicant Principal Contractor shall associate (Association through MOU / 
Subsisting agreement) with contractors for Electrical/ HVAC /Fire Detection / Lifts who 
shall satisfy the eligibility criteria/ given below for each type of specialized Electrical 
Mechanical agency. For this purposes, the applicant principal contractor shall give at 
least 2 (Two) names for each category of associates. IISER will approve associates after 
verifying their credentials and experience. However, responsibility of getting the work 
done efficiently will rest with the Principal contractor. The consent letter from 
different associates shall also be enclosed along with tender. 

 
The Principal contractor or Associates shall be required to possess valid license for 
respective trade for executing the specialized services. 

 
1.7 LETTER OF TRANSMITTAL 

 
The applicant should submit the letter of transmittal attached with tender document 
duly signed by the agency. 

 
1.8 INTEGRITY AGREEMENT duly signed by the agency along with letter is required to be 

submitted by the agency. 
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LETTER OF TRANSMITTAL 

 
From 

 
To 
THE DIRECTOR 
INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (IISER) PUNE 
Main Building, Dr. Homi Bhabba Road, Pashan, 
Pune - 411008 

 
NAME OF WORK:- AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE..  
Estimate No. : 71/IISER/PUNE/2019-20 

 
Having examined the details given in press notification and the tender document 
for the above work, I/we hereby submit the tender documents and other relevant 
information. I/we agree with all the terms and conditions given in the bid 
document. 

 
1. I/We hereby certify that all the statements made and information supplied in the 

enclosed forms and accompanying statements are true and correct. 
 

2. I/We have furnished all information and details necessary for eligibility criteria and 
have no further pertinent information to supply. 

 
3. I/We submit the requisite certified solvency certificate and authorize the Director, 

IISER, PUNE to approach the Bank issuing the solvency certificate to confirm the 
correctness thereof. I/We also authorize Engineer In-charge, PUNE to approach 
individuals, employers, firms and corporation to verify our competence and 
general reputation. 

 
4. I/We submit the following certificates in support of our suitability, technical know-

how & capability for having successfully completed the following works. 
 

Name of Work: Certificate from 

1. 1. 
2. 2. 
3. 3. 

Enclosures:  

Seal of applicant  
Date of submission Signature(s) of applicant(s) 
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Undertaking to sign the integrity Agreement 
 

To, 
 

……………………….., 
……………………….., 
……………………….. 

 
Sub: SUBMISSION OF TENDER DOCUMENTS FOR “ NAME OF WORK:- AUGMENTATION WORKS 
AT GUEST HOUSE AT IISER PUNE.”  

Estimate No. : 71/IISER/PUNE/2019-20 
 
 
 
 

Dear Sir, 
 

It is here by declared that IISER is committed to follow the principle of transparency, equity 
and competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 
Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, 
failing which the tenderer/bidder will stand disqualified from the tendering process and the bid 
would be summarily rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and signing of the same 
shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the IISER. 

 

 
Yours faithfully 

 
 
 
 

Sd/- 
 

Engineer In-charge 
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Forwarding letter for Integrity Agreement 

 
To 

 
INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (IISER) PUNE 
Main Building, Dr Homi Bhabba Road, Pashan, Pune 411008 

 
 

Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF “ 
NAME OF WORK:- AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE.  
NIT No. : 71/IISER/PUNE/2019-20 

 
Dear Sir, 

 
I/We acknowledge that IISER is committed to follow the principles thereof as enumerated in 
the Integrity Agreement enclosed with the tender/bid document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 
documents, failing which I/We will stand disqualified from the tendering process. I/We 
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND 
ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct 
from the main contract, which will come into existence when tender/bid is finally accepted by 
IISER. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in 
the line with Article 1 of the enclosed Integrity Agreement. 

 

 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, IISER shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 
terms and conditions of the tender/bid. 

 

 
Yours faithfully 

 
 
 
 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and the signatory competent / authorised to sign the relevant 

contract on behalf of IISER 
 

INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 
BETWEEN 

 
IISER represented through its Registrar, (Hereinafter referred as the ‘Principal/Owner’, which 
expression shall unless repugnant to the meaning or context hereof include its successors and 
permitted assigns) 

 
AND 

.............................................................................................................  
(Name and Address of the Individual/firm/Company) 

 
through .................................................................... (Hereinafter referred to as the (Details of 
duly authorized signatory) 

 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 

 
Preamble 

 
WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract for  
................................................................................................................................ 
(Name of work) 
hereinafter referred to as the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with 
its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 

 
1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:  
(a) No employee of the Principal/Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 
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Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during 
the Tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional information through which 
the Bidder(s) could obtain an advantage in relation to the Tender process or 
the Contract execution. 

 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 
Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion 
orCollusion of which it has knowledge or becomes aware, during the tendering 
processand throughout the negotiation or award of a contract. 

 
2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 
 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal/Owner’s employees involved 
in the Tender process or execution of the Contract or to any third person any 
material or other benefit which he/she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the Tender 
process or during the execution of the Contract. 

 
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

 
c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any 
information or documents provided by the Principal/Owner as part of the 
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business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a 
tender but not both. Further, in cases where an agent participates in a tender 
on behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a 
subsequent/parallel tender for the same item. 

 
e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers 
or any other intermediaries in connection with the award of the Contract. 

 
3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of 
factsor submission of fake/forged documents in order to induce public official to act 
in reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process 
to the detriment of the Government interests. 

 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her 
reputation or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 

 
Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have 
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and 
the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 
absolute right: 

 
1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, 
if already executed or exclude the Bidder/Contractor from future contract award 
processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal/Owner. Such exclusion 
maybe forever or for a limited period as decided by the Principal/Owner. 
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2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Ownerhas disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the right 
to terminate/determine the Contract according to Article 3(1), the Principal/Owner 
apart from exercising any legal rights that may have accrued to the Principal/Owner, 
may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 
Performance Guarantee and Security Deposit of the Bidder/Contractor. 

 
3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 

orContractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 

 
4) Article 4: Previous Transgression 

 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 
1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/ sub-vendors. 

 
2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 
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If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority. 

 
Article 7- Other Provisions 

 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Principal/Owner, who has floated the Tender. 
 

2) Changes and supplements need to be made in writing. Side agreements have not been 
made. 

 
3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

 
4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

 
5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken by 
the Owner/Principal in accordance with this Integrity Agreement/ Pact 
orinterpretation thereof shall not be subject to arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 

 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed 
to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 
brevity, both the Parties agree that this Integrity Pact will have precedence over the 
Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses:  
............................................................... 
(For and on behalf of Principal/Owner) 
................................................................. 
(For and on behalf of Bidder/Contractor) 

 
WITNESSES:  
1. .............................................. 
(signature, name and address) 
2. ............................................... 
(signature, name and address) 

 
Place: 

 
Dated : 
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CHECK LIST: Details of Enclosures/documents required to be uploaded on website  
https://eprocure.gov.in/eprocure/appthrough the E-procurement portal up to the last date 
and time of submission of tender. 

 

  Scanned copies Not  

Sl.No Description of item Uploaded on  

uploaded  

  website  

   
 

    
 

1. Eligibility documents- Empanelment/Registration   
 

   
 

 certificate   
 

    
 

2. Power of attorney as required   
 

    
 

3. Certificate of Registration as required   
 

    
 

4. Memorandum of Articles of association as required   
 

    
 

5. C A certificate for Audited Balance Sheet and Profit   
 

 & Loss statement for the past five financial years   
 

    
 

6. Consent letter from associates if Electro-Mechanical   
 

 services  are  proposed  to  be  done  through   
 

 Associates, under reference to Para 1.6 A to D   
 

 under Section-II. Information and Instructions to   
 

 applicants   
 

    
 

7. Supporting certificates for technical and financial   
 

 capability from relevant authorities.   
 

    
 

8 Organization Chart with responsibilities, Curriculum   
 

 Vitae of personnel proposed for this project.   
 

    
 

9 INTEGRITY AGREEMENT duly signed by the agency   
 

 along with letter of Transmittal   
 

    
 

10 Any other important information.   
 

    
 

11 Scan  copies  of  net  banking  receipt  towards   
 

 payment of Tender fee   
 

    
 

12 Letter of transmittal duly signed by the bidder.   
 

    
 

13 Uploading of the tender document Vol-I, Vol-II, Vol-   
 

 III and financial bids   
 

    
 

14 Any  other  relevant  document  required  to  be   
 

 uploaded on website as per tender conditions.   
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH 
– IISER PUNE 

 
 
 

 

NAME OF WORK:- AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE..  
Estimate No. : 71/IISER/PUNE/2019-20 

 
 
 
 

 

SECTION – II 

 
 
 
 

ITEM RATE TENDER & CONTRACT FOR WORKS 
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SECTION- II 
 

Tender Form 
 

Item Rate Tender & Contract for Works 
 

NAME OF WORK:- AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE..  
Estimate No. : 

  
71/IISER/PUNE/2019-20 
 

 
(a). 

 
 
Tender(s) to be submitted online by (time) 15.00 hours on 14 10 2019 
(URL:https://eprocure.gov.in/eprocure/app) 
 

 
(b). 

 

 
Tender(s) to be opened in presence of tenderers who may be present at 15.00 hours 
on 15 10 2019 in the office of the Engineer In-charge , Indian Institute of Science 
Education and Research ,PUNE 
 

 
TENDER 

 

 
I/We have read and examined the notice Inviting Tender, Schedule, Specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, 
special conditions & other document and Rules referred to in the conditions of contract and all 
other contents in the tender document for the work. 

 

 
I/We hereby tender for the execution of the work specified for the Director Of Indian Institute 
of Science Education and Research PUNE (IISER-PUNE) within the time specified in Schedule 2 
(Two) month viz, schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to the Conditions of 
contract and with such materials as are provided for and in respects in accordance with such 
conditions so far as applicable. 

 

 
We agree to keep the tender valid for (45) forty five days from the due date of its opening and 
not to make any modifications in its terms and conditions. 

 

 
A sum of Rs (figure)------------------------------------------(in words) ------------------------------ 

 

 
------------------------------------------------------------------------------------------------------------------- 

 

 
has been deposited in Deposit at call Receipt of a Schedule bank/demand draft of a scheduled 
bank/bank guarantee issued by a Schedule Bank as earnest money. If I/we, fail to furnished the 
prescribed performance guarantee within prescribed period, I/we agree that the said Director 
Of Indian Institute of Science Education and Research PUNE (IISER-PUNE) or his successors in 
office shall without prejudice to any other right or remedy, be at liberty to forfeit the said 
earnest money absolutely, if I/we fail to commence work as specified, I/we agree that Director 
Of Indian Institute of Science Education and Research PUNE(IISER-PUNE) or his 
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successors in office shell without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said earnest money and the performance guarantee absolutely. 

 
The said Performance Guarantee shall be a guarantee to execute all the works referred to in 
the tender documents upon the terms and conditions contained or referred to those in excess 
of that limit at the rates to be determined in accordance with the provision contained in Clause 
12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of Earnest 
Money or Performance Guarantee as aforesaid, I/We shall be debarred for participation in the 
re-tendering process of the work. 

 

 
I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/ confidential documents and shall not communicate 
information / derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the state or IISER PUNE. 

 

 
Dated …………………………. Signature of Contractor 

 
Seal 

 
 
 

 
Postal Address 

 

 
Witness : 

 
Address: 

 
Occupation: 
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ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on the Director IISER, PUNE for sum of 
Rs………………………………….(Rupees………………………………………………………………………………………………  
………………………………………………………………………………………..). 

 
 
 

 
The letters referred to below shall form part of this contract Agreement:- 

 

 
(a) 

 
 
 

 
(b) 

 
 
 
 

(c) 
 
 
 

 
For & on behalf of the Director, IISER PUNE 

 

 
Signature…………………………………….. 

 

 
Dated…………………….. Designation…………………………… 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH 
– IISER PUNE. 

 

 

NAME OF WORK:- AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE.. 

 

Estimate No. : 71/IISER/PUNE/2019-20 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE 
 

(i) General Rules & Directions 
 
 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender prominently displayed in public places and signed by the officer inviting tender 
or by publication in Newspapers as the case may be. 

 
 

This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited with the application, and the amount of the security 
deposit and performance guarantee to be deposited by successful tenderer and the 
percentage, if any, to be deducted from bills. Copies of specification, designs and 
drawings and any other documents required in connection with the work signed for 
the purpose of identification by the officer inviting tender shall also be open for 
inspection by the contractor at the office of officer inviting tender during office hours. 

 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a power of attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is 
duly registered under the Indian Partnership Act’ 1952. 

 
3. Receipts for payment made on account of work, when executed by a firm, must also be  

signed by all the partners, except where contractors are described in their tender as a 
firm in which case the receipts must be signed in the name of the firm by one of the 
partners, or by some other person having due authority to give effectual receipts for 
the firm.  

4. Applicable for Item Rate Tender only  
Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the work specified in the said form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other conditions of any sort, 
including conditional rebates will be summarily rejected. No single tender shall include 
more than one work, but contractors who wish to tender for two or more works shall 
submit separate tender for each. Tender shall have the name and number of the works 
to which they refer, written on the envelopes.(Applicable for Item Rate Tender only) 

 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 
by ignoring fifty paise and considering more than fifty paise as rupee one. 

 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, the such lowest contractors may 
be asked to submit sealed revised offer quoting rate of each item of the schedule of 
quantity for all sub sections/sub heads as the case may be, but the revised quoted rate 
of each item of schedule of quantity for all sub sections/sub heads should not  
be higher than their respective origin original rate quoted already at the time of 
submission of tender. The lowest tender shall be decided on the basis of revised offer. 
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If the revised tendered amount (worked out on the basis of quote rate of individual 
items) of two or more contractors received in revised offer is again found to be equal, 
then the lowest tenderer, among such contractors, shall be decided by draw of lots in 
the presence of Registrar IISER PUNE, Engineer in charge lowest contractors those 
have quoted equal amount of their tenders. 

 
In case of any such lowest contractor in his revised offer quotes rate of any item 
more than their respective original rate quoted already at the time of submission of 
tender, then such revised offer shall be treated invalid. Such case of revised offer of 
the lowest contractor or case of refusal to submit revised offer by the lowest 
contractor shall be treated as withdrawal of his tender before acceptance and 50% of 
his earnest money shall be forfeited. 

 
 

In case all the lowest contractors those have same tendered amount (as a result of their 
quoted rate of individual items), refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each lowest contractors. 

 
Contractor, whose earnest money is forfeited because of non-submission of revised 
offer, or quoting higher revised rate(s) of any item(s) than their respective original rate 
quoted already at the time of submission of his bid shall not be allowed to participate 
in the re-tendering process of the work. 

 
4 A. Applicable for Percentage Rate Tender only  

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to 
execute the work. The tender submitted shall be treated as invalid if :  

1 The contractor does not quote percentage above/below on the total amount of tender 
or any section/sub head of the tender.  

2 The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub head of the tender.  

3 The percentage quoted above/below is different in figures & words on the total 
amount of tender or any section/sub head of the tender. 

 
 

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which contain 
any other conditions of any sort including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who wish 
to tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes. 

 
4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of 

 
percentage above/below) of two or more contractors is same, such lowest contractors 
will be asked to submit sealed revised offer in the form of letter mentioning 
percentage above/below on estimated cost of tender including all sub sections/sub 
heads as the case may be, but the revised percentage quoted above/below on 
tendered cost or on each sub section/sub head should not be higher than the 
percentage quoted at the time of submission of tender. The lowest tender shall be 
decided on the basis of revised offers. 
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In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. 

 
If the revised tendered amount of two more contractors received in revised offer is 
again found to be equal , the lowest tender, among such contractors, shall be decided 
by draw of lots in the presence of Registrar, IISER, PUNE, Engineer In-charge, Dy. 
Registrar( F&A) & the lowest contractors those have quoted equal amount of their 
tenders. 

 
In case all the lowest contractors those have quoted same tendered amount, refuse to 
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of 
each contractor. 

 
Contractor(s), whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

 
 

5. The officer inviting tender or his duly authorized representative will open tenders in 
the presence of any intending contractors who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money shall 
thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in Rule-
I. The earnest money of all unsuccessful bidders shall thereupon be returned to the 
contractor remitting the same, without any interest. 

 
 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any other tender. 

 
 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgement of payment to the officer inviting tender and the  
contractors shall be responsible for ensuring that he procures a receipt signed by the 
officer inviting tender or a duly authorized cashier/accounts officer. 

 
 

8. The memorandum of work tendered for and the schedule of materials to be supplied 
by the department and their issue-rates, shall be filled and completed in the office of 
the officer inviting tender before the tender form is issued. If a form is issued to an 
intending tenderer without having been so filled in and incomplete, he shall request 
the officer to have this done before he completes and delivers his tender. 

 
 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful tenderers shall return all the drawings 
given to them. 

 

9A. Use of correcting fluid, anywhere in tender documents is not generally permitted. Such 
 Tender is liable for rejection. 

10. In the case of Item Rate Tenders, only  rates quoted shall be considered. Any tender 

 containing percentage below / above the rates quoted is liable to be rejected. Rates 
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quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the amount 
worked out by the contractor shall unless otherwise proved be taken as correct. If the 
amount of an item is not worked out by the contractor or it does not correspond with 
the rates written either in figures or in words, then the rates quoted by the contractor 
in words shall be taken as correct. Where the rates quoted by the contractor in figures 
and in words tally, but the amount is not worked out correctly, the rates quoted by the 
contractor will unless otherwise proved be taken as correct and not the amount.  
In event no rate has been quoted for any item(s), leaving space both in figure(s), 

word(s), and amount blank, it will be presumed that the contractor has included the 
cost of this/these item(s) in other items and rate for such item(s) will be considered as 
zero and work will be required to be executed accordingly. 

 
10A In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender for Item containing item rates is liable to be rejected. Percentage quoted by the 
contractor in Rate percentage rate tender shall be accurately filled in figures and 
words, so that there is no Tender only discrepancy. 

 
11. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer in unable to provide 
satisfactory explanation, such a tender is liable to disqualified and rejected. 

 
 

12. All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the rates 
in figures as well as in words and the amount in figures only, in such a way that 
interpolation is not possible. The total amount should be written both in figures and in 
words. In case of figures, the word `Rs’ should be written before the figure of rupees 
and word `P’ after the decimal figures, e.g. Rs. 2.15 P and in case of words, the word 
`Rupees’ should precede and the word `Paise’ should be written at the end. Unless the 
rate is in whole rupees and followed by the word `only’ it should invariably be up to 
two decimal places. While quoting the rate in schedule of quantities, the word  
`only’ should be written closely following the amount and it should not be written in 
the next line. 

 
 

12A In Percentage Rate Tender, the tenderer shall quote percentage below /above (in 
figure as well as in words) at which he will be willing to execute the work. He shall also 
work out the total amount of his offer and same should be written in the figures as 
well as in Words in such a way that no interpolation is possible. In case of figures, the 
word ‘Rs’ should be written before the figure of rupees and word ‘P’ after the decimal 
figures e.g. ‘Rs 2.15P’ and in case of words, the word ‘Rupees’ should be precede and 
the word ‘Paise’ should be written at the end. 

 

 

13. (i) The Contractor, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in 
scheduled C. This guarantee shall be in the form of Deposit at call receipt of any 
scheduled bank/ banker’s cheque of any scheduled bank/Demand draft of any 
scheduled bank /Pay order of any scheduled bank or Government Securities or Fixed 
Deposit Receipt or Guarantee Bonds of any Scheduled Bank or the State Bank of India 
in accordance with the prescribed form. 
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(ii) The Contractor, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for the fulfillment of his contract, an amount equal to 2.50 % of 
the tendered/accepted value of the work. The Security Deposit will be collected by 
deductions from the running bills of the contractor at the rates mentioned above and 
the earnest money deposited at the time of tenders, will be treated as a part of the 
Security Deposit. The security amount will also be accepted in the shape of 
Government Securities. Fixed Deposit Receipt and Guarantee Bonds of a Scheduled 
Bank or State Bank of India will also be accepted for this purpose provided 
confirmatory advice is enclosed. 

 

 
14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge. 

 
 

15. GST or any other tax on material in respect of this contract shall be payable by the 
contractor and IISER PUNE will not entertain any claim whatsoever in respect of the 
same. 

 
16. The contractor shall give a list of IISER employees, if any, related to him. 

 
 

17. The tender for the work shall not be witnessed by a contractor or Contractors who 
himself/ themselves has/ have tendered or who may and has/ have tendered for the 
same work. Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 

 
 

18. The tender for composite works includes, in addition to building work, all other works 
such as pre engineered works, building works, sanitary and water supply installations, 
drainage installation, External Façade, Electrical works, Heating ventilation and air 
conditioning system, Integrated Building Management system, Lifts, roads and path 
etc. The tenderer apart from being a registered contractor (B&R) of appropriate 
class/technically eligible bidder as per criteria defined in the clause 2 of the NIT, must 
associate himself with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical Heating ventilation and Air conditioning 
system, Integrated Building Management system, Solar Water Heating system works in 
the composite tender. 

 
 

19. The contractor shall submit list of works which are in hand (progress) in the following 
form: 

 

Name of work Name of client & Value of Position Remarks 

 particulars of work In Rs. of works  
 works being  in  
 Executed  progress  
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19. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Engineer in charge may at his discretion 
without prejudice to any other right or remedy available in law cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 

 
 

20. Bidder shall have valid Provident Fund Code Number, GST registration No and bidder 
shall also ensure compliance of the EPF & MP Act, 1952 by the sub-contractors, if any 
engaged by the contractor for the said work. 

 
21. The standard publications like General Conditions of Contract, Delhi schedule of rates 

2016 (for civil and electrical), Specifications for Civil and Electrical works and Delhi 
analysis of rates 2016 (for civil) and Delhi analysis of rates 2016 (for electrical) with 
amendments / correction slips up to the last date of submission of tender can be 
seen free of cost from the website www.cpwd.gov.in. orwww.eprocure.gov.in 

 
22. A) Contractor must ensure to quote Item rate of in the financial bid.  

B) Tenderer shall quote the Item rate above or below two places of decimals only.  
C) The tenderer shall quote only one over all Item rate above or below on the 
designated place, which shall be applicable on both Civil and E&M components. 

 
23. If a tenderer quotes nil rates against each item in item rate tender or does not 

 
Quote any percentage above/below on the total amount of the tender or any 

section/subhead in Item rate tender, the tender shall be treated as invalid and will 

not be entertained as lowest tenderer. 
 

24. Contractor shall not divert any advance payments or part thereof for any other 

purpose other than needed for completion of the contracted work. All advance 

payments received as per terms of the contract (i.e. mobilization, secured against 

materials brought at site, secured against plant & machinery and / or for work done 

during interim stages, etc.) are required to be re-invested in the contracted work to 

ensure advance availability resources in terms of materials, labour, plant & machinery 

needed for required pace of progress for timely completion of work. 
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(ii) CONDITIONS OF CONTRACT 
 

 
Definitions: 

 

 
1 The contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the Director, 
Indian Institute Of Science Education and Research PUNE and the Contractor, together 
with the documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer-in-Charge and 
all these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

 
 

2 In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them :- 

 

i). 

 
 
 
The expression works or work shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed 
whether temporary or permanent, and whether original, altered, substituted 
or additional. 
 

 
ii). 

 
 
The Site shall mean the land/ or other places on, into or through which work is 
to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of carrying out the 
contract. 
 

 
iii). 

 

 
The Contractor shall mean the individual, firm or company, whether 
incorporated or not, undertaking the works shall include the legal personal 
representative of such individual or the persons composing such firm or 
company, or the successors of such firm or company and the permitted 
assignees of such individual, firm or company. 
 

 
iv). 

 

 
The Director, Indian Institute of Science Education and Research PUNE means 
his successors also. 
 

 
v) The Engineer-in-Charge means Engineer/Officer either from IISER, PUNE or 

consultant notified by The Director (IISER, PUNE) who shall supervise and be 
in-charge of work and who shall act on behalf of the Director, IISER for 
execution of contract. 

 
 

vi) IISER means Indian Institute of Science Education and Research PUNE, or 
hisauthorized representative. 
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vii) Accepting Authority shall mean the authority mentioned in Schedule ‘C’. 
 
 

viii) Excepted Risk are risks due to riots (other than those on account of 
contractor’s employees), war (whether declared or not) invasion, act of foreign 
enemies, hostilities, civil war, rebellion revolution, insurrection, military or 
usurped power, any acts of Government, damages from aircraft, acts of God, 
such as earthquake, lightening and unprecedented floods, and other causes 
over which the contractor has no control and accepted as such by the 
Accepting Authority or causes solely due to use or occupation by IISER PUNE of 
the part of the works in respect of which a certificate of completion has been 
issued or a cause solely due to IISER-PUNE’s faulty design of works. 

 
 

ix). Market Rate shall be the rate as decided by the Engineer-in-Charge on the 
basis of the cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned in Schedule `C’ to cover, all 
overheads and profits. Provided that no extra overheads and profits shall be 
payable on the part(s) of the work assigned to other agency(s) by the 
contractor as per terms of contract. 

 

 
x). Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s)annexed to the tender papers or the standard Schedule of Rates of 
the CPWD Delhi schedule of rates mentioned in Schedule `C’ hereunder, with 
the amendments thereto issued up to the date of receipt of the tender. 

 

 
xi). Department means Indian Institute of Science Education and Research PUNE. 

(IISER PUNE) 
 

 
xii). Specifications means the specifications contained in tender documents, CPWD 

specifications 2009 Vol I & II with up to date correction slips, CPWD 
specifications for internal Electrical works – 2013, external electrical services-
2007, DG set & Wet riser, sprinkler specification-2006, Substation works Part 
IV 2013, Indian standard specification, technical specifications as applicable. 

 

 
xiii). Tendered Value means the value of the entire work as stipulated in the letter 

of award. 
 

 
xiv). Consultant means Consultant appointed by the Indian Institute of Science 

Education and Research PUNE. 
 

 
xv) Date of commencement of work: The date of commencement of work shall 

bethe date of start as specified in schedule “C” or the first date of handling 
over the site, whichever is later, in accordance with the phasing if any, as 
indicated in the tender documents. 
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3 Where the context so requires, words imparting the singular only also include 

the plural and vice versa. Any reference to masculine gender shall whenever 
required include feminine gender and vice versa. 

 
 

4 Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

 
 

5 The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications. Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers. None of these documents shall be used for any purpose other than 
that of this contract 

 
 

6 The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 
and completion of the works. The descriptions given in the Schedule of quantities 
shall, unless otherwise stated, be held to include wastage on materials, carriage and 
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution and completion 
of the work as aforesaid in accordance with good practice and recognized principles. 

 

 
7. The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and the rates and prices quoted 
in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works. 

 
 

8. The several documents forming the contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing 
and figured dimensions in preference to scale and special conditions in preference to 
General conditions. 

 

 
8.1. In the case of discrepancy between the schedules of quantities, the specifications and 

or the drawings, the following order of preference shall be observed. 
 

(i) Description of items as given in Schedule of Quantities. 
 

(ii) Particular Specifications, Special Conditions and Additional conditions, if any. 
 

(iii) Drawings. 
 

(iv) CPWD Specifications. 
 

(v) General conditions of contract for CPWD works. 
 

(vi) Indian Standard Specifications of B.I.S. 
 

(vii) Manufacturers’ specifications & as decided by Engineer-in-charge. 
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(viii) Sound Engineering practices. 
 

8.2 If there are varying or conflicting provision made in any one document forming part of 
the contract, the Accepting Authority shall be deciding authority with regard to the 
intention of the documents and his decision shall be final and binding on the 
contractor. 

 
8.3 Any error in the description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the contract or release the contractor from the execution 
of the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

 
9. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall within one month from the stipulated date of start of the work, 
sign the contract consisting of:- 

 
(i) The notice inviting tender, all the documents including drawings if any, forms 

the tender as issued at the time of invitation of tender and acceptance thereof 
together with any correspondence leading thereto.  

(ii) Standard Form Consisting of followings 
(a) NIT, Work order 
(b) Item rate tender form & Contract for worker. 
(c) General Rules and Directions 
(d) Condition of contracts 
(e) Clauses of contracts 
(f) Safety code  
(g) Model rules for the protection of health, sanitary arrangements for 

workers employed by IISER or its Contractors. 
(h) Contractors labour regulations 
(i) Proforma of agreement 
(j) Proforma of Schedule A to C 
(k) Special Condition of contracts 
(l) Technical specifications 
(m) Tender drawings 
(n) Priced Schedule of quantities. 
(o) All correspondence between the parties till award of contract 

 
 

(iii) Till such time contract agreement is signed between the parties, all the 
documents mentioned Sr. 9 (i), 9 (ii)- (a to o ) above shall be binding on the 
contractor.  

(iv) No payment for the work done will be made unless contract is signed by the 
contractor. 
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(iii) CLAUSES OF CONTRACT 

 

 
CLAUSE – I 

 

 
Performance Guarantee 

 

 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Schedule ’C’ from the date of issue of letter of acceptance. This period can 
be further extended by the Engineer-in-Charge up to a maximum period as specified in 
schedule ‘C’ on written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Deposit at call receipt of any Schedule 
Bank/Banker’s Cheque of any Schedule Bank/Demand Draft of any Scheduled 
Bank/Pay Order of any Scheduled Bank or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank 
is furnished by the contractor to the IISER PUNE as part of the performance guarantee 
and the Bank is unable to make payment against the said fixed deposit receipt, the loss 
caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the IISER PUNE to make good the deficit. 

 
 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that. In case the time for completion of work gets 
extended, the contractor shall get the validity of Performance Guarantee extended to 
cover such extended time for completion of work. After recording of the completion 
certificate for the work by the competent authority, the Performance Guarantee shall 
be returned to the contractor, without any interest. However, in case of contracts 
involving maintenance of building and services/any other work after construction of 
same building and services/other work, then 50% of Performance Guarantee shall be 
retained as Security Deposit. The same shall be returned year wise proportionately. 

 
 

(iii) The Engineer-in-Charge shall not make a claim under the Performance Guarantee 
except for amounts to which the Director IISER PUNE is entitled under the contract 
(not withstanding and / or without prejudice to any other provisions in the 
contract agreement) in the event of:- 

 

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee  

as described herein above, in which event the Engineer-in-Charge may claim 
the full amount of the Performance Guarantee. 
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(b) Failure by the contractor to pay Director IISER PUNE any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions 
of the agreement, within 30 days of the serving of notice to this effect by 
Engineer-in-Charge. 

 
 

(iv) In the event of the contract being determined or rescinded under provision of any of 
the Clause / Condition of the agreement, the Performance Guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Director IISER PUNE. 

 

 
CLAUSE – I A 

 

 
Recovery of Security Deposit:- 

 

 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Government at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill 
till the sum deducted will amount to security deposit of 2.5% of the tendered value of the 
work. Such deductions will be made and held by Government by way of Security Deposit unless 
he/they has/have deposited the amount of Security at the rate mentioned above in cash or in 
the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to the Government as part of the security deposit and 
the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the Government to make good the deficit 

 

 
All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by IISER PUNE on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 
than 12 months) endorsed in favour of the Director IISER PUNE, any sum or sums which may 
have been deducted from, or raised by sale of his security deposit or any part thereof. 

 

 
The security deposit as deducted above can be released against bank guarantee issued by a 
Scheduled Bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs.5 lakh. Provided 
further that the validity of bank guarantee shall be in conformity with provisions contained in 
clause 17 which shall be extended from time to time depending upon extension of contract 
granted under provisions of clause 2 and clause 5. 

 

 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
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Note – 1: Government papers tendered as security will be taken at 5% (five percent) below 
itsmarket price or at its face value, whichever is less. The market price of Government paper 
would be ascertained by the Director IISER PUNE at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the Government paper will be 
withheld if necessary. 

 

 
Note – 2: Government Securities will include all forms of Securities mentioned in Rule No. 
274of the G.F Rules except fidelity bond. This will be subject to the observance of the 
condition mentioned under the rule against each form of security. 

 

 
Note – 3: Note 1 & 2 above shall be applicable for both clause 1 and 1A. 

 
 
 

 
CLAUSE -2 - Compensation for Delay:- 

 

 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or justified extended date of completion as 
per clause 5 ( excluding any extension under Clause 5.5) as well as any extension granted under 
Clause 12 and 15, he shall, without prejudice to any other right or remedy available under the 
law to the IISER PUNE on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the authority specified in schedule ‘C’ (whose 
decision in writing shall be final and binding ) may decide on the amount of tendered value of 
the work for every completed day/month (as applicable) that the progress remains below that 
specified in Clause 5 or that the work remains incomplete. 

 

 
This will also apply to items or group of items for which a separate period of completion has 
been specified. 

 

 
(i) Compensation for 

Delay of work 

 
 
 
@1.0% per month of delay to be 
computed on per day basis. 
 

 
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10 % of the Tendered Value of work or of the Tendered Value of the 
Sectional part of work as mentioned in Schedule C for which a separate period of completion 
is originally given. 

 
In case no compensation has been decided by the authority in Schedule C during the progress 
of work, this shall be no waiver of right to levy compensation by the said authority if the work 
remains incomplete on final justified extended date of completion. If the Engineer in Charge 
decides to give further extension of time allowing performance of work beyond the justified 
extended date, the contractor shall be liable to pay compensation for such extended period. If 
any variation in amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 12, the net 
period for such variation shall be accounted for while deciding the period for levy of 
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compensation. However, during such further extended period beyond the justified extended 
period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to pay 
compensation for such delay. 

 
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or 
part handing over of work on stipulated/justified extended date for such part work or if delay 
affects any other works/services. This is without prejudice to right of action by the Engineer in 
Charge under clause 3 for delay in performance and claim of compensation under that clause. 

 
In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the authority in Schedule C, after due consideration of 
justified extension. The compensation for delay, if not decided before the determination of 
contract, shall be decided after of determination of contract. 

 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does 
not achieve a particular milestone mentioned in schedule C, or the re-scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied as above. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 

 

 
CLAUSE–2A - Incentive for Early Completion:- 

 

 
In case, the contractor completes the work ahead of stipulated date of completion or 
justified extended date of completion as determined under clauses 5.3, 12 & 15, a bonus @ 
1% (one per cent) of the tendered value per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. Provided that justified time for extra work shall be calculated on pro-rata basis as cost 
of extra work X stipulated period /tendered value. The amount of bonus, if payable, shall be 
paid along with final bill after completion of work. Provided always that provision of the 
Clause 2A shall be applicable only when so provided in ‘Schedule C’. 

 

 
CLAUSE–3 - When Contract can be Determined:- 

 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/ or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 

 
i). 

 
 

 
If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
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in an inefficient or otherwise improper or unworkman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter. 

 

 
ii). 

 
 

 
If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 
 

iii). 
  
If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such 
date of completion; and the Engineer in Charge without any prejudice to any other 
right or remedy under any other provision in the contract has given further reasonable 
time in a notice given in writing in that behalf as either mutually agreed or in absence 
of such mutual agreement by his own assessment making such time essence of 
contract and in the opinion of Engineer-in-Charge the contractor will be unable to 
complete the same or does not complete the same within the period specified. 
 

iv). 
  
If the contractor persistently neglects to carry out his obligations under the contract 
and / or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 
 

 
v). 

 

 
If the contractor shall offer or give or agree to give to any person in IISER PUNE service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other contract for 
IISER PUNE. 
 

 
vi). 

 
 
If the contractor shall enter into a contract with IISER PUNE in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 
 

 
vii) If the contractor had secured the contract with IISER PUNE as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits breach 
of Integrity Agreement. 

 
 

viii) If the contractor being an individual or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceeding for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or compositions or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

 
 

ix) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
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creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle to make the court to make 
winding up order. 

 

 
x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 
 

xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire works or any portion thereof 
without the prior written approval of the Engineer -in-Charge. When the contractor 
has made himself liable for action under any of the cases aforesaid, the Engineer-in-
Charge on behalf of the President of India shall have powers: 

 
(a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the Government 

 
(b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of his 
hands and to give it to another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work. In the event of above courses being adopted 
by the Engineer-in-Charge, the contractor shall have no claim to compensation for any 
loss sustained by him by reasons of his having purchased or procured any materials or 
entered into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be entitled to recover or 
be paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 

 
 
 

 
CLAUSE–3A 

 

 
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is 
higher, either party may close the contract by giving notice to the other party stating the 
reasons. In such eventuality, the Performance Guarantee of the contractor shall be refunded 
within following time limits : 

 
(i) If the Tendered value of work is up to Rs. 45 lac : 15 days. 

 
(ii) If the Tendered value of work is more than 45 lac and up to Rs. 2.5 Crore : 21 days. 
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(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days. 
 

 
Neither party shall claim any compensation for such eventuality. This clause is not applicable 
for any breach of the contract by either party. 

 

 
CLAUSE– 4 

 
Contractor liable to pay compensation even if action not taken under clause 3:- 

 

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause–3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final determination 
of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates or, in the case of these not being applicable, at current market 
rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and 
binding on the contractor, clerk of the works, foreman or other authorized agent to remove 
such tools, plant, materials or stores from the premises (within a time to be specified in such 
notice) in the event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction or private sale 
on account of the contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and expense 
of any such sale shall be final and conclusive against the contractor. 

 

 
CLAUSE– 5 

 
Time and Extension for Delay:- 

 
The time allowed for execution of the Works as specified in the Schedule ‘C’ or the extended  
time in accordance with these conditions shall be the essence of the Contract. The execution of  
the works shall commence from such time period as mentioned in schedule ‘C’ or from the 

 
date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the performance guarantee 
absolutely. 

 
5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart for each mile stone and get it approved by the Department. The 
Chart shall be prepared in direct relation to the time stated in the Contract documents 
for completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Engineer-in-Charge and the 
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Contractor within the limitations of time imposed in the Contract documents, and 
further to ensure good progress during the execution of the work, the contractor shall 
in all cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete the 
work as per mile stones given in Schedule ‘C’. 

 
(a) Project Management shall be done by using project management software for 

works costing more than Rs. 5 Crore. 
 

(b) The project management shall be done using M.S. Project software for works 
costing more than Rs. 5 Crore and up to Rs. 20 Crore. 

 
For works costing more than Rs. 20 Crore, project management shall be done using 

 
Primavera Software. 

 
PROGRAMME CHART 

 
(i) The Contractor shall prepare an integrated programme chart in MS 

Project/Primavera software for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier and submit the same for approval to the 
Engineer-in- Charge within ten days of award of the contract. A recovery of Rs. 
2500/- (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing 
more than Rs. 20 Crores) shall be made on per day basis in case of delay in 
submission of the above programme. 

 
(ii) The programme chart should include the following: 

 
(a) Descriptive note explaining sequence of the various activities. 

 
(b) Network (PERT / CPM / BAR CHART). 

 
(c) Programme for procurement of materials by the contractor. 

 
Programme of procurement of machinery / equipments having adequate 

capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of Work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. works 
etc. for three floors within one month from the date of start of work till the 
completion of RCC work as per requirement of work. The contractor shall 
submit shuttering schedule adequate to complete structure work within laid 
down physical milestone. 

 
(iii) If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 
rescheduling of milestones, the contractor shall produce a revised programme 
within 7 (seven) days, showing the modifications to the approved programme 
to ensure timely completion of the work. The modified schedule of programme 
shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for 
works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 
20 Crores) shall be made on per day basis in case of delay in submission of the 
modified programme. 

 
(iv) The submission for approval by the Engineer-in-Charge of such programme or 

such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
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Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement. 

 
v) The contractor shall submit the progress report using MS Project/Primavira 

software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each month 
failing which a recovery Rs. 2500/ - (for works costing upto Rs. 20 Crores) / Rs. 
5000/- (for works costing more than Rs. 20 Crores) shall be made on per day 
basis in case of delay in submission of the monthly progress report. 

 
5.2 If the work(s) be delayed by:- 

 
(i) force majeure, or 

 
(ii) abnormally bad weather, or 

 
(iii) serious loss or damage by fire, or 

 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or 

 
(vi) non-availability of stores, which are the responsibility of Government to supply or 

 
(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

Government or 
 

(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is 
beyond the Contractor’s control. 

 
then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in 
Schedule ‘F’ but shall nevertheless use constantly his best endeavours to 
prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-Charge to proceed with the 
works 

 
5.3 Request for rescheduling of Mile stones or extension of time, to be eligible for 

 
consideration, shall be made by the Contractor (as per Appendix XVI) in writing with 
supporting documents within fourteen days of the happening of the event causing 
delay on the prescribed forms to the Authority as Indicated in Schedule C. 

 
5.3.1 In any such case the authority as indicated in Schedule ‘C’ may give a fair and 

reasonable extension of time for completion of work or reschedule the mile stones. 
Such extension or rescheduling of the milestones shall be communicated to the 
Contractor by the authority as indicated in Schedule ‘C’ in writing, within 30 days of the 
date of receipt of such request with all supporting documents respectively failing 
which it will be deemed that rescheduling of milestones have been approved. Non 
application by the contractor for extension of time/rescheduling of the milestones 
shall not be a bar for giving a fair and reasonable extension/rescheduling of mile 
stones by the authority as indicated in Schedule C and this will be binding on the 
contractor. 
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CLAUSE– 6 
 

Measurements of Work Done :- 
 

 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 

 

 
All measurement of all items having financial value shall be entered in Measurement Book 
and/ or level field book so that a complete record is obtained of all works performed under the 
contract. 

 

 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer-in-
Charge and the contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 

 

 

If for any reason the contractor or his authorized representative is not available and the work 
of recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the IISER PUNE shall not entertain any claim from contractor for any 
loss or damages on this account. If the contractor or his authorized representative does not 
remain present at the time of such measurements after the contractor or his authorized 
representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his representative shall 
be deemed to be accepted by the Contractor. 

 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 

 

 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard is 
available, then a mutually agreed method shall be followed. 

 

 
The contractor shall give, not less than seven days notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the reach 
of measurement and shall not cover up and place beyond reach of measurement any work 
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without consent in writing of the Engineer-in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in-Charge’s consent being obtained in writing, the same 
shall be uncovered at the contractor’s expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed. 

 

 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the IISER PUNE to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

 

 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/ or its payment in the interim, on account of final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 

 

 
CLAUSE– 6A 

 
Computerized Measurement Book :- 

 

 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 

 

 
All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per 
format of the IISER PUNE so that a complete record is obtained of all the items of works 
performed under the contract. 

 

 

All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor 
from the Engineer-in-Charge or his authorized representative as per interval or program fixed 
in consultation with Engineer-in-Charge or his representative. After the necessary corrections 
made by the Engineer-in-Charge, the measurement sheets shall be returned to the contractor 
for incorporating the corrections and for resubmission to the Engineer-in-Charge for the dated 
signatures by the Engineer-in-Charge and the contractor or their representatives in token of 
their acceptance. 

 

 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked / test checked from the 
Engineer-in-Charge and / or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks / test checks in his draft 
computerized measurements, and submit to the IISER PUNE a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and / or his 
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authorized representative would thereafter checks this MB, and record the necessary 
certificates for their checks / test checks. 

 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound, 
after getting the earlier MB cancelled by the IISER PUNE. Thereafter, the MB shall be taken in 
the IISER PUNE Office records, and allotted a number as per the Register of Computerized 
MB’s. This should be done before the corresponding bill is submitted to the IISER PUNE Office 
for payment. The contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the IISER PUNE. 

 

 
The contractor shall also submit to the IISER PUNE separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine numbered 
along with two spare copies of the “bill. Thereafter, this bill will be processed by the IISER 
PUNE Office and allotted a number as per the computerized record in the same way as done 
for the measurement book meant for measurements. 

 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements / levels by the Engineer-in-Charge or 
his representative. 

 

 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard is 
available then a mutually agreed method shall be followed. 

 

 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order that 
the same may be checked and/or test checked and correct dimensions thereof be taken before 
the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing, the same shall be uncovered at the contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 
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Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the IISER PUNE to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 

 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/ or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

 

 
CLAUSE–7 - Payment on Intermediate Certificate to be Regarded as Advances: - 

 
No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole of 
the work shall have been completed and certificate of completion given. For works estimated 
to cost over Rs. One lac, the interim or running account bills shall be submitted by the 
contractor for the work executed on the basis of such recorded measurements on the format 
of the IISER PUNE in triplicate on or before the date of every month fixed for the same by the 
Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim payment if 
the gross work done together with net payment/ adjustment of advances for material 
collected, if any, since the last such payment is less than the amount specified in Schedule ‘C’, 
in which case the interim bill shall be prepared on the appointed date of the month after the 
requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by 
taking or causing to be taken, where necessary, the requisite measurements of the work. 

 
In the event of the failure of the contractor to submit the bills, no claims whatsoever due to 
delays on payment including that of interest shall be payable to the contractor. Payment on 
account of amount admissible shall be made by the Engineer-in-Charge certifying the sum to 
which the contractor is considered entitled by way of interim payment at such rates as decided 
by the Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the 
day of presentation of the bill by the Contractor to the Engineer-in-Charge or his Project 
Management Consultant (PMC)/IISER Engineers together with the account of the material 
issued by the IISER PUNE, or dismantled materials, if any. In the case of works outside the 
headquarters of the Engineer- in-Charge, the period of ten working days will be extended to 
fifteen working days. In case of delay in payment of intermediate bills after 45 days of 
submission of bill by the contractor provided the bill submitted by the contractor found to be 
in order, a simple interest @ 10% per annum shall be paid to the contractor from the date of 
expiry of prescribed time limit which will be compounded on yearly basis. 

 
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 
given by the Engineer-in-Charge relating to the work done or materials delivered forming part 
of such payment, may be modified or corrected by any subsequent such certificate (s) or by the 
final certificate and shall not by itself be conclusive evidence that any work or materials to 
which it relates is/ are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect in any way 
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powers of the Engineer-in-Charge under the contract or any of such payments be treated as 
final settlement and adjustment of accounts or in any way vary or affect the contract. 

 
Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided, without prejudice to the right of the IISER PUNE to take action 
under the terms of this contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority. 

 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the IISER 
PUNE/PMC Engineer to the effect that the work has been completed up to the level in 
question make interim advance payments without detailed measurements for work done 
(other than foundations, items to be covered under finishing items) up to lintel level (including 
sunshade etc.) and slab level, for each floor working out at 75% of the assessed value. The 
advance payments so allowed shall be adjusted in the subsequent interim bill to be submitted 
by the contractor within 10 days of the interim payment. In case of delay in submission of bill 
by the contractor a simple interest @ 10% per annum shall be paid to the IISER PUNE from the 
date of expiry of prescribed time limit which will be compounded on yearly basis. 

 
In case of composite contract if main contractor fails to make the payment to the contractor 
associated by him within 15 days of receipt of each running account payment, then on the 
written complaint of contractor associated for such work , Engineer in charge of work shall 
serve the show cause to the main contractor and if reply of main contractor either not received 
or found unsatisfactory, Engineer in charge may make the payment directly to the contractor 
associated for such work as per term & condition of the agreement drawn between main 
contractor & associate contractor fixed by main contractor. Such payment made to associated 
contractor shall be recovered by Engineer-in-charge of work from the next R/A bill due to main 
contractor as the case may be. 

 

 
CLAUSE–8 - Completion Certificate and Completion Plans:- 

 

 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or(b) for which payment 
will be made at reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all scaffolding, surplus 
materials, rubbish and all huts and sanitary arrangements required for his/ their work people 
on the site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 
walls, floor or other parts of the building, in, upon, or about which the work is to be executed 
or of which he may have had possession for the purpose of the execution; thereof, and not 
until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail 
to comply with the requirements of this Clause as to removal of scaffolding, surplus materials 
and rubbish and all huts and sanitary arrangements as aforesaid and cleaning of dirt on or 
before the date fixed for the completion of work, the Engineer-in-Charge may at the expense 
of the contractor remove such scaffolding surplus materials and rubbish etc. and dispose of the 
same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim 
in respect of scaffolding or surplus materials as aforesaid except for any sum actually realized 
by the sale thereof. 
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CLAUSE- 8A 
 

Contractor to Keep Site Clean:- 
 

 
When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows etc shall 
be removed and the surface cleaned simultaneously with the completion of these items of 
work in the individual rooms, quarters or premises etc. where the work is done without waiting 
for the actual completion of all the other items of work in the contract. In case the contractor 
fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right 
to get this work done at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Engineer-in-Charge shall give ten days notice in writing 
to the contractor. 

 

 
CLAUSE- 8B - Completion Plans (as built drawing) to be Submitted by the Contractor:- 

 

 
The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I Internal) 2005 and (Part-II External)1994 as applicable within thirty days 
of the completion of the work. 

 

 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay 
a sum of 0.1 % of Tendered Value or limit prescribed in Schedule C whichever is more as may 
be fixed by the Engineer in charge and in this respect the decision of the Engineer in charge 
shall be final and binding on the contractor. 

 
The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the contractor, by 
virtue of any other provision in the contract, is required to prepare such plans. 

 
CLAUSE- 9 

 
Payment of Final Bill:- 

 

 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the date 
of the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 
No further claims shall be made by the contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payments of those items of the bill in 
respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made within the period specified 
herein under, the period being reckoned from the date of receipt of the bill by the Engineer-in-
Charge or his authorized IISER Engineer/Representative, complete with account of materials 
issued by the IISER PUNE and dismantled materials. 

 

 
(i) If the Tendered value of work is up to Rs. 45 lac : 2 months 

 
(ii) If the Tendered value of work is more than 45 Lac and up to Rs. 2.5 Crore : 3 months 
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(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 
 

In case of delay in payment of final bills after prescribed time limit, a simple interest @ 10% 
per annum shall be paid to the contractor from the date of expiry of prescribed time limit 
which will be compounded on yearly basis, provided the final bill submitted by the contractor 
found to be in order. 

 

 
CLAUSE- 9A -Payment of Contractor’s Bills to Banks:- 

 

 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in 
the form of a legally valid document such as a power of attorney conferring authority on the 
bank, registered financial, co-operative or thrift societies or recognized financial institutions to 
receive payments and (2) his own acceptance of the correctness of the amount made out as 
being due to him by IISER PUNE or his signatures on the bill or other claim preferred against 
IISER PUNE before settlement by the Engineer-in-Charge of the account or claim by payment to 
the bank, registered financial, co-operative or thrift societies or recognized financial 
institutions. While the receipt is given by such banks; registered financial, co-operative or thrift 
societies or recognized financial institutions shall constitute a full and sufficient discharge for 
the payment, the contractor shall wherever possible present his bills duly receipted and 
discharged through his bank, registered financial, co-operative or thrift societies or recognized 
financial institutions. 

 

 
Nothing herein contained shall operate to create in favour of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities vis-à-vis 
the Director IISER PUNE. 

 

 
CLAUSE- 10 - Materials to be Provided by the Contractor:- 

 

 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the IISER PUNE. 

 

 
The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 
comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the contractor in writing whether samples are 
approved by him or not. If samples are not approved, the contractor shall forthwith arrange to 
supply to the Engineer-in-Charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be tested in 
accordance with specification, approval of the Engineer-in-Charge shall be issued after the test 
results are received. 
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The contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally accepted 
by the Engineer-in-Charge. The contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 

 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places 
where work is being prepared or from where materials, manufactured articles, or machinery 
are being obtained for the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 

 

 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have full 
powers to require other proper materials to be substitute thereof and in case of default, the 
Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 
removal and substitution shall be borne by the contractor. 

 

 
The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped with the all necessary testing 
equipment as specified in schedule "C". 

 

 
CLAUSE- 10 A - Secured Advance on Non-Perishable Materials: - 

 

 

The contractor, on signing an indenture in the form in Annexure XVIII by the Engineer-in-
Charge, shall be entitled to be paid during the progress of the execution of the work up to 75% 
of the assessed value of any materials which are in the opinion of the Engineer-in- Charge non-
perishable, non-fragile and non-combustible and are in accordance with the contract and 
which have been brought on the site in connection therewith and are adequately stored 
and/or protected against damage by weather or other causes but which have not at the time 
of advance been incorporated in the works. When materials on account of which an advance 
has been made under this sub-clause are incorporated in the work, the amount of such 
advance shall be recovered/deducted from the next payment made under any of the clause or 
clauses of this contract. 

 
Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-Charge provided the contractor provides a 
comprehensive insurance cover for the full cost of such materials. The decision of the 
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Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured 
advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 

 
CLAUSE-10B - Mobilization Advances :- 

 

 
(i) Mobilization Advance not exceeding 10% of the tendered value may be given, if 

requested by the contractor in writing within one month of the order to commence 
the work. Such advance shall be paid in two or more installments to be determined by 
the Engineer-in-Charge at his sole discretion. The first installment of such advance shall 
be released by the Engineer-in-Charge to the contractor on a request made by the 
contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer-in-Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-Charge. 

 
Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount of 
advance and valid for the contract period. This (Bank Guarantee from Scheduled Bank 
for the amount equal to 110% of the balance amount of advance) shall be kept 
renewed from time to time to cover the balance amount and likely period of complete 
recovery. 

 
 

Provided always that provision of Clause 10 B shall be applicable only when so 
provided in ‘Schedule C’. 

 

 
Plant Machinery & Shuttering Material Advance:- 

 

 
(ii) An advance for plant, machinery & shuttering material required for the work and 

brought to site by the Contractor may be given if requested by the contractor in 
writing within one month of bringing such plant and machinery to site. Such advance 
shall be given on such plant and machinery, which in the opinion of the Engineer-in-
Charge will add to the expeditious execution of work and improve the quality of work. 
In the case of new plant and equipment to be purchased for the work, the advance 
shall be restricted to 90% of the price of such new plant and equipment paid by the 
contractor for which the contractor shall produce evidence, satisfactory to the 
Engineer-in-Charge. In the case of second hand and used plants and equipment, the 
amount of such advance shall be limited to 50% of the depreciated value of plant and 
equipment as may be decided by the Engineer-in-Charge. The contractor shall, if so 
required by the Engineer-in-Charge, submit the statement of value of such old plant 
and equipment duly approved by a Registered Valuer recognized by the Central Board 
of Direct Taxes under the Income-Tax Act, 1961. No such advance shall be paid on any 
plant and equipment of perishable nature and on any plant and equipment of a value 
less than Rs. 50,000/- Seventy five per cent of such amounts of advance shall be paid 
after the plant and equipment is brought to site and balance twenty five per cent on 
successfully commissioning the same. However, total amount of advance for plant 
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machinery and shuttering material shall be limited to 5% of the tendered value for the 
work. 

 

 
Leasing of equipment shall be considered at par with purchase of equipment and shall 
be covered by tripartite agreement with the following:- 

 

 
1. Leasing company which gives certificate of agreeing to lease equipment to the 

contractor. 
 

2. Engineer-in-Charge, and 
 

3. The contractor 
 

 

This advance shall further be subject to the condition that such plant and equipment (a) are 
considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working 
order and are maintained in working order; (c) hypothecated to the IISER PUNE as specified by 
the Engineer-in-Charge before the payment of advance is released. The contractor shall not be 
permitted to remove from the site such hypothecated plant and equipment without the prior 
written permission of the Engineer-in-Charge. The contractor shall be responsible for 
maintaining such plant and equipment in good working order during the entire period of 
hypothecation failing which such advance shall be entirely recovered in lump sum. For this 
purpose, steel scaffolding and form work shall be treated as plant and equipment. 

 

 
The contractor shall insure the plant and machinery for which mobilization advance is sought 
and given, for a sum sufficient to provide for their replacement at site. Any amounts not 
recovered from the insurer will be borne by the contractor. 

 

 
Interest and Recovery:- 

 

 
(iii)The mobilization advance and plant and machinery advance in (i) & (ii) above bear simple 
interest at the rate of 10 per cent per annum and shall be calculated from the date of payment 
to the date of recovery, both days inclusive, on the outstanding amount of advance. Recovery 
of such sums advanced shall be made by the deduction from the contractors bills commencing 
after first ten per cent of the gross value of the work is executed and paid, on pro-rata 
percentage basis to the gross value of the work billed beyond 10% in such a way that the entire 
advance is recovered by the time eighty per cent of the gross value of the contract is executed 
and paid, together with interest due on the entire outstanding amount up to the date of 
recovery of the installment. 

 

 
(iv) If the circumstances are considered reasonable by the Engineer-in-charge, the period 
Mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization 
advance and plant and equipment advance may be extended in the discretion of Engineer-in-
charge. 
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CLAUSE10-C - Payment on Account of Increase in Prices / Wages due to Statutory Order(s) :- 
 
 

If after submission of the tender, if the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material supplied from 
the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour 
increases as a direct result of the coming into force of any fresh law, or statutory rule or order 
(but not due to any variation of rates in GST applicable on such material(s) being considered 
under this clause) beyond the prices/wages prevailing at the time of the last stipulated date of 
receipt of tenders including extensions, if any, for the work during contract period including 
the justified period extended under the provisions of clause 5 of the contract without any 
action under clause 2, then the amount of the contract shall accordingly be varied. 

 
If after submission of the tender, the price of any material incorporated in the works (excluding 
the materials covered under Clause 10CA and not being a material supplied from the Engineer-
in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing 
at the time of last stipulated date of receipt of tender including extensions, if any, is decreased 
as a direct result of the coming into force of any fresh law or statutory rules or order (but not 
due to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), Government 
shall in respect of materials incorporated in the works (excluding the materials covered under 
Clause 10CA and not being material supplied from the Engineer-in-Charge’s stores in 
accordance with Clause 10 hereof) and/or labour engaged on the execution of the work after 
the date of coming into force of such law statutory rule or order be entitled to deduct from the 
dues of the contractor, such amount as shall be equivalent to the difference between the 
prices of the materials and/or wages as prevailed at the time of the last stipulated date for 
receipt of tenders including extensions if any for the work and the prices of materials and/or 
wages of labour on the coming into force of such law, statutory rule or order. This will be 
applicable for the contract period including the justified period extended under the provisions 
of clause 5 of the contract without any action under clause 2. 

 
Engineer-in-Charge shall call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and wages. 

 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. 

 
For this purpose, the labour component of 85% of the value of the work executed during 
period under consideration shall not exceed the percentage as specified in Schedule C, and the 
increase/decrease in labour shall be considered on the minimum daily wages in rupees of any 
unskilled mazdoor, fixed under any law, statutory rule or order. 

 
CLAUSE– 10-CA 

 
Payment due to Variation in Prices of Materials after receipt of tender :- 

 

 
If after submission of the tender, the price of materials specified in Schedule C 
increases/decreases beyond the base price(s) as indicated in Schedule C for the work, then the 
amount of the contract shall accordingly be varied and provided further that any such 
variations shall be effected for stipulated period of Contract including the justified period 
extended under the provisions of Clause 5 of the Contract without any action under Clause 2. 
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However for work done/during the justified period extended as above, it will be limited to 
indices prevailing at the time of updated stipulated date of completion considering the effect 
of extra work (to be calculated on pro-rata basis as cost of extra work x stipulated 
period/tendered cost). 

 

 

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be 
determined by the Price indices issued by the Director General, CPWD. For other items 
provided in the Schedule ‘C’, this shall be determined by the All India Wholesale Price Indices 
of materials as published by Economic Advisor to Government of India, Ministry of Commerce 
and Industry. Base price for cement, steel reinforcement and structural steel shall be as issued 
under the authority of Director General CPWD applicable for Delhi including Noida, Gurgaon, 
Faridabad & Ghaziabad and for other places as issued under the authority of Zonal Chief 
Engineer, CPWD and base price of other materials issued by concerned Zonal chief Engineer 
and as indicated in Schedule ‘C’. In case, price index of a particular material is not issued by 
Ministry of Commerce and Industry, then the price index of nearest similar material as 
indicated in Schedule ‘C’ shall be followed. 

 
The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given below for individual material: 

 
Adjustment for component of individual material 

CI -CIo 
 

V = P x Q x -------------- 
CIo 

where 
 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid 
 

 
P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief 
Engineer and as indicated in Schedule "F". 

 
For Projects and Original Works 

 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 

excluding any such quantity consumed in the deviated quantity of items beyond deviation limit 
and extra /substituted item, paid/to be paid at rates derived on the basis of market rate under 
clause 12.2. 

 
For Maintenance Works  
Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond deviation limit 
paid at agreement rate and extra /substituted item being scheduled items, but excluding non-
schedule extra /substituted item paid/to be paid at market rate under clause 12.2. 

 
Note: 

 
 

(i) The date wise record of ready mix concrete shall be kept in a register and the cement 
consumption for the same shall be calculated accordingly. 
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(ii) If built-up steel items are brought at site from workshop, then the variation shall be paid for 
the structural steel up to the period when the built up item/finished product is brought at site. 

 

Clo = Price index for cement, steel reinforcement bars and structural steel as issued by the 
 
 

DG, CPWD and corresponding to the time of base price of respective material indicated in 
Schedule ‘C’. For other items, if any, provided in Schedule ‘C’, All India Wholesale Price Index 
for the material as published by the Economic Advisor to Government of India, Ministry of 
Industry and Commerce and corresponding to the time of base price of respective material 
indicated in Schedule ‘C’. 

 
Cl = Price index for cement, steel reinforcement bars and structural steel as issued under the 
authority of DG, CPWD for period under consideration. For other items, if any, provided in 
Schedule ‘C’, All India Wholesale Price Index for the material for period under consideration as 
published by Economic Advisor to Government of India, Ministry of Industry and Commerce. 

 
Note: (i) In respect of the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2, the index prevailing at the time of stipulated date 
of completion or the prevailing index of the period under consideration, whichever is less, shall 
be considered. 

 
 

Provided always that provisions of the preceding Clause 10 C shall not be applicable in respect 
of Materials covered in this Clause 

 

 
(ii) If during progress of work or at the time of completion of work, it is noticed that any 
material brought at site is in excess of requirement, then amount of escalation if paid earlier 
on such excess quantity of material shall be recovered on the basis of cost indices as applied at 
the time of payment of escalation or as prevailing at the time of effecting recovery, whichever 
is higher. 

 
(iii) Cement mentioned wherever in this clause includes Cement component used in RMC 
brought at site from outside approved RMC plants, if any 

 

 
CLAUSE– 10 CC 

 
Payment due to Increase / Decrease in Prices / Wages after Receipt of Tender for Works 

 

 
If the prices of materials (not being materials supplied or services rendered at fixed prices by 
the department in accordance with clause 10 & 34 thereof) and/or wages of labour required 
for execution of the work increase, the contractor shall be compensated for such increase as 
per provisions detailed below and the amount of the contract shall accordingly be varied, 
subject to the condition that that such compensation for escalation in prices and wages shall 
be available only for the work done during the stipulated period of the contract including the 
justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2. No such compensation shall be payable for a work for which the stipulated 
period of completion is equal to or less than the time as specified in Schedule F. Such 
compensation for escalation in the prices of materials and labour, when due, shall be worked 
out based on the following provisions:- 
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(i) The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extensions, if any.  
The cost of work on which escalation will be payable shall be reckoned as below :- 

 

 
(a) Gross value of work done up to this quarter : (A) 
(b) Gross value of work done up to the last quarter : (B) 
(c) Gross value of work done since previous quarter(A-B) : (C) 
(d) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) fresh paid in this quarter : 
(D) 

 

 
(e) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) recovered in this quarter :
(E)          

 
(f) Full assessed value of Secured Advance for which escalation 
 is payable In this quarter (D-E) : (F) 

(g) Advance payment made during this quarter : (G) 

(h) Advance payment recovered during this quarter : (H) 

(i) Advance  payment  for  which  escalation  is payable  in  this quarter  (G-H) 
(I)    

 
(j) Extra items/deviated quantities of items paid as per 

 
Clause 12 based of Prevailing market rates during this quarter : (J) 

 

 
Then, M = C + F+ I - J 

 
W= 0.85 M 

 

 
(iii) Components for materials (except cement, reinforcement bars, structural steel or other 
materials covered under clause 10 CA) labour, P.O.L., etc. shall be pre-determined for every 
work and incorporated in the conditions of contract attached to the tender papers included in 
Schedule ‘C’. The decision of the Engineer-in-Charge in working out such percentage shall be 
binding on the contractors. 

 
(iv) The compensation for escalation for other materials (excluding cement, reinforcement 
bars, structural steel or other materials covered under clause 10 CA) and P.O.L. shall be worked 
as per the formula given below: 

 

 
(a) Adjustment for civil component (except cement, structural steel, reinforcement bars and 
other materials covered under clause 10CA) / electrical component of construction ‘ 

 

 
Xm MI-MIo 

Vm = W x--------------x ------------------ 
100 MIo 
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Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 

 
W = Cost of work done worked out as indicated in sub-para (ii) of Clause 10CC. 

 
Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars and other 
materials covered under clause10CA) expressed as percent of the total value of work. 

 
Ml = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on the basis of All India Wholesale Price Index for Individual 
Commodities/ Group Items for the period under consideration as published by Economic 
Advisor to Govt. of India, Ministry of Industry & Commerce and applying weightages to the 
Individual Commodities/Group Items. (In respect of the justified period extended under the 
provisions of clause 5 of the contract without any action under clause 2, the index prevailing at 
the time of stipulated date of completion or the prevailing index of the period under 
consideration, whichever is less, shall be considered.) 

 
Mlo = All India Wholesale Price Index for civil component/electrical component* of 
construction material as worked out on the basis of All India Wholesale Price Index for 
Individual Commodities/Group Items valid on the last stipulated date of receipt of tender 
including extension, if any, as published by the Economic Advisor to Govt. of India, Ministry of 
Industry & Commerce and applying weightages to the Individual Commodities/Group items. 

 
*Note: relevant component only will be applicable. 

 
(b) Adjustment for component of ‘POL’ 

 
Z FI-FIo 

Vf = W x ---------x --------------  
100 FIo 

 
 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in rupees 
to be paid or recovered. 

 
W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work. 
 

 
FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under consideration 
as published by Economic Advisor to Govt. of India, Ministry of Industry & Commerce, New 
Delhi. (In respect of the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2, the index prevailing at the time of stipulated date 
of completion or the prevailing index of the period under consideration, whichever is less, shall 
be considered.) 

 
FIo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last stipulated date of 
receipt of tender including extension, if any. 

 
(v) The following principles shall be followed while working out the indices mentioned in para 
(iv) above. 
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(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 
respect to the cost of work done as per bills paid during the three calendar months of the said 
quarter. The dates of preparation of bills as finally entered in the Measurement Book by the 
Assistant Engineer/ date of submission of bill finally by the contractor to the department in 
case of computerised measurement books shall be the guiding factor to decide the bills 
relevant to the quarterly interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which tender was accepted) and thereafter at 
three months’ interval. At the time of completion of the work, the last period for payment 
might become less than 3 months, depending on the actual date of completion. 

 
 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the three calendar months. If the 
period up to date of completion after the quarter covered by the last such installment of 
payment, is less than three months, the index Ml and Fl shall be the average of the indices for 
the months falling within that period. 

 
 
 
 

(vi) The compensation for escalation for labour shall be worked out as per the formula given 
below: 

 
 

 

Y LI - LIo 
VL = W x ---------x ------------- 

100LIo 
 
 

 
VL= Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or 
recovered. 

 

 
W= Value of work done, worked out as indicated in sub-para (ii) above. 

 

 
Y= Component of labour expressed as a percentage of the total value of the work. 

 

 
LI= Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the one 
under consideration. (In respect of the justified period extended under the provisions 
of Clause 5 of the contract without any action under Clause 2, the minimum wage 
prevailing on the last date of quarter previous to the quarter pertaining to stipulated 
date of completion of the minimum wage prevailing on the last date of the quarter 
previous to the one under consideration, whichever is less, shall be considered.) 
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LIo= Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under 
any law, statutory rule or order as on the last stipulated date of receipt of tender 
including extension, if any. 

 

 
(vii) The following principles will be followed while working out the compensation as 
per subpara (vi) above. 

 
(a) The minimum wage of an unskilled mazdoor mentioned in sub-para (vi) above shall 
be the higher of the wage notified by Government of India, Ministry of Labour and that 
notified by the local administration both relevant to the place of work and the period 
of reckoning. 

 
(b) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials and/or P.O.L. is paid under this clause. If 
such revision of minimum wages takes place during any such quarterly intervals, the 
escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters. 

 
(c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled mazdoor alone shall 
form the basis for working out the escalation compensation payable on the labour 
component. 

 
 

(viii) In the event the price of materials and/or wages of labour required for execution 
of the work decrease/s, there shall be a downward adjustment of the cost of work so 
that such price of materials and/or wages of labour shall be deductible from the cost of 
work under this contract and in this regard the formula herein before stated under this 
Clause 10CC shall mutatis mutandis apply, provided that : 

 
 

(a) no such adjustment for the decrease in the price of materials and/or wages of 
labour aforementioned would be made in case of contract in which the stipulated 
period of completion of the work is equal to or less than the time as specified in  
Schedule ‘C’. 

 
 

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure 
by which the provision of this sub-clause shall be implemented from time to time 
and the decision of the Engineer-in-Charge in this behalf shall be final & binding on 
the contractor. 

 

 
(ix) Provided always that:-  

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not 
be applicable but provisions of clause 10CA will be applicable. 

 
(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 
10CA will become applicable. 
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CLAUSE- 10D 
 

Dismantled material IISER-PUNE Property:- 
 

 
The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc as IISER PUNE’s property and such materials shall be disposed off to 
the best advantage of IISER PUNE according to the instructions in writing issued by the 
Engineer-in-Charge. 

 

 
CLAUSE– 11 

 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.:- 

 

 

The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department specified in 
Schedule `C’ or in any Bureau of Indian Standard or any other, published Standard or Code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the contract. 

 

 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so far as the 
necessity for providing these, is specified or is reasonably inferred from the contract. The 
contractor shall take full responsibility for adequacy, suitability and safety of all the works and 
methods of construction. 

 

 
CLAUSE- 12 : 

 
Deviations/Variations Extent and Pricing:- 

 

 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 
or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out of the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-Charge and such alterations omissions, 
additions or substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed to do in the 
manner specified above as part of the works, shall be carried out by the contractor on the 
same conditions in all respects including price on which he agreed to do the main work except 
as hereafter provided. 
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The completion cost of any agreement for Maintenance works including works of up gradation, 
aesthetic, special repair, addition/ alteration shall not exceed 1.25 times of Tendered amount. 

 

 
12.1 The time for completion of the works shall, in the event of any deviations resulting 
inadditional cost over the tendered value sum being ordered, be extended, if requested by the 
contractor, as follows : 

 
(i) In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus 

 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 

 
Deviation, Extra Item and pricing 
12.2 
A. For Project and original works: 

 
In the case of extra item(s) (items that are completely new, and are in addition to the Pricing 
items contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis which shall include 

 
invoices, vouchers etc. and manufacturer’s specifications, for the work failing which the rates 
approve approved later by the engineer-in-charge shall be binding and the Engineer in charge 
shall within prescribed time limit of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on 
the basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined, failing which it will be deemed to have been approved. 

 
 

B. For Maintenance works including works of up gradation, aesthetic, special repair,addition/ 
alteration: 

 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. 

 
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per 
the prevailing market rate. 

 

12.3 
 

Deviation, Substituted items, pricing 
 

A. For Project and original works: 
 

Substituted In the case of substituted items (items that are taken up with partial substitution 
or in lieu of Items, items of work in the contract), the rate for the agreement item (to be 
substituted) and Pricing substituted item shall also be determined in the manner as mentioned 
in the following para 
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a) If the market rate for the substituted item so determined is more than the market rate of 
the agreement item (to be substituted), the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item (to be substituted) so increased to the extent of 
the difference between the market rates of substituted item and the agreement item (to be 
substituted). 

 

 
(b) If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). 

 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, 
addition/ alteration: 

 
 

 In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates 
items), these shall be paid as per the schedule rate plus cost index (at the time of 
tender) plus/minus percentage above/ below quoted contract amount. Payment of 
Substitute in case of non-schedule items (Non-DSR items) shall be made as per the 
prevailing market rate.

 

 

Deviation, Deviated quantities, pricing: 
A. For Project and original works: 

 
In the case of contract items, substituted items, contract cum substituted items, which 
Quantities, exceed the limits laid down in schedule C, the contractor may within fifteen days of 
receipt of Pricing order or occurrence of the excess, claim revision of the rates, supported by 
proper analysis for the work in excess of the above mentioned limits, provided that if the rates 
so claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the claims supported by analysis, after 
giving consideration to the analysis of the rates submitted by the contractor, determine the 
rates on the basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined. 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, 
addition/ alteration: 

 
In the case of contract items, which exceed the limits laid down in schedule C, the contractor 

shall be paid rates specified in the schedule of quantities. 
 

The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items is within 30 days after submission of the proposal by the 
contractor without observation of the Engineer in charge. 

 
12.3 A. For Project and original works: 

 
 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items 
for the work in excess of the limits laid down in Schedule C, and the Engineer-in-Charge shall 
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after giving notice to the contractor within one month of occurrence of the excess and after 
taking into consideration any reply received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, 
addition/ alteration: 

 
In case of decrease in the rates prevailing in the market of items for the work in excess of the 
limits laid down in Schedule C, the Engineer-in-Charge shall after giving notice to the 
contractor within one month of occurrence of the excess and after taking into consideration 
any reply received from him within fifteen days of the receipt of the notice, revise the rates for 
the work in question within one month of the expiry of the said period of fifteen days having 
regard to the market rates. 

 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which 

 
the contractor shall be deemed to have waived his right. However, the Director 

IISER PUNE may authorize consideration of such claims on merits. 
 
 

12.5 For the purpose of operation of Schedule C, the following works shall be treated as 
 

works relating to foundation : 
 

 
(i) For buildings, compound walls, plinth level or 1.2 metres (4 feet) above ground 

level, whichever is lower excluding items of flooring and D.P.C. but including 
base concrete, below the floors. 

 
 

(ii) For abutments, piers, retaining walls of culverts and bridges, walls of water 
reservoirs, the bed of floor level. 

 
 

(iii) For retaining walls where floor level is not determinate, 1.2 metres above the 
average ground level or bed level. 

 
 

(i) For the reservoirs/tank (other than overhead reservoir/tanks): All works up to 
1.2 metres above the ground level. 

 
 

(v) For Basement: All works up to 1.2m above ground level or up to floor 1 level 
whichever is lower. 

 
 

(vi) For Roads, all items of excavation & filling treatment of sub – base. 
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12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while 

Filing, tender or necessary for proper execution of the item included in the Schedule of 
Quantities or in the Schedule of Rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be 
deemed to be included in the rates quoted by the tenderer or the rate given in the said 
Schedule of Rates, as the case may be. Nothing extra shall be admissible for such 
operations. 

 

 
CLAUSE- 13 

 
Foreclosure of Contract due to Abandonment or Reduction in Scope of Work:- 

 
If at any time after acceptance of the tender or during the progress of work, the purpose or 
object for which the work is being done changes due to any supervening cause and as a result 
of which the work has to be abandoned or reduced in scope the Engineer-in-Charge shall give 
notice in writing to that effect to the contractor stating the decision as well as the cause for 
such decision and the contractor shall act accordingly in the matter. The contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of the works. 

 
The contractor shall be paid at contract rates. full amount for works executed at site and in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilised on the work to the full extent in view of the 
foreclosure:- 

 

 
i). Any expenditure incurred on preliminary site work, e.g. temporary access roads,
 temporary labour huts, staff quarters and site office; storage accommodation and
 water storage tanks. 

ii). IISER PUNE shall have the option to take over contractor’s materials or any part
 thereof either brought to site or of which the contractor is legally bound to accept
 delivery from suppliers (for incorporation in or incidental to the work) provided,
 however IISER PUNE shall be bound to take over the materials or such portions thereof
 as the contractor does not desire to retain.  For materials taken over or to be taken
 over by IISER PUNE, cost of such materials as detailed by Engineer-in-Charge shall be
 paid. The cost shall, however, take into account purchase price, cost of transportation
 and deterioration or damage which may have been caused to materials whilst in the
 custody of the contractor. 

iii). If any materials supplied by IISER PUNE are rendered surplus, the same except normal
 wastage shall be returned by the contractor to IISER PUNE at rates not exceeding
 those at which these were originally issued, less allowance for any deterioration or
 damage which may have been caused whilst the materials were in the custody of the
 contractor. In addition, cost of transporting such materials from site to IISER PUNE
 stores, if so required by IISER PUNE, shall be paid. 
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iv). Reasonable compensation for transfer of Tools & Plants from site to contractor’s 

permanent stores or to his other works, whichever is less. If Tools & Plants are not 
transported to either of the said places, no cost of transportation shall be payable. 

 

 
(v). Reasonable compensation for repatriation of contractor’s site staff and imported 

labour to the extent necessary. 
 

 
The contractor shall, if required by the Engineer-in-Charge, furnish to him books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this conditions. 

 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the IISER PUNE as per item (ii) 
above. Provided always that against any payments due to the contractor on this account or 
otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 
outstanding balance due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were recoverable by the 
IISER PUNE from the contractor under the terms of the contract. 

 
In the event of action being taken under Clause 13 to reduce the scope of work, the contractor 
may furnish fresh Performance Guarantee on the same conditions, in the same manner and at 
the same rate for the balance tendered amount and initially valid up to the extended date of 
completion or stipulated date of completion if no extension has been granted plus 60 days 
beyond that. Wherever such a fresh Performance Guarantee is furnished by the contractor the 
Engineer-in-Charge may return the previous Performance Guarantee. 

 

 
CLAUSE- 14 

 

Carrying out part work at risk & cost of contractor 

 

If contractor: 
 

(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 days in this respect 
from the Engineer-in-Charge; or 

 
(ii) Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
writing is given in that behalf by the Engineer-in-Charge; or 

 

 
Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specified in 
the notice given in writing in that behalf by the Engineer-in-Charge. 
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The Engineer-in-Charge without invoking action under clause 3 may, without prejudice to any 
other right or remedy against the contractor which have either accrued or accrue thereafter to 
IISER PUNE, by a notice in writing to take the part work / part incomplete work of any item(s) 
out of his hands and shall have powers to: 

 

 
(a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/or 

 
 
 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor. 

 
 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by IISER PUNE because of action under this clause shall not exceed 10% of 
the tendered value of the work. 

 
In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by IISER PUNE in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by Government as aforesaid after allowing such credit shall without prejudice to any other 
right or remedy available to IISER PUNE in law or per as agreement be recovered from any 
money due to the contractor on any account, and if such money is insufficient, the contractor 
shall be called upon in writing and shall be liable to pay the same within 30 days. 

 
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 

 

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any engagements or made any advance on any 
account or with a view to the execution of the work or the performance of the contract. 
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CLAUSE- 15 
 

 
Suspension of work 

 

 
i). The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
 (whose decision shall be final and binding on the contractor) suspend the progress of 
 the works or any part thereof for such time and in such manner as the Engineer-in- 
 Charge may consider necessary so as not to cause any damage or injury to the work 

 already done or endanger the safety thereof for any of the following reasons :- 

 a). On account of any default on the part of the contractor or 

 b). for proper execution of the works or part thereof for reasons other than the 

  default of the contractor, or 

 c). for safety of the works or part thereof 

 The contractor shall, during such suspension, properly protect and secure the works to 
 the extent necessary and carry out the instructions given in that behalf by the 
 Engineer-in-Charge. 

ii). If the suspension is ordered for reasons (b) and (c) in sub-para (i) above :- 

 a). The contractor shall be entitled to an extension of time equal to the period of 
  every such suspension PLUS 25%, for completion of the item or group of items 
  of work for which a separate period of completion is specified in the contract 
  and of which the suspended work forms a part and : 

 b). If the total period of all such suspensions in respect of an item or group of 
  items or work for which a separate period of completion is specified in the 
  contract exceeds thirty days, the contractor shall, in addition, be entitled to 

  such compensation as the Engineer-in-Charge may consider reasonable in 

  respect of salaries and/ or wages paid by the contractor to his employees and 

  labour at site, remaining idle during the period of suspension, adding thereto 

  2% to cover indirect expenses of the contractor provided the contractor 
  submits his claim supported by details to the Engineer-in-Charge within fifteen 
  days of the expiry of the period of 30 days. 

iii). If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 
 more than three months at a time, except when suspension is ordered for reason (a) in  

sub-para (i) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-Charge requiring permission within fifteen days from receipt 
by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof 
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in regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by IISER PUNE or where it affects 
whole of the works, as an abandonment of the works by IISER PUNE, shall within ten 
days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by IISER PUNE, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he could not derive in consequence of 
the abandonment. He shall, however, be entitled to such compensation, as the 
Engineer-in-Charge may consider reasonable, in respect of salaries and/ or wages paid 
by him to his employees and labour at site, remaining idle in consequence adding to 
the total thereof 2% to cover indirect expenses of the contractor provide the 
contractor submits his claim supported by details to the Engineer-in-Charge within 30 
days of the expiry of the period of 3 months. 

 

 
CLAUSE 15 A 

 
The contractor shall not be entitled to claim any compensation from Government for the loss 
suffered by him on account of delay by Government in the supply of materials in schedule 'B'  
where such delay is covered by the difficulties relating to the supply of wagons, force majeure 
or any reasonable cause beyond the control of the Government. 

 
This clause 15 A will not be applicable for works where no material is stipulated 

 

CLAUSE- 16 
 

Action in case Work not Done as per Specifications:- 
 

 

All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in-Charge, his 
authorized subordinates In charge of the work and all the superior officers, officer of the 
Quality Assurance Unit of the IISER PUNE or any organization engaged by the IISER PUNE for 
Quality Assurance and Chief Technical Examiner’s Office of The Central Vigilance Commission 
of India, and the contractor shall, at all times, during the usual working hours and at all other 
times at which reasonable notice of the visit of such officers has been given to the contractor, 
either himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself. 

 

 

If it shall appear to the Engineer-in-Charge or his authorised subordinates In charge of the work 
or to the in charge of Quality Assurance or his subordinate officers or the officers of the 
organization engaged by the IISER PUNE for Quality Assurance or to the Chief Technical 
Examiner or his subordinate officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality interior to that contracted or 
otherwise not in accordance with the contract, the contractor shall, on demand in writing 
which shall be made within twelve months (six months in case of the work costing Rs.10 Lac 
and below except road work) of the completion of the work from the Engineer-in-Charge 
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specifying the work, materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work 
so specified in whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials or articles at 
his own charge and cost. In the event of the failing to do so within a period specified by the 
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under Clause 2 of the contract (for non-completion of the 
work in time) for this default. 

 

 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified 
inSchedule ‘C’ may consider reasonable during the preparation of on account bills or final bill 
ifthe item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/ or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of 
the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the 
same will be final and binding on the contractor. 

 
CLAUSE– 17 

 
Contractor Liable for Damages, Defects during Maintenance Period:- 

 

 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever of if any defect, shrinkage or other faults appear in the work within twelve months (6 
months in the case of any work costing Rs. 10,00,000/- and below except road work) after a 
certificate final or otherwise of its completion shall have been given by the Engineer-in-Charge 
as aforesaid arising out of defect or improper materials or workmanship the contractor shall 
upon receipt of a notice in writing on that behalf make the same good at his own expense or in 
default the Engineer-in-Charge cause the same to be made good by other workman and deduct 
the expense from any sums that may be due or at any time thereafter may become due to the 
contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient 
portion thereof. The security deposit of the contractor shall not be refunded before the expiry 
of twelve months (six months in the case of work costing Rs. Ten lacs and below except road 
work) after the issue of the certificate final or otherwise, of completion of work, or till the final 
bill has been prepared and passed whichever is later. Provided that in the case of road work if 
in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all 
liabilities of the contractor under this contract, half of the security deposit will be refundable 
after six months and the remaining half after twelve months of the issue of the said certificate 
of completion or till the final bill has been prepared and passed whichever is later. 

 

 
In case of Maintenance and operation works of Electrical & Mechanical services, the security 
deposit deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
whichever is earlier. 
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CLAUSE- 18 
 

Contractor to Supply Tools & Plants etc. :- 
 

 
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in Schedule’ C’ In addition to this, appliances, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required 
for the proper execution of the work, whether original, altered or substituted and whether 
included in the specification or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in-Charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement for examination at 
any time and from time to time of the work or materials. Failing his so doing the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise and/or 
from his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 

 

CLAUSE- 18 A 
 

Recovery of Compensation paid to Workmen:- 
 

 
In every case in which by virtue of the provisions sub-section (1) of section 12, of the 
Workmen’s Compensation Act, 1923, IISER PUNE is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, IISER PUNE will recover from the 
contractor, for the amount of the compensation so paid ; and, without prejudice to the rights 
of the IISER PUNE under sub-section (2) of Section 12, of the said Act, IISER PUNE shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit or 
from any sum due by IISER PUNE to the contractor whether under this contract or otherwise. 
IISER PUNE shall not be bound to contest any claim made against it under Sub-Section (1) 
Section 12, of the said Act, except on the written request of the contractor and upon his giving 
to IISER PUNE full security for all costs for which IISER PUNE might become liable in 
consequence of contesting such claim. 

 

 
CLAUSE- 18 B 

 
Ensuring Payment and Amenities to Workers if Contractor fails:- 

 

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, IISER PUNE is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under Clause 
19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 
Government from time to time for the protection of health and sanitary arrangements for 
workers employed by IISER Contractors, IISER PUNE will recover from the contractor, the 
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amount of wages so paid or the amount of expenditure so incurred, and without prejudice to 
the rights of the IISER PUNE under sub-Section (2) of Section 20, and sub-Section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, IISER PUNE shall be at liberty 
to recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by IISER PUNE to the contractor whether under this contract or otherwise IISER 
PUNE shall not be bound to contest any claim made against it under sub-Section (1) of Section 
20, sub-Section (4) of Section 21, of the said Act, except on the written request of the 
contractor and upon his giving to the IISER PUNE full security for all costs for which IISER PUNE 
might become liable in contesting such claim. 

 

 
CLAUSE- 19 

 
Labour Laws to be Complied by the Contractor:- 

 

 
The contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) 
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition & 
Regulation) Act, 1986. 

 

 
The contractor shall also comply with the provisions of the building & other Construction 
Workers (Regulation and Conditions of Services) Act, 1996 and the building and other 
Construction Workers Welfare Cess Act, 1996. 

 

 
Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 

 

 
CLAUSE- 19A 

 

 
No labour below the age of fourteen years shall be employed on the work. 

 

 
CLAUSE-19B 

 
Payment of Wages :- 

 

 
i). 

 
 

 
The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 
 

 
ii). 

 

 
The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 
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iii). In respect of all labour directly or indirectly employed in the works for performance of
 the contractor’s part of this contract, the contractor shall comply with or cause to be
 complied with the Central Public Works Department contractor’s Labour Regulations
 made by Government from time to time in regard to payment of wages, wage period,
 deductions from wages recovery  of wages not paid and deductions unauthorisedly
 made, maintenance of wage books or wage slips, publication of scale of wages and
 other terms of employment, inspection and submission of periodical returns and all
 other matters of the like nature or as per the provisions of the Contract Labour
 (Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and
 Abolition) Central Rules, 1971 wherever applicable. 

iv). a). The Engineer-in-Charge concerned shall have the right to deduct from the
  moneys due to the contractor any sum required or estimated to be required
  for making good the loss suffered by a worker or workers by reason of non-
  fulfillment of the conditions of the contract for the benefit of the workers,
  non-payment of wages or of deductions made from his or their wages which
  are not justified by their terms of the contract or non-observance of the
  Regulations. 

 b). Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is
  bound to allow to the labours directly or indirectly employed in the works one
  day rest for 6 days continuous work and pay wages at the same rate as for duty.
  In the event of default, the Engineer-in-Charge shall have the right to deduct
  the sum or sums not paid on account of wages for weekly holidays to any
  labours and pay the same to the persons entitled thereto from any money due
  to the contractor by the Engineer-in-Charge concerned. 

  In the case of Union Territory of Delhi, however, as the all inclusive minimum
  daily wages fixed under Notification of the Delhi Administration No.F.12 (162)
  MWO / DAB / 43884-91, dated 31-12-1979 as amended from time to time are
  inclusive of wages for the weekly day of rest, the question of extra payment for
  weekly holiday would not arise. 

v). The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
 Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation
 Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the
 Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof
 or any other laws relating thereto and the rules made there under from time to time. 

vi). The contractor shall indemnify and keep indemnified Government against payments to
 be made under  and for the observance of the laws aforesaid and the C.P.W.D. 

Contractor’s Labour Regulations without prejudice to his right to claim indemnity from 
his sub-contractors. 
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vii). The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 
 

 
viii). Whatever is the minimum wage for the time being, or if the wage payable is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 
or recover any amount from the minimum wage payable to the workmen as and by 
way of commissions or otherwise. 

 

 
ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
 
 
 

CLAUSE 19C 

 
In respect of all labour directly or indirectly employed in the work for the performance of the 
Contractor’s part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 
Rs.200/- for each default and in addition, the Engineer-in-Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 
from the contractor. 

 

 
CLAUSE 19D 

 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 
true statement showing in respect of the second half of the preceding month and the first half 
of the current month respectively. 

 
(1) the number of labourers employed by him on the work, 

 
(2) their working hours, 

 
(3) the wages paid to them. 

 
(4) the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 
 

(5) the number of female workers who have been allowed maternity benefit according to 
Clause 19F and the amount paid to them. 

 
Failing which the contractor shall be liable to pay to IISER PUNE, a sum not exceeding Rs.200/-
for each default or materially incorrect statement. The decision of the Engineer-in-Charge shall 
be final in deducting from any bill due to the contractor the amount levied as fine and be 
binding on the contractor. 
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CLAUSE 19 E 

 
In respect of all labour directly or indirectly employed in the works for the performances of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
all the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for worker employed by Central Public Works Department and its contractors. 

 
 

CLAUSE 19F 

 
Leave and pay during leave shall be regulated as follows: 

 
1. Leave: 

 
(i) In the case of delivery- maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following that day. 
 

(ii) In the case of miscarriage - up to 3 weeks from the date of miscarriage. 
 

2. Pay: 
 

(i) In the case of delivery - leave pay during maternity leave will be at the rate of the women’s 
average daily earnings, calculated on total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date on which she gives 
notice that she expects to be confined or at the rate of Rupee one only a day whichever is 
greater. 

 
(ii) In the case of miscarriage- leave pay at the rate of average daily earnings calculated on the 
total wages earned on the days when full time wages was done during a period of three months 
immediately preceding the date of such miscarriage. 

 
3. Conditions for the grant of Maternity Leave: 

 
No maternity leave benefit shall be admissible to a woman unless she has been employed for a 
total period of not less than six months immediately preceding the date on which she proceeds 
on leave. 

 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
shown in appendix – I and II, and the same shall be kept at the place of work. 

 

 
CLAUSE 19 G 

 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Central Public Works Department, Contractor’s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from time to time 
or furnishing any information or submitting or filling any statement under the provisions of the 
above Regulations and Rules which is materially incorrect, he/ they shall, without prejudice to 
any other liability, pay to the IISER PUNE a sum not exceeding Rs.200/- for every default, breach 
or furnishing, making, submitting, filling such materially incorrect statements and in the event 
of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated 
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cost of the work put to tender. The decision of the Engineer-in-Charge shall be final and binding 
on the parties. 

 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model 
Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the said 
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be provided 
to the work-people within a reasonable time to be specified in the notice. If the contractor(s) 
shall fail within the period specified in the notice to comply with and/ observe the said Rules 
and to provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have 
the power to provide the amenities herein before mentioned at the cost of the contractor(s). 
The contractor(s) shall erect, make and maintain at his/ their own expense and to approved 
standards all necessary huts and sanitary arrangements required for his/ their work-people on 
the site in connection with the execution of the works, and if the same shall not have been 
erected or constructed, according to approved standards, the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the said huts and sanitary 
arrangements be remodeled and/ or reconstructed according to approved standards, and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according 
to approved standards within the period specified in the notice, the Engineer-in-Charge shall 
have the power to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor(s). 

 
CLAUSE 19H 

 
The contractor(s) shall at his/ their own cost provide his/ their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of 
land to be approved by the Engineer-in-Charge. 

 
I) a) The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the floor area 

to be provided will be at the rate of 2.7 sq. m. (30 sq. ft.) for each member of the 
worker’s family staying with the labourer. 

 
b) The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 
 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 

 
d) The contractor(s) shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. These bathing and washing places shall 
be suitably screened. 

 
II) a)   All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-
dried bricks, the walls should be plastered with mud gobri on both sides. The floor may 

be kutcha but plastered with mud gobri and shall be at least 15cm (6”) above the 
surrounding ground. The roofs shall be laid with thatch or any other materials as may 
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be approved by the Engineer-in-Charge and the contractor shall ensure that throughout 
the period of their occupation, the roofs remain water-tight. 

 
b) The contractor(s) shall provide each hut with proper ventilation. 

 
c) 

 
 
All doors, windows, and ventilators shall be provided with suitable leaves for 
purposes. 

 
 
security 

 
 

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 
which may be reduced to 6m (20 ft.) according to the availability of site with the 
approval of the Engineer-in-Charge. Back to back construction will be allowed. 

 
III) Water Supply –The contractor(s) shall provide adequate supply of water for the use 

oflabourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purpose and three gallons of clean water per head 
per day for bathing and washing purpose. Where piped water supply is available, supply 
shall be at stand posts and where the supply is from wells or river, tanks which may be 
of metal or masonry, shall be provided. The contractor(s) shall also at his/their own cost 
make arrangements for laying pipe lines for water supply to his/their labour camp from 
the existing mains wherever available, and shall pay all fees and charges therefore. 

 
IV) The site selected for the camp shall be high ground, removed from jungle. 

 

 

V) Disposal of Excreta –The contractor(s) shall make necessary arrangements for 
thedisposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor(s) shall make arrangements for the removal 
of the excreta through the Municipal Committee/authority and inform it about the 
number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this account shall be 
borne by the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry system. 

 
Vi) 

 
 
Drainage –The contractor(s) shall provide efficient arrangements for draining 
awaySullage water so as to keep the camp neat and tidy. 
  

VII) 
  
The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 
  

VIII) 
  
Sanitation –The contractor(s) shall make arrangements for conservancy and 
sanitationin the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 
  

CLAUSE 19 I 
 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 
any person or persons in the contractor’s employ upon the work who may be incompetent or 
misconduct himself and the contractor shall forthwith comply with such requirements. 
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CLAUSE 19 J 
 

It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is 
occupied illegally then the Engineer-in-Charge shall have the option to refuse to accept the said 
building / buildings in that position. Any delay in acceptance on this account will be treated as 
the delay in completion and for such delay, a levy up to 5% of tendered value of work may be 
imposed by the Engineer-in-Charge whose decision shall be final both with regard to the 
justification and quantum and be binding on the contractor. 

 
However, the Engineer-in-Charge, through a notice, may require the contractor to remove the 
illegal occupation any time on or before construction and delivery. 

 
CLAUSE 19 K 
Employment of Skilled / Semi Skilled Workers – 

 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute / Industrial 
Training Institute/National Institute of construction Management and Research (NICMAR) / 
National Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/certified by State/Central Government. The number of such qualified tradesmen shall 
not be less than 20% of total skilled/semi skilled workers required in such trade at any stage of 
work. The contractor shall submit number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen along with requisite certified from recognized 
Institute to Engineer-in-Charge for approval. Notwithstanding such approval, if the tradesmen 
are found to have inadequate skill to execute the work of respective trade, the contractor shall 
substitute such tradesmen within two days of written notice from Engineer-in-Charge. Failure 
on the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified 
tradesmen will attract a compensation to be paid by contractor at the rate of Rs.100 per such 
tradesmen per day. Decision of Engineer-in-Charge as to whether particular tradesmen possess 
requisite skill and amount of compensation in case of default shall be final and binding. 

 
Provided always, that the provisions of this Clause shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 

 
CLAUSE 19L 

 
Registration with EPFO and ESIC 

 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid 
by the contractor. These contributions on the part of the employer paid by the contractor shall 
be reimbursed by the Engineer-in-charge to the contractor on actual basis. 

 
CLAUSE 20: 
Minimum Wages Act to be complied with: 

 
The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation & Abolition) Act, 1970, amended from time to time and rules 
framed there under and other labour laws affecting contract labour that may be brought into 
force from time to time. 
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CLAUSE 21 :  
Work not to be sublet. Action in case of insolvency - 

 
The Contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the 
contractor, or any of his servants or agent to any public officer or persons in the employ of IISER 
PUNE in any way relating to his office or employment, or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the Engineer-in-Charge on 
behalf of the Director IISER PUNE shall have power to adopt the courses specified in Clause 3 
hereof in the interest of IISER PUNE and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 

 
 
 
 

CLAUSE 22 : 
 

All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of IISER PUNE without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained.  
CLAUSE 23 : 
Changes in Firm’s Constitution to be Intimated - 

 
Where the Contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the 
same action may be taken, and the same consequences shall ensue as provided in the said 
Clause 21. 

 
CLAUSE 24 : 

 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 

 
CLAUSE 25: 
Settlement of Disputes & Arbitration - 

 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether arising 
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during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter :- 

 
i)If either party considers any work demanded of or denied to it to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charge or contractor on any matter in connection with or arising out of the contract or carrying 
out of the work, to be unacceptable, it shall promptly within 15 days request the Dispute 
Redressal Committee ( DRC) IISER, PUNE shall give the opposing party two weeks for a written 
response and holding not more than three hearing gives its decisions within 60 days from the 
receipt of appeal from either party. The constitution of Dispute Redressal Committee ( DRC) 
IISER, PUNE shall be as Indicated in Schedule “C”. If the Dispute Redressal Committee (DRC) 
IISER, PUNE fails to give its decision within the aforesaid period or any party is dissatisfied with 
the decision of Dispute Redressal Committee ( DRC) , the either party may within period of 30 
days from the receipt of the decision of the Dispute Redressal Committee ( DRC), give notice to 
the Chairman, Building and Works Committee, IISER, PUNE for appointment of arbitrator on 
prescribed proforma as per Appendix XV, failing which the said decision shall be final binding 
and conclusive and not referable to adjudication by the arbitrator. It is a term of contract that 
each party invoking arbitration must exhaust the aforesaid mechanism of settlement of 
claims/disputes prior to invoking arbitration. Provided that no party shall be represented before 
the Dispute Redressal Committee ( DRC) by an advocate/legal counsel etc. 

 
ii) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) 
above, disputes or difference shall be referred for adjudication through arbitration by a sole 
arbitrator appointed by the Chairman, Building and Works Committee, IISER PUNE, If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever, another sole arbitrator shall be appointed in the manner 
aforesaid. Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each such dispute along with the notice for appointment of 
arbitrator and giving reference to the rejection by the Chairman, Building and Works 
Committee, IISER PUNE of the appeal. 

 
It is also a term of this contract that no person, other than a person appointed by such The 
Chairman, Building and Works Committee, IISER PUNE or, as aforesaid, should act as arbitrator 
and if for any reason that is not possible, the matter shall not be referred to arbitration at all. 

 
It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 3 (three) years 
of receiving the intimation from the Engineer-in-Charge that the final bill is ready for payment, 
the claim of the contractor shall be deemed to have been waived and absolutely barred and the 
IISER PUNE shall be discharged and released of all liabilities under the contract in respect of 
these claims. 

 
The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. 
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It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each dispute and 
claim referred to him and in all cases where the total amount of the claims by any party exceeds 
Rs.1,00,000/- the arbitrator shall give reasons for the award. 

 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 
equally by both the parties. 

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be such 
place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator 
shall, if required to be paid before the award is made and published, be paid half and half by 
each of the parties. The cost of the reference and of the award (including the fees, if any, of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs 
to be so paid. 

 
CLAUSE 26 
Contractor to Indemnify IISER PUNE against Patent Rights - 

 
The Contractor shall fully indemnify and keep indemnified the Director IISER PUNE against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the contract. In the event of any claims made under or 
action brought against IISER PUNE in respect of any such matters as aforesaid, the contractor 
shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, 
to settle any dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the Director IISER PUNE if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an order passed by 
the Engineer-in-Charge in this behalf. 

 
CLAUSE 27 : 
Lump sum Provisions in Tender - 

 
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates as are payable under this contract for such items, 
or if the part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump sum amount entered 
in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 

 

 

CLAUSE 28 : 
Action Where no Specifications are Specified - 

 
In case of any class of work for which there is no such specifications as referred to in Clause 11, 
such work shall be carried out in accordance with the Bureau of Indian Standard Specifications. 
In case there are no such specifications in Bureau of Indian Standards, the work shall be carried 
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out as per Manufacturer’s Specifications, In case there are no such specifications as required 
above, the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-Charge. 

 
CLAUSE 29 : With-Holding and Lien in Respect of Sums Due from Contractor: 

 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the IISER PUNE shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the IISER PUNE shall be entitled to withhold the security deposit, 
if any, furnished as the case may be and also have a lien over the same pending 
finalisation or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Engineer-in-Charge or the IISER PUNE shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer-in-Charge of the IISER PUNE or any contracting person 
through the Engineer-in-Charge pending finalisation of adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or IISER PUNE will 
be kept withheld or retained as such by the Engineer-in-Charge or IISER PUNE till the 
claim arising out of or under the contract is determined by the arbitrator (if the contract 
is governed by the arbitration clause) by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above 
and duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
IISER PUNE shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 
partner/ limited company as the case may be, whether in his individual capacity or 
otherwise. 

 
(ii) IISER PUNE shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract 
etc. to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any work 
done by the contractor under the contract or any work claimed to have been done by 
him under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for IISER PUNE to 
recover the same from him in the manner prescribed in sub-Clause (i) of this Clause or 
in any other manner legally permissible; and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by IISER PUNE to the 
contractor, without any interest thereon whatsoever. 

 
Provided that the IISER PUNE shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the Engineer-in-Charge or the Director IISER PUNE on the 
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one hand and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Engineer-in-Charge or the Director IISER 
PUNE. 

 
CLAUSE 29A : 
Lien in Respect of Claims in other Contracts 

 
Any sum of money due and payable to the contractor (including security deposit returnable to 
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge 
or the IISER PUNE or any other contracting person or persons through Engineer-in-Charge 
against any claim of the Engineer-in-Charge or IISER PUNE or such other person or persons in 
respect of payment of a sum of money arising out of or under any other contract made by the 
contractor with the Engineer-in-Charge or the IISER PUNE or with such other person or persons. 

 
It is an agreed term of the contract that the sum of money so withheld or retained under this 
Clause by the Engineer-in-Charge or the IISER PUNE will be kept withheld or retained as such by 
the Engineer-in-Charge or IISER PUNE or till his claim arising out of the same contract or any 
other contract is either mutually settled or determined by the Arbitration Clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this Clause and duly notified as such to the contractor. 

 
CLAUSE 30 : 
Unfiltered Water Supply 

 
The Contractor(s) shall make his/ their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 

 
i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

 
ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 
and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of 
water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
CLAUSE 31 
Departmental Water Supply, if Available 

 
Water if available may be supplied to the contractor by the department subject to the following 
conditions:- 

 
(i) The water charges @ 1% shall be recovered on gross amount of the work done. 

 
(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of 
pipelines from existing main of source of supply. 

 
(iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be 
incumbent on the contractor(s) to make alternative arrangements for water at his/ their own 
cost in the event of any temporary break down in the IISER PUNE water main so that the 
progress of his/their work is not held up for want of water. No claim of damage or refund of 
water charges will be entertained on account of such break down. 
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CLAUSE 32: 
Alternate Water Arrangements 

 
i) Where there is no piped water supply arrangement and the water is taken by the contractor 
from the wells or hand pump constructed by the IISER PUNE, no charge shall be recovered from 
the contractor on that account. The contractor shall, however, draw water at such hours of the 
day that it does not interfere with the normal use for which the hand pumps and wells are 
intended. He will also be responsible for all damage and abnormal repairs arising out of his use, 
the cost of which shall be recoverable from him. The Engineer-in-Charge shall be the final 
authority to determine the cost recoverable from the contractor on this account and his 
decision shall be binding on the contractor. 

 
ii) The contractor shall be allowed to construct temporary wells in IISER PUNE land for taking 
water for construction purposes only after he has got permission of the Engineer-in-Charge in 
writing. No charges shall be recovered from the contractor on this account, but the contractor 
shall be required to provide necessary safety arrangements to avoid any accidents or damage to 
adjacent buildings, roads and service lines. He shall be responsible for any accidents or damage 
caused due to construction and subsequent maintenance of the wells and shall restore the 
ground to its original condition after the wells are dismantled on completion of the work. 

 
CLAUSE 33 : 
Return of Surplus Materials 

 
Notwithstanding anything contained to the contrary in this contract, where any materials for 
the execution of the contract are procured with the assistance of IISER PUNE either by issue 
from IISER PUNE stocks or purchase made under orders or permits or licenses issued by IISER 
PUNE, the contractor shall hold the said materials economically and solely for the purpose of 
the contract and not dispose of them without the written permission of the IISER PUNE and 
return, if required by the Engineer-in-Charge, all surplus or unserviceable materials that may be 
left with him after the completion of the contract or at its termination for any reason 
whatsoever on being paid or credited such price as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed to the contractor 
however shall not exceed the amount charged to him excluding the element of storage charges. 
The decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of 
the aforesaid condition, the contractor shall in addition to throwing himself open to action for 
contravention of the terms of the license or permit and/or for criminal breach of trust, be liable 
to IISER PUNE for all moneys, advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. 

 
CLAUSE 34:  
Employment of Technical Staff and Employees 

 
Contractors Superintendence, Supervision, Technical Staff & Employees 

 
(i) The contractor shall provide all necessary superintendence during execution of the work and 
all along thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 
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The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising the work. Minimum requirement of such technical 
representative(s) and their qualifications and experience shall not be lower than specified in 
Special Condition of contract. The Engineer-in-Charge shall within 3 days of receipt of such 
communication intimate in writing his approval or otherwise of such a representative(s) to the 
contractor. Any such approval may at any time be withdrawn and in case of such withdrawal, 
the contractor shall appoint another such representative(s) according to the provisions of this 
clause. Decision of the tender accepting authority shall be final and binding on the contractor in 
this respect. Such a principal technical representative and other technical representative(s) shall 
be appointed by the contractor soon after receipt of the approval from Engineer-in-Charge and 
shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under the Clause will also 
be applicable to other technical representative(s). The principal technical representative and 
other technical representative(s) shall be present at the site of work for supervision at all times 
when any construction activity is in progress and also present himself/themselves, as required, 
to the Engineer-in-Charge and/or his designated representative to take instructions. 
Instructions given to the principal technical representative or other technical representative(s) 
shall be deemed to have the same force as if these have been given to the contractor. The 
principal technical representative and other technical representative(s) shall be actually 
available at site fully during all stages of execution of work, during recording/checking/test 
checking of measurements of works and whenever so required by the Engineer-in-Charge and 
shall also note down instructions conveyed by the Engineer-in-Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token of noting 
down the instructions and in token of acceptance of measurements, checked 
measurements/test checked measurements. The representative(s) shall not look after any other 
work. Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as 
aforesaid shall be provided in event of absence of any of the representative(s) by more than 
two days. 

 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, 
is convinced that no such technical representative(s) is/are effectively appointed or is/are 
effectively attending or fulfilling the provision of this Clause, a recovery (non-refundable) shall 
be effected from the contractor as specified in Schedule `C’ and the decision of the Engineer-in-
Charge as recorded in the site order book shall be final and binding on the contractor. Further if 
the contractor fails to appoint suitable technical Principal technical representatives and/or 
other technical representative(s) and if such appointed persons are not effectively present or 
are absent by more than two days without duly approved substitute or do not discharge their 
responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the 
execution of the work until such date as suitable other technical representative(s) is/are 
appointed and the contractor shall be held responsible for the delay so caused to the work. The 
contractor shall submit a certificate of employment of the technical representative(s) (in the 
form of copy of Form-16 or CPF deduction issued to the Engineers employed by him) along with 
every on account bill/ final bill and shall produce evidence if at any time so required by the 
Engineer-in-Charge. 
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ii) The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 

 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary 
for proper and timely execution of the work. 

 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconduct himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by the 
Engineer-in-Charge to be undesirable. Such person shall not be employed again at works site 
without the written permission of the Engineer-in-Charge and the persons so removed shall be 
replaced as soon as possible by competent substitutes. 

 

 

CLAUSE 35:Levy/Taxes Payable by Contractor 

 
i) GST, building and other construction worker welfare cess or any other cess/ tax in 

respect of this contract shall be payable by the contractor and Government shall not 
entertain any claim whatsoever in this respect. 

 
ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 
 

iii) If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the IISER PUNE and does not any time become payable by the 
contractor to the State Government. Local authorities in respect of any material used by 
the contractor in the works then in such a case, it shall be lawful to the IISER PUNE and 
it will have the right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 

 
CLAUSE 36: 
Conditions for Reimbursement of Levy/ Taxes if levied after receipt of Tenders 

 
i) All tendered rates shall be inclusive of all taxes and levies (including GST) payable under 

respective statutes. However, pursuant to the Constitution (46th Amendment Act, 
1982), if any further tax or levy is imposed by Statute, after the last stipulated date for 
the receipt of tender including extensions if any and the contractor thereupon 
necessarily and properly pays such taxes/ levies, the contractor shall be reimbursed the 
amount so paid, provided such payments, if any, is not, in the opinion of the Director 
IISER PUNE (whose decision shall be final and binding on the contractor) attributable to 
delay in execution of work within the control of the contractor. 

 
ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by 
a duly authorized representative of the IISER PUNE and/or the Engineer-in-Charge and 
further shall furnish such other information/ document as the Engineer-in-Charge may 
require from time to time. 

 
iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written 
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notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

 
 
 
 
 

 

CLAUSE 37 : 
Termination of Contract on Death of Contractor 

 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Engineer-in-charge on behalf of the Director IISER PUNE shall have the option of terminating 
the contract without compensation to the contractor. 

 
 
 
 

CLAUSE 38 : 
If Relative Working in IISER PUNE then the Contractor not Allowed to Tender 

 
The contractor shall not be permitted to tender for works in the IISER PUNE responsible for 
award and execution of contracts in which his near relative is posted as Accountant or as an 
Officer in any capacity between the grades of the Engineer-in-Charge and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any capacity 
or are subsequently employed by him and who are near relatives to any Officer in IISER or in the 
Ministry of HRD. Any breach of this condition by the contractor would render him liable to be 
removed from the approved list of contractors of this IISER PUNE. If however the contractor 
isregistered in any other department, he shall be debarred from tendering in IISER PUNE of 
this condition.  
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 
and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws. 

 
CLAUSE 39: 
No Gazetted Engineer to Work as Contractor within One Year of Retirement. 

 
No Engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work as a 
contractor or employee of a contractor for a period of; one years after his retirement from 
government service without the previous permission of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government of India as 
aforesaid, before submission of the tender or engagement in the contractor’s service, as the 
case may be. 

 
CLAUSE 40: 
Compensation During Warlike Situations 

 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 
him to that effect obtained. In the event of the work or any materials properly brought to the 
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site for incorporation in the work being damaged or destroyed in consequence of hostilities or 
warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in accordance 
with the provision of this agreement for the work of clearing the site of debris, stacking or 
removal of serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation up to the value of the work originally 
executed before being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed by 
Engineer-in-Charge up to Rs.5000/- and by the Director IISER PUNE concerned for a higher 
amount. The contractor shall be paid for the damages/ destruction suffered and for the 
restoring the material at the rate based on analysis of rates tendered for in accordance with the 
provision of the contract. The certificate of the Engineer-in-Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final and binding 
on all parties to this contract. 

 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations(a) unless the contractor had taken all such precautions against 
air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge. (b) for any 
material etc. not on the site of the work or for any tools, plant, machinery scaffolding, 
temporary building and other things not intended for the work. 

 
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer-
in-Charge. 

 
CLAUSE 41: 
Apprentices Act Provisions to be Complied with 

 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of 
the contract and the Engineer-in-Charge may in his discretion, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 

 
CLAUSE 42: 
Release of Security Deposit after Labour Clearance. 

 
Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer. As soon as the work is virtually complete the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer-
in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the 
Labour Officer to intimate if any complaint is pending against the contractor in respect of the 
work. If no complaint is pending, or record till after 3 months after completion of the work and/ 
or no communication is received from the Labour Officer to this effect till six months after the 
date of completion, it will be deemed to have received the clearance certificate and the Security 
Deposit will be released if otherwise due. 
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(iv) SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and hand-hold shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical) 

 
2. Scaffolding of staging more than 3.6m (12 ft) above the ground or floor, swung or 

suspended from an overhead support or erected with stationery support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm 
(3ft) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends there of with only such opening as may 
be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent if from swaying from the building or structure. 

 
3. Working platform, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 (12ft) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing 
or railing whose minimum height shall be 90cm (3ft). 

 
5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m 
(30ft) in length while the width between side rails in rung ladder shall in no case be 
less than 29 cm. (11 ½”) for ladder up to and including 3m (10ft) in length. For longer 
ladders this width should be increased at least ¼” for each additional 30cm (1foot) of 
length. Uniform step spacing of not more than 30cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person. 

 
6. Excavation and Trenching - All trenches 1.2m (4ft) or more in depth, shall at all times 

be supplied with the least one ladder for each 30m (100ft) in length or fraction thereof 
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface 
of the ground. The side of the trenches which are 1.5m (5ft) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid 
the danger of sides collapsing. The excavated materials shall not be placed within 1.5m 
(5ft) of the edges of the trench or half of the depth of the trench 
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whichever is more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or undercutting shall be done. 

 
7. Demolition – Before any demolition work is commenced and also during the progress 

of the work, 
 

i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

 
ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 
 

iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
iv) Wire mesh netting to be provided for dismantling areas. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipments shall invariably be provided : 

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or 
any material which is injurious to the eyes shall be provided with protective 
goggles. 

 
iii) Those engaged in welding works shall be provided with welder’s protective 

eye-shields and helmets. 
 

iv). Stone breaker shall be provided with protective goggles and protective 
 clothing and seated at sufficiently safe intervals. 

v). When workers are employed in sewers and manholes, which are in active use, 
 the contractor shall ensure that the manholes are opened and ventilated at 
 least for an hour before the workers are allowed to get into the manholes, and 

 the manholes so opened shall be cordoned off with suitable railing and 

 provided with warning signals or boards to prevent accident to the public. In 

 addition, the contractor shall ensure that the following safety measure is 

 adhered to: 

 a). Entry for workers into the line shall not be allowed except under 

  supervision of the Engineer-in-Charge or any other Higher officer. 
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b). At least 5 to 6 manholes upstream and downstream should be kept 
 open for at least 2 to 3 hours before any man is allowed to enter into 
 the manhole for working inside.  

c). Before entry presence of Toxic gases should be tested by inserting wet 
 lead acetate paper which changes colour in the presence of such
 gases and gives indication of their presence.  

d). Presence of Oxygen should be verified by lowering a detector lamp 

 into the manhole. In case, no Oxygen is found inside the sewer line, 
 workers should be sent only with Oxygen kit.  

e). Safety belt with rope should be provided to the workers. While
 working inside the manholes such rope should be handled by two men 
 standing outside to enable him to be pulled out during emergency. 

f). The area should be barricaded or cordoned of by suitable means to 

 avoid mishaps of any kind.  Proper warning signs should be displayed 

 for the safety of the public whenever cleaning works are undertaken 

 during night or day.  

g). No smoking or open flames shall be allowed near the blocked manhole 
 being cleaned.  

h). The malba obtained on account of cleaning of blocked manholes and 
 sewer lines should be immediately removed to avoid accidents on 
 account of slippery nature of the malba.  

i). Workers  should  not  be  allowed  to  work  inside  the  manhole 

 continuously.  He should be given rest intermittently.  The Engineer- 
 in-Charge may decide the time up to which a worker may be allowed 

 to work continuously inside the manhole.  

j). Gas masks with Oxygen Cylinder should be kept at site for use in 
 emergency.  

k). Air-blowers should be used for flow of fresh air through the manholes. 
 Whenever called for portable air blowers are recommended for 

 ventilating the manholes.  The Motors for these shall be vapour proof 
 and of totally enclosed type. Non sparking gas engines also could be 

 used but they should be placed at least 2 metres away for the opening 

 and on the leeward side protected from wind so that they will not be a 

 source of friction on any inflammable gas that might be present. 

l). The workers engaged for cleaning the manholes/ sewers should be 
 properly trained before allowing to work in the manhole.  

m). The workers shall be provided with Gumboots or non sparking shoes 

 bump helmets and gloves non sparking tools safety lights and gas 

 masks and portable air blowers (when necessary).  They must be 
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supplied with barrier cream for anointing the limbs before working 
inside the sewer lines. 

 
n). 

 
 
Workmen descending a manhole shall try each ladder stop or rung 
carefully before putting his full weight on it to guard against insecure 
fastening due to corrosion of the rung fixed to manhole well. 
  

o). 
  
If a man received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to 
him. 
  

p). 
  
The extent to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-in-Charge 
regarding the steps to be taken in this regard in an individual case well 
be final. 
  

vi). 
  
The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:- 
  
a). 

  
No paint containing lead or lead products shall be used except in the 
form of paste or readymade paint. 
  

b). 
  
Suitable face masks should be supplied for use by the workers when 
paint is applied in the form of spray or a surface having lead paint is 
dry rubbed and scraped. 
  

c). 
  
Overalls shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash during and on the cessation of work. 
 

 
9. An additional Clause (viii) (i) of Safety Code (iv) the Contractor shall not employ women 

and man below the age of 18 on the work of painting with product containing lead in 
any form. Wherever men above the age of 18 are employed on the work of lead 
painting, the following principles must be observed for such use : 

 
i). 

 
 
While lead, sulphate of lead or product containing these pigment, shall not be 
used in painting operation except in the form of pastes or paint ready for use. 
  

ii). 
  
Measures shall be taken, wherever required in order to prevent danger arising 
from the application of a paint in the form of spray. 
  

iii). 
  
Measures shall be taken, wherever practicable, to prevent danger arising out 
of from dust caused by dry rubbing down and scraping. 
  

iv). 
  
Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work. 
  

v). 
  
Overall shall be worn by working painters during the whole of working period. 
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vi). 

 
 

 
Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 
  

vii). 
  
Cases of lead poisoning and suspected lead poisoning shall be notified and 
shall be subsequently verified by medical man appointed by competent 
authority of Institute. 
  

viii). 
  
Institute may require, when necessary medical examination of workers. 
  

ix). 
  
Instruction with regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 
 

 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

 
11. Use of hoisting machines and tackle including their attachment, anchorage and 

supports shall conform to the following standards or conditions :- 
 

i). 

 
 
a). These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defects and shall be kept repaired and 
in good working order. 
 

 
b). Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free from 
patent defects. 

 

 
ii). 

 
 

 
Every crane driver or hoisting appliance operator, shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 
 

 
iii). 

 

 
In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load. In 
case of a hoisting machine having a variable safe working load each safe 
working load and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 
 

 
iv). 

 
 
In case of IISER PUNE machines, the safe working load shall be notified by the 
Electrical Engineer-in-charge. As regards contractor’s machines the contractors 
shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer-in-Charge concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk 
of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots and may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place of work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt 

the contractor from the operations of any other Act or Rules in force in the Republic of 
India. 
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(v) MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGMENTS 

FOR WORKERS EMPLOYED BY CONTRACTORS FOR THIS WORK. 
 

1. APPLICATION 
 

The rules shall apply to all buildings and construction works in which twenty or more 
workers are ordinarily employed or are proposed to be employed in any day during the 
period which the contract work is in progress. 

 
2. DEFINITION 

 
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the 
contract work is in progress. 

 
3. FIRST-AID FACILITIES 

 
(i) At every work place there shall be provided and maintained, so as to be easily 
accessible during working hours, First –aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

 
(ii)The First-aid box shall be distinctly marked with a red cross on white back ground 
and shall contain the following equipment:- 

 
(a) For work places in which the number of contract labour employed does not exceed 

50. 
 

Each first-aid box shall contain the following equipments: 

 

1. 6 small sterilized dressings. 
 

2. 3 medium size sterilized dressings 
 

3. 3 large size sterilized dressings 
 

4. 3 large burn dressings 
 

5. 1(30ml) bottle containing a two percent alcoholic solution of iodine 
 

6. 1(30ml) bottle containing salvolatile having dose and mode of administration 
indicated on the label. 

 
7. 1 Snakebite lancet. 

 
8. 1(30ml) bottle of potassium permanganate crystals. 

 
9. 1 Pair scissors. 

 
10. 1 copy of first aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 
 

11. 1 Bottle containing 100 Tablets (Each of 5 gms)of asprin. 
 

12. Ointment for burns. 
 

13. A Bottle of suitable surgical antiseptic solution. 
 
 

101 



 
 

102 
 

 
 
 

 
a. For work places in which the number of contract labour exceed 50. 

 
Each first-aid box shall contain the following equipments: 

 
1. 12 small sterilized dressings 

 
2. 6 medium size sterilized dressings 

 
3. 6 large size sterilised dressings 

 
4. 6 large size sterilized burn dressings 

 
5. 6(15 gms) packets sterilized cotton wool. 

 
6. 1(60 ml.) bottle containing a two percent alcoholic solution iodine 

 
7. 1 (60ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
 

8. 1 roll of adhesive plaster 
 

9. snake bite lancet 
 

10. 1 (30gms.) bottle of potassium permanganate crystals. 
 

11. 1 pair scissors. 
 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 
Service and Labour Institutes/ Government of India. 

 
13. A bottle containing 100 tables (each of 5 gms.) of aspirin 

 
14. Ointment for burns 

 
15. A bottle of suitable surgical antiseptic solution. 

 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
Equipment when necessary. 

 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 
 

(v) The First-aid box shall be kept in charge of a responsible person who shall 
always be readily available during the working hours of the work place. 

 
(vi) A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed 
is 150 or more. 

 
(vii) In work places where the number of contract labour employee is 500 or more 

and hospital facilities are not available within easy distance from the works. 
First-aid posts shall be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

 
(viii) Where work places are situated in places which are not towns or cities, a 

suitable motor transport shall be kept readily available to carry injured person 
or person suddenly taken ill to the nearest hospital. 
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4. DRINKING WATER 

 
In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

 
Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

 
Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an 
existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn form it for, 
drinking. All such wells shall be entirely closed in and be provided with a trap door, 
which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 

 
(i) In every work place adequate and suitable facilities for the washing shall be 

provided and maintained for the use of contract labour employed therein . 
 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male 
and female workers. 

 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 
 

6 LATRINES AND URINALS 
 

(i) Latrine shall be provided in every work place on the following scale namely: 
 

(a) Where female are employed, there shall be at least one latrine for every 
25 females. 

 
(b) Where male are employed, there shall be at least one latrine for every 25 

males. 
 

Provided that, where the number of males or females exceed 100,it shall be 
sufficient if there is one latrine for 25 males or females as the case may be up 
to first 100 ,one for every 50 thereafter. 

 
(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 

and shall have proper door and fastening. 
 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or 
some suitable heat-resisting nonabsorbent materials shall be cement washed 
inside and outside at least once a year, latrines shall not be of a standard lower 
than borehole system. 
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(iv) (a)  Where  workers  of both  sexes are employed , there shall be displayed  

outside each block of latrine and urinal, a notice in the language understood by 
the majority of the workers “For Men only” or “For Women only“ as case may 
be. 

 
(b)The notice shall also bear the figure of a man or of a woman, as the case 
may be. 

 
(v) There shall be at least one urinal for male workers up to 50 & one for female 

workers up to 50 employed at time, provided that where the number of male 
or female workmen, as the case may be exceeds 500,it shall be sufficient if 
there is one urinal for every 50 males or females up to the first 500 & one for 
every one 100 or part thereafter. 

 
(vi) (a) The latrines & urinals shall be adequately lighted & shall be maintained in a 

clean & sanitary condition at all times. 
 

(b)Latrines & urinals other than those connected with flush sewage system 
shall comply with the requirements of the Public Health Authorities. 

 
(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines & urinals. 
 

(viii) Disposal of excreta: -unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator. Alternately 
excreta may be disposed of by putting a layer of night soil at the bottom of a 
pucca tank prepared for the purpose &covering it with a 15 cm. Layer of waste 
or refuse & then covering it with layer earth for a fortnight (when it will turn to 
manure) 

 
(ix.) The Contractor shall at his own expense, carry out all the instructions issued to 

him by the Engineer–in- Charge to effect proper disposal of night soil and other 
conservancy work in respect of contractor’s workmen or the employees on the 
site. The contractor shall be levied by Municipal or Cantonment Authority for 
execution of such on his behalf. 

 

 
7 PROVISION OF SHELTER DURING REST 

 
At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The 
height of each shelter shall not be less than 3 meters (10 ft.) from the floor level to the 
lowest part of the roof. These shall be kept clean and the space provided shall be on 
the basis of 0.6 sq.m. (6 sft.) per head. 

 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used for 
the purpose. 
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8 CRECHES 

 
(i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for 
the use of their children under at the age of six years. One room shall be used 
as a play room for the children and the other as their bedroom. The rooms 
shall be constructed with specifications as per clause 19H (ii) a, b & c. 

 
ii) The rooms shall be provided with suitable and sufficient openings in for light 

and ventilation. There shall be adequate provision of sweepers to keep the 
places clean. 

 
iii) The contractor shall supply adequate number of toys and games in the 

playroom and sufficient number of cots and bedding in the bedroom. 
 

iv) The contractor shall provide one Ayaa to look after the children in the crèche 
when, the number of women workers does not exceed 50 and two when the 
number of women workers exceed 50. 

 
v) The use of the rooms earmarked as crèches shall be restricted to children, 

their attendants and mothers of the children. 
 

9 CANTEEN 
 

(i) In every work place where the work regarding the employment of contract labour 
is likely to continue for six months and where in contract labour numbering one 
hundred or more are ordinarily employed an adequate canteen shall be provided 
by the contractor for the use of such contract labour. 

 
(ii) The canteen shall be maintained by the contractor in an efficient manner. 

 
(iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry 

and washing places separately for workers and utensils. 
 

(iv) The canteen shall be sufficiently lighted at all times when any person has 
access to it. 

 
The floor shall be made of smooth and impervious materials and inside walls 
shall be lime-washed or colure washed at least once in each year. 

 
Provided that the inside walls of the kitchen shall be lime-washed every four 
months. 

 
(vi) The premises of the canteen shall be maintained in a clean and sanitary 

condition. 
 

(vii) Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

 
(viii) Suitable arrangements shall be made for the collection and disposal of 

garbage. 
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(ix) The dining hall shall accommodate at a time 30% of the contract labour 

working at a time. 
 

(x) The floor area of dining hall excluding the area occupied by the service counter 
any furniture except tables and chairs shall not be less than one square meter 
(10sft) per diner to be accommodated as per prescribed as prescribed in sub-
Rule 9. 

 
(xi). 

 
 
(a) A portion of dining hall and service counter shall be partitioned off and 
reserved for women worker in proportion to their number. 
  
(b)Washing place for women shall be separate and screened to secured privacy 

 
(xii) Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule9. 
 

(xiii) (a) 1. They shall be provided and maintained sufficient utensils crockery, furniture 
and any other equipments necessary for the efficient running of the canteen 

 
2. The furniture utensils and other equipment shall be maintained in a clean 

&hygienic condition. 
 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 

 
2. A service counter, if provided, shall have top of smooth and impervious 

material. 
 

3. Suitable facilities including an adequate supply of hot water shall be provided 
for the cleaning of utensils and equipments. 

 
(xiv) The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour. 
 

(xv) The charges for food stuffs, beverages and any other items served in the 
canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 
displayed in the canteen. 

 
(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, 

the following items shall not be taken in to consideration as expenditure 
namely. 

 
(a) The rent of land and building. 

 
(b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen. 
 

(c) The cost of purchase, repairs and replacement of equipments including 
furniture, crockery, cutlery and utensils. 
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(d) The water charges and other charges incurred for lighting and 

ventilation. 
 

(e) The interest and amounts spent on the provision and maintenance 
equipments provided for the canteen. 

 
(xvii) The accounts pertaining to the canteen shall be audited once every 12 months 

by registered accountants and auditors 
 
 

10. ANTI MALARIAL PRECAUTIONS:- 
 

The contractor shall at his own expense, conform to all anti- material instructions given 
to him by Engineer –in-Charge including the filling up of any borrow pits which may 
have been dug by him. 

 
11 The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts . 
 

12 AMENDMENTS. 
 

Government may, from time to time, add to or amend these rules and issue directions-
it may consider necessary for purpose of removing any difficulty which may arise in the 
administration thereof 
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(vi) Contractor’s Labour Regulations 

 

 

1. DEFINITIONS 
 

i. Workman means any person employed by IISER PUNE or its contractor directly or 
indirectly through a subcontractor with or without the knowledge of the IISER 
PUNE to do any skilled, semiskilled or unskilled manual, supervisory, technical or 
clerical work for hire or reward, whether the terms of employment are expressed 
or implied but does not include any person:- 

 
a) Who is employed mainly in a managerial or administrative capacity : or 

 
b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, function mainly of 
managerial nature: or 

 
c) Who is an out worker, that is to say, person to whom any articles or materials 

are given out by or on behalf of the principal employers to be made up 
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise 
processed for sale for the purpose of the trade or business of principal 
employers and the process is to be carried out either in the home of the out 
worker or in some other premises, not being premises under the control and 
management of principal employer. 

 
No person below age of 14 years shall be employed to act as a workman. 

 
ii) Fair Wages means wages whether for time or piece work fixed and 

notifiedunder the provisions of the Minimum Wages Act from time to time. 
 

iii) Contractors shall include every person who undertakes to produce a 
givenresult other than a mere supply of goods or articles of manufacture 
through contract labour or who supplies contract labour for any work and 
includes a subcontractor. 

 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 
2. 

 
 

i)Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day. 
  
ii) When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week, he shall be paid over time for the extra hours 
put in by him at double the ordinary rate of wages. 

 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended 
from time to time irrespective of whether such worker is governed by the 
Minimum Wages Act or not. 
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b) Where  the  minimum  wages  prescribed  by  the  Government  under  the  
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, 
the worker shall be entitled to rest day wages at the rate applicable to the next 
preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 

 
 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker 
to work on a normal weekly holiday, he shall grant a substituted holiday to him 
for the whole day on one of the five days immediately before or after the 
normal weekly holiday and pay wages to such worker for the work performed 
on the normal weekly holiday at overtime rate. 

 
 

3. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

Contractor shall before he commences his work on contract , display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition 
in conspicuous places on the work , notices in English and in local Indian languages 
spoken by the majority of the workers giving the minimum rates of wages fixed under 
minimum wages acts, the actual wages being paid, the hours of work for which such 
wages are earned, wages periods, dates of payments of wages and other relevant 
information as per appendix ‘III’ . 

 
 

4. PAYMENT OF WAGES. 
 

i. The contractor shall fix wage periods in respect of which wages shall be 
payable 

 
ii. No wage period shall exceed one month. 

 
iii. The wages of every person employed as contract labour in an establishment or 

by contractor where less than one thousand such person are employed shall 
be paid before expiry of seventh day & in other cases before expiry of tenth 
day after the last day of period in respect of which the wages are payable 

 
iv. Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

 
v. All payment of wages shall be made on a working day at the work premises 

and during the working time and on a date notified in advance and in case the 
work is completed before the Expiry of the wage period, final payment shall be 
made within 48 hours of the last working day. 

 
vi. Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 
 

vii. All wages shall be paid in current coin or currency or in both. 
 

viii. Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or 
permissible under the Payment of Wages Act 1956. 

 
109 



 
 

110 
 

 
 
 
 
 
 

ix. A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor 
to the Engineer-in-Charge under acknowledgment. 

 
x. It shall be the duty of the contractor to ensure the disbursement of wages in 

the presence of the Engineer–in-charge or any other authorized representative 
of the Engineer-in-Charge who will be required to be present at the place and 
time of disbursement of wages by the contractor to workmen. 

 
xi. The contractor shall obtain from the Engineer-in-charge or any other 

authorized representative of the Engineer-in-Charge as the case may be, a 
certificate under his signature as the end of the entries in the “Register of 
wages” or the “Wage cum-Muster Roll “ as the case may be in the following 
from :- 

 
“Certified that the amount shown in column No---------- has been paid to the 
workman concerned in my presence on ----------------- at -------------------” 

 
 

5. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i) The wages of a worker shall be paid to him without any deduction of any kind 
except the following 

 
(a) Fines 

 
(b) Deduction for absence from duty i.e. from the place or the places 

where by the terms of his employment he is required to work. The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

 
(c) Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money or any other 
deduction which he is required to account, where such damage or loss 
is directly attributable to his neglected or default. 

 
(d) Deduction for recovery of advance or for adjustment of overpayment 

of wages, advances granted shall be entered in a register. 
 

(e) Any other deduction which the central government may from time to 
time allow. 

 
(ii) No fine should be imposed on any worker save in respect of such acts and  

omissions on his part have been approved of by the Chief Labour 
Commissioner. 

 
Note:- An approved list of Acts & Omissions for which fine can be imposed is 
enclosed at Appendix-X 

 
(iii) No fine shall be imposed on a worker and no deduction for damage and loss 

shall be made from his wages until the worker has been given opportunity of 
showing cause against such fines or deductions. 
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(iv) The total amount of fine which may be imposed in any one wage period on a 

worker shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 

 
(v) No fine imposed on any worker shall be recovered from him by installment, or 

after the expiry of sixty days from the date on which it was imposed. 
 
 

(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
6. LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) 
Rules 1971 (Appendix V). 

 
(iii) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL (R&A) 
Rules 1971 (Appendix VI). 

 
(iv) Register of accident - The contractor shall maintain a register of accidents 

insuch form as may be convenient at the work place but the same shall 
include the following particulars: 

 
a) Full particulars of the labourers who met with accident 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident 
g) Date and time when admitted in Hospital, 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment.  
j) Percentage of loss of earning capacity and disability as assessed by 

Medical officer  
k) Claim required to be paid under Workmen’s Compensation Acts. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks 

 
The contractor shall maintain a Resister of Fines in the in the form XII of CL(R&A)Rules 
1971(Appendix-XI) 

 
The Contractor shall display in good condition and in conspicuous place of work the 
approved list of acts and omission for which fine can be imposed (Appendix-X). 

 
The contractor shall maintain a Resister of deduction for damage or loss in Form XX of 
the CL(R&A) Rules 1971(Appendix-XII) 

 
The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIII). 

 
The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
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Rules 1971 (Appendix-XIV). 
 

 
7. ATTENDANCE CARD-CUM-WAGE SLIP 

 
i) The contractor shall issue an Attendance card-cum-wage slip to each 

workman employed by him in the specimen format (Appendix-VII) 
 

ii) The card shall be valid for each wage period. 
 

iii) The contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest 
interval, before he actually starts work. 

 
iv) The card shall remain in possession of the worker during the wage period 

under reference. 
 

v) The contractor shall complete the wage slip portion on the reverse of the card 
at least a day prior to the disbursement of wages in respect of the wage period 
under reference. 

 
vi) The contractor shall obtain the signature or thumb impression of the worker 

on the wage slip at the time of disbursement of wages and retain the card with 
himself. 

 
8. EMPLOYMENT CARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the (Appendix-VIII). 

 
9. SERVICE CERTIFICATE 

 
On termination of employment for any reason whatsoever the contractor shall issue to 
the workman whose services have been terminated, a Service certificate in Form XV of 
the CL (R&A) Central Rules 1971 (Appendix-IX) 

 
10. PRESERVATION OF LABOUR RECORDS 

 
All records required to be maintained under Regulation Nos. 6&7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall 
be made available for inspection by the Engineer-in- Charge or Labour Officer or any 
other officers authorized by the Ministry of Urban Development in this behalf. 

 
11. POWER OF THE LABOUR OFFICER TO MAKE INVESTIGATION OR INQUIRY 

 
The Labour officer or any person authorized by Central Government on their behalf shall 
have power to make to make enquiry with a view to ascertaining & enforcing due & 
proper observance of Fair wage Clauses and the Provisions of these Regulations. He shall 
investigate in to any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 

 
12. REPORT OF LABOUR OFFICER. 

 
The Labour Officer or other persons authorized as aforesaid shall submit a report of 
result of his investigation or enquiry to the Director IISER PUNE concerned indicating the 
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extent, if any, to which the default has been committed with a note that necessary 
deductions from the contractor’s bill be made and the wages and other dues be paid to 
the labourers concerned. In case appeal is made by the contractor under Clause 13 of 
these regulation, actual payment to labourers will be made by Director IISER PUNE after 
the Engineer-in-Charge has given his decision on such appeal. 

 
i) The Director IISER shall arrange payments to the labour concerned within 45 days 

from the receipt of the report from the Labour Officer or the Engineer-in-Charge as 
the case may be. 

 
 

13. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 

Any person aggrieved by the decision and recommendations of the Labour Officer or 
other person so authorized may appeal against such decision to the Engineer-in-
Charge concerned within 30 days from the date of decision, forwarding simultaneously 
a copy of his appeal to the Director IISER concerned but subject to such appeal, the 
decision of the officer shall be final and binding upon the contractor. 

 
 

14. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

i) A. workman shall be entitled to be represented in any investigation or enquiry 
under these regulations by: 

 
a) An officer of a registered trade union of which he is a member. 

 
b) An officer of a federation of trade unions to which the trade union referred 

to in Clause (a) is affiliated. 
 

c) Where the employer is not a member of any registered trade union, by an 
officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in 
which the worker is employed. 

 
ii) An employer shall be entitled to be represented in any investigation or enquiry 

under these regulations by 
 

b) An officer of an association of employers of which he is a member. 
 

c) An officer of a federation of associations of employers to which association 
referred to in Clause (a) is affiliated. 

 
d) Where the employers is not a member of any association of employers, by 

an officer of association of employer connected with industry in which 
employer engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

 
iii) No party shall be entitled to be represented by legal practitioner in any 

investigation or enquiry under these regulations. 
 

15. INSPECTION OF BOOKS AND SLIP:- 
 

Contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or 
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to the Labour Officer or any other person, authorized by the Central Government on 
his behalf. 

 
16. SUBMISSION OF RETURNS 

 
The contractor shall submit periodical returns as may be specified from time to time. 

 
17. AMENDMENTS 

 
The Central Government may from time to time add to or amend the regulation and 
on any question as to the application /interpretation or effect of those regulations the 
decision of the Engineer-in-Charge concerned shall be final. 
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Appendix ‘I’ 
 

 

(vii) Form of Performance Security (Guarantee) 

Bank Guarantee Bond 
 

1. In consideration of the Director IISER PUNE (hereinafter called “IISER-PUNE”) having  
offered to accept the terms and conditions of the proposed agreement between-------------- 

 
-----------------------------and------------------------------------------------ (hereinafter called “the said 
Contractor(s)”) for the work ----------------------------------------------------------------------------------- 
-------------------------------------------(hereinafter called “the said agreement”) having agreed to 
production of an irrevocable Bank Guarantee for Rs.---------( Rupees ------------------------------ 
--------only) as a security/guarantee from the contractor(s) for compliance of his obligations 
in accordance with the terms and conditions in the said agreement. 

 
We ------------------------------------------ (hereinafter referred to as “the Bank”) hereby 
(indicate the name of the Bank) Undertake to pay to the IISER PUNE an amount not 
exceeding Rs----------------.(Rupees ---------------only) on demand by IISER PUNE 

 
2. We  ------------------------------------------do hereby undertake to pay the amounts due and 

payable (indicate the name of the Bank) under this Guarantee without any demure, merely  
on demand from the IISER PUNE stating that the amount claimed as required to meet the 
recoveries due or likely to be due from the said contractor(s).Any such demand made on 
the bank shall be conclusive as regards the amount due and payable by the bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs----------------- (Rupees----------------------------only) 

 

 
3. We, the said bank further undertake to pay the IISER PUNE any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We, --------------------------------- further agree that the guarantee herein contained shall 

(indicate the name of the Bank) remain in full force and effect during the period that would 
be taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the IISER PUNE under or by virtue of the said agreement 
have been fully paid and its claims satisfied or discharged or till Engineer-in-Charge on 
behalf of the IISER PUNE certified that the terms and conditions of the said agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

 
5. We, --------------------------------- further agree with the IISER PUNE that the IISER PUNE 

(indicate the name of the Bank) shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said 
Contractor(s) from time to time or to postpone for any time or from time to time any of 
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the powers exercisable by the IISER PUNE against the said contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be 
relieved from our liability by reason of any such variation or extension being granted to the 
said Contractor(s) or for any forbearance, act of omission on the part of the IISER PUNE or 
any indulgence by the IISER PUNE to the said Contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have 
effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 
 

7. We, ----------------------------------------- lastly undertake not to revoke this guarantee except 
(indicate the name of the Bank) with the previous consent of the IISER PUNE in writing. 

 

 

8. This guarantee shall be valid up to-------------------unless extended on demand by the IISER 
PUNE. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs----------------- (Rupees------------------------------only) and unless a claim in 
writing is lodged with us within six months of the date of expiry or the extended date of 
expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 
Dated the ------------day of--------------for------------------------(indicate the name of the Bank) 
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(viii) Proforma of Agreement 

 
ARTICLE OF AGREEMENT is made at PUNE on the ..................... day of.................... 2017 
between Indian Institutes Of Science Education and Research PUNE, (IISER PUNE) (Herein  
after referred to as the employer which expression shall includes its successors and assigns 
where the context so admits) of the one part and ------------------------------------------------------------  
-----------------------------------------------------------------------------------------------------------------------------
- ---------------------------------------------------------------------------------  
(Hereinafter referred to as the “contractor(s) which expression shall include his/their 
respective heirs, executors, administrators and assigns where the context so admits) of the 
other part. 

 
WHEREAS the employer is desirous of getting the 
work……………………………………………………………………………………………………………………………………..don  
e and caused drawings, schedule of quantities, terms and conditions and specification 
describing the work to be executed and completed maintained.(hereinafter called “the 
works”)and has accepted a tender of the CONTRACTOR for the execution, completion and 
guarantee of such works. 

 
AND WHERE AS the contractor has deposited a Sum Of Rs.------------------------------------------------- 

 
---------------------------------------------------------------------------------------- With employer as security 

 
for the due performance of this agreement as provided in the said Conditions. 

 
NOW IT IS HEREBY agreed and declared by and between the parties as follows. 

 
(a) In consideration of the payments to be made to him as herein after provided the  

contractor shall upon and subject to the condition herein contained and the said conditions executed and complete the work shown 
upon the said drawings and such further detailed drawings which may be furnished to him and described in the said 

 
 
 
 
 

specifications and the said priced schedule of quantities within ----------------- from the 
date of order to commence the work. 

 
(b) The employer shall pay to the contractor such sum that shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
 

(c) Time is essence of this agreement and the contractor agrees to pay compensation for 
delay as per Clause 2 of general Condition of Contract. 

 
(e) The documents mentioned below under (g) shall form the basis of this agreement and 

the decision Engineer or the Engineers in Charge, in reference to all matters of dispute 
as to material and workmanship shall be final and binding on both the parties. 

 
(f) The employer through the Engineer-in-Charge reserves to himself the right of altering 

the drawings and the adding to or omitting any items of works or of having portions of 
the same carried out departmentally or otherwise and such alterations or variations 
shall not violate agreement. 
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(g) This agreement comprises the work said above and the entire subsidiary work 

connected there with, even though work may not be shown on the drawings or 
described in the said specifications or the priced schedule of quantities. 

 
This agreement contains the following documents in addition to pages of articles of 
agreement. 

 
(a) NIT/WORK ORDER 
(b) Item rate tender form & contract for works. 
(c) General Rules and Directions 
(d) Condition of contracts 
(e) Clauses of contracts 
(f) Safety code  
(g) Models rules for the protection of health, sanitary arrangements for 

workers employed by IISER PUNE or its Contractors. 
(h) Contractors labour regulations 
(i) Proforma of agreement 
(j) Proforma of Schedule A to C 
(k) Special Condition of contracts 
(l) Technical specifications 
(m) Tenders drawings 
(n) Price Schedule/ Schedule of Quantities 
(o) All corresponds between the parties until award of contract. 
(p) Prequalification document 

 
In witness whereof the parties hereto have their respective hands the day and the year 
herein above written. 

 

 
Signed by for and on behalf of the employer. 

 
Engineer In-charge. 

 
Witness (1)---------------------- 

 
Witness (2)---------------------- 

 
Signed by the said contractor 

 
Address---------------------------------------------- 

 
 
Witness (1)---------------------- 
  

Countersigned 
  
Witness (2)------------------------ 
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(IX) PROFORMA BANK GUARANTEE IN LIEU OF BID SECURITY 

 
(On Non Judicial Stamp paper to be stamped in accordance 
with stamp act, the stamp paper to be in name of Executing 

Bank) 
 

Ref.............. 

 
 
Date.......……………...... 
  

Bank Guarantee No....………………….. 
 

 
To INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH,PUNE 

 
____________________________________________________ 

 
____________________________________________________ 

 
____________________________________________________ 

 

 

Dear Sir, 
 

In accordance with your Notice Inviting Tender for _______________under your tender 

No__________ dated ________________ M/s ____________________ (hereinafter called the 

Tenderer) with following directors on their Board of Directors /Partners of the firm. 
 

1________________________ 2________________________ 

 
3________________________ 4________________________ 

 
5________________________ 6________________________ 

 
7________________________ 8________________________ 

 
9________________________ 10________________________ 

 
Wish to participate in the said tender for the following: 

 
1______________________________________________________________________ 

 

 

2______________________________________________________________________ 
 

 
3______________________________________________________________________ 
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Whereas it is a condition in the tender documents that the tenderer has to deposit Bid Security 
with respect to the tender, with Indian Institute of Science Education & Research, PUNE 
amounting to Rs.…………....... or alternatively the tenderer is required to submit "Bank  
Guarantee" from a nationalised bank irrevocable and operative till 28 days after the validity of 
the offer. (i.e. 120 days from the last date of receipt of bid), for the like amount which amount 
is likely to be forfeited on the happening of contingencies mentioned in the tender documents. 
And whereas the tenderer desires to secure exemption from deposit of Bid Security and has 
offered to furnish a Bank Guarantee for a sum of Rs..……………….... to the IISER, PUNE for the  
purpose of securing exemption from the deposit of Bid Security. 

 

 
1. NOW THEREFORE, we the .……………………................... Bank, a body corporate 

constituted under the Banking Companies (Acquisition and Transfer of undertakings)  
Act 1969 and having a branch office at…………………………………………........... (hereinafter 
referred to as the Bank") do hereby undertake and agree to pay on demand in writing 
by the IISER, PUNE the amount of Rs………………………..…….. 
(Rupees...……………………………………....) to the Indian Institute of Science Education 
&Research, PUNE without any demur, reservation or recourse. 

 
 
 

2. We, the aforesaid Bank, further agree that the IISER, PUNE shall be the sole judge of 
and as to whether the tenderer has committed any breach or breaches of any of the 
terms and conditions of the tender and the extent of loss, damage, costs, charges and 
expenses caused to or suffered by or that may be caused to or suffered by the IISER, 
PUNE on account thereof the extent of the bid security required to be deposited by the 
Tenderer in respect of the said Tender document and the decision of the IISER, PUNE 
that the Tenderer has committed such breach or breaches and as to the amount or 
amounts of loss, damage, costs, charges and expenses caused to or suffered by or that 
may be caused to or suffered by the IISER, PUNE shall be final and binding on us. 

 
3. We, the said Bank further agree that the Guarantee herein contained shall remain in 

full force and effect until it is released by the IISER, PUNE and change in the 
constitution, liquidation or dissolution of the Tenderer shall not discharge our liability 
guaranteed herein. 

 
4. It is further declared that it shall not be necessary for the IISER, PUNE to proceed 

against the Contractor before proceeding against the Bank and the Guarantee herein 
contained shall be enforceable against the Bank notwithstanding any security which 
the IISER, PUNE may have obtained or shall obtain from the Contractor at the time 
when proceedings are taken against the Bank for whatever amount may be 
outstanding or unrealized under the Guarantee. 

 
5. The right of the IISER, PUNE to recover the said amount of Rs…………………... (Rupees  

.………………………………………………...................) from us in manner aforesaid will not be 
affected or suspended by reason of the fact that any dispute or disputes have been 
raised by the said M/s.…………………………................ (Tenderer) and/or that any dispute 
or disputes are pending before any authority, officer, tribunal or arbitrator(s) etc. 

 
6. Notwithstanding anything stated above, our liability under this guarantee shall be 

restricted to Rs……………….......(Rupees…………..………………………......) and our guarantee 
shall remain in force up to…………......... and unless a demand or claim under the 
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guarantee is made on us in writing within three months after the aforesaid date i.e. on 
or before the ……………........... all your rights under the guarantee shall be forfeited and 
we shall be relieved and discharged from all liabilities there under. 

 

 
Date...................... 

 
place.................... 

 
(Signature)___________________________________________ 

 
(Printed Name)_______________________________________ 

 
(Designation)_________________________________________ 

 
(Bank's Common seal_________________________________ 

 
(Authorisation No.)___________________________________ 

 
In the presence of: 

 
Witness 

 
1)_______________________ 

 
2)_______________________ 

 
 

 

Accepted 
 
 

 

(Signature of the Officer) 
 

For and on behalf of the 

 
INDIAN INSTITUTE OF SCIENCE EDUCATION 
AND RESEARCH , PUNE 
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PPENDIX (xv) -CLAUSE 25 
 

APPENDIX XV Notice for appointment of Arbitrator [Refer Clause 25] 
 

To 
The Chairman 
Building and Works Committee 
IISER PUNE. 

 
Dear Sir,  
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  
3. Full address of the applicant  
4. Name of the work and contract number in which arbitration sought  
5. Name of the Division which entered into contract  
6. Contract amount in the work  
7. Date of contract  
8. Date of contract Date of initiation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed)  
11. Total number of claims made  
12. Total amount claimed  
13. Date of intimation of final bill (if work is completed)  
14. Date of payment of final bill (if work is completed)  
15. Amount of final bill (if work is completed)  
16. Date of request made to SE for decision  
17. Date of receipt of SE’s decision  
18. Date of appeal to you  
19. Date of receipt of your decision. 

 

 

Specimen signatures of the applicant 
 

(only the person/authority who signed the contract should sign) 
 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose following documents. 

 
1. Statement of claims with amount of claims.  

2.  
 

Yours faithfully 

 
Copy in duplicate to: 
Engineer in Charge. 
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(v) PROFORMA OF SCHEDULES 
 

(Operative Schedules to be supplied to each intending tenderer) 
 
 

 

SCHEDULE ‘A’ 
 

Schedule of quantities Enclosed as Financial bid document 
 

 
SCHEDULE ‘B’ 

 
Schedule of materials to be issued to the contractor. 

 

   Rates in figures &  
 

   words at which the  
 

S.No Description of item Quantity 
material will be Place of issue 

 

charged to the  
 

    
 

   contractor  
 

     
 

1 2 3 4 5 
 

 NIL    
 

     
 

 
 
 
 
 

Tools and plants to be hired to the contractor 
 

S.No Description Hire charges per day Place of issue 

1 2 3 4 

 NIL   

    
 

 
Extra schedule for specific requirements/document for the work, if any.  -- NIL— 
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SCHEDULE ‘C’ 
Reference to General Conditions of contract.- 

 

NAME OF WORK:- AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE. 

 

Estimate No. : 71/IISER/PUNE/2019-20 

 
 Estimated cost put to tender : Rs. 421 Lakhs 

(i) Earnest money : 

 
 
Rs. 8,42,000/- ( Rs. Eight Lakhs 
Fourty Two Thousand Only )  

   (to be returned after receiving 

   performance guarantee) 

(ii) Performance Guarantee : 5% of tendered value. 

(iii) Security Deposit : 2.5 % of tendered/accepted value. 
 
 
 
 
 

SCHEDULE ‘C’   

GENERAL RULES & DIRECTIONS :   

Officer inviting tender  Engineer In-charge 

   IISER, PUNE. 

Maximum percentage for quantity of items of work  
to be executed beyond which rates are to be   
determined in accordance with Clauses 12.2 & 12.3: See below 

Definitions:   

2(v) Engineer-in-Charge  Engineer In-charge 

   IISER, PUNE. 

2(viii) Accepting Authority  Director, IISER, PUNE 

2(ix) Percentage on cost of materials and labour 15% 

 to cover all overheads and profits   

2(x) Standard Schedule of rates  CPWD Delhi Schedule of Rates 2016 

   plus cost Index enhancement & 

   market rates 

2(viii) Department Indian institute of Science Education 

  & Research, IISER, PUNE 
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2(ix) Standard contract Form Item rate contract 
 

Clause 1 

 
(i) Time allowed for submission of Performance Guarantee 

from the date of issue of letter of acceptance 15days 
 

(ii) Maximum allowable extension with late fee @ 0.1% per day of Performance 
Guarantee amount beyond the period provided in (i) above 7 days 

 
 

 

 Clause 2     

  Authority for fixing compensation  The Director Indian institute of Science 

  under clause 2.    Education & Research, IISER PUNE 

 Clause 2 A     

  Whether Clause 2A shall be applicable  Yes  Applicable 

 Clause 5     

  Number of days from the date of issue of letter   
  of award works for reckoning date of start  15 days 

 Mile stone(s) as per table given below:-    
    
 SI  Description of Time allowed in days/months Amount to be with-held in case 
     

 No. Milestone (Physical) (From date of start)  of non-achievement of Milestone 
     

     
 1. Dado, Floor and Granite works 1 Month  3.00 % of tender value 

 
   2.Doors , CP fittings and electrical , 
painting  1 Month                      2.00 % of tender value  

 Time allowed for execution of 2 ( Two ) months 

 Authority to decide:     

 (i) Extension of time Engineer in charge 

 (ii) Rescheduling of mile stones Engineer In-charge 

 
(iii) Shifting of date of start in case of 

delay in handing over of site: Director IISER PUNE 
 

 
Clause 6, 6 A 

 
Clause applicable – (6or 6A) 6A Applicable 
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No running account bill shall be paid for the work till the applicable labour licenses, registration 
with GST, EPFO, ESIC and BOCW Welfare board, whatever applicable are submitted by the 
contractor to the Engineer in charge. 

 
Clause 7       

 Gross work to be done together with net payment    
 /adjustment of advances for material collected,    
 if any, since the last such payment     
 for being eligible to interim payment  Rs. 100.00 Lakhs 

Clause 7A       
Whether clause 7A shall be applicable:  Yes.  

Clause 10       
List  of  testing  equipment  to Be As per work requirements 
provided by the contractor at site lab.     

Clause 10 B       
Whether Clause 10 B shall be applicable  : Not applicable 

Clause 10B(i)       
Whether Clause 10B (i) shall be applicable.  : Not Applicable. 

Clause 10B(ii)       
Whether Clause 10B (ii) shall be applicable.  : Not Applicable. 

Clause 10 C       
Component of labour expressed as percent of value of work = Not Applicable 

Clause 10 CA    : Not Applicable 

      
 S. No. Materials covered under this Base price and its  Nearest Materials (other than 
  Clause  corresponding period of all cement*,  
    the materials covered  reinforcement bars, 
    under clause 10CA i/c GST the structural steel and POL) for 
    (In Rupees) March, 2017 which All India whole sale Price 
       Index to be  
       Followed  
        

CLAUSE 10 CC     NOT APPLICABLE 

Clause 10 CC to be applicable in contracts with stipulated period  
of completion exceeding the period shown in next column ....... 12 months 

Schedule of component of other Materials, Labour, POL etc.    

for price escalation.        

 

Component of civil (except materials covered under 
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Clause 10CA /Electrical Construction materials  
expressed as percent of total value of work 

 
Xm -- 

 
% 
  

Component of Labour 
expressed as percent of total value of work. 

 
Y -- 

 
% 
 

 

Component of P.O.L- 
expressed as percent of total value of work. 

 
 

 

Z......... 0...... % 
 

 
Clause 11 

 
Specifications to be followed 
for execution work 

 
 
1)  Technical specification given in 

Tender documents. 
  
2)  CPWD standard specification 2009 Volume 

 
I & II with up to date correction slips for  
civil works. 

 
2a) CPWD standard specification for internal 

Electrical works – 2013, external electrical 
services- 2007, DG set & Wet riser, sprinkler, 
specification-2006, Substation works Part IV- 
2013. 

 
3) Indian Standard Specification 

 
4) Manufactures specification 

 
5) Engineer In charge decision. 

 
Clause 12 

 
Type of work 

 
 
Project and original work 
 

 
12.2 & 12.3 

  
Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for building 
Super structure work & other Associated 
Electro-mechanical works 

  
30 % 

 
 

12.5 (i) Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for foundation work 

  
30% 

 
 

(Except items mentioned in earth work sub head in DSR and related items) 
 

(ii) Deviation Limit for items mentioned in earth work 
Sub head of DSR or related items 100% 
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Clause 16 

 
Competent Authority for deciding 
reduced rates 

 

 
The Director Indian institute of Science 
Education &. Research, IISER PUNE 
  

Clause 18 
List of mandatory machinery, tools & plants -  
To be deployed by the contractor at site at his cost: 

 
 
As per Annexure-II in the NIT 

Condition of Contract. 
  

Clause 25  
Constitution of Dispute Redressal Committee (DRC) Chairman - Prof. L S Shashidhara, IISER, 
PUNE.  
Members:  (1) Mr Sushant Baliga, Retd. ADG CPWD, New Delhi 

 
Clause 34 (i)  
Requirement of Technical Representative(s) and recovery rate to be affected from Contractor 
bill for non-deployment of technical staff at site of work: 

 

      
Minimum 

Rate at which 
 

      recovery shall be  

   Qualification Minimum Numbers  

   made from the  

   

& Discipline Experienc to be 
 

S.N Technical 
 contractor in the 

 

 of the e  of  the Employed event of not  

o. Representative(s) Technical Technical at site for 
 

fulfilling provision 
 

   representati represent full  
of clause 34(i) 

 

   ve(s) ative(s) duration of 
 

      the project   
 

      Figure Words 
 

        
 

          

1 Site Engineer  BE/Diploma 5 years 2  30000 Thirty 
 

 Planning and billing in 
Civil and 

Electrical     thousand 
 

 Engineers (Full      only 
 

 duration   of the Engineering      
 

 project)         
 

          
 

Note: 
 

1. Assistant Engineers retired from Government services who are holding 
Diploma will be treated at par with Graduate Engineers. Diploma holder with 
minimum 10 years’ relevant experience with a reputed construction company 
can be treated at par with Graduate Engineers for the purpose of such 
deployment subject to the condition that such diploma holders should not 
exceed 50% of requirement of degree engineers. 

 
2. The contractor shall submit a certificate of employment of the technical 

representative(s) (in the form of copy of Form -16 or CPF deduction issued to 
the Engineers employed by him) along with every account bill/final bill and 
shall produce evidence if at any times so required by the Engineer-in-charge. 

 
3. The CV of technical persons shall be presented to Engineer in charge before 

deployment in above work for approval. Once inducted they will not be 
transferred or removed without the permission on Engineer in Charge. 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND 
RESEARCH (IISER) PUNE 

 
 

 

VOLUME II 

 

SPECIAL CONDITIONS OF CONTRACT 

 

& 

 

PARTICULAR SPECIFICATIONS 
 
 

 

Name of work &Location: AUGMENTATION WORKS AT GUEST HOUSE AT 
IISER PUNE. 

 

NIT NUMBER: 71/ IISER/PUNE/2019-2020 
 

 

Bids to be submitted online on :  (URL:https://eprocure.gov.in/eprocure/app 
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SPECIAL CONDITIONS OF CONTRACT 
 
 
 

A) Civil Works: 
 
1 GENERAL  

These special conditions supplement the General Conditions of Contract and shall be considered 

as part of the contract document. Where these special instructions are at variance with the 

corresponding conditions, stipulations, and specifications elsewhere in the tender document, 
 

these special instructions shall prevail. 
 
1.1 Specifications & Order of preference: 
 
1.1.1 Except for the items, for which Technical/Particular Specifications are given or where it 
 

is specifically mentioned otherwise in the description of the items in the schedule of quantities, 
the work shall generally be carried out in accordance with the “CPWD Specifications 2009 Vol. I  
& II” with up to date correction slips, CPWD standard specification for internal Electrical works – 
2013, external electrical services- 2007, DG set & Wet riser, sprinkler, specification-2006, 
Substation works Part IV-2013 additional / Particular Specifications, Architectural / structural 
drawings and as per instructions of Engineer-in-Charge.  

1.1.2 The several documents forming the tender are to be taken as mutually complementary 
 

to one another. Detailed drawings shall be followed in preference to 
 

small scale drawings and figured dimensions in preference to scaled dimensions. 
 
1.1.3 If there is any difference or discrepancy between the description of items as given in 
 

the schedule of quantities, particular specifications for individual items of work (including 
 

special conditions) and I.S. Codes etc., the following order of preference shall be observed : 
 

(i) Description of items as given in Schedule of Quantities. 
 

(ii) Particular Specifications, Special Conditions and Additional 

conditions, if any. 
 

(iii) Drawings. 
 

(iv) CPWD Specifications. 
 

(v) General conditions of contract for CPWD works. 
 

(vi) Indian Standard Specifications of B.I.S. 
 

(vii) Manufacturers’ specifications & as decided by Engineer-in-charge. 
 

(viii) Sound Engineering practices. 
 

“In the event of any variation/ discrepancy in the drawings, specifications and 
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tender documents etc. the decision of the Engineer-in-charge shall be final binding 
 

and conclusive on the contractor and in the case the contractor have any doubt and 
 

the same should be got clarified immediately from the Engineer-in-charge and no 
 

claim of the contractor shall be entertained thereafter. Moreover, the agency is not 
 

allowed to take benefit out of any clerical/ grammatical mistake in the standard 
 

clauses/Schedule of Quantities/Specifications etc. being used in the agreement”. 
 
1.1.4 Any reference made to any Indian Standard Specifications, shall imply to the 
 

latest version of that standard, including such revisions / amendments as issued by 
 

the Bureau of Indian Standards up to last date of receipt of tenders. The Contractor 
 

shall keep at his own cost all such publications including relevant Indian 
 

Standard Codes applicable to the work at site. 
 
1.2 Scope: 

 

1.2.1 The works to be governed by this contract shall cover delivery and transportation up to 
destination, safe custody at site, insurance, erection, testing and commissioning of the entire 
works.  
1.2.2 The works to be undertaken by the contractor shall inter alia include the following:  
Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 

 
Obtaining of Statutory permissions wherever applicable and required. Pre-commissioning tests 
as per relevant standard specifications, code of practice, Acts and Rules wherever required. 
Warranty obligation for the equipment and/or fittings/fixtures supplied by the contractor. 

 
1.2.3 Contractor shall provide all the shop drawings or layout drawings for all the co-ordinated services 

before starting any work or placing any order for any of the services etc. These shop 
drawings/layout drawings shall be got approved from Engineer-in-charge before implementation 
and this shall be binding on the contractor. The contractor shall submit material submittals along 
with material sample for approval of Engineer-in-charge prior to delivery of material at site. 

 
 
 
1.2.4 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be 

properly tested as per the design conditions before covering and their measurements in 
computerized measurement book duly test checked shall be deposited with Engineer in charge 
or his authorized representative, prior to hiding these items. 

 
1.3 Deployment of Technical staff & skilled labour: 

 

1.3.1 The quality of work is of paramount importance. Contractor shall have to engage well experienced 
skilled labour and deploy modern T&P and other equipment to execute the work to provide the 
desired quality. 
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The Contractor shall depute Site Engineer & skilled workers as required for the work. He shall 
submit organization chart along with details of Engineers and supervisory staff. It shall be 
ensured that all decision making powers shall be available to the representatives of the 
contractor at site itself to avoid any likely delays on this account. The contractor shall also 
furnish list of persons for specialized works to be executed for various items of work. The 
Contractor shall identify and deploy key persons having qualifications and experience in the 
similar and other major works, as per the field of their expertise. If during the course of 
execution of work, the Engineer-in-Charge is of the opinion that the deployed staff is not 
sufficient or not well experienced; the Contractor shall deploy more staff or better-experienced 
staff at site to complete the work with quality and in stipulated time limit. The Project Manager 
of the contractor having minimum twenty years of experience in similar nature of work along 
with all technical staff as mentioned in the clause 36 of the GCC, shall always be available at the 
site during execution of work.  

1.4 Removal of Machinery, Tools & Equipment: 

 

1.4.1 Removal of machinery, tools & equipment shall be allowed to be moved away from the site only 
when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work. 

 

1.5 Soil conditions of site: 

 

1.5.1 Contractor(s) shall study the soil investigation report for the site, available in the office of the 
Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 
parameters at site. No claim whatsoever on account of any discrepancy between the sub-
surface strata conditions that may be actually encountered at the time of execution of the work 
and those given in soil report, in-accuracy or interpretation thereof shall be entertained from 
the Contractor under any circumstances. The ground water table is in variable condition and the 
information given in the report is only indicative and it may vary from time to time. 

 
1.6 Site condition: 

 

1.6.1 The tenderer shall acquaint himself with the site of work and see the approaches to the site. In 
case any approach from main road is required at site or existing approach is to be improved and 
maintained for cartage of materials by the contractor, the same shall be provided, improved and 
maintained by the contractor at his own cost. 
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1.7 Precautionary measures: 

 

1.7.1 Temporary barricading with pre coated G I sheets and steel supporting frame work shall be 
provided at Site by the contractor at their own cost. The barricading physically define the 
boundaries of the plot for restricted entry to only those involved in the work and also to prevent 
any accident and also not causing any inconvenience to the traffic. The barricading panels shall 
be painted and “IISER PUNE” mark should be made in suitable size, shapes and number as 
directed by Engineer-in-charge without any extra cost. It shall be dismantled and taken away by 
the contractor after completion of the work at his own cost with the permission of Engineer-in-
charge. 

 

1.7.2 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 
necessary arrangement shall be made at his own cost. The contractor shall take all precautions to 
prevent his workmen and employees from removing and damaging any Flora (plant/vegetation) 
from the campus/site. 

 

1.7.3 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 
responsible for all damages and accidents caused to work due to negligence on his part. No 
hindrances shall be caused to traffic, during the execution of the work. In case of any accident of 
the labourers/ contractual staff, the entire responsibility will rest on the contractor and any 
compensation under such circumstances, if becomes payable, shall be entirely borne by the 
contractor. 

 

1.7.4 The contractor, his authorized representative, workmen etc. shall strictly observe orders 
pertaining to fire precautions prevailing in the area. 

 

1.7.5 The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to 
the owners, tenants or occupants of the adjacent properties and to the public in general .The 
Contractor shall take all care, as not to damage any other adjacent property or other services 
running adjacent to the plot. If any damage is done, the same shall be made good by the 
Contractor at his own cost and to the entire satisfaction of the Engineer-in-Charge. The 
Contractor shall use such methodology and equipment for execution of the work, so as to cause 
minimum environmental pollution of any kind during construction, to have minimum 
construction time and minimum inconvenience to road users and to the occupants of the 
buildings on the adjacent plot and public in general, etc. He shall make good at his own cost and 
to the entire satisfaction of the Engineer in Charge any damage to roads, paths, cross drainage 
works or public or private property whatsoever caused, due to the execution of the work or by 
traffic brought thereon, by the Contractor. Further, the Contractor shall take all precautions to 
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prevent any pollution of streams and waterways. All waste or superfluous materials shall be 
carted away by the Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost 
care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as 
possible is caused to the occupants / users of adjoining buildings. No claim what so ever on 
account of site constraints mentioned above or any other site constraints not specifically stated 
here, shall be entertained from the Contractor. Therefore, the Contractors are advised to visit 
site and get firsthand information of site constraints. Accordingly, they should quote their 
tenders. Nothing extra shall be payable on this account. 

 
1.8 General cleanliness of the site and Stacking & Storage of Materials: 

 

1.8.1 The site of work shall be always kept clean in general strictly adhering to approved job layout and 
green building parameters. The Contractor shall take all care to prevent any water- logging at 
site. The waste water shall not be allowed to be collected at site. It may be directly pumped into 
the public drainage system with prior approval of the concerned authorities. For discharge into 
public drainage system, necessary permission shall be obtained from concerned authorities after 
paying the necessary charges, if any, directly to the authorities. The work shall be carried out in 
such a way that the area is kept clean and tidy. All the fees/charges in this regard shall be borne 
by the Contractor. Nothing extra shall be payable on this account. 

 
1.8.2 The contractor shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at any place. No excavated earth or building rubbish shall be stacked on 
areas where other buildings, roads, compound wall, services etc. are to be constructed. 

 

1.8.3 For construction works which are likely to generate malba / rubbish, contractor shall dispose of 
malba, rubbish & other unserviceable materials and wastes at his own cost to the 
notified/specified dumping ground and under no circumstances these shall be stacked / dumped 
even temporarily, outside the construction premises. 

 

1.8.4 The contractor shall construct suitable godowns, yard at the site of work for storing all other 
materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at his own cost 
and also employ necessary watch and ward establishment for the purpose at his cost. 

 

1.9 Lab Equipment: 
 

The contractor shall provide at his own cost suitable weighing, surveying and levelling and 
measuring arrangements as may be necessary at site for checking. All such equipment shall be 
got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra 
shall be payable on this account. A site laboratory with the minimum equipment as specified in 
NIT shall be established, made functional and maintained within 21 days from the award of the 
work without any extra cost to the IISER PUNE. 

 
1.10 Setting Out 
 
1.10.1 The contractor shall establish, maintain and assume responsibility for grades, lines, levels and 

bench marks. He shall report any errors or inconsistencies regarding grades, lines, levels, 
dimensions to the Engineer-in-Charge before commencing work. Commencement of work shall 
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be regarded as the contractor’s acceptance of such grades, lines, levels and dimensions and no 
claim shall be entertained at a later date for any errors found. 

 
 
1.10.2 In order to set the alignment of buildings / foundations and to mark the same on the ground, the 

agency is to adopt “total station” surveying method. The agency is to engage a well versed and 
well experienced surveyor in “total station” survey. Nothing extra for this total station survey is 
payable 

 

If at any time, any error in the respect of setting out appears during the progress of the work, the 
contractor shall, at his own expense rectify such error if so required, to the satisfaction of the 
Engineer-in-Charge. 

 

Though the site levels are indicated in the drawings, the contractor shall ascertain himself and 
confirm the site levels with respect to GTS bench mark from the concerned authorities. The 
contractor shall protect and maintain temporary/ permanent benchmarks at the site of work 
throughout the execution of the work. These bench marks shall be got checked by the Engineer-
in-Charge or his authorized representatives. The work at different stages shall be checked with 
reference to bench marks maintained for the said purpose. Nothing extra shall be payable on this 
account. 

 

The approval by the Engineer-in-Charge, of the setting out by the contractor, shall not relieve the 
contractor of any of his responsibilities and obligation to rectify the errors/defects, if any, which 
may be found at any stage during the progress of the work or after the completion of the work. 

 

1.10.3 The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other 
alignments, the level and correctness of every part of the work and shall rectify effectively any 
errors or imperfections therein. Such rectifications shall be carried out by the contractor at his 
own cost to the instructions and satisfaction of the Engineer-in-Charge. 

 

1.10.4 The Contractor shall carry out survey of the work area, at his own cost, setting out the layout of 
building in consultation with the Engineer-in-Charge & proceed further. Any discrepancy 
between the architectural drawings and actual layout at site shall be brought to the notice of the 
Engineer-in-charge. It shall be responsibility of the Contractor to ensure correct setting out of 
alignment. Total station survey instruments only shall be used for layout, fixing boundaries, and 
centre lines, etc., along with theodolites. Nothing extra shall be payable on this account. 

 

1.10.5 Contractor shall provide permanent bench marks, flag tops and other reference points for the 
proper execution of work and these shall be preserved till the end of work. All such reference 
points shall be in relation to the levels and locations, given in the Architectural and plumbing 
drawings. 

 
1.11 Temporary Water, Electricity & Telephone Connections: 
 
1.11.1The contractor shall make his own arrangements for water including boring of tube wells etc. if 

necessary and for Electricity by obtaining electric connections and by providing diesel generators 
 
 
 



 
 

140 
 

 

 
8 



 
 

141 
 

Special Conditions 
 

 
of adequate capacity if required and make necessary payments directly to the State Govt. IISER 
PUNEs concerned. Necessary approval shall be taken by the contractor from the ground water 
IISER PUNE for boring of tube wells. Nothing extra shall be paid on these accounts. Contractor 
shall get the water tested from laboratory approved by the Engineer-in-charge at regular interval 
as per the CPWD Specifications 2009. All expenses towards collection of samples, packing, 
transportation except testing charges etc. shall be borne by the contractor. The contractor shall 
obtain environmental and pollution clearance for the diesel generators. Nothing extra shall be 
paid on this account. 

 
1.11.2 The Contractor shall arrange electricity at his own cost for testing of the various electrical 

installations as directed by Engineer-in-Charge and for the consumption by the contractor for 
executing the work. Also all the water required for testing various electrical installations, fire 
pumps, wet riser / firefighting equipment, fire sprinklers etc. and also testing water supply, 
sanitary and drainage lines, 

 
water proofing of underground sump, overhead tanks, water proofing treatment etc. shall be arranged 

by the contractor at his own cost. Nothing extra shall be payable on this account. 

 

1.11.3 Arrangement of temporary telephone connection, water and electricity required by Contractor, 
shall be made by him at his own cost and also necessary permissions shall be obtained by him 
directly from concerned authorities, under intimation to the IISER PUNE. Also, all initial cost and 
running charges, and security deposit, if any, in this regard shall be borne by him. The Contractor 
shall abide by all the rules/ bye laws applicable in this regard and he shall be solely responsible 
for any penalty on account of violation of any of the rules / byelaws in this regard. Nothing extra 
shall be payable on this account. 

 

1.11.4 The Contractor shall be responsible for maintenance and watch and ward of the complete 
installation and water / electricity meter and shall also be responsible for any pilferage, theft, 
damage, penalty etc. in this regard. The Contractor shall indemnify the IISER PUNE against any 
claim arising out of pilferage, theft, damage, penalty etc. whatsoever on this account. Security 
deposit for the work shall be released only after No Dues Certificates are obtained from the local 
Authorities from whom temporary electric/ water / telephone connection have been obtained by 
the Contractor. Nothing extra shall be payable on this account. 

 

1.11.5 The IISER PUNE shall in no way be responsible for either any delay in getting electric and/or water 
and/or telephone connections for carrying out the work or not getting connections at all. No 
claim of delay or any other kind, whatsoever, on this account shall be entertained from the 
Contractor. Also contingency arrangement of stand-by water & electrical supply shall be made by 
the Contractor commencement and smooth progress of the work so that work does not suffer on 
account of power failure or disconnection or not getting connection at all. No claim of any kind 
whatsoever shall be entertained on this account from the Contractor. Nothing extra shall be 
payable on this account. 

 
1.12 Architectural and structural Drawings: 
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1.12.1 Although architectural drawings are uploaded in the web along with NIT for reference to the 

bidder or made available in the office of Engineer in Charge, IISER PUNE, drawing shall be issued 
for construction by the IISER Pune appointed architectural consultant as per the progress at site 
of work /stages of construction. Unless non issue of any drawing /details is directly related to 
hindrance in the progress of work, claim of hindrance shall not be admissible. Engineer in charge 
decision in this regard shall be final & binding on the contractor. 

 
1.12.2 The information and site data shown in the drawings and mentioned herein and also elsewhere 

in the tender documents are being furnished for general information and guidance only. IISER 
PUNE shall not bear responsibility for lack of such knowledge and also the consequences thereof. 
The Engineer-in-charge in no case shall be held responsible for the accuracy thereof or any 
interpretation/ or conclusions drawn there from by the contractor. 

 
1.13 Scaffolding & Staging: 

 

1.13.1 Wherever required for the execution of work, all the scaffolding shall be provided and suitably 
fixed, by the contractor. The scaffolding shall be provided strictly with steel double scaffolding 
system, suitably braced for stability, with all the accessories, gangways, etc. with adjustable 
suitable working platforms to access the areas with ease for working and inspection. Single 
scaffolding system is strictly prohibited and shall invite necessary action. It shall be designed to 
take all incidental loads. It should cater to the safety features for workmen. Nothing extra shall 
be payable on this account. It shall be ensured that no damage is caused to any structure due to 
the scaffolding. 

 

1.13.2 The contractor should submit the shop drawings of staging and shuttering for approval of 
Engineer-in-Charge before actually commencing the execution of work under the item. Nothing 
extra shall be payable on this account. 

 
1.14 Co-ordination with other agencies: 

 

1.14.1 The Contractor shall conduct his work so as not to interfere with or hinder the progress of the 
work being performed by other Contractors or by the Engineer-in-Charge. As far as possible, he 
shall arrange his work and place, so as not to interfere with the operations of other Contractors 
or shall arrange his work with that of the others, in an acceptable and coordinated manner and 
shall perform it in proper sequence. 

 

1.14.2 Other agencies may also simultaneously execute and install the works and the contractor shall 
afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings, 
trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 
conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and 
the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 
required, and nothing extra shall be payable on this account. 

 

1.14.3 The Contractor shall cooperate with and provide the facilities to the associate-Contractors and 
other agencies working at site for smooth execution of the work. The Contractor shall -- 
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Allow use of scaffolding already erected, toilets, sheds etc.  
Properly co-ordinate their work with the work of other Contractors. 

 
Provide control lines and benchmarks to his associate-Contractors and the 
other Contractors.  
Provide electricity and water at mutually agreed rates. 

 
Provide hoist and crane facilities for lifting material at mutually agreed rates. 
Co-ordinate with other Contractors for leaving inserts, making chases, alignment 
of services etc. at site. 

 
Adjust work schedule and site activities in consultation with the Engineer-in 
Charge and other Contractors to suit the overall schedule completion. Resolve 
the disputes with other Contractor amicably and the Engineer-in-Charge shall not 
be made intermediary or arbitrator. The contractor shall indemnify the IISER 
PUNE against any claim(s) arising out of such disputes. 

 
1.15 Procurement of materials: 

 

1.15.1 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. 
Any pre-delivery of the material not required for immediate consumption shall not be accepted 
and thus not paid for. 

 

1.15.2 The contractor shall procure the required materials in advance so that there is sufficient time for 
testing of the materials and approval of the same before use in the work. 

 

1.16 Protection of Existing Services & buildings and Materials: 

 

1.16.1 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 
encountered in the course of the execution of work shall be protected against the damage by the 
contractor at his own expense. The contractor shall not store materials or otherwise occupy any 
part of the site in a manner likely to hinder the operation of such services. In case temporary 
supporting of such services is required to facilitate the work, the same shall be done by the 
contractor at no extra cost. 

 

1.16.2 In case the existing services are to be shifted permanently, then before dismantling the existing 
services, alternate/diversion of service lines has to be laid by the contractor so that there is no 
interruption in use of existing services. The contractor has to plan the alternate suitable route for 
diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before 
starting shifting of services. Nothing extra shall be paid except the payment of dismantling and 
laying of new service lines as per conditions of contract. 

 

1.16.3 All fossils, coins, articles of value of antiquity, structures and other remains or things of geological 
or archaeological interest discovered on project location during excavation/construction shall be 
the property of the Government, and shall be dealt with as per provisions of the relevant 
legislation. The contractor will take reasonable precaution to prevent his workmen or any other 
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persons from removing and damaging any such article or thing. He will, immediately upon 
discovery thereof and before removal acquaint the Engineer-in-charge of such discovery and carry 
out the official instructions of Engineer-in-charge for dealing with the same, till then all work shall 
be carried out in a way so as not to disturb/ damage such article or thing. 

 

1.16.4 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 
against pilferage and breakage during the period of installations and thereafter till the building is 
physically handed over to IISER PUNE. No extra payment shall be made on this account. 

 

1.16.5 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued 
to him even though the materials may be under double lock key system. 

 

1.17 Rates and other conditions for payment: 

 

The rates quoted by the Contractor are deemed to be inclusive of the following-- 

 

1.17.1 site clearance, setting out work, profile, establishment of reference bench mark(s), taking spot 
levels, construction of all safety and protection devices, barriers, barricading, signage, labour 
safety, welfare & training measures, preparatory works, working during monsoon, working at all 
depths, height, lead, lift and location etc. until / unless specified otherwise, implementation of 
green building norms to achieve desired GRIHA ( 5 star) Rating etc. and any other incidental works 
required to complete this work. Nothing extra shall be payable on this account. 

 

1.17.2 For works below ground level the contractor shall keep that area free from water. If dewatering 
or bailing out of water is required the contractor shall do it and nothing extra shall be paid except 
otherwise provided in the items of schedule of quantities. 

 

1.17.3 Any legal or financial implications resulting out of disposal of earth shall be sole responsibility of 
the contractor. Nothing extra over the schedule shall be paid on this account. 

 

1.17.4 All labour, material, tools and plants and other inputs involved in the execution of the item. 

 

1.17.5 Providing sunk flooring in bath-rooms, kitchen, etc. 

 

1.17.6 Performance test of the entire installation(s) before the work is finally accepted. 

 

1.17.7 Any cement slurry added over base surface (or) for continuation of concreting for better bond is 
deemed to have been built in the items. 

 

1.17.8 The percentage quoted by the tenderer, shall be inclusive of all taxes including GST and levies 
applicable in respect of this contract shall be payable by the contractor and Government will not 
entertain any claim whatsoever in respect of the same. 
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1.17.9 For completing the work in time, the Contractor might be required to work in two or more shifts 

(including night shifts). No claim whatsoever shall be entertained on this account, not with-
standing the fact that the Contractor may have to pay extra amounts for any reason, to the 
labourers and other staff engaged directly or indirectly on the work according to the provisions of 
the labour and other statutory bodies regulations and the agreement entered upon by the 
Contractor with them. 

 

1.17.10 The Contractor shall keep himself fully informed of all acts and laws of the Central & State 
Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or authority, 
which in any manner may affect those engaged or employed and anything related to carrying out 
the work. All the rules regulations and bye-laws laid down by Collector / MC etc. and any other 
statutory bodies shall be adhered to, by the contractor, during the execution of work. The 
Contractor shall also adhere to all traffic restrictions notified by the local authorities. It is clarified 
that the extra sewerage charges (one time charges for commencement of work) required to be 
paid to the Municipal Corporation / other statutory bodies shall be paid by the IISER PUNE and 
need not be considered by the contractor. The water charges (for municipal water connection as 
well as tanker water) shall be borne by the contractor. Also, if the contractor obtains water 
connection for the drinking purposes from the municipal authorities or any other statutory body, 
the consequent sewerage charges shall be borne by the contractor. All statutory taxes, levies, 
charges (including GST, water and sewerage charges, charges for temporary service connections 
and / or any other charges) payable to such authorities for carrying out the work, shall be borne by 
the Contractor. The Contractor shall arrange to give all notices as required by any statutory / 
regulatory authority and obtain all requisite licenses wherever required and shall pay to such 
authority all the fees that are required to be paid for the execution of work. He shall protect and 
indemnify the IISER PUNE and its officials & employees against any claim and /or liability arising out 
of violations of any such laws, ordinances, orders, decrees, by himself or by his employees or his 
authorized representatives. Nothing extra shall be payable on these accounts. The fee payable to 
statutory authorities for obtaining the various permanent service connections and Occupancy 
Certificate for the building shall be borne by the IISER PUNE. 

 

1.17.11 Royalty at the prevalent rates shall have to be paid by the contractor (Rates of Seigniorage fee 
enclosed in the document is for guidance only and no claims shall be entertained on account of 
this) on all the boulders, stone aggregate, brick aggregate, shingle, coarse or fine sand, earth, 
gravel, bajri etc. collected by him for the execution of the work, directly to the Revenue Authority 
or authorized agent of the State Government concerned or Central Government. 

 

Royalty at the prevalent rates shall be paid by the contractor or the RMC supplier as per the terms of 
supply between them, on all materials such as stone aggregate, coarse or fine sand etc. collected 
by him for the execution of the work, directly to the revenue authority of the State Government 
concerned. Further, contractor needs to submit proof of submission of full royalty to the State 
Government or local authority. Nothing extra shall be payable on this account. 

 

1.17.12 All ancillary and incidental facilities required for execution of work like labour camp, stores, 
fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be made for 
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working at the basement level, temporary structure for plants and machineries, water storage 
tanks, installation and consumption charges of temporary electricity, telephone, water etc. 
required for execution of the work, liaison and pursuing for obtaining various No Objection 
Certificates, completion certificates from local bodies etc., protection works, barricading, testing 
facilities / laboratory at site of work, facilities for all field tests and for taking samples etc. during 
execution or any other activity which is necessary (for execution of work and as directed by 
Engineer-in-Charge), shall be deemed to be included in rates quoted by the Contractor, for various 
items in the schedule of quantities. Nothing extra shall be payable on these accounts. Before start 
of the work, the Contractor shall submit to the Engineer-in-Charge, a site / construction yard 
layout, specifying areas for construction, site office, positioning of machinery, material yard, 
cement and other storage, steel fabrication yard, site laboratory, water tank, etc. 

 

1.17.13 The Contractor shall assume all liability, financial or otherwise in connection with this contract 
and shall protect and indemnify the IISER PUNE from any and all damages and claims that may 
arise on any account. The Contractor shall indemnify the IISER PUNE against all claims in respect of 
patent rights, royalties, design, trademarks of name or other protected rights, damages to adjacent 
buildings, roads or members of public, in course of execution of work or any other reasons 
whatsoever, and shall himself defend all actions arising from such claims and shall indemnify the 
IISER PUNE in all respect from such actions, costs and expenses. Nothing extra shall be payable on 
this account. 

 

1.17.14 The Contractor shall make all necessary arrangements for protecting from rain or likewise 
extreme weather conditions, the work already executed and for carrying out the further work, 
during monsoon including providing and fixing temporary shelters, protections etc. Nothing extra 
shall be payable on this account. Also, no claims for hindrance shall be entertained on this account. 

 

1.17.15 In case of flooding of site on account of rain or any other cause and any consequent damage, 
whatsoever, no claim financially or otherwise shall be entertained not withstanding any other 
provisions elsewhere in the contract agreement. Also, the Contractor shall make good, at his own 
cost, the damages caused, if any. Further, no claims for hindrance shall be entertained on this 
account. 

 

1.17.16 No payment shall be made for any damage caused by fire, rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The contractor shall be fully 
responsible for any damage to the govt. property and the work for which payment has been 
advanced to him under the contract and he shall make good the same at his risk and cost. The 
contractor shall be fully responsible for safety and security of his material, T&P/Machinery brought 
to the site by him. The contractor shall maintain all the work in good condition at his own cost till 
the completion of the entire work. 

 

1.17.17 In case the same item appears more than once in the schedule of work under the same sub 
head or among the different sub heads of works, the lowest rate quoted for that item shall be 
taken for other items also and tender will be evaluated accordingly. 
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1.17.18 The ESI and EPF contribution on the part of employer in respect of this contract shall be paid by 

the contractor. These contributions on the part of employer paid by the contractor shall be 
reimbursed by the Engineer in charge to the contractor on actual basis. The applicable and eligible 
amount of EPF& ESI shall be reimbursed preferably within 7 days but not later than 30 days of 
submission of documentary proof of payment which are in order.  

1.17.19 Quoted Rates shall be inclusive of GST applicable. 

 

1.18 Foreign Exchange: 
 
1.18.1 No foreign exchange shall be made available by the IISER PUNE for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items if required to be carried out 
during execution of the work. No delay and no claim of any kind shall be entertained from the 
Contractor, on account of variation in the foreign exchange rate. 

 

1.181.2 The contractors have to quote the corresponding imported items in “Indian Rupees” in the 
Schedule of Quantities which shall include all incidental charges including freight, taxes including 
GST, import duties, fluctuations in currency rates. No extra payment will be made over and above 
the quoted rates. 

 
1.19 Tools & Plant: 

 

1.19.1 No tools and plants including any special T&P etc. shall be supplied by the IISER PUNE and the 
Contractor shall have to make his own arrangements at his own cost. No claim of hindrance (or any 
other claim) shall be entertained on this account. 

 

1.20 Horticultural works: 

 

1.20.1 Horticultural activities, tree plantation, Nursery plantation shall be taken up in the campus along 
with constructional activities, as such, care shall be taken to avoid damages to these including 
existing trees, recently planted trees including tree guards and irrigation water supply piping 
system. Hence, while taking up excavation activities, trees as well as their root zones be protected 
and the stacking of excavated earth shall be made in such a way that neither plants are buried nor 
damaged. The initial survey, demarcation of roads and various buildings, sub grade of roads have 
been made in the campus which shall not be disturbed or damaged by vehicular movement or 
manual tampering; else the same shall be made good by the contractor at his own cost. In case of 
failure to comply with the above requirements the damage caused shall be made good at cost of 
contractor and the cost so incurred and assessed by Engineer in charge shall be recovered from 
running account bill of contractor. 

 
1.21 As Built & Service Drawings: 

 

1.21.1 The contractor shall submit completion plan (4 sets) as required vide General Specifications for 
Electrical works including all services as applicable within thirty days of the completion of the work. 

 
 
 
 
 



 
 

148 
 

 
Special Conditions 

 

 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
sum of 0.1 % of Tendered Value or Rs. 25,000/- whichever is more as may be fixed by the Engineer 
in charge concerned and in this respect the decision of the Engineer in charge shall be final and 
binding on the contractor. 

 

The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the contractor, by virtue 
of any other provision in the contract, is required to prepare such plans.  

1.22 Computerized MBs & SMBs: 

 

1.22.1 The contractor shall make available four (04) sets of computerized Standard Measurement Books 
(SMBs) having measurement of all the permanent standing in a building. 

 
1.22.2 The contractor will submit computerized measurement sheet for the work carried out by him for 

making payment as per Clause – 6A of the General Conditions of Contract. For casting of RCC 
members and other hidden items the corrected and duly test checked measurement sheets of 
reinforcement or that of other hidden items shall be deposited with Engineer in charge or his 
authorized representative, before casting of RCC or other hidden items. The delay in submission of 
corrected and duly checked measurement sheet may, therefore, delay casting of RCC or execution 
of hidden item for which no hindrance shall be recorded. 

 

1.22.3 At any time, electronic measurement book may also be introduced. The contractor shall comply 
with the same as per the direction of Engineer-in-charge. 

 

1.23 Water Supply & Sanitary Installations & Testing: 

 

1.23.1 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 
conform to approved manufacturers specifications where CPWD Specifications are not applicable. 
The contractor should get the materials (fixtures/fittings) tested from approved labs wherever 
required at his own cost. The contractor shall submit for the approval of the Engineer-in-Charge, 
the name of the plumbing agency (along with their working experience in recent past) proposed to 
be engaged by him. 

 

1.23.2 The contractor shall give performance test of the entire installation(s) as per the standing 
specifications before the work is finally accepted and nothing extra whatsoever shall be payable to 
the contractor for the test. 

 

2.0 RECORDING OF HINDRANCES:- 

 

2.1 Whenever any hindrance whether on part of IISER PUNE or on part of contractor, comes to the 
notice of the PMC/Engineer in charge representative, he should at once make a note of such 
hindrance in the register kept at site, and immediately make a report to the Engineer in Charge 
within a week. 
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2.2 Each hindrance should be entered in the Hindrance Register, which should be authenticated by the 

Engineer in Charge and Contractor. The Engineer in charge shall review the Hindrance Register at 
least once in a month. 

 

2.3 The hindrances on part of contractor are also to be entered in the Hindrance Register. 

 

2.4 The hindrance register shall be submitted at the time of payment of each Running Account Bill. 

 

3.0  SECRECY 

 

3.1 The contractor shall take all steps necessary that all persons employed on any work in connection 
with the contract have noticed that the Indian Official Secrets Act 1923 applies to them & will 
continue so to apply even after the execution of such works under the contract. 

 

3.2 The contract is confidential and must be strictly confined to the contractor’s own use (except so far 
as confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the 
contract. 

 

3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to 
the Engineer-in-Charge on the completion of the work / works or the earlier determination of the 
contract. 

 
4.0  LABOUR AND SECURITY 

 

4.1 In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above Regulations and’ Rules which 
is materially incorrect, he/they shall, without prejudice to any other liability, pay to the 
Government a sum not exceeding Rs.200/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and in the event of the contractor(s) 
defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each 
day of default subject to a maximum of 5 per cent of the estimated cost of the work put to tender. 
The decision of the Engineer-in-Charge shall be final and binding on the parties. 

 

No payment shall be made for construction of labour housing. No land shall be made available for 
labour housing in the IISER Pune campus. 

 

4.2 The Contractor shall display all permissions, licenses, registration certificates, bar charts, other 
statements etc. under various labour laws and other regulations applicable to the works, at his site 
office. 

 

4.3 Contractor should provide his plan for labour huts as per his requirement and get it approved from 
the Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the 
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campus but the space requirement and location, as assessed by Engineer-in-Charge shall be final 
and binding. 

 
 
4.4 If as per the rules of the local authority, the huts for labour are not to be erected at the site of work 

by the contractors, the contractors are required to provide such accommodation as is acceptable 
to local bodies and nothing extra shall be paid on this account. 

 

4.5 Contractor has to follow the security requirement of the campus and obtain necessary entry passes 
for the labour and vehicles and follow security checks at entry / exit gates, restriction on 
movement of vehicle, restricted timings of working etc. The IISER PUNE however shall assist the 
contractor in obtaining such passes for movement of vehicles and labour. No claim whatsoever 
shall be entertained on account of delay in entry of vehicles and labour including restrictions in 
working hours, if there is any. 

 

4.6 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 
contractor shall, on demand submit list of his agents, employees and work people concerned & 
shall satisfy as to the bonafides of such people. 

 

4.7 The contractor & his work people shall observe all relevant rules regarding security promulgated in 
which work is to be carried out by the Controlling Administrative Authority of the campus/area 
(hereinafter referred to as “Administrator”). 

 

4.8 The contractor, his representative, workman shall be allowed to enter through specified gates & 
timing as laid down by the controlling authority. They shall be issued an identity card or an 
individual pass in accordance with the standing rules regulations & they should possess the same 
while working. The contractor shall be responsible for the conduct & actions of his workmen, 
agents/ representatives. 

 

4.9 Normally contractor shall be allowed to carry out work between 7 AM to 6 00 PM. However, he may 
also be allowed to carry out the work beyond 6 00 PM & up to 10 30 PM if the site conditions / 
circumstances so demand with prior written permission from the “Engineer in charge”. However, if 
the work is carried out in more than one shift or at night, no claim on this account shall be 
entertained. 

 

4.10 Normally contractor’s material / vehicles etc. shall be allowed to move in / go-out between 7 AM to 
7 PM only & no movement of material / vehicles out of site of work shall be allowed during night 
hours unless specific permission is obtained from the “Engineer in charge”. 

 

4.11 In case if a separate entry has been allowed, the contractor has to make all arrangement for 
making a separate entry gate and barricading of the working area to segregate/separate the same 
from other areas. All these have to be done by the contractor at his own cost including 
safeguarding any untoward incident in the restricted area due to separate entry gate and 
barricading arranged by the contractor. No extra amount on this account shall be payable by the  
IISER PUNE. 
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4.12 In the event of any restrictions being imposed by the Chief Security Officer, IISER PUNE, Traffic or 

any other authority having jurisdiction in the area on the working or movement of labour 
/material, the contractor shall strictly follow such restrictions and nothing extra shall be payable to 
the contractor on such accounts. The loss of time on these accounts, if any, shall have to be made 
up by augmenting additional resources whatever required. Nothing extra shall be payable on this 
account. 

 
5.0 OFFICE INFRASTRUCTURE: 

 

5.1 For Quality Control Measures, Preparation of Bills and Monitoring the Quality, the contractor shall 
provide one Computer having Intel core i 5 3rd generation processor, MS-Windows-7, A-3 Coloured 
Inkjet & A-4 Laser jet Printers, Scanners, UPS etc. with data entry operator in the site office of 
Engineer-in-Charge. 

 

5.2 The contractor shall make arrangement for Helmets and leather shoes (meant of construction work 
at sites) for all field staff of the IISER PUNE during the entire period of construction for safety 
reasons. One helmet and two pairs of shoes per staff member (maximum twenty members) of the 
IISER PUNEs per year shall be arranged by the contractor. 

 
6.0  DOCUMENTATION 

 

The Contractor shall render all help and assistance in documenting the total sequences of this 
project by way of photography, slides, audio / video recording & other records etc. Nothing extra 
shall be payable to Contractor on this account. However, cost of photographs, slides, audio / video 
graph etc. shall be borne by the IISER PUNE. The original films shall be the property of the IISER 
PUNE. No copy shall be prepared without the prior approval of the Engineer- in – Charge. 

 
7.0  PROGRESS CHART: - 

 

7.1 The contractor shall submit a Time and Progress Chart for each mile stone. The 

 

Engineer-in-charge may within 30 days thereafter, if required modify, and communicate the 
program approved to the contractor failing which the program submitted by the contractor shall be 
deemed to be approved by the Engineer-in-charge. The work programme shall include all details of 
balance drawings and decisions required to complete the contract with specific dates by which 
these details are required by contractor without causing any delay in execution of the work. The 
chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-charge and the Contractor within the limitations of time 
imposed in the Contract documents, and further to ensure good progress during the execution of 
the work, the contractor shall in all cases in which the time allowed for any work, exceeds one 
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month (save for special jobs for which a separate programme has been agreed upon) complete the 
work as per mile stones given in Schedule ‘C’. 

 
 
7.2 In case of non-submission of construction programme by the contractor the program approved by 

the Engineer-in-charge shall be deemed to be final. 
 
7.3 The approval by the Engineer-in-charge of such programme shall not relieve the contractor of any of 

the obligations under the contract. 

 

7.4 The contractor shall submit the Time and Progress Chart and progress report using the mutually 
agreed software or in other format decided by Engineer-in-charge for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each month failing which a 
recovery Rs. 2500/- (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing more 
than Rs.20 Crores) shall be made on per week or part basis in case of delay in submission of the 
monthly progress report. 

 

7.5 The program chart should include the following: - 
Descriptive note explaining sequence of various activities. 

 
BAR CHARTS prepared in mutually agreed software or in other format decided by Engineer-in-
charge which will indicate resources in financial terms, manpower and specialized equipment for 
every important stage. 

 
Program for procurement of materials by the contractor. 

 

Program for arranging and deployment of manpower both skilled and unskilled so as to achieve 
targeted progress. 

 

Program of procurement of machinery / equipment having adequate capacity, commensurate with 
the quantum of work to be done within the stipulated period, by the contractor. In addition, to the 
above to achieve the progress of work as per program, the contractor must bring at site adequate 
shuttering material required for cement concrete and RCC works etc. The contractor shall submit 
shuttering schedule adequate to complete the structure work within the laid down physical 
milestones.  
Program for achieving milestones. 

 

7.6 The submission for approval by the Engineer-in-charge of such programme or such particulars shall 
not relieve the contractor of any of the duties or responsibilities under the contract. This is without 
prejudice to the right of Engineer-in-charge to take action against the contractor as per terms and 
conditions of the agreement. 

 
8.0  PROGRESS AND MONITORING OF WORK: 

 

8.1 The progress report shall contain the following, apart from whatever else may be required as 
specified:- 
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Construction schedule of the various components of the work through a bar chart for the next 
three months (or as may be specified), showing the micro milestones, targeted tasks and up to 
date progress. At least 10 digital photographs showing all the parts of construction site along with 
at least 5 minutes video of executions of different items in soft copy has to be submitted in every 
monthly progress report. 

 

Progress chart of the various components of the work that are planned and achieved, for the 
month as well as cumulative up to the month, with reason for deviations, if any in a tabular format. 

 
 
 

Plant and machinery statement, indicating those deployed in the work. 

 

Man-power statement, indicating individually the names of all the staff deployed on the work, 
along with their designations. Number of skilled workers and unskilled workers deployed on the 
work and their location of deployment. 

 

Financial statement, indicating the broad details of all the running account payment received up to 
date, such as gross value of work done, advances taken, recoveries effected, amount withheld, net 
payments details of cheque payment received, extra /substituted /deviations items if any, etc. 

 

8.2 For completing the work in time, the Contractor might be required to work in two or more shifts 
(including night shifts). No claim whatsoever shall be entertained on this account, not with-
standing the fact that the Contractor may have to pay extra amounts for any reason, to the 
labourers and other staff engaged directly or indirectly on the work according to the provisions of 
the labour and other statutory bodies regulations and the agreement entered upon by the 
Contractor with them. 

 

8.3 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and 
floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 
machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should 
be fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper co-
ordination of various disciplines viz. building works, sanitary & water supply & electrical 
installations etc. 

 

8.4 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and 
shall as far as possible arrange his work and shall place and dispose of the materials being used or 
removed so as not to interfere with the operations of other contractor or he shall arrange his work 
with that of the others in an acceptable and coordinated manner and shall perform it in proper 
sequence to the complete satisfaction of Engineer-in-charge. 

 

8.5 The Contractor shall do proper sequencing of the various activities by suitably staggering the 
activities within various pockets in the plot so as to achieve early completion. The agency may 
deploy adequate equipment, machinery and labour as required for the completion of the entire 
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work within the stipulated period specified. Also ancillary facilities shall be provided commensurate 
with requirement to complete the entire work within the stipulated period. Nothing extra shall be 
payable on this account. Adequate number/sets of equipment in working condition, along with 
adequate stand-by arrangements, shall be deployed during entire construction period. It shall be 
ensured by the Contractor that all the equipment, Tools & Plants, machineries etc. provided by him 
are maintained in proper working conditions at all times during the progress of the work and till 
the completion of the work. Further, all the constructional tools, plants, equipment and 
machineries provided by the Contractor, on site of work or his work shop for this work, shall be 
exclusively intended for use in the construction of this work and they shall not be shifted / 
removed from site without the permission of the Engineer-in-Charge. 

 

8.6 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 
pre-delivery of the material not required for immediate consumption shall not be accepted and 
thus not paid for. 

 

9.0 PROJECT REVIEW MEETINGS: 

 

The contractor, immediately on award of work shall submit details of his key personnel to be 
engaged for the work at site. In addition, he shall furnish the Engineer-in-charge detailed 
organization involved with the work. 

 

The contractor shall present the programme and status at various review meetings as required. 

 

Monthly Review Meetings: Shall be attended by Project - in - charge and the Management 
Representative who can take independent decisions along with IISER PUNE, client’s 
representatives. 

 
Agenda  
Progress Status/Statistics. 

 

Completion Outlook. 

 

Major hold ups/slippages. 

 

Assistance required. 

 

Critical issues. 

 

Any decision on queries raised either by Contractor/PMC. 

 

Anticipated cash flow requirement for next two months. 

 

10.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 
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10.1 The Contractor shall engage specialized agencies having adequate technical capability and 

experience of having executed at least one work of similar items for executing the following items 
of the work and/or any other items of work where specialized firm is required to be engaged as per 
contract conditions. 

 
Water proofing treatment work of all types.  
Aluminium Work- structural glazing works  
Granite flooring/wall lining.  
Stainless steel railing.  
All types of false ceilings 

 

10.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before 
actual commencement of the item of work. The contractor shall submit the list of specialized 
agencies proposed to be engaged by him along with their technical capability and necessary 
performance certificates, within 30 days of the stipulated date of start to substantiate technical 
capability and experience of the agency for prior approval of the Engineer-in-Charge. 

 

10.3 It shall be the responsibility of main contractor to sort out any dispute / litigation with the 
Specialized Agencies without any time & cost overrun to the IISER PUNE. The main contractor shall 
be solely responsible for settling any dispute / litigation arising out of his agreement with the 
Specialized Agencies. The contractor shall ensure that the work shall not suffer on account of 
litigation/ dispute between him and the specialized agencies / sub-contractor(s). No claim of 
hindrance in the work shall be entertained from the Contractor on this account. No extension of 
time shall be granted and no claim what so ever, of any kind, shall be entertained from the 
Contractor on account of delay attributable to the selection/rejection of the Specialized Agencies. 

 
DEFECT LIABILITY PERIOD (REFUND OF SECURITY DEPOSIT) : 

 

11.1 The defect liability / maintenance period shall be 12 months after the date of completion of work 
for this contract agreement. The Security Deposit shall be released after the defect liability period 
of 12 months after completion of work and for this, the contractor shall have to produce a 
certificate stating that no defects are pending for rectification from the Engineer-in-charge, but 
subject to other provisions specified elsewhere in the contract agreement. 

 
12.0 SAFETY MEASURES 

 

12.1 The issue of construction safety & standards has gained utmost importance in recent times. This 
subject is to be dealt with in an integrated manner with an approach to developing and establishing 
a safety culture at work sites. Broadly, its components are:  
Creating awareness.  
Education.  
Training.  
Implementation.  
Enforcement measures. 
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All workers of contractor and associate agencies, invariably and at all the times, must follow all 
safety norms, adopt safe construction practices and use all required safety gadgets in their working 
throughout the project duration. 

 

12.2 The contractor shall issue Photo Identity Cards with unique numbers containing salient information 
of workers for the labour & his staff. 

 

12.3 The Contractor shall monitor and achieve the objectives of construction safety continuously, 
progressively and through affirmative action, and shall oversee implementation of safety program 
over the entire construction period. 

 

12.4 Warning / Caution Boards 
 
All temporary warning / caution boards / glow signage display such as “Construction Work in Progress”, 

“Keep Away”, “No Parking”, Diversions & protective Barricades etc. shall be provided and displayed 
during day time by the Contractor, wherever required and as directed by the Engineer-in-Charge. 
These glow signage and red lights shall be suitably illuminated during night also. The Contractor 
shall be solely responsible for damage and accident caused, if any, due to negligence on his part. 
Also he shall ensure that no hindrance, as far as possible, is caused to general traffic during 
execution of the work. This signage shall be dismantled & taken away by the Contractor after the 
completion of work, only after approval of the Engineer – in – Charge. Nothing extra shall be 
payable on this account. 

 
12.5 Sign Boards 
 
12.5.1 The Contractor shall provide and erect a display board of size and shape as required and paint 

over it, in a legible and workman like manner, the details about the salient features of the project, 
as required by the Engineer-in-Charge. The Contractor shall fabricate and put up a sign board in an 
approved location and to an approved design indicating name of the project, client / owner, 
architects, structural consultants, IISER PUNE etc. besides providing space for names of other 
Contractors, Associate contractors and specialized agencies. Nothing extra shall be payable on this 
account. 

 
12.5.2 A display board shall be kept at site which would list the names of workers, teams and agencies 

following safety program in the best manner. This would be updated weekly. 

 

12.5.3 Necessary protective and safety equipment shall be provided to the Site Engineer, Supervisory 
staff, labour and technical staff of the contractor by the Contractor at his own cost and used at site. 

 

12.5.4 No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. 
Only limited quantity of P.O.L may be allowed to be stored at site subject to the compliance of all 
rules / instructions issued by the relevant authorities and as per the direction of Engineer -in-
Charge in this regard. Also all precautions and safety measures shall be taken by the Contractor for 
safe handling of the P.O.L products stored at site. All consequences on account of unsafe handling 
of P.O.L shall be borne by the Contractor. 
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13.0 SPECIAL CONDITION FOR HARDWARE AND SANITARY WARES: 

 

13.1 Engineer-in-Charge will take a decision regarding model numbers of equivalent Door/window hard 
ware/ sanitary ware at the time of execution, in case the material, from the manufacturer whose 
model number is mentioned, is not available. However, in case, the equivalent model so approved, 
is cheaper than the model already mentioned in item/approved makes list, the price adjustment 
will be made based on the difference in market rate. In case, the rate of subsequently approved 
model is more, no extra payment will be made on this account.” 

 

13.2 The following procedure should be followed in case of removal of rejected/sub-standard materials 
from the site of work. 

 

Whenever any material brought by the contractor to the site of work is rejected, entry thereof 
should invariably be made in the site order book under the signature of the PMC giving 
approximate quantity of such materials. 

 

As soon as the material is removed, a certificate to that effect may be recorded by the PMC against 
the original entry, giving the date of removal, mode of removal i.e. whether by truck, carts or by 
manual labour. If removal is by truck, the registration number of the truck should be recorded. 

 
14.0 MOBILIZATION ADVANCE: 

 

Before any installment of advance is released, the contractor shall execute a bank guarantee bonds 
not more than 6 in number from the scheduled bank for the amount equal to 110% of the amount 
of advance and valid for the period till recovery of advance. This (bank guarantee from scheduled 
bank for the amount equal to 110% of the balance amount of advance) shall be kept renewed from 
time to time to cover the balance amount and likely period of complete recovery. 

 
15.0 INSPECTION OF WORKS: 

 

15.1 In addition to the provisions of relevant clauses of the contract, the work shall also be open to 
inspection by the Director, IISER PUNE, and other senior officers of IISER PUNE in addition of the 
Engineer-in-charge, his authorized representatives, Authorities and Team of Third Party Quality 
Assurance engaged for the work. The contractor shall at times during the usual working hours and 
at all times at which reasonable notices of the intention of the Engineer-in-charge or other officers 
as stated above to visit the works shall have been given to the contractor, either himself be present 
to receive the orders and instructions or have a responsible representative duly accredited in 
writing, to be present for that purpose. 

 

15.2 The committee/consultant appointed by IISER PUNE, shall be inspecting the works including 
workshops and fabrication factory to ensure that the works in general being executed according to 
the design, drawings and specifications laid down in the contract. Their observations shall be 
communicated by IISER PUNE engineering staff and compliance is to be reported to IISER PUNE. 
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The committee/consultant appointed by IISER PUNE shall certify on completion of particular 
building that it has been constructed according to the approved drawings design and specifications. 

 
 
15.3 Senior Officers of IISER PUNE, Dignitaries from Central Ministry / IISER PUNE, State Government 

and IISER PUNE Authorities shall be inspecting the on-going work at site at any time with or 
without prior intimation. The contractor shall, therefore, keep updated the following requirements 
and detailing:- 

 

Display Board showing detail of work, weekly progress achieved with respect to targets, reason of 
shortfall, status of manpower, wages being paid for different categories of workers. 

 

Entrance and area surrounding to be kept cleaned. 

 

Display layout plan key plan, Building drawings including plans, elevations and sections.  
Up to date displays of programme chart (Bar charts) in MS PROJECT etc. 

 

Keep details of quantities executed, balance quantities, deviations, possible Extra item, substituted 
Item etc.  
Keep plastic / cloth mounted one sets of building drawings.  
Set of Helmets and safety shoes for safety. 

 

16.0 INSURANCE POLICIES: 

 

Before commencing the execution of work, the Contractor shall, without in any way limiting his 
obligations and liabilities, insure at his own cost and expense against any damage or loss or injury, 
which may be caused to any person or property, at site of work. The Contractor shall obtain and 
submit to the Engineer-in-Charge proper Contractor All Risk Insurance Policy for an amount 
equivalent to the contract amount for this work, with Engineer-in-Charge as the first beneficiary. 
The insurance shall be obtained in joint names of Engineer-in-Charge and the Contractor (who shall 
be second beneficiary). Also, he shall indemnify the IISER PUNE from any liability during the 
execution of the work. Further, he shall obtain and submit to the Engineer-in-Charge, a third party 
insurance policy for maximum Rs.10 lakh for each accident, with the Engineer-in-Charge as the first 
beneficiary. The insurance shall be obtained in joint names of Engineer-in-Charge and the 
Contractor (who shall be second beneficiary). The Contractor shall, from time to time, provide 
documentary evidence as regards payment of premium for all the Insurance Policies for keeping 
them valid till the completion of the work. The Contractor shall ensure that Insurance Policies are 
also taken for the workers of his Sub-Contractors / specialized agencies also. The contractor 
including subcontractors shall provide comprehensive group insurance cover for all the workers 
and their supervisory staff deployed at site. The details of insurance cover to be provided shall be 
submitted by the contractor / associate agencies within 20 days of date of start. In case of a 
default, appropriate policy shall be got done by the safety monitoring committee and double the 
fee of the policy shall be recovered from the next bill of the contractor. Without prejudice to any of 
its obligations and responsibilities specified above, the Contractor shall within 15 days from the 
date of letter of acceptance of the tender and thereafter at the end of each quarter submit a report 
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to the IISER PUNE giving details of the Insurance Policies along with Certificate of these insurance 
policies being valid, along with documentary evidences as required by the Engineer-in-Charge. No 
work shall be commenced by the Contractor unless he obtains the Insurance Policies as mentioned 
above. Also, no payment shall be made to the Contractor on expiry of insurance policies unless 
renewed by the Contractor. Nothing extra shall be payable on this account. No claim of hindrance 
(or any other claim) shall be entertained from the contractor on these accounts. 

 
17.0 APPLICABLE PERMITS: 

 

17.1 The contractor(s) shall give to the Municipality, police and other authorities all necessary notices 
etc. that may be required by law and obtain all requisite licenses for temporary obstructions, 
enclosures etc. and pay all fee, taxes including GST and charges which may be levied on account of 
these operations in executing the contract. He shall make good any damage to the adjoining 
property whether public or private and shall supply and maintain lights either for illumination or 
for cautioning the public at night. 

 

17.2 The contractor shall ensure that applicable permits mandated by the local bodies and in case 
warranted for this work are obtained as required under the Applicable Laws. 

 

18.0 LOCAL BYE-LAWS: 

 

18.1 The building work shall be carried out in the manner complying in all respects with the 
requirements of relevant bye-laws of the local body under the jurisdiction of which the work is to 
be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid on this 
account. 

 

18.2 Some restrictions may be imposed by the local police etc. on the working time and for movement 
of labour, materials etc. the contractor shall be bound to follow all such restrictions/instructions 
and nothing extra shall be payable on this account. 

 

18.3 The contractor shall not stack building material/ malba on the road or on the land owned by any 
other authority, as the case may be. In case, the Contractor is found stacking the building material/ 
malba as stated above, he shall be liable to pay the stacking charges as may be levied by local body 
or authority and also to face penal action as per the rules, regulations and bye-laws of the said 
body or authority. The Engineer-in-Charge shall be at liberty to recover the sums due but not paid 
to the concerned authorities on the above counts from any sums due to the contractor including 
amount of the Security Deposit or Retention Money in respect of this contract or any other 
contract. 

 
19.0 FINAL TESTING OF THE INSTALLATION: 

 

The Contractor shall demonstrate trouble free functioning of all the Civil and E & installations and 
services. The Engineer-in-Charge or his authorized representatives shall carry out final inspection of 
the various Civil and E & M services and installations. Any defect(s) noticed during demonstration 
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shall be rectified by the Contractor at his own cost to the entire satisfaction of the Engineer-in-
Charge. Nothing extra shall be payable on this account. 

 

20.0 OCCUPATION CERTIFICATE: 

 

The contractor shall coordinate and facilitate IISER PUNE for obtaining occupation 
certificate/completion certificate from local bodies if required including getting the required site 
visits conducted by such authorities with a view to obtain the same. 

 
 

ADDITIONAL CONDITIONS (Civil Component) 
 
 
1.0 QUALITY ASSURANCE/TESTING OF MATERIALS: - 

 

1.1.1 Water tanks, taps, sanitary, water supply & drainage pipes, fittings & accessories should conform 
to bye-laws of local body/corporation, where CPWD specifications are not available. The Contractor (s) 
should engage approved, licensed plumbers for the work and get the materials (fixtures/fittings) tested, 
by the municipal Body/Corporation authorities wherever required at his own cost. The Contractor shall 
submit for the approval of the Engineer-in-Charge, the name of the plumbing agency (along with their 
working experience in recent past) proposed to be engaged by him. 

 

1.1.2 With each Running Bill, the details of test carried out shall be submitted by the contractor as per 
Performa given in the tender document. 

 

1.1.3 Samples of materials required for testing shall be provided free of charge by the contractor. The 
contractor shall provide at his own cost suitable weighing and measuring arrangements at site for 
checking the weight / dimension as may be necessary. The sealed samples are to be handed over to the 
testing lab by the contractor in the presence of representative of Engineering in charge. The cost of 
other than steel & Ultrasonic pulse velocity tests, to be carried out in approved labs shall be borne by 
the contractor i/c All other expenditure required to be incurred for taking samples; conveyance, packing 
etc. shall be borne by the contractor himself. 

 

1.1.4 The Contractor shall at his own risk and cost make all arrangements and shall provide all such 
facilities including material and labour, the Engineer-in-Charge may require for collecting, preparing, 
forwarding the required number of samples for testing as per the frequency of test stipulated in the 
contract specifications or as considered necessary by the Engineer-in-Charge, at such time and to such 
places, as directed by the Engineer-in-Charge. Nothing extra shall be payable for the above. 

 

1.1.5 The Contractor or his authorized representative shall associate in collection, preparation, 
forwarding and testing of such samples. In case he or his authorized representative is not present or 
does not associate him, the result of such tests and consequences thereon shall be binding on the 
Contractor .The Contractor or his authorized representative shall remain in contact with the Engineer-
in–Charge or his authorized representative associated for all such operations. No claim of payment or 
claim of any other kind, whatsoever, shall be entertained from the Contractor. 
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1.1.6 Maintenance of Register of Tests:- 

 

All the registers of tests carried out a Construction Site or in outside laboratories shall be maintained by 
the contractor which shall be issued to the contractor by Engineer-in-Charge. 

 

All Samples of materials including Cement Concrete Cubes shall be taken jointly with Contractor by 
representative of the Engineer in Charge. All the assistance shall be provided by the contractor. Cost of 
sample materials is to be borne by the contractor and he shall be responsible for safe custody of 
samples to be tested at site. 

 

All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed 
by the contractor which shall be 100% witnessed by representative of the Engineer in Charge. 

 

All the entries in the registers will be made by the designated Engineering Staff of the contractor and 
same should be regularly reviewed by Engineer in Charge or his representative. 

 

Contractor shall be responsible for safe custody of all the test registers. 

 

1.1.7 Extensive testing of the materials used for construction is a pre-requisite for attaining high quality 
of the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-ray and various 
other types of tests which cannot possibly be carried out in a site laboratory. These tests also require 
specialized personnel who regularly deal in such testing. Therefore the need arises for carrying out the 
tests in outside laboratories. These laboratories may be in the Govt. sector, Semi Govt. or Private sector. 
All Govt. Institutes, Indian Institute of Technology, National Institute of Technology, Central and State 
funded laboratories stands approved. No approval is required for testing in these laboratories/institutes. 
However, the outside private laboratories shall be approved in the following manner:- 
 
 
 
The Engineer in charge will approve the private lab irrespective of distance for tests accredited by NABL 
or any other similarly placed accrediting government body which operates in accordance with ISO/IEC 
17011 and acridities labs as per ISO/IEC 17025. 

 

A lab will have to submit details of space available, equipment, staff (Technical and Non-Technical), 
accreditation and approval from various IISER PUNE/institutes. Lab must be NABL approved. 

 

Initial approval of lab should for one year and can be revalidated for further one year and so on. 

 

Every lab will be audited for maintenance and calibration of equipment and employment of staff prior to 
approval/revalidation. 

 

However, testing of material in any Govt., Lab / Public Undertaking Lab / IIT or NIT Lab / Govt. 
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1.1.8 Ultrasonic pulse velocity test shall be conducted on at least 5% of the total number of RCC 
members in each category i.e. beam, column, slab and footing for ensuring quality of concrete as per 
directions of Engineer- in charge. The cost of the same shall be borne by the contractor. 

 

1.1.9 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that 
in individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall 
be followed and nothing extra shall be payable on this account. 

 

1.1.10 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-
charge & contractor shall be bound to replace / remove such sub-standard / defective work 
immediately. If any material, even though approved by Engineer-In-Charge is found defective or not 
conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

 

1.1.11 In addition to the supervision of work by IISER PUNE Engineers, the Architects deployed by the 
IISER PUNE, Quality Control/ Assurance Team and Third party Quality Control/ Assurance Team shall also 
be carrying out regular and periodic inspection of the ongoing activities in the work and deficiencies, 
shortcomings, inferior workmanship pointed out by them shall be communicated by IISER PUNE 
engineers to the contractor. Upon receipt of instructions from Engineer in Charge these are also to be 
made good by necessary improvement, rectification, replacement up to his complete satisfaction. 
Special attention shall be paid towards line and level of internal and external plastering, exposed 
smooth surface of RCC members by providing fresh shuttering plates, rubberized linings to all the 
shuttering joints, accurate joinery work in wooden doors and windows, thinnest joints in stone/ tiling / 
cladding work, non-hollowness in floor and dado tiles work, protection of scratches over flooring by 
impounding layer of plaster of Paris, water tight pipe linings, absence of hollow vertical joints in brick 
masonry, proper compaction of filled up earth etc. to achieve an Institution of International standards 
and up keeping of quality assurance shall be of paramount importance, as such. 

 

1.1.12 The Contractor shall submit, within 15 days after the date of award of work, a detailed and 
complete method statement for the execution, testing and Quality Assurance, of such items of works, as 
directed by the Engineer-in-Charge. All the materials to be used in the work, to give the finished work 
complete in all respects, shall comply with the requirements of the specifications and shall pass all the 
tests required as per specifications as applicable or such specifications / standards as directed by the 
Engineer-in-Charge. However, keeping the Quality Assurance in mind, the Contractor shall submit, on 
request from the Engineer-in-Charge, his own Quality Assurance procedures for basic materials and such 
items, to be followed during the execution of the work, for approval of the Engineer-in-Charge. 

 
1.2 FIELD LABORATORY 

 

The contractor has to establish within 21 days from the award of work a field laboratory at site including 
all necessary equipment and skilled manpower for the Field Tests as indicated in the tender document 
at his own cost to have proper quality control. Rs.1,000/-per day shall be recovered from the contractor 
for any delay beyond the specified period. If contractor fails to establish lab within additional period of 
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15 days, the Engineer in charge shall initiate action as deemed fit under relevant clauses of the 
agreement. 
 
 
For performing the above tests, the Field Testing Equipment and Instruments as indicated in the tender 
document are to be arranged and maintained by the contractor at his own cost. 

 

1.2.1 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-
Charge & contractor shall be bound to replace / remove such sub-standard / defective work 
immediately. 

 

1.2.2 The list of Laboratory/ Field equipment referred above is to be arranged and maintained by the 
contractor at the site of work. In case the equipment required for any test is not available at site, the 
IISER PUNE shall get the test conducted from the third party. However in that event, besides providing 
free materials of sample, the cost of taking of sample, packing, transportation, testing charges etc. shall 
be borne by the contractor irrespective of the results. 

 
1.3 SAMPLE OF MATERIALS:- 
 
1.3.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 
approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 
used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material 
are not specified in the item of work, the contractor shall submit the samples as per List of Approved 
Makes given in the tender document for approval of Engineer-in-Charge. For all other items, ISI Marked 
materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked 
material / fittings are not available, the contractor shall submit samples of materials / fittings 
manufactured by firms of repute conforming to relevant Specifications or IS codes for the approval of 
Engineer-in-Charge. 

 
1.3.2 The Contractor shall procure and provide all the materials from the manufacturers 

 

suppliers as per the list attached with the tender documents, as per the item description and particular 
specifications for the work. The equivalent brand for any item shall be permitted to be used in the work, 
only when the specified make is not available. This is, however, subject to documentary evidence 
produced by the contactor for non-availability of the brand specified and also subject to independent 
verification by the Engineer-in-Charge. In exceptional cases, where such approval is required, the 
decision of Engineer-in-Charge as regards equivalent make of the material shall be final and binding on 
the Contractor. No claim, whatsoever, of any kind shall be entertained from the Contractor on this 
account. Nothing extra shall be payable on this account. Also, the material shall be procured only after 
written approval of the Engineer-in-Charge. 
 
 
 
1.3.3 To avoid delay, contractor should submit samples / as stated above well in advance so as to give 
timely orders for procurement. If any material, even though approved by Engineer-in-Charge is found 
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defective or not conforming to specifications shall be replaced / removed by the contractor at his own 
risk & cost. Samples including brand / quality of materials and fittings to be used in the work shall be got 
approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till 
the completion of the work. 

 

1.3.4 BIS marked materials except otherwise specified shall also be subjected to quality test besides 
testing of other materials as per the specifications described for the item/material. Wherever BIS 
marked materials are brought to the site of work, the contractor shall, furnish manufacturer’s test 
certificate or test certificate from approved testing laboratory to establish that the material procured by 
the contractor for incorporation in the work satisfies the provisions of specifications relevant to the 
material and / or the work done. 

 

BIS marked items (except cement & steel for which separate provisions have been made) required on 
the work shall be got tested, for only important tests, which govern the quality of the product, as 
decided by the Engineer-in-Charge. The frequency of such tests (except the mandatory test) shall be 5% 
of the frequency as specified in BIS. For mandatory test, frequency shall be as specified in the CPWD 
Specifications. 

 

1.3.5 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications nor BIS, 
then tests shall be carried out as per directions of Engineer-in-Charge. 

 

2.0 CEMENT & STEEL REINFORCEMENT 

 

2.1 Contractor has to procure Cement and Steel and has to produce manufacturers test certificate and 
challan for each lot of Cement & Steel Reinforcement procured at site. 

 

2.2 CEMENT:- 

 

2.2.1 The contractor shall procure 43 grade ordinary Portland Cement (OPC) conforming to IS: 8112 / 
Portland Pozzolona Cement (PPC) conforming to IS: 1489 (Part-1) as required in the work from reputed 
manufacturers of cement as mentioned in “Approved Makes” or from any other reputed cement 
manufacture having a production capacity not less than 1 million Ton per annum as approved by 
Engineer in charge. The cement of approved make as aforesaid in 50 kg. bags bearing manufacturer’s 
name and ISI marking, along with manufacturers test certificate for each lot shall be procured by the 
contractor. 
 

Minimum M30 grade of concrete shall be used in all structural elements of RCC, both in load 
bearing and framed structure. 

 

Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & arid regions, 
the minimum curing period shall be 14 days or its equivalent. 
 
 

 
2.2.2 Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got 
tested in accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be 
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supplied by the contractor free of charge. In case test results indicate that the cement arranged by the 
contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a week’s time of written order from the 
Engineer-in-Charge to do so. The cost of tests shall be borne by the contractor/IISER PUNE in the 
manner indicated below: 

 
By the contractor, if the results show that the cement does not conform to relevant BIS Codes. 

 

By the IISER PUNE, if the results show that the cement conforms to relevant BIS Codes. 

 

2.2.3 Cement shall be brought at site in bulk supply of approximately 200 tonnes or as decided by the 
Engineer-in-Charge. 

 

2.2.4 OPC & PPC bags shall be stored in separate godowns. Separate godowns for tested cement and 
fresh cement (under testing) to be constructed by the contractor at his own cost as per sketches given in 
C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is 
indicated in the sketches for guidance. The actual size of godown shall be as per site requirements and 
nothing extra shall be paid for the same. Each godown shall be provided with a single door with two 
locks. The keys of one lock shall remain with Engineer-in-Charge or his authorized representative of the 
work and that of other lock with the authorized agent of the contractor at the site of work so that the 
cement is issued from godown according to the daily requirement with the knowledge of both parties. 
The account of daily receipt and issue of cement shall be maintained in a register in the prescribed 
proforma and signed daily by the contractor or his authorized agent and Engineer-in-Charge or his 
authorized representative in token of its correctness. The day to day receipt and issue accounts of 
different grade/brand of cement shall be maintained separately in the standard proforma by the 
contractor or his authorized representative which shall be duly signed by the authorized representative 
of the Engineer-in-Charge before issue to the work on day to day basis. 

 

Required number of cement godowns each having capacity as decided by the Engineer-in-Charge shall 
be constructed by the contractor at site of work for which no extra payment shall be made. The 
contractor shall be responsible for the watch and ward and safety of the cement go-downs. The 
contractor shall facilitate the inspection of the cement go-downs by the Engineer-in-Charge at any time. 

 

2.2.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in the contract. The theoretical consumption of cement shall be worked out as 
per procedure prescribed in Clause-42 of the contract and shall be governed by the conditions laid 
therein. 

 

2.2.6 If the quantity of cement actually used in the work is found to be more than the theoretical 
quantity of cement including authorized variation, nothing extra shall be payable to the contractor on 
this account. In the event of it being discovered that after the completion of the work, the quantity of 
cement used is less than the quantity ascertained as herein before provided (allowing variation on the 
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quantity of cement which should have been actually used as per the schedule and recovered at the rate 
specified, shall be final and binding on the contractor. 
 
 
For non-scheduled items, the decision of the Engineer in charge, regarding theoretical quantity of the 
cement, which should have been actually used, shall be final and binding on the contractor. 

 

2.2.7 Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in-Charge. 

 

2.2.8 Damaged cement shall be removed from site immediately by the contractor on receipt of notice in 
writing from the Engineer-in-charge. If he does not do so within three days of receipt of such notice, the 
Engineer-in-charge shall get it removed at the cost of the contractor. 

 

2.2.9 In case the contractor brings surplus quantity of cement the same shall be removed from the site 
after completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

 

2.2.10 Cement, which is not used within 90 days from its date of manufacture, shall be retested at 
approved laboratory. Until the results of such tests are found satisfactory, it shall not be used on the 
work. 

 
2.2.11 Compressive Strength of Cement 

 

The average compressive strength of at least three mortar cubes (area of face 50 cm2) composed of one 
part of cement, three parts of standard sand (conforming to IS 650:1996) by mass and P/4+3.0 percent 
(of combined mass of cement plus sand) water, and prepared, stored and tested in the manner 
described in IS 4031 (Part 6): 1988, shall be as follows: 

 

a) 72 ± 1 hour not less than 
b) 162 ± 2 hour not less than 
c) 672 ± 4 hour not less than 

 
 
23 MPa  
33 MPa  
43 MPa 
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NOTE: - P is the percentage of water required to produce a paste of standard consistency (see as below) 

 

Consistency of Standard Paste:- 

 

The quantity of water required to produce a paste of standard consistency, to be used for the 
determination of the water content mortar for the compressive strength tests and for the determination 
of soundness and setting time, shall be obtained by the method described in IS 4031 (part 4) : 1988. 
 
 
 
2.3 STEEL REINFORCEMENT: - 
 
 
 
 
 
 

pecial Conditions 
 

 
2.3.1 (a) The Contractor shall procure IS marked TMT bars of various grades from the steel 
manufacturers or their authorized dealers having valid BIS license for IS: 1786-2008 (Amendment-1 
November 2012). 

 

The procured steel should have following qualities:  
Excellent ductility, bend ability and elongation of finished product due to possible refining technology. 
 

Consumption of steel should be accurate as per design  
Steel should have no brittleness problem in finished product.  
Steel should carry the quality of corrosion and earthquake resistance. 

 

Quality steel with achievement of proper level of sulphur and phosphorus as per IS: 1786-2008. 

 

2.3.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in 
respect of all supplies of steel brought by him to the site of work. 

 

2.3.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this 
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 
does not conform to the specifications, the same shall stand rejected, and it shall be removed from the 
site of work by the contractor at his cost within a week time on written orders from the Engineer-in-
charge to do so. Else the IISER PUNE shall remove it and recover double the cost of removal from the 
contractor. 

 

2.3.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as 
decided by the Engineer-in-charge. 

 

2.3.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to 
prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 
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2.3.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient 
length shall be cut from each size of the bar at random, and at frequency not less than that specified 
below: 
 

 Size of bar For consignment below 100 For consignment above 100 

   tonnes Tonnes 
     

Under 10mm dia One sample for each 25 tonnes One sample for each 40 tonnes or 
bars   or par thereof. part thereof. 

   

10mm to 16mm dia One sample for each 35 tonnes One sample for each 45 tonnes or 
bars   or part thereof. part thereof. 

     

Over 16mm dia One sample for each 45 tonnes One sample for each 60 tonnes or 
bars   or part thereof. part thereof. 

     

 
 
 
 
 
 
 
 

Special Conditions 
 

 
2.3.7 The contractor shall supply free of charge the steel required for testing including its transportation 
to testing laboratories. The cost of tests shall be borne by the contractor. 
 
 
2.3.8 The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall be 
worked out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions 
laid therein. In case the consumption is less than theoretical consumption including permissible 
variations recovery at the rate so prescribed shall be made. In case of excess consumption no 
adjustment need to be made. 

 

2.3.9 The steel brought to site and the steel remaining unused shall not be removed from site without 
the written permission of the Engineer-in-charge. 

 

2.3.10 The contractor shall submit original vouchers from the manufacturer for the total quantity of 
steel supplied under each consignment to be incorporated in the work. All consignment received at the 
work site shall be inspected by the Site staff along with the relevant documents before acceptance. The 
contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-
Charge in respect of all the lots of steel brought by him from approved supplier to the site of work. The 
original vouchers and test certificates shall be defaced by the Site staff and kept on record in the site 
office. 

 

2.3.11 Reinforcement including authorized spacer bars and laps shall be measured in length of different 
diameters as actually (not more than as specified in the drawings) used in the work nearest to a 
centimeter. Wastage and unauthorized overlaps shall not be measured. 

 

2.3.12 The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD Specifications will 
be considered for conversion of length of various sizes of M.S. Bars, Steel Bars and T.M.T. bars into 
Standard Weight. 
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2.3.13 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional 
weight for each diameter shall be arrived at from samples from each lot of steel received at site. The 
decision of the Engineer-in-Charge shall be final for the procedure to be followed for determining the 
average sectional weight of each lot. Quantity of each diameter of steel received at site of work each 
day will constitute one single lot for the purpose. The weight of steel by conversion of length of various 
sizes of bars based on the actual weighted average sectional weight shall be termed as Derived Actual 
Weight. However for the stipulated issue of steel reinforcement up to and including 10mm diameter 
bars, the actual weight of steel issued shall be modified to take into account the variation between the 
actual and the standard coefficients and the contractors’ accounts will be debited by the cost of 
modified quantity. 

 

2.3.14 (a) If the Derived Weight as in sub-para (2.3.12) above is less than the Standard Weight as in Sub-
para (2.3.11) above then the Derived Actual Weight shall be taken for payment provided, if it is within 
the following tolerances specified in IS1786-2008, otherwise whole lot will be rejected. 
 
 
 
 
 
 
 

     Special Conditions  
 

 Tolerances on Nominal Mass        
 

Nominal Size in mm  Tolerance on Nominal mass Percent  
 

  Batch Individual  Individual  
 

    Sample*  sample for 
 

coil**        
 

a) Upto and including 10 +7 -8 +8  
 

b) Over 10 up to and 

       
 

       
 

 Including 16 +5 -6 +6  
 

       
 

         
 

c) Over 16 +3 -4 +4  
  

 
 
 
 
 
 
For individual sample plus tolerance is not specified. **For coils batch tolerance is not specified. 

 

If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in 
sub-para (2.3.11) above shall be taken for payment. In such case nothing extra shall be paid for the 
difference between the Derived Actual Weight and the Standard Weight. 

 

2.4 SAFETY IN CONSTRUCTION 
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2.4.1 The contractor shall employ only such methods of construction, tools and plants as are 
appropriate. 

 

2.4.2 The contractor shall take all precautions and measures to ensure safety of works and work man 
and shall be fully responsible for the same. 

 

2.4.3 Safety pertaining to construction such as centering & shuttering, scaffolds, ladders, working 
platforms, gangway etc. shall be governed by CPWD safety code, relevant safety codes and the 
directions of Engineer in charge. 

 

2.4.4 All the staging to be either of tubular steel structure with adequate bracings as approved or made 
of built up structural sections made from rolled structural steel sections. 

 

2.4.5 Form work shall be properly designed for self weight, weight of reinforcement, weight of fresh 
concrete and in addition the various live loads likely to be imposed during construction process. 
 
 
2.4.6 The form work shall be designed & constructed so as to remain sufficiently rigid during placing & 
compaction of concrete & shall be such as to prevent loss of slurry from the concrete. 
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Special Conditions 
 

 
2.4.7 The vertical supports shall be adequately braced or otherwise secured in position that these do not 
fall when the load gets released or the supports are accidentally hit. 
 
 

 
2.4.8 A thorough inspection of tubular steel centring is necessary before its erection and members 
showing evidence of excessive rusting, kinks, dents or damaged welds shall be discarded. Buckled or 
broken members shall be replaced. Care shall also be taken that locking devices are in good working 
order and that coupling pins are effectively aligned to frames. Tubes should have end to end joints in 
adjacent tubes staggered. Sleeve couplers should be used in preference to joint pins for axial 
connections. 

 

2.4.9 Inclined forms which give rise to very high horizontal forces should be taken care of by trussing and 
diagonal bracing 

 

2.4.10 Vertical members should be placed centrally under the members to be supported and over the 
member supporting them with no eccentricity exceeding 25mm 

 

2.4.11 The centering frames shall be tied together with sufficient braces to make a rigid and solid unit. It 
shall be ensured that struts and diagonal braces are in proper position and are secured so that frames 
develop full load carrying capacity. As erection progresses, all connecting devices shall be in place and 
shall be fastened for full stability of joints and units. 

 

2.4.12 Wedges under the supports shall be set on firm soil / PCC which assures adequate stability for all 
props. Care shall be taken not to disturb the soil under the supports. Adequate drainage shall be 
provided to drain away the water coming due to rains, easing of forms or during the curing of the 
concrete to avoid softening of the supporting soil strata. 

 

2.4.13 During pouring of the concrete the centering shall be constantly inspected and strengthened, if 
required wedges below the vertical supports tightened and adjustment screws properly adjusted as 
necessary. 

 

2.4.14 Only workmen actually engaged in the form work shall be allowed in the area during operations. 
Those engaged in removing the form work shall wear helmets, gloves and heavy soled shoes and 
approved safety belts etc. 

 
2.4.15 The safety code as lay down in respective clauses of Agreement shall be strictly followed. 
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Special Conditions 
 
 

SPECIAL CONDITIONS FOR GREEN BUILDING 
 
 
The building is proposed to be designed for TERI (The Energy and Resources Institute) - GRIHA (Green 
Rating for Integrated Habitat Assessment) Rating-4 green building rating system. The contractor is 
required to execute the work in a befitting manner to obtain the targeted minimum GRIHA 4 rating. 

 
Special conditions for GRIHA rating 

 

The contractor shall prepare scheme for the approval of Engineer -in-charge for obtaining GRIHA 4 
rating in the criteria relevant to the execution of work 

 

The contractor shall plan and execute the work in a manner to preserve and protect the landscape 
during construction and shall arrange the materials/equipment and follow the procedure as per GRIHA 
4rating as applicable. 

 

All the mandatory criteria of GRIHA and additional conditions for Green Building practices are to be 
necessarily followed. 

 

The contractor shall comply with NBC norms on construction safety, health and sanitation as per GRIHA 
4 rating system. 

 

The construction activity shall be done in a befitting manner and the contractor shall adopt measures to 
prevent air pollution at site in compliance with criterion 9 of GRIHA rating as applicable. 

 

The contractor shall comply with all the instructions and schemes for execution of Green building. 

 

Nothing shall be paid extra for all these conditions except for the items existing in the schedule of 
quantities. For such items work done shall be paid on the basis of the agreement rates. Pre-construction 
Stage 

 
Construction Vehicles, Equipment and Machinery 

 

All vehicles, equipment and machinery to be procured for construction shall conform to the relevant 
Bureau of India Standard (BIS) norms. 

 

Emission from the vehicles must conform to environmental norms. 

 

Dust produced from the vehicular movement and other site activities is to be mitigated by sprinkling of 
water. 
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Noise limits for construction equipment shall not exceed 75 dB(A), measured at one meter from the 
edge of the equipment in free area, as specified in the Environment Protection Act,1986, schedule VI 
 
 
 
 
 

pecial Conditions 
 

 
part E, as amended on 9th May,1993. The maximum noise levels near the construction site should be 
limited to 65 dB (A) Leq (5 min) in project area. 

 

Construction Stage 

 

Construction Wastes Disposal 

 

The pre-identified dump locations will be a part of solid waste management plan to be prepared by the 
Contractor in consultation with Engineer -in-charge. 

 

Contractor shall get approved the location of disposal site prior to commencement of the excavation on 
any section of the project location. 

 

Contractor shall ensure that any spoils of material / construction waste will 

 

not be disposed off in any municipality solid waste collection bins. Procurement of Construction 
Materials 

 

All vehicles delivering construction materials to the site shall be covered to avoid spillage of materials 
and maintain cleanliness of the roads. 

 

Wheel Tyres of all vehicles used by of the contractor, or any of his sub contractor or materials suppliers 
shall be cleaned and washed clear of all dust/mud before leaving the project premises. This shall be 
done by routing the vehicles through tyre washing tracks. 

 

Contractor shall arrange for regular water sprinkling at least twice a day (i.e. morning and evening) for 
dust suppression of the construction sites and unpaved roads used by his construction vehicles. 

 

Water Pollution 

 

The Contractor shall take all precautionary measures to prevent the wastewater during construction to 
accumulate anywhere. 

 

The wastewater arising from the project is to be disposed off in the manner that is acceptable to the 
CPCB. 

 

Air and Noise Pollution 
 
Contractor shall use dust screens and sprinkle water around the construction site to arrest spreading of 
dust in the air and surrounding areas. 
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Contractor shall ensure that all vehicles, equipment and machinery used for construction are regularly 
maintained and confirm that emission levels comply with environmental emission standards/norms. 
 
 
 
 
 
 

Special Conditions 
 
 
 
 
 
 
 
For controlling the noise from Vehicles, Plants and Equipment, the Contractor shall confirm the 
following: 

 

All vehicles and equipment used in construction will be fitted with exhaust silencers. 

 

Servicing of all construction vehicles and machinery will be done regularly and during routine servicing 
operations, the effectiveness of exhaust silencers will be checked and if found defective will be replaced. 

 

Noise emission from compactors(rollers) front loaders, concrete mixers, cranes(movable), vibrators and 
saws should be less than 75 dB(A). 

 

As per the standards/guidelines for control of Noise Pollution from Stationary Diesel Generator (DG) 
sets, noise emission in dB(A) from DG Sets (2-1010 KVA) should be less than 94+10 log 10 (KVA). The 
standards also suggest construction of acoustic enclosure around the DG Set and provision of proper 
exhaust muffler with insertion loss of minimum 25 dB (A) each as mandatory. 

 
Personal Safety Measures for Labour 

 

Contractor shall provide the following items for safety of workers employed by contractor and associate 
agencies: 
 
 
Protective footwear/ helmet and gloves to all workers employed for the work on mixing, cement, lime 
mortars, concrete etc. and openings in water pipeline/sewer line. 

 

Welder’s protective eye-shields to workers who are engaged in welding works. 

 

Safety helmet and Safety harness/ belt Provide adequate sanitation/safety facilities for construction 
workers to ensure the health and safety of the workers during construction, with effective provisions for 
the basic facilities such as sanitation, drinking water and safety equipment or machinery. 

 

All the workers should be wearing helmet and shoes all the time on site. 

 

Masks and gloves should be worn whenever and wherever required. 

 

Adequate drinking water facility should be provided at site, adequate number of decentralized latrines 
and urinals to be provided for construction workers. 
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Full time workers ( if any with the approval of Engineer-in-Charge) residing on site should be provided 
with clean and adequate temporary hutment. 

 

First aid facility should also be provided. 
 
 
 
 

 
Special Conditions 

 
 
 
 
Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift boxes should be used 
to transport materials onsite. 

 

Tobacco and cigarette smoking should be prohibited onsite. 

 

All dangerous parts of machinery are well guarded and all precautions for working on machinery are 
taken. 

 

Maintain hoists and lifts, lifting machines, chains, ropes and other lifting tackles in good condition.  
Provide safety net of adequate strength to arrest falling material down below. 

 

Use of durable and reusable formwork systems to replace timber formwork and ensure that formwork 
where used is properly maintained. 
 
 
Ensure that walking surfaces or boards at height are of sound construction and are provided with safety 
rails and belts. Provide protective equipment such as helmets. 

 

Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided in fire-prone area 
and elsewhere. 

 

Provide sufficient and suitable light for working during night. 

 

Ensure that measures to protect workers from materials of construction, transportation, storage and 
other dangers and health hazards are taken. 

 

Ensure that the construction firm/division/company have sound safety policies. 

 

Comply with the safety procedure, norms and guidelines (as applicable) as outlined in NBC 2005 (BIS 
2005). 

 

Adopt additional best practices and prescribed norms as in NBC 2005 (BIS2005). 
 
 

 
Identify roads on-site that would be used for vehicular traffic. Update vehicular roads (if these are 
unpaved) by increasing the surface strength by improving particle size, shape and mineral type that 
make up the surface base. Add surface gravel to reduce source of dust emission. Limit amount of fine 
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particles (smaller than 0.075mm) to 10 -20%. Limit vehicular speed on site 10km/h. Nothing extra will be 
payable for this. 

 

All material storages should be adequately covered and contained so that they are not exposed to 
situations where winds on site could lead to dust/particulate emissions. 
 
 

 
Spills of dirt or dusty materials shall be cleaned up promptly so the spilled material does not become a 
source of fugitive dust and also to prevent of seepage of pollutant laden water into the ground aquifers. 
When cleaning up the spill, ensure that the clean - up process does not generate additional dust. 
Similarly, spilled concrete slurries or liquid wastes should be contained/cleaned up immediately before 
they can infiltrate into the soil/ground or runoff in nearby areas. 

 
Ensure that water spraying is carried out by wetting the surface by spraying water on: 

 

Any dusty material. 

 

Areas where demolition work is carried out. 

 

Any unpaved main-haul road and. 

 

Areas where excavation or earth moving activities are to be carried out. 

 

The contractor shall ensure the following: 

 

Cover and enclose the site by providing dust screen, sheeting or netting to scaffold along the perimeter 
of a building. 

 

Covering stockpiles of dusty material with impervious sheeting. 

 

Covering dusty load on vehicles by impervious sheeting before they leave the site. 

 

Transferring, handling/storing dry loose materials like bulk cement and dry pulverized fly ash inside a 
totally enclosed system. 

 

Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled material does not 
become a source of fugitive dust and also to prevent seepage of pollutant laden water into the ground 
aquifers. When cleaning up the spill, ensure that the clean-up process does not generate additional 
dust. Similarly, spilled concrete slurries or liquid wastes should be contained / cleaned up immediately 
before they can infiltrate into the soil/ground or runoff in nearby areas. 

 
Clear vegetation only from areas where work will start right away. 
 
 

 
Adopt measures to prevent air pollution in the vicinity of the site due to construction activities. There is 
no standard reference for this. The best practices should be followed (as adopted from international 
best practice documents and codes). 
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pecial Conditions 
 

 
Provide safety barricading of site by drawing ribbon band along the site boundary, next to a road or 
other public area. 
 
 

 
The contractor shall provide experienced personnel with suitable training to ensure that these methods 
are implemented. Prior to the commencement of any work, the method of working, plant equipment 
and air pollution control system to be used on -site should be made available for the inspection and 
approval of the Engineer -in-Charge to ensure that these are suitable for the project. 

 

Employ measures to segregate the waste on-site into inert, chemical or hazardous wastes. Recycle the 
unused chemical/hazardous wastes such as oil, paint, batteries and asbestos. As per GRIHA 4 rating 
(inert and Hazardous waste must be collected and storied separately from site. Proper training must be 
given to all construction workers in order to train them to be able to handle different kind of waste on 
site. In addition to segregating the inert and hazardous waste, it is also important to either reuse the 
construction waste on site or safety dispose it off to designated agencies for recycling. 

 

To preserve the existing landscape and protect it from degradation during the process of construction. 
Select proper timing for construction activity to minimize the disturbance such as soil pollution due to 
spilling of the construction material and its mixing with rainwater. The construction management plan 
including soil erosion control management plan shall be prepared accordingly for each month. The 
application of erosion control measures includes construction of gravel pits and tyre washing bays of 
approved size and specification for all vehicular site entry/exits, protection of slopes greater than 10%. 
Sedimentation Collection System and run-off diversion systems shall be in place before the 
commencement of construction activity. Preserve and protect the existing vegetation by not-disturbing 
or damaging to specified site areas during construction. 

 
The Contractor should follow the construction plan as proposed by the Engineer-in-charge 

 

landscape consultant to minimize the site disturbance such as soil pollution due to spilling. Use staging 
and spill prevention and control plan to restrict the spilling of the contaminating material on site. 

 

Spill prevention and control plans should clearly state measures to stop the source of the spill. Measures 
to contain the spill and measures to dispose the contaminated material and hazardous wastes. It should 
also state the designation of personnel trained to prevent and control spills. Hazardous wastes include 
pesticides, paints, cleaners and petroleum products. 

 

A Soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior to construction and 
should be applied effectively. 

 

The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start of 
construction, clearly stating measures to stop the source of the spill, to contain the spill, to dispose the 
contaminated material and hazardous wastes, and stating designation of personnel trained to prevent 
and control spills. Hazardous wastes include pesticides, paints, cleaners, and petroleum products. 
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The contractor shall ensure that no construction leaches (Ex: cement slurry) is allowed to percolate into 
the ground. Adequate precautions are to be taken to safeguard against this including reduction of 
wasteful curing processes, collection, basic filtering and reuse. The contractor shall follow requisite 
measures for collecting drainage water run-off from construction areas and material storage sites and 
diverting water flow away from such polluted areas. Temporary drainage channels, perimeter 
dike/swale, etc. shall be constructed to carry the pollutant -laden water directly to the treatment device 
or facility (municipal sewer line). 

 

All lighting installed by the contractor around the site and at the labour quarters during construction 
shall be energy efficient fixtures of the appropriate illumination levels. 

 

All paints, adhesives and sealants should comply with the VOC limits prescribed as a 

 

Green initiatives as follows: 

 

The VOC (volatile organic compound) content of adhesives and sealants used on the interior of the 
building must be less than VOC content limits mentioned below. A list of all the adhesives and sealants 
used for the project is to be submitted along with the manufacturer’s certificate supporting the VOC 
content. 
 

Architectural Applications VOC Limit(g/l minus water) 

  
Indoor Carpet Adhesives 50 

  
Carpet Pad Adhesives 50 

  
Wood Flooring Adhesives 100 

  
Rubber Floor Adhesives 60 

  
Sub floor Adhesives 50 

  

Ceramic Tile Adhesives 65 

  
VCT and Asphalt Tile Adhesives 50 

  
Dry Wall and Panel Adhesives 50 

  
Cove base adhesives 50 

  
Structural Glazing Adhesives 100 
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Special Conditions  
 
 

 Multipurpose Construction Adhesives 70   
       

    VOC Limit(g/l minus water)   

 Substrate Specific Application      

       
 Metal to Metal  30   

       
 Porous Material(except wood)  50   

       
 Plastic Foams  50   

       
 Wood  30   

       
 Fibreglass  80   

       

       
 Specialty Application   VOC Limit(g/l minus water)   

      
 PVC Welding  510   

      
 CPVC Welding  490   

      
 ABS Welding  325   

      
 Plastic cement welding   250   

      
 Adhesive primer for plastic   550   

      
 Top and Trim Adhesive   250   

      
 Contact Adhesive   80   

      
 Special purpose Contact Adhesive   250   

      
 Structural wood member adhesive  140   

      
 Sheet applied rubber lining operations   850   
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46 
   Special Conditions 

 

 
Sealants 

 
VOC Limit(g/l minus water) 

 
 

   
 

     
 

 Architectural  250  
 

     
 

 Non Membrane Roof  300  
 

     
 

 Roadway  250  
 

     
 

 Single-ply roof membrane  450  
 

     
 

 Other  420  
 

     
 

 Sealant Primers    
 

     
 

 Architectural, nonporous  250  
 

     
 

 Architectural, porous  775  
 

     
 

 Other  750  
 

     
 

 Aerosol Adhesives    
 

     
 

 General purpose mist spray  65% VOC’s by weight  
 

     
 

 General purpose web spray  55% VOC’s by weight  
 

     
 

 Special purpose aerosol adhesives (all types)  70% VOC’s by weight  
 

     
 

 
 
 
All the building materials and systems used on site must be as per the specifications and approved 
makes by the Engineer-In-Charge. 
 
 

 
All required certificates explaining the properties of the building material/system needs to be obtained 
from the manufacturer/vendor as required by the green building rating authority. The final certificates 
would be produced after the approval of green building consultant with necessary due diligence. The 
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purchase orders of all the materials made with the manufacturers / authorized vendors should be 
maintained and shall be provided for the process with due diligence upon request. 

 
Water saving measures as suggested by the consultants need to be followed on site.ecial Conditions 
 
 
 
 
The contractor / subcontractor shall prepare and submit a Site Management Plan (SMP) within 10 days 
of start, for approval by the Engineer -in-charge. This SMP shall indicate the locations of godown, 
stockpiles, barricading, waste storage, offices, vehicular movement routes etc. In short this SMP would 
comprehensively represent how the site activities shall be managed conforming to GRIHA 4 Star 
guidelines. Contractor will be penalized @ Rs. 1000/- per day of delay on non-submission of SMP beyond 
due date to be recovered from next RA bill. 

 

Any other site management measures suggested by the Engineer-in-charge / green building consultant 
shall be followed on site. 

 

The contractor shall submit to the Engineer -in-Charge after construction of the buildings, a detailed as 
built quantification of the following within 10 days of recording of completion. Contractor will be 
penalized @ Rs. 500/- per day of delay in submission of “detailed as built quantification”. 

 
Total materials used 

 

Total waste generated, 

 

Total waste reused, 

 
Total water used, 

 

Total electricity consumed, and 

 

Total diesel consumed. 
 
 

 
Evidence for the implementation of the all the above required measures shall be provided to the 
Engineer-in-Charge in the form of photographs and templates as required which is required for the 
submission to the green building rating authority. 

 
Nothing extra shall be payable for above provisions unless otherwise specified in Schedule of Quantity. 
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PARTICULAR SPECIFICATIONS 

 

(Civil Component) 

 

GENERAL 

 

1.1 The work shall be carried out as per CPWD Specifications 2009 Vol. I & II with up to date correction 
slips. 

 

1.2 The work shall be executed and measured as per metric dimensions given in the Schedule of 
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only). 

 

1.3 Wherever any reference to any Indian Standard Specification occurs in the documents relating to 
this contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any. 

 

1.4 Unless otherwise specified in the schedule of quantities the rates for all items of the work shall be 
considered as inclusive of pumping out or bailing out water if required for which no extra payment will 
be made. This will include water encountered from any source, such as rains, floods, and sub-soil water 
table being high due to any other cause whatsoever. 

 

1.5 Unless otherwise specified in the schedule of quantities, particular specifications or CPWD 
specifications (subject to the order or preference) the rates tendered by the tenderer shall be all 
inclusive and shall apply to all lifts, all heights and all floor including terrace, leads and depths and 
nothing extra over and above the schedule of quantity shall be payable on this account. 
 
 
 
1.6 The work shall be carried out in accordance with the Architectural drawings, structural drawings and 
approved shop drawings. The structural shop and architectural drawings shall have to be properly 
correlated before executing the work. In case of any difference noticed between architectural and 
structural drawings, the contractor shall obtain final decision of the Engineer-in-charge. In case of any 
discrepancy in the item given in the schedule of quantities appended with the tender and architectural 
drawings related to the relevant items, the former shall prevail unless and otherwise given in writing by 
the Engineer in charge. Nothing extra shall be payable on this account. 
 
 
 
1.7 Wherever any reference to any Indian Standards occurs in the documents relating to this contract, 
the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, up to the date 
of receipt of tenders. 
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1.8 The following additional specifications shall apply: 
 
 

 
1.8.1- All stone aggregate and stone ballast shall be of hard stone variety and to be obtained from 
quarries near & around to site of work, approved by the IISER PUNE of Mines, Govt. of A.P. and as per 
direction of the Engineer in charge 
 
 

 
1.8.2 Coarse sand should be obtained from sand quarries of nearby rivers, approved by the IISER PUNE 
of Mines, Govt. of A.P. and as per direction of the Engineer in charge. Sand to be used for cement 
concrete work i/c RCC, mortar for masonry and plaster work shall be of standard quality and screened as 
required. It shall be clean sand. 

 

In case of non availability of sand, the agency may be permitted at the discretion of Engineer-in Charge 
to use crushed stone sand on their request on production of adequate proof of non availability of the 
same, provided it confirms to grading and other requirements given in CPWD specifications. The change 
in sand type or source would require revision of Mix Design of Concrete from the approved laboratories. 
for which nothing extra shall be paid. In case of use of crushed stone sand, all necessary precautions for 
work, RCC work, masonry work, plaster work and all other related works shall be taken by the agency as 
per relevant CPWD specifications and BIS codes without any extra cost. 
 
 
 
1.9 The rates for all items of work shall unless clearly specified otherwise include for all floor levels of 
building and cost of all operations and all inputs of labour, material, T&P, scaffolding, wastages, watch 
and ward, other inputs, all incidental charges, all taxes, GST, duties, levies etc. required for execution of 
the work. 
 
 
 
1.10 All crossings, embedment etc. in walls and floors for water supply, drainage and sanitary pipes, 
fittings etc. shall be provided for individual walls and floors so as to avoid cuttings of masonry work and 
floors. All such areas shall be made good during finishing and nothing extra shall be payable on these 
accounts. 
 
 
 
1.11 Product delivery, storage and handling of chemicals. 

 

1.11.1 The contractor shall construct storage space for Chemicals to ensure that the storage conditions 
are as recommended by the manufactures. 
 
 
 
 
 
 

 

1.11.2 All the materials shall be procured and delivered in sealed containers with 
labels legible and intact. 

 
1.11.3 All the chemicals (polymers, epoxy, water proofing compound, plasticizer, 

Polysulphide, all exterior and interior paints, polish etc.) shall be procured in 
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convenient packs say 20 litres/Kgs.} capacity packing only or as approved by the 
Engineer-in-Charge, and not in bigger capacity containers, say 200 litre (Kgs.) 
drums unless otherwise specifically permitted by the Engineer-in-Charge. One 
sample from each lot of the chemical procured by the contractor shall be tested 
in a laboratory as approved by the Director, IISER PUNE. 

 
1.11.4 All material required for the execution of the work shall be got approved, 

procured and deposited with the IISER PUNE supervisory staff. The materials 
shall be kept in joint custody of the contractor and the IISER PUNE. The watch 
and ward of such material shall, however, remain to be the responsibility of 
the contractor and no claim, whatsoever, on this account shall be entertained. 
Different containers of each chemical shall be serially numbered on packing 
and also consumed in that order. Day-to-Day account of receipt, issue and 
balance shall be regulated by the IISER PUNE and proper account shall be 
maintained at site of work in the prescribed form as per the standard practice. 

 
 

1.11.5 All the chemicals shall be procured by the contractor directly from the 
manufacturer. In exceptional circumstances, the contractor may be allowed 
to procure the materials from the authorized dealers of the manufacturers, if 
specifically permitted by the Engineer-in-Charge. 

 
1.11.6 The original copies of challan / cash memos towards the quantity of various 

chemicals procured shall be made available by the contractor at the request 
from the Engineer-in-Charge and a copy of the same shall be kept in record. 

 
1.11.7 The Name of manufacturers, manufacturer’s product identification, 

manufacturer’s mixing instructions, warning for handling and toxicity and 
date of manufacturing and shelf life shall be clearly and legibly mentioned 
on the labels of the each container. 

 
1.11.8 The contractor shall submit for the chemicals procured, manufacturer’s and / 

or authorized dealer’s certificate regarding supplying and verifying 
conformance to the material specifications, as specified. 

 
1.11.9 All filled containers shall be handled in safe manner and in a way to avoid 

breaking container seals.  
1.11.10Empty containers of the chemicals should not be removed from site till the 
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completion of work and shall be removed only with the written approval of 
the Engineer-in-Charge. 

 
1.11.11All arrangements for measuring, dosing and mixing of material / chemicals at 

site have to be made by the contractor. 
 
 
 
 
 

1.11.12Contractor shall suitably advise his site Engineer and all the workers as 
regards safe handling of chemicals. Necessary protective and safety 
equipment in form of hand gloves, goggles etc. shall be provided by the 
contractor and be also used at site. 

 

1.11.13 All incidental charges of any kind including cartage, storage and wastage and safe 
custody of material etc. shall be borne by the contractor and no claim, whatsoever, shall be 
entertained on this account. 

 

1.11.14 The chemicals shall be tested in an independent laboratory as approved by the Director, 
IISER PUNE at the frequency as specified. If required, more samples may have to be tested as 
per the directions of the Engineer-in-Charge. Nothing extra shall be payable on this account. 
However, testing charges shall be borne by the IISER PUNE for the samples satisfying the 
requirements specified in the tender. 

 
EARTH WORK:- 

 

2.1 Earth work shall be executed as per CPWD specifications. 

 

2.2 Excavation shall be undertaken to the width of footing including necessary margins for 
construction operation as per drawing or directed otherwise. Where the nature of soil or the 
depth of the trench and season of the year, do not permit vertical sides, the contractor at his 
own expense shall put up the necessary shoring, strutting and planking or cut slopes with or 
without steps, to a safer angle or both with due regard to the safety of personnel and works and 
to the satisfaction of the Engineer. Measurement of plan area of excavation for payment shall 
only be permitted. 

 

2.3 All the major excavation shall be carried out by mechanical excavator. No extra payment 
shall be made for that. 

 

2.4 The contractor shall make at his own cost all necessary arrangements for maintaining water 
level, in the area where works are under execution low enough so as not to cause any harm to 
the works or problems in carrying out with the execution and the rates for all items of work shall 
be considered as inclusive of pumping out or bailing out water, if required and for which no 
extra payment shall be made. This will include water coming from any source, such as 
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rains, accumulated rain water, floods, leakages from sewer and water mains subsoil water table 
being high or due to any other cause whatsoever. The contractor shall make necessary provision 
of pumping, dredging, bailing out water coming from all above sources and excavation and 
other works shall be kept free of water by providing suitable system approved by the Engineer-
in-Charge. 

 

2.5 De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines for 
de-watering during construction) and / or as per the specifications approved by the Engineer-in-
Charge. Design of an appropriate and suitable dewatering system shall be the Contractor’s 
responsibility. Such 

 
 
 

scheme shall be modified / augmented as the work proceeds based on fresh information 
discovered during the progress of work, at no extra cost. At all times during the construction 
work, efficient 

 
drainage of the site shall be carried out by the Contractor and especially during the laying of 
plain cement concrete, taking levels, etc. The Contractor shall also ensure that there is no 
danger to the nearby properties and installations on account of such lowering of water table. If 
needed, suitable precautionary measures shall be taken by the Contractor. Also the scheme of 
dewatering adopted shall have adequate built in arrangement to serve as stand-bye to attend to 
repair of pumps etc. and disruption of power / fuel supply. Nothing extra shall be payable on 
this account. 

 

2.6 In trenches where surface water is likely to get into cut / trench during monsoons, a ring 
bund of puddle clay or by any other means shall be formed outside, to the required height, and 
maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to prevent 
back flow of pumped water into the trench. Nothing extra shall be payable on this account. 

 
3.0 C C &R.C.C. WORK:- 

 

CONCRETE MIX DESIGN AND TESTING - Conditions for Ready Mix Concrete brought fromoutside 
or through at Site fully automatic ready mix plant of minimum capacity 60 cum/hr. 

 

23.1 For cement concrete/Reinforced Cement Concrete (RCC) Works – 

 

The following parameters shall be adopted for mix design in severe exposure. 

 

a) For M 10 grade ready mix concrete:- 
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 1. Grade of concrete   M 10  
           

 2 Nominal maximum size of aggregate   20mm angular as per specifications.  
           

 3 Degree of quality control   Good  
           

 4 Maximum water cement ratio   0.50     
           

 5 Minimum Cement Concrete   180 kg/cum of concrete  
           

 6 Type of Cement used   OPC 53 grade or higher grade conforming  

     to IS : 8112  
           

 7 Sand   Natural  /crushed  Coarse  sand  as  per  

     Specifications.  
          

 8 Fly ash   fly ash 20% or more confirming to Grade I   
          

     of IS 3812 (Part-I) with uniform blending   
          

     with cement in accordance with clauses   
         

     5.2 and 5.2.1 of IS 456:2000 .   
           

b) For M 30 grade Ready Mix Concrete       

      
 1. Grade of concrete   M 30 
       

 2 Nominal maximum size of aggregate   20mm angular as per specifications. 
       

 3 Degree of quality control   Good 
       

 4 Type of exposure   Severe 
          

 5 Maximum water cement ratio  0.50     
       

 6 Minimum Cement Concrete   345 kg/cum of concrete 
       

 7 Type of Cement used   OPC 53 grade or higher grade conforming 

      to IS : 8112 
       

 8 Sand   Natural  /crushed  Coarse  sand  as  per 

      Specifications. 
      

 9 Fly ash   fly ash 20 % or more confirming to Grade I 
      of IS 3812 (Part-I) with uniform blending 

      with cement in accordance with clauses 

      5.2 and 5.2.1 of IS 456:2000 . 

           

 

3.2 Approved admixtures confirming to IS:9103 shall be permitted to be used. The chloride 
content in the admixture shall satisfy the requirements of BIS:5075. The total amount of 
chloride content in the admixtures mixed concrete shall satisfy the requirements of IS:456-2000. 
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3.3. The concrete mix design with and without admixture will be got carried out by the 
contractor through laboratories/Test Houses, approved by the Engineer-in-charge. 

 

3.4 The various ingredients for mix design / laboratory test shall be sent to the Lab/test houses 
through the Engineer-in-charge and the samples of such ingredient sent shall be preserved at 
site by the department till completion of work. The samples shall be taken from the approved 
materials which are proposed to be used in the work. 

 

3.5 The contractor shall submit the mix design report from the approved laboratory and get 
approval of Engineer-in-charge. No concreting shall be done without prior approval of the mix 
design by the consultant & Engineer-in-charge. 

 

3.6. The contractor shall make cubes of trials mixes as per approved mix design at site 
laboratory for all grades of concrete in presence of Engineer-in-charge using same ingredient as 
adopted for design mix prior to commencement of concreting and get them tested in presence 
of Engineer-in-charge for 7 days and 28 days. 

 

3.7 The contractor shall submit the mix design report from the approved laboratory and get 
approval of Engineer-in-charge. No concreting shall be done without prior approval of the mix 
design by the Engineer-in-charge. 

 

3.8 The contractor shall make cubes of trials mixes as per approved mix design at site laboratory 
for all grades of concrete in presence of Engineer-in-charge using same ingredient as adopted 
for design mix prior to commencement of concreting and get them tested in presence of 
Engineer-in-charge for 7 days and 28 days. 

 

3.9 For each change of source/quality/characteristic properties of the ingredients from that 
approved & used in the concrete mix during the work, a fresh mix design shall be got done by 
the contractor from the approved laboratory. Revised trial mix test shall be conducted at 
laboratory established at site and shall be submitted by the contractor as per the direction of 
Engineer-in-charge. 

 

3.10 The cost of packaging, sealing, transportation, loading, unloading, cost of samples and the 
testing charges for mix design in all cases shall be borne by the contractor. 

 

3.11 The rate for the item of Ready mix concrete shall be inclusive of all the ingredients 
including admixtures if required, labour, placing, curing, compacting, pumping, machinery, T & P 
etc. (except shuttering which shall be measured and paid for separately) required for design mix 
concrete of required strength and workability. The rate quoted by the agency shall be net and 
nothing extra shall be payable on account of change of quantities of concrete ingredients like 
cement and aggregates and admixtures etc. as per the approved mix design. 

 
55 



 
 

189 
 

Special Conditions 
 
 
 
 

3.12 The contractor shall engage Ready Mix Concrete (RMC) producing plant to supply RMC for 
the work. The RMC plant proposed to be engaged by the contractor shall fulfill the following 
requirements. 

 

It shall be fully computerized. 

 

It should have supplied RMC for Govt./Public undertakings/Local bodies project of similar 
magnitude. 

 
 

It should have facility for providing printed dispatch slips showing ingredients of concrete 
carried by each mixer. 

 

It shall have a lab with all kind of testing equipment for the checking of concrete and related 
materials. 

 

3.13 The contractor shall within 15 days of award of the work, submit list of at least two RMC 
plant companies of repute along with details of such plants including details of transit mixer, 
pumps etc. to be deployed indicating name of owner company, its location, capacity, technical 
establishment, past experience and text of M.O.U. proposed to be entered between purchaser 
(the contractor) and supplier (R.M.C. plant) to the Engineer-in-charge who shall give approval in 
writing (subject to drawl of M.O.U.). The contractor shall draw the M.O.U. with approved R.M.C. 
plant owner and submit to Engineer-in-charge within a week of such approval. The contractor 
will not be allowed to purchase ready mixed-concrete without completion of above stated 
formalities for use in this project. 

 

3.14 Engineer-in-Charge reserves the right to cancel the approval of plant with or without 
assigning any reason. 

 

The Engineer-in-Charge reserves the right to exercise control over the :- 

 

Ingredients, water and admixtures purchased, stored and to be used in the concrete including 
conducting of tests for checking quality of materials, recordings of test results and declaring the 
materials fit or unfit for use in production of mix. 

 
Calibration check of the R.M.C. 

 

Weight and quantity check on the ingredients, water and admixtures added in batch mixing. 

 

Time of mixing of concrete. 
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Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for use. This will 
include continuous control on the workability, during production and taking corrective action. 

 

3.15 For exercising such control, the Engineer-in-charge shall periodically depute his authorized 
representative at the RMC plant. It shall be responsibility of the contractor to ensure that all 
necessary equipment, manpower and facilities are made available to Engineer-in-Charge / his 
representative at R.M.C. plant. 

 

3.16 Ingredients, admixtures and water declared unfit for use in production of mix shall not be 
used. A batch mix found unfit for use shall not be loaded into the truck for transportation. 

 
 

3.17 All required relevant records of R.M.C. shall be made available to the Engineer-in-Charge or 
his authorized representative. Engineer-in-Charge shall, as required, specify guidelines & 
additional procedures for quality control & other parameters in respect of materials and 
production and transportation of concrete mix which shall be binding on the contractor & the 
R.M.C. plant. 

 

3.18 43 grade OPC (Conforming to IS : 8112) of brand / make / source as approved by Engineer-
in-charge shall only be use for production of concrete. 

 

3.19 QUALITY CONTROL OF READY-MIXED CONCRETRE 

 

It shall be the responsibility of the contractor to ensure that the RMC producer provides all 
necessary testing equipment and takes all necessary measures to ensure quality control of 
ready-mixed concrete. 

 
In general the required measures shall be:- 

 

(I)  CONTROL OF PURCHASED MATERIAL QUALITY 

 

R.M.C. producer shall ensure that all the materials purchased and used in the production of 
concrete conform to the stipulation of the relevant agreed standards with the materials 
suppliers and the requirements of the products mix design and quality control procedures. This 
shall be accomplished by visual checks, sampling and resting, certification from material supplier 
and information data for material supplier. Necessary equipment for the testing all material 
shall be provided and maintained in calibrated condition at the plant by the R.M.C. producer. 

 
(II) CONTROL OF MATERIAL STORAGE 

 

Adequate and effective storage arrangement shall be provided by, RMC producer at plant 
for prevention of contamination, reliable transfer and feed systems, drainage aggregates, 
prevention of freezing or excessive solar heating of aggregate etc. 

 
 
RMC  

of 
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(III) COMPUTER PRINT OUTS OF EACH TRUCK LOAD 

 

Each truckload transit mixer dispatched to site shall carry computer printout of the ingredients 
of the concrete it is carrying. The printout shall be produced to Engineer-in-Charge or his 
representative at site before R.M.C. is used in work. 

 

(IV)  TRANSFER AND WEIGHING EQUIPMENT 

 

R.M.C. producer shall ensure that a documented calibration is in place. Proper calibration 
records shall be made available indicating date of next calibration due, corrective action taken 
etc. R.M.C. producer shall ensure additional calibration cheeks whenever required by Engineer-
in-Charge in writing to contractor. R.M.C. producer shall also maintain a daily production record 
including details of customers to whom R.M.C. was supplied including that day’s production 
including water and admixtures. 

 

The accuracy of measuring equipment shall be within +2% quantity of cement, -3% of quantity 
of aggregate, admixture and water being measured. 

 

(V)  MAINTENANCE OF PLANT, TRUCK MIXERS AND PUMPS 

 

Plant, Truck, Mixers and pumps should be well maintained so that it does not hamper any 
operation of production, transportation and placement. 

 
(VI)  PRODUCTION OF CONCRETE:- 

 

3.20 The following precautions shall be taken during the production of R.M.C. at the plant. 

 

Weighing (correct reading of batch data and accurate weighing)-: For each load, written, printed 
or graphical records shall be made of the weights of the materials batched, the estimated 
slump, the total amount of water added to the load, the delivery tickets number for that load 
and the time of loading the concrete into the truck. 

 

Visual observation of concrete during production and delivery or during sampling and testing of 
fresh concrete, assessment of uniformity, cohesion, workability, adjustment to water content :-
The workability of the concrete shall be controlled on a continuous basis during production. The 
batch mix found unfit shall not be loaded into the truck for transportation. Necessary corrective 
action shall be taken in the production of mix as required for further batches. 

 

Use of adequate equipment at the plant to measure surface moisture content of aggregates, 
particularly fine aggregate and the workability of the concrete, cube test etc. shall also be 
ensured. 
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Making corresponding adjustment at the plant automatically or manually to batched quantities 
to allow for observed, measured or reported changes in materials or concrete quantities. 

 

Sampling of concrete, testing, monitoring of results. 

 

Diagnosis and correction of faults identified from observations / complaints 

 

The RMC plant produced concrete shall be accepted by Engineer-in-Charge at site after 
receipt of the same after fulfilling all the requirements of mix mentioned in the tender 
documents. 

 

Ready mix concrete shall be arranged in quantity as required at site of work. The ready mix 
concrete shall be supplied as per the pre-agreed schedule approved by Engineer-in-Charge. 

 

3.21 If so required by the Engineer-in-Charge, the RMC producer shall provide separate storage 
space / godowns for storage of materials approved by Engineer-in-Charge for the design mix 
concrete. 

 
3.22 The use of PPC RMC shall not be permitted. 

 

3.23 Frequency of sampling and standard of acceptance shall be as per specifications for design 
mix concrete. 

 

3.24 The RMC shall be placed by pump of suitable capacity and the contractor shall arrange 
sufficient length of pipe at site to place the RMC in the minimum required time. The contractors 
shall co-ordinate with R.M.C. supplier and pump hirer to have effective concrete placement. 
Nothing extra shall be paid for placing of concrete through concrete pump. 

 

The representative of R.M.C. supplier shall attend the site meeting as and when decided by the 
Engineer-in-Charge. 

 
 

3.26 i) The contractor shall access the quantity of R.MC. requirement at site well in advance and 
order accordingly to the R.M.C. supplier. In case excess R.M.C. is received at site, the 
Department shall not be under any obligation to get the extra quantity utilized and no payment 
for such R.M.C. shall be made. 

 

ii) The contractor shall have to employ labour in shifts to ensure continuous casting of slabs and 
other RCC members. No extra payment on this account shall be made. 
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The department will recommend to the Traffic Police to issue permits for the entry of the 
vehicles through the area of no entry zone to the working area. However, absence of such 
permits will not be cause for delay in completion of the work. 

 

The RMC concrete is required to be placed at site within the initial setting period of concrete. In 
case there is delay in placement of concrete the same shall be rejected and shall not be allowed 
to be used at site. 

 

In order to monitor the placement of RMC within initial setting time necessary record needs to 
be maintained at site. 

 
 

3.30 All materials to be used on the work shall conform to relevant specifications. The Engineer 
in charge reserves the right to reject any material not up to specification and the contractor will 
have no claim for any damage, loss or compensation on his account 

 

3.31 The natural sand if required shall be washed and rewashed as directed by Engineer in 
charge-In-Charge. The washed water of the natural sand shall be free from chlorides and 
sulphates, whose presence, if any, shall be checked with silver nitrate and barium chloride 
respectively. Manufactured sand shall be permitted for usage only on the specific approval from 
the Engineer in charge 

 

3.32 The contractor shall note that use of self compacting concrete (SCC) using fly ash is 
envisaged for the work. Therefore, the contractor shall be well equipped to produce, transport, 
place and finish SCC. 

 
3.33 Measurement: 

 

Dimensions shall be measured nearest to a cm except for the thickness of slab which shall be 
measured correct to 0.5 cm. The areas shall be worked out nearest to 0.01 sqm. The cubical 
contents shall be worked out to nearest 0.01 cum. 

 
No deduction shall be made for the following : 

 

Ends of dissimilar materials (e.g. joists, beams, post girders, rafters, purlins, trusses, corbels, 
steps etc.) up to 500 sqcm. in cross section. 

 

Opening up to 0.1 sqm. 
 

(Note : In calculating area of openings up to 0.1 sqm the size of opening shall include the 
thickness of any separate lintels or sills. No extra labour for forming such openings or voids shall 
be paid for. 

 

The volume occupied by reinforcement 
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The volume occupied by water pipes, conduits etc. not exceeding 25 sq. cm each in cross 
sectional area. Nothing extra shall be paid for leaving and finishing such cavities and holes. 

 

Measurement shall be taken before any rendering is done in concrete members. Measurement 
will not include rendering. The measurement of RCC work between various units shall be 
regulated as below : 

 

Slabs shall be taken as running continuously through except when slab is monolithic with the 
beam. In that case it will be from the face to face of the beam. 

 
 

Beams shall be measured from face to face of columns and shall include haunches, if any, 
between columns and beam. The depth of the beam shall be from the bottom of slab to the 
bottom of beam if beam and slab are not monolithic. In case of monolithic construction where 
slabs are integrally connected with beam, the depth of the beam shall be from the top of the 
slab to the bottom of beam. 

 
The columns measurement shall be taken through 

 

Chajjas along with its bearing on wall shall be measured in cum nearest to two places of 
decimal. When Chajjas is combined with lintel. Slab or beam, the projecting portion shall be 
measured as chajjas, built in bearing shall be measured as per item of lintel, slab or beam in 
which chajjas bears. 

 

Where the band and lintel are of the same height and the band serves as lintel, the portion of 
the band to be measured as lintel shall be for clear length of opening plus twice the over all 
depth of band. 

 
3.34 Tolerances 

 

Subject to the condition that structural safety is not impaired and architectural concept does not 
hamper, the tolerances in dimensions of RCC members shall be as specified in the drawings by 
the designer. Whenever these are not specified, the permissible tolerance shall be decided by 
the Engineer-in-Charge after consultation with the designer, if necessary. 

 

When tolerances in dimensions are permitted, following procedure for measurements shall 
apply : 

 

If the actual dimensions of RCC members do not exceed or decrease the design dimensions of 
the members plus or minus tolerance limit specified above, the design dimensions shall be taken 
for the purpose of measurements. 
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If the actual dimensions exceed the design dimensions by more than the tolerance limit, the 
design dimensions only shall be measured for the purpose of payment. 

 

If the actual dimensions decrease more than the tolerance limit specified, the actual dimensions 
of the RCC members shall be taken for the purpose of measurement and payment. 

 

For acceptance of RCC members whose dimensions are not exactly as per design dimensions, 
the decision of Engineer-in-Charge shall be final. For the purpose of payment, however, the 
clarification as given in para a, b and c above shall apply. 

 
3.35 Payment 

 

3.35.1 Where the concrete fulfills the criteria as specified in AS SPECIFIED CPWD 
SPECIFICATIONS 2009 VOL-I. Acceptance Criteria, full payment shall be payable subject to the 
conforming to prescribed specifications. 

 

3.35.2 Where the concrete does not satisfy the Acceptance Criteria and nondestructive test has 
been ordered or where the nondestructive test has been otherwise ordered, the result of 
nondestructive test shall prevail over the Acceptance Criteria as specified in CPWD specifications 
209 VOL-1. Where concrete does not satisfy the strength requirements in Nondestructive test, 
the Engineer-in-Charge may reject the concrete represented by the test. However, the Engineer-
in-Charge may accept the said concrete after remedial measures / retrofitting / rehabilitations, 
as shall be suggested by approved institutes (IIT Madras/ SERC Chennai), are carried out by the 
contractor at his risk and cost. The cost of consultancy to such institutes shall also be borne by 
the contractor. The decision of Engineer-in-Charge shall be final and binding. 

 
3.36 Rate: 

 

3.36.1 The rate includes the cost of materials, labours and other inputs involved in all the 
operations described above, finishing top of concrete in line and level, curing, protection from 
rains etc. except for the cost of reinforcement , centering and shuttering and applicable GST. 

 

3.36.2 No extra payment for richer mix which projects into any member from another member 
during concreting of junctions of beams, slabs and columns etc. will be made except where so 
indicated in the structural drawings. 

 

3.37 FORM WORK 

 

3.37.1 The work shall be done in general as per CPWD Specifications. 

 

3.37.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall 
be used for all R.C.C. work to give an even finish of concrete surface. However, marine-ply 
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shuttering in exceptional cases as per site requirement may be used on specific request from 
contractor to be approved by the Engineer-in-Charge. 

 

3.37.3 Nothing extra shall be paid for the centring and shuttering, circular in shape whenever 
the formwork is having a mean radius exceeding 6m in plan. 

 

3.37.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span 
more than 1.20 metres. 

 

3.37.5 In order to keep the floor finish as per architectural drawings and to provide required 
thickness of the flooring as per specifications, the level of top surface of R.C.C. shall be 
accordingly adjusted at the time of its centring, shuttering and casting for which nothing extra 
shall be paid to the Contractor except the places where different type of flooring is provided in 
the same room. 

 

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 
20mm or as required, lower than general floors shuttering should be adjusted accordingly. 
Nothing extra is payable on this account. 

 

3.37.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. 
Minimum size of shuttering plates shall be 600mm x 900mm except for the case when closing 
pieces are required to complete the shuttering panels. 

 

Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on 
the work. 

 

The shuttering plates shall be cleaned properly with electrically driven sanders to remove any 
cement slurry or cement mortar or rust. Proper shuttering oil or de- bonding compound such as 
“Reebole” of FOSROC or equivalent shall be applied on the surface of the shuttering plates in 
the requisite quantity before assembly of steel reinforcement. Nothing extra shall be paid on 
this account. 

 

3.37.7 Concreting of upper floor shall not be done until concrete of lower floor has set at least 
for 14 days but form work and reinforcement can be taken up after the concrete has set at least 
for three days. 

 

3.37.8 Double steel scaffolding having two sets of vertical supports shall be provided for 
external wall finish, cladding etc. The supports shall be sound and strong, tied together with 
horizontal pieces over which scaffolding platform shall be fixed. Scaffolding shall have steel 
staircase for inspection of works at upper levels. Nothing extra shall be paid on this account. 

 
3.38 REINFORCEMENT:- 
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3.38.1 The reinforcement shall be done as per CPWD Specifications. 

 

3.38.2 The rate of item of reinforcement of RCC work includes all operations including 
straightening, cutting, bending, welding, binding with annealed steel or welding and placing in 
position at all the floors with all leads and lift complete as per CPWD Specifications. 

 

3.38.3 The contractor shall provide approved type of support for maintaining the bars in 
position and ensuring required spacing and correct cover of concrete to reinforcement as called 
for in the drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be 
used in order to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in 
advance with approved proprietary pre-packed free flowing mortars (Conbextra as 
manufactured by M/S Fosroc Chemicals India Ltd. or approved equivalent) of high early strength 
and same colour as surrounding concrete. However, 

 
 
 

Cover Guard Bars shall also be used to maintain proper cover of RCC Columns in addition to 
spacer blocks as mentioned above. Pre-cast cement mortar/concrete blocks/blocks of polymer 
shall not be used as spacer blocks unless specially approved by the Engineer-in-charge. The rate 
of RCC items is inclusive of cost of such cover blocks & Cover Guard Bars. Nothing extra shall be 
paid on this account. 

 
3.39 PRE-CAST RCC WORK 

 

3.39.1 The work shall be done in accordance with CPWD Specifications. 

 

3.39.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be 
made in the mould to accommodate fixing devices such as hooks etc. and forming of notches 
and holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved 
from Engineer-in-charge before taking up the work. 

 
3.39.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

 

3.39.4 Pre-cast units shall be stored, transported and placed in position in such a manner that 
these are not damaged. 

 

3.39.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as 
approved by Engineer-in-charge. The rate quoted for the item shall include the element for 
framework and mechanical vibration. 

 

3.39.6 Rate for item includes cost of all materials. labour, and all operations involved.  
Cost of M.S. frames, lugs including their welding, lifting hooks is also included. 
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3.39.7 In the item of providing and fixing precast reinforced cement concrete in shelves the cost 
of cutting chases and making good the same shall be inclusive in the item and nothing extra shall 
be paid on this account. 

 

4.0 BRICK WORK:- 

 

4.1.1 The brickwork shall be carried out with good quality Fly ash cement bricks of class 
designation as per BOQ item. 

 
 

4.1.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of 
cladding to come over brick work. 

 

4.1.3 Brick work provided around shaft or lift walls or around slab cutouts shall be measured in 
the brick for corresponding floor level. Nothing extra shall be paid on this account. 

 

4.1.4 M.S. Strip/ Bar provided at every third course of half brick masonry shall be in single piece. 
If required, welding joint can be used without overlaps. Nothing extra shall be paid for welding 
and overlaps. 

 

5.0 EXPANSION JOINT 

 

5.1 General- As per BOQ item 

 

5.1.1 Seismic / separation/ expansion joints shall be provided where shown in the drawings and 
as per CPWD specifications and as directed by Engineer-in-Charge. They shall be constructed 
with in gap between the adjoining parts of the works of the width specified. 

 

5.1.2 The contractor shall ensure that no debris is allowed to enter and be lodged in seismic/ 
separation/ expansion joints. 

 

5.1.3 The expansion joint shall be cleaned and made dry completely. All loose materials shall 
also be removed. The joints gap shall be made uniform in width and depth after cleaning the 
joints. The backup materials of best quality shall be provided in position in order to produce 
thoroughly together in required proportion as prescribed by manufacture specification, so that a 
uniform mixture obtained. The mixed solution shall be applied to two sides of the joint that it 
covers the sides complete. Disturbed edges of RCC members near expansion joints shall be 
finished with rich mortar without any extra work includes providing required width of expansion 
board in the joints and measurement of expansion board only shall be taken. 
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6.0 GRANITE/ MARBLE OR LIKE WORKS 

 

6.1 The granite/ marble or like stonework shall, in general, be carried out as per the CPWD 
Specifications. The specifications for dressing, laying, curing, finishing, measurements, rate etc. 
for the granite/ marble or like stone flooring shall be same as that of works for the Marble 
flooring, skirting and risers of steps under Flooring Sub Head of the CPWD Specifications. The 
wall lining / veneer work with granite/ marble or like stone shall be as per the CPWD 
Specifications for Marble work Sub Head. 

 

6.2 The decision of the Engineer-in-Charge as regards the approval of the samples for the 
various types of the granite/ marble or like stones shall be final and binding on the Contractor. 
No claim of any kind whatsoever shall be entertained from the Contractor on this account. The 
Contractor shall then procure and get the mock up prepared at site of work for approval of 
quality of workmanship and the granite/ marble or like stone as specified. The mock up shall be 
prepared in lift lobby, toilet etc. on one of the floors. The size of the stones shall be as per the 
architectural drawings. If the quality of the workmanship and the material is as per the required 
standards, the mock up shall be allowed as part of the work and measured for payment and 
shall not be dismantled. Otherwise, it shall be dismantled by the contractor as directed by the 
Engineer-in-Charge and taken away from the site of the work at his own cost. Nothing extra shall 
be payable on this account. 

 

6.3 The granite/ marble or like stone slabs shall be cut to required sizes and shapes, as per the 
architectural drawings, to negotiate the curved steps in segmented manner. The risers shall also 
be cut to required sizes and shapes and the edges chamfered at the joints, all as per the 
architectural drawings. However, the Contractor shall prepare the detailed shop drawings for 
the same and commence work 

 

only after the approval by the Engineer-in-Charge. The rate shall also include any consequent 
wastage, incidental charges involved in this work. Nothing extra shall be payable on this 
account. For the purpose of payment, the actual area of each type of granite/ marble or like 
stone as laid shall be measured. 

 

6.4 For the steps (risers and treads) in the linear profile, the granite/ marble or like stone shall 
be provided in single pieces as per the architectural drawings, unless otherwise specifically 
permitted by the Engineer-in-Charge. Wherever grooves are required to be provided the same is 
to be done as per architectural drawings and as directed by the Engineer-in-charge. Wherever 
required, the joints shall be provided as per the architectural drawings. Nothing extra shall be 
payable on these accounts. 

 

6.5 The granite/ marble or like stone slabs used for providing and fixing in the sills, soffits and 
jambs of doors, windows, ventilators and similar locations shall be in single piece unless 
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otherwise directed by the Engineer-in-Charge. Wherever stone slab other than in single piece is 
allowed to be fixed, the joints shall be provided as per the architectural drawings and as per the 
directions of the Engineer-in-Charge. Depending on the number of joints, as far as possible, the 
stone slabs shall be procured and fixed in slabs of equal lengths as per the architectural 
drawings and as directed by Engineer-in-Charge. 

 

6.6 While fixing the granite/ marble or like stone slabs in sills, soffits and jambs of doors, 
windows, ventilators etc., rebates shall be made by overlapping the stones at the required 
places for fixing shutters for doors, windows and ventilators etc. as shown in the architectural 
drawings and as per the directions of the Engineer-in-Charge. Epoxy based adhesives shall be 
used for fixing the granite/ marble or like stones to each other, or wherever required. The 
authorized overlap as per the architectural drawings or as directed by the Engineer-in-Charge 
shall be measured for payment under the same item. However, any extra mortar thickness 
required due to the overlap arrangement shall be deemed to have been included in the rate of 
this item. Nothing extra shall be payable on this account. The stone shall have uniform thickness 
and shall be provided in sizes as per the architectural drawings. The stone slab shall have 
uniformly leveled surface after fixing. All the joints shall be finished smoothly in a workmanlike 
manner. 

 

6.7 The granite/ marble or like stone work shall be adequately protected by a layer of Plaster of 
Paris, which shall be maintained throughout and removed just before handing over of the works 
for which nothing extra shall be payable. 

 
 
 

7.0 WOOD WORK 

 

7.1 The wood work in general shall be carried out as per CPWD Specifications (Volume-I)  
2009, with up-to-date correction slips 

 

7.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-
charge before commencement of work. 

 
 

7.3 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred. 
 
 
 

7.4 Timber shall be of specified species, good quality and well seasoned. It shall have uniform 
colour, reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It 
shall be close grained. The contractor shall deposit the samples of species of timber to be used 
with the Engineer-in-Charge for testing before commencement of the work. 

 

7.5 Wood work shall not be painted, oiled or otherwise treated before it has been approved by 
the Engineer-in-charge. All portion of timber including architrave abutting against masonry, 
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concrete, stone or embedded in ground shall be painted with approved wood preservative or 
with boiling coal tar. 

 

7.6 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning 
Plants about the timber used on the work having been kiln seasoned and chemically treated by 
them, falling which it would not be accepted as kiln seasoned and/or chemically treated. 

 
 
 

7.7 Transparent sheet glass conforming to IS: 2835 shall be used. Thickness being governed as 
under unless otherwise specified in the item in wood work/steel work: 

 

Area of Glazing Thickness 
  

(a) For glazing area up to 0.50 sqm 4.0 mm 
  

(b) For glazing area more than 0.50 sqm to 6.0 mm 

0.90 sqm   
 

7.8 Factory made wooden flush door and panelled and wire gauge shutters shall be 
manufactured and carried out as per CPWD specifications (Volume-I, 2009 with up to date 
correction slips). 

 

7.9 The work shall be executed through specialized agencies to be approved by the Engineer –in- 
Charge. 

 

7.10 The contractor shall propose well in advance to Engineer-in-Charge, the names and address 
of the factory where from the contractor intends to get the shutters manufactured along with 
the credential of the firm. The contractor shall place the order for manufacturing of shutters 
only after obtaining approval of the Engineer in Charge whose decision in this case shall be final 
& binding. In case the firm is not found suitable he shall propose another factory. The factory 
may also be inspected by a group of officers before granting approval; shutters shall however he 
accepted only if these meet the specified test. 

 

7.11 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-
Charge or his authorized representative. The contractor will have no claim if the shutters 
brought at site in part or full lot are rejected by the Engineer-in-Charge due to bad workmanship 

 
/ quality. Such defective shutters will not be measured and paid. The contractor shall remove 
the same from the site of work within 7 days after the written instruction in this regard are 
issued by the Engineer-in-Charge. 

 

7.12 The shutters should be brought at site without primer / painting. 
 
 
 
 

 
68 



 
 

202 
 

Special Conditions 
 

 
7.13 (a) Inspection of shutters shall be carried out for dimensions & tolerances, size & type 
general construction & workmanship, finish & glazing at the following frequency: - 

 

Lot Size Sample Size Permissible number of 
  defectiveness 
   

Upto 25 2 0 
   

26 to 50 5 0 
   

51 to 100 8 0 
   

101 to 150 13 1 
   

151 to 300 20 2 
   

301 to 500 32 3 
   

501 to 1000 50 5 
   

1001 & above 80 7 
   

 
(b)Criteria for conformity 

 

Any sample shutter failing in any one or more of the requirements inspected for as above shall 
be considered as defective. A lot shall be considered as having satisfied the requirements of the 
standard if the number of defective shutters in the sample does not exceed the corresponding 
permissible number of defectiveness given above. 

 

Testing – The shutters shall be tested for species seasoning & treatment, defects in the timber, 
panel material, construction & workmanship in the approved Laboratory at the frequency 
mentioned in CPWD specification. 

 

If shutters are found defective in any one of the criterion double the shutter shall be tested & if 
found permissible can be accepted. If shutter is found defective in more than one criterion, the 
whole lot shall be rejected. 

 
Finish 

 

All components of door shutter shall have smooth finish. 

 

Panels of the door shutters shall be flat and well sanded to a smooth and level Surface. 

 

All the surfaces of door shutters which are required to be painted or polished or varnished shall 
be got approved from the Engineer In Charge before applying protective coat of primer, polish 
or varnish. 

 
8.0 Flush Doors 

 
 

 
69 



 
 

203 
 

Special Conditions 
 
 

 

8.1 General 

 

The door shall be of flush type solid core marine grade with single or double shutter as the case 
may be. 

 

8.2 Shutters 

 

Flush door shutters shall have a solid core and may be of the decorative or non-decorative 
(Paintable type as per IS 2202 (Part I). Nominal thickness of shutters may be 30mm as 
mentioned in the BOQ. Thickness and type of shutters shall be as specified. 

 

Width and height of the shutters shall be as shown in the drawings or as indicated by the 
Engineer-in-Charge. All four edges of the shutters shall be square. The shutter shall be free from 
twist or warp in its plane. The moisture content in timbers used in the manufacture of flush door 
shutters shall be not more than 12 per cent when tested according to IS 1708. 

 
8.3 Core 

 

The core of the flush door shutters shall be a marine grade block board having wooden strips 
held in a frame constructed of stiles and rails. Each stile and rail shall be a single piece without 
any joint. The width of the stiles and rails including lipping, where provided shall not be less than 
45mm and not more than 75mm. The width of each wooden strip shall not exceed 30mm. Stiles, 
rails and wooden strips forming the core of a shutter shall be of equal and uniform thickness. 
Wooden strips shall be parallel to the stiles. 

 

8.4 End joints of the pieces of wooden strips of small lengths shall be staggered. In a shutter, 
stiles and rails shall be of one species of timber. Wooden strips shall also be of one species only 
but it may or may not be of the same species as that of the stiles and rails. Any species of timber 
may be used for core of flush door. However, any non-coniferous (Hard wood) timber shall be 
used for stiles, rails and lipping. 

 
8.5 Face Panel 

 
The face panel shall be formed by gluing, by the hot-press process on both faces of the core, 
either plywood or cross-bands and face veneers. The thickness of the cross bands as such or in 
the plywood shall be between 1.0mm and 3.0mm. The thickness of the face veneers as such or 
in the plywood shall be between 0.5mm and 1.5mm for commercial veneers and between 
0.4mm and 1.0mm for decorative veneers, provided that the combined thickness of both is not 
less than 2.2mm. The direction of the veneers adjacent to the core shall be at right angles to the 
direction of the wooden strips. Finished faces shall be sanded to smooth even texture. 
Commercial face veneers shall conform to marine grade plywood and decorative face veneers 
shall conform to type I decorative plywood in IS 1328. 
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8.6 Lipping 
 

Lipping, where specified, shall be provided internally on all edges of the shutters. Lipping shall 
be done with battens of first class hardwood or as specified of depth not less than 25mm. For 
double leaved shutters, depth of the lipping at meeting of stiles shall be not less than 35 mm. 
Joints shall not be permitted in the lipping. 

 
8.7 Rebating 

 

In the case of double leaves shutters the meeting of stiles shall be rebated by 8 mm to 10 mm. 
The rebating shall be either splayed or square type as shown in drawing where lipping is 
provided. The depth of lipping at the meeting of stiles shall not be less than 30 mm. 

 
8.8 Opening for Glazing 

 

When required by the purchaser opening for glazing shall be provided and unless otherwise 
specified the opening for glazing shall be as per drawings. The bottom of the opening shall be at 
a height as shown in the drawings. Opening for glazing shall be lipped internally with wooden 
batten of width not less than 25 mm. 

 
8.9 Tolerance 

 

Tolerance on width and height shall be + 3 mm and tolerance on nominal thickness shall be ± 1.2 
 

mm. The thickness of the door shutter shall be uniform throughout with a permissible variation 
of not more than 0.8 mm when measured at any two points. 

 

Adhesive:- Adhesive used for bonding various components of flush door shutters namely, core, 
core frame, lipping, cross-bands, face veneers, plywood etc. and for bonding plywood shall 
conform to BWP type, phenol formaldehyde synthetic resin adhesive conforming to IS 848. 

 

8.10 Tests 

 

As per CPWD Specifications.  
8.11 Fixing  
As per CPWD Specifications.  
8.12 Measurements  
As per CPWD Specifications.  
9.0 STEEL WORK 

 

9.1 All steel work shall be carried out as per CPWD Specifications. (Volume 1) 2009 with up-to-
date correction slips. 
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9.2 All welded steel work shall be tested for quality of weld as laid down in IS 822 : 

 

1970 before actual execution. 

 

10.0 FLOORING 

 

10.1 All work in general shall be carried out as per CPWD Specifications (Volume 1) 

 

2009 with up-to-date correction slips. 

 

10.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get 
samples of each pattern laid and approved by the Engineer-in-charge before final laying of such 
flooring. Nothing extra shall be payable on this account. 

 

10.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in 
the nomenclature of the item and nothing extra for laying pattern flooring shall be paid over and 
above the quoted rate. No additional wastage, if any, shall be accounted for any extra payment. 

 
 
 

10.4 Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles etc.) 
shall be deposited well in advance with the Engineer-in-Charge for approval. The sizes of stones 
for flooring shall be of a size not less than 600mmx600mm or as approved by Engineer-in-
Charge. Approved samples should be kept at site with the Engineer-in-Charge and the same shall 
not be removed except with the written permission of Engineer-in-Charge. No payment 
whatsoever shall be made for these samples. 

 

10.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details 
establishing the quarry and its location or source. 

 

10.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided except to 
adjust for closing pieces. The marble / stone flooring in treads and risers of staircase is to be laid 
in single piece. 

 

10.7 The rate of items of flooring is inclusive of Providing Sunken Flooring in Bathrooms, 
Kitchen, W.C., etc. and nothing extra on this account is admissible. 

 

10.8 Chasing of required width and thickness shall be made in brick work at skirting location so 
as to flush the external surface of skirting with internal plastering. No extra payment towards 
making chases in brick work at skirting shall be made and the same is presumed to be inclusive 
of rate quoted for the item of providing and fixing skirting. 
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10.9 Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so 
that the wash water flows towards the direction of floor trap. Any reverse slope if found, shall 
be made good by the contractor by ripping open the floor/grading concrete and nothing shall be 
paid for such rectifications. 

 

10.10 The flooring and skirting will be executed as per pattern shown in the Architectural 
drawings and as per approval of Engineer-in-Charge and nothing extra shall be payable on this 
account. 

 
10.11 The rate shall include the cost of all materials and labour involved in all the operations.  
Nothing extra shall be paid for use of cut/sawn stone/ tiles in the work. 

 

11.0 VITRIFIED TILES FLOORING 

 

11.1 The tiles shall be of approved make and shall generally conform to Table 12 of IS15622. The 
Vitrified tiles of specified sizes shall be used & sample of tiles shall be got approved from the 
Engineer – in – charge. The Mandatory tests for vitrified tiles shall be got done as per CPWD 
Specifications (volume – 1) / relevant BIS Code. 

 
11.2 The vitrified shall be as specified in the item. The tiles shall be of specified colours as 

 

shown in the drawings or as approved by Engineer – in – Charge and will be laid 
in 

 

pattern as per architectural drawings. Nothing extra shall be paid for laying tiles in specific 
pattern. The tiles shall be first quality of approved make. 

 

12.0 INTEGRAL BASED WATER PROOFING:- 

 

12.1 The work shall be got executed as per CPWD or manufactures’ specifications and from the 
specialized agency as approved by the Engineer in Charge. 

 
 

12.2 Contractor shall also submit the names of water proofing specialist along with information 
about their technical capabilities and list of similar works executed by the specialized agency in 
the past for the approval of Engineer-in-charge within 30 days from the date of award of work. 

 
 
 

12.3 Total quantity of the water proofing compound required shall be arranged only after 
obtaining the prior approval of the make by Engineer-in-charge in writing. Materials shall be 
kept under double lock and key and proper account of the water proofing compound used in the 
work shall be maintained. It shall be ensured that the consumption of the compound is as per 
specified requirements. 
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12.4 The finished surface after water proofing treatment shall have adequate smooth slope as 
per the direction of the Engineer-in-charge. 

 

12.5 Before commencement of treatment on any surface, it shall be ensured that the outlet 
drain pipes / spouts have been fixed and the spout openings have been chased and rounded off 
properly for easy flow of water. 

 

12.6 GUARANTEE BOND FOR ALL WATER PROOFING ITEMS:- 

 

Five years Guarantee bond in prescribed proforma given in the tender document shall be 
submitted by the contractor which shall also be signed by both the specialized agency and the 
contractor to meet their liability / liabilities under the guarantee bond. However, the sole 
responsibility about efficiency of water proofing treatment shall rest with the building 
contractor. 10% (Ten per cent) of the cost of water-proofing work shall be retained as Security 
Deposit and the amount so deducted would be released after 5 (Five) years from the date of 
completion of the entire work under the agreement, if the performance of the treatment is 
found satisfactory. If any defect is noticed during the guarantee period, the contractor shall 
rectify it within 15 days of receipt of intimation of defects in the work. If the defects pointed out 
are not attended to within the specified period, the same will be got done from another agency 
at the risk and cost of contractor. However this security deposit can be released in full, if bank 
Guarantee of equivalent amount for Full 5 (Five) years is produced and deposited with the IISER 
PUNE. 

 
13.0 FINISHING:- 

 

13.1 The work shall be done in accordance with CPWD Specifications -2009 Vol. I to Vol. 

 

with up to date correction slips and the manufacturer’s specifications where CPWD 
specifications are not available. 

 

13.2 The quantity of paint required as per the theoretical consumption including wastages, 

 

if any, shall be procured from the approved manufacturer or his authorized 

 

dealers and deposited with the representative of the Engineer-in-Charge at site. 
 
 
 

13.3 The paint shall be obtained in smaller packing (around 20 litre). 
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13.4 The paint shall be kept in the joint custody of the IISER PUNE and the Contractor and day-
to-day account of receipt and issue shall be maintained. However, the safe custody and watch 
and ward shall remain to be the responsibility of the Contractor. Nothing extra shall be payable 
on this account. 

 

13.5 The name of the manufacturer, manufacturer’s product identification, manufacturer’s 
mixing instructions, warnings and instructions for handling and application, toxicity and date of 
manufacturing and shelf life shall be clearly and legibly mentioned on the labels of each 
container. These details shall be kept in record. The material shall be consumed in the order of 
material brought to site, first come first consume basis. The Contractor shall obtain and submit 
to the IISER PUNE the manufacturer’s certificate for compliance of the various characteristics of 
the materials as per the manufacturer’s specifications and also copy of the manufacturer’s test 
report for the record. 

 

13.6 Empty containers of the paints shall not be removed from site till the completion of the 
work unless otherwise permitted and shall be removed only with the permission of the 
Engineer-in-Charge or his authorized representative at site of ork. 

 

13.7 All arrangements for measuring, dosing etc. at site shall be made by the Contractor. 

 

Nothing extra shall be payable on this account. 

 

13.8 The Contractor shall apply samples of each kind of paint for the approval of shade and 
colour as per the directions of the Engineer-in-Charge before procuring the paint in mass. 

 

13.9 All incidental charges of cartage, storage, wastage, safe custody, scaffolding, cost of 
samples and mock ups etc. shall be borne by the Contractor and no claim, whatsoever, shall be 
entertained on this account. 

 

14.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 

 

14.1 The contractor shall be responsible for the protection of the sanitary and water supply 
fittings and other fittings and fixtures against pilferage and breakage during the period of 
installation and thereafter until the building is handed over. 

 

14.2 The contractor shall furnish all labour, materials and equipment, transportation and 
incidental necessary for supply, installation, testing and commissioning of the complete 
Plumbing / Sanitary system as described in the Specifications and as shown on the drawings. 
This also includes any material, equipment, appliances and incidental work not specifically 
mentioned herein or noted on the Drawings/Documents as being furnished or installed, but 
which are necessary and customary to be performed under this contract. The Plumbing / 
Sanitary System shall comprise of following: 
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Sanitary Fixtures and Fittings.  
Internal and External Water Supply.  
Internal and External Drainage.  
Balancing, testing & commissioning.  
Test reports and completion drawings. 

 

14.3 For the work of water supply and sanitary installations, the contractor shall engage the 
approved licensed plumbers and submit the name of proposed plumbing agencies with their 
credentials for approval of the Engineer-in-Charge. For quality control & monitoring of 
workmanship, contractor shall assign at least one engineer who would be exclusively 
responsible for ensuring strict quality control, adherence to specifications and ensuring top class 
workmanship for the installation. 

 
14.4 The work in general shall be carried out as per CPWD Specifications (Volume II) 

 

2009 with up-to-date correction slips. 

 

14.5 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc.  
wherever required and making good the same for which nothing extra shall be paid. 

 

14.6 Nothing extra for providing & fixing CP Brass caps /extension pieces wherever required for 
CP Brass fittings shall be paid beyond the rates payable for corresponding CP Brass fittings. 

 

14.7 The contractor shall examine all architectural, structural, plumbing, electrical and other 
services drawings and check the as-built works before starting the work, report to the Engineer 
In-Charge any discrepancies and obtain clarification. Any changes found essential to coordinate 
installation of his work with other services and trades, shall be made with prior approval of the 
Engineer In-Charge without additional cost to the IISER PUNE. 

 

14.8 All the shop drawings shall be prepared on computer through Autocad System based on 
Architectural Drawings and site measurements. Within two months of the stipulated date of 
start of the contract, contractor shall furnish, for the approval of Engineer In-Charge, the two 
sets of detailed shop drawings of complete work and materials including layouts for Plant room, 
Pump room, Typical toilets drawings showing exact location of supports, flanges, bends, tee 
connections, reducers, detailed piping drawings showing exact location and type of supports, 
valves, fittings etc.; external insulation details for pipe insulation etc. 

 

14.9 These shop drawings shall contain all information required to complete the work. These 
Drawings shall contain details of construction, size, arrangement, operating clearances, 
performance characteristics and capacity of all items of equipment, also the details of all related 
items of work by other contractors. Each shop drawing shall contain tabulation of all measurable 
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items of equipment/materials/works and progressive cumulative totals from other related 
drawings to arrive at a variation-in-quantity statement at the completion of all shop drawings. 
Minimum 4 sets of drawings shall be submitted after final approval along with CD. When he 
makes any amendments in the above drawings, the contractor shall supply two fresh sets of 
drawings with the amendments duly incorporated along with check prints, for approval. The 
contractor shall submit further four sets of shop drawings to the Engineer In-Charge for the 
exclusive use by the Engineer In-Charge and all other agencies. No material or equipment may 
be delivered or installed at the job site until the contractor has in his possession, the approved 
shop drawing for the particular material/equipment / installation. 

 

14.10 Shop drawings shall be submitted for approval four weeks in advance of planned delivery 
and installation of any material to allow the Engineer In-Charge ample time for scrutiny. No 
claims for extension of time shall be entertained because of any delay in the work due to his 
failure to produce shop drawings at the right time, in accordance with the approved 
programme. 

 

14.11 Samples of all materials like valves, pipes and fittings etc. shall be submitted to the 
Engineer In-Charge prior to procurement for approval and retention by Engineer In-Charge and 
shall be kept in their site office for reference and verification till the completion of the Project. 
Wherever directed a mockup or sample installation shall be carried out for approval before 
proceeding for further installation without any extra cost. 

 

14.12 Approval of shop drawings shall not be considered as a guarantee of measurements or of 
building dimensions. Where drawings are approved, said approval does not mean that the 
drawings supersede the contract requirements, nor does it in any way relieve the contractor of 
the responsibility or requirement to furnish material and perform work as required by the 
contract. 

 

14.13 All materials and equipment shall conform to the relevant Indian Standards and shall be of 
the approved make and design. Makes shall be in conformity with list of approved 
manufacturers as per the tender document. 

 

14.14 Balancing of all water systems and all tests as called for the CPWD Specifications shall be 
carried out by the contractor through a specialist group, in accordance with the Specifications 
and Standards. The installation shall be tested and shall be commissioned only after approval by 
the Engineer In-Charge. All tests shall be carried out in the presence of the representatives of 
the Engineer In-Charge and nothing extra shall be payable on this account. 

 

14.15 The contractor shall submit completion plans for water supply, internal sanitary 
installations and building drainage work within 15 days of the date of completion. These 
drawings shall be submitted in the form of two sets of CD’s and four portfolios (300 x 450 mm) 
each containing complete set of drawings on approved scale indicating the work as installed. 
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These drawings shall clearly indicate complete plant room layouts, piping layouts and 
sequencing of automatic controls, location of all concealed piping, valves, controls and other 
services. In case the contractor fails to submit the completion plans as aforesaid, security 
deposit shall not be released and these shall be got prepared at his risk and cost. 

 

14.16 The CCI/CI/PVC pipe and GI pipe etc. wherever necessary shall be fixed to RCC columns, 
beams etc. with rawl plugs and nothing extra shall be paid for this. 

 

14.17 The variation in consumption of material shall be governed as per CPWD specification and 
clauses of the contract to the extent applicable. 

 
 

14.18 The pig lead to be used in joints of 150mm, 100mm, 75mm, 50mm dia of sand cast iron, 
centrifugally cast (Spun) iron pipes shall be as per relevant CPWD Specifications. 

 

14.19 The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials and shall construct suitable godowns, yards at the site of work for storing materials so 
as to be safe against damage by sun, rain, fire or theft etc., at his own cost and also employ 
necessary watch and ward establishment for the purpose at his own cost. 

 

14.20 All fixtures and fittings shall be provided with all such accessories as are required to 
complete the item in working condition whether specifically mentioned or not in the Schedule 
of Quantities, specifications, elsewhere in this tender document & drawings. The quoted rates 
shall be deemed to be all inclusive for a complete item fit for use including all materials, labour, 
T&P, specials, equipment, testing & commissioning etc. Accessories shall include proper fixing 
arrangement, brackets, nuts, bolts, screws and required connection pieces. Nothing extra 
whatsoever shall be payable on this account. 

 
14.21 Fixing screws shall be half round head chromium plated brass screws with C.P.  
washers where necessary or otherwise as provided in the item. 

 

14.22 Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, 
cracks and glazing defects and shall conform to relevant BIS codes. Colour of sanitary ware, shall 
be specified or as selected by the Engineer-in-Charge. Nothing extra shall be payable on this 
account. 

 

14.23 Horizontal pipes running along ceiling shall be fixed on structural adjustable clamps of 
approved design. Horizontal pipes shall be laid to uniform slope and the clamps adjusted to the 
proper levels so that the pipes fully rest on them and are properly secured. 

 

14.24 Contractor shall provide all nuts, bolts, welding material and paint the Clamps with one 
coat of red oxide and two or more coats of black enamel paint. 
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14.25 Slotted angle/channel supports on walls shall be provided wherever shown on drawings. 
Angles/channels shall be of sizes shown on drawings or specified in schedule of quantities. 
Angles/channels shall be fixed to brick walls with bolts embedded in cement concrete blocks 
and to RCC walls with suitable anchor fasteners. The spacing of support bolts horizontally shall 
not exceed 1 m. 

 

14.26 Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, 
beams or columns, nothing extra shall be payable for clamping arrangement and making good 
with cement concrete 1:2:4 mix (1 cement: 2 coarse sand: 4 stone aggregate 20 mm nominal 
size) or as directed by the Engineer-in-Charge. 

 

14.27 The ground colour shall be applied throughout the entire length of pipe. Colour bands 
shall be superimposed on the ground colour and shall be applied near valves, junctions, joints, 
service appliances, bulkheads, valves, etc. for clear identification of fluid being carried and to 
avoid confusion. The relative proportional widths of the first colour band to the subsequent 
bands shall be 4:1.The minimum width of the narrowest colour band shall be 25 mm. 

 

14.28 Rates for all items quoted shall be inclusive of all work and items given in the above 
mentioned specifications and Schedule of Quantities and applicable for the work under floors, in 
shafts or at ceiling level at all heights and depths. All rates are inclusive of cutting holes and 
chases in RCC and masonry work and making good the same. All rates are inclusive of pre testing 
and on site testing of the installations, materials and commissioning. 

 
 
 

14.29 Cleaning and Disinfection of Pipelines:- 

 

On completion of hydraulic tests and before a pipe is disinfected, it shall be proved to be free 
from obstruction, debris and sediment by scouring or by any other process which the Engineer-
in-charge may prescribe. Upon satisfactory completion of testing and cleaning, the pipelines 
shall be disinfected as ordered. Chlorine solution shall be applied at the charging point as the 
pipeline is being filled and dosing shall be continued until the pipeline is full and at least 50 parts 
of chlorine per million parts of water have been made available and distributed evenly. If 
ordinary bleaching power is used, proportions will 150 gms of power to 1000 litre of water. If a 
proprietary brand is used, the proportion shall be as specified by the manufacturer. The treated 
water shall be left in pipeline for a period as directed but not exceeding 24 hours chlorine 
residual tests shall be taken at various points along the pipeline. The disinfection process shall 
be repeated until the sample of water taken from the pipeline are declared fit for human 
consumption by a recognized laboratory. 

 

14.30 Opening, cut out in slabs, beams as required shall be left out by inserting PVC spouts of 
required size before casting of RCC members. Nothing extra shall be paid on this account. 
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14.31 The entire responsibility for the quality of work will however rest with the building 
contractor only. 

 

15.0 STAINLESS STEEL RAILINGS: 

 

15.1 Providing, fabricating and fixing in position welded built-up section using stainless pipes 
and connecting plates, of Grade S.S. 304 and of required diameter & thickness as per the 
directions of the Engineer-in-Charge, at the junctions of doors, on walls, other locations as 
directed etc. including cutting, welding, grinding, bending to required profile and shape, 
hoisting, buffing and polishing, cutting chase/embedding in RCC / Masonry, fixing using stainless 
steel screws, nuts, bolts and washers or stainless steel fasteners as required to make it rigidly 
fixed & stable and making good the plaster/flooring etc. all complete, at all floors and all levels 
as directed by the Engineer-in-Charge. 

 

15.2 Rate includes cost of all inputs of materials, labour, T&P, etc. involved in the work and all 
incidental charges to execute this item. However, for the purpose of payment only the actual 
weight of the stainless pipes and stainless steel plates provided and fixed shall be measured in 
kg. 

 
16. TEXTURE FINISH (EXTERNAL) 

 
Texture paint shall be of approved shade and pattern as per approved vendor’s specification. 

 
Surface preparation to be done neatly over the plastered surface before the application of base coat. Base 
coat shall be of required thickness and not less than 2.0 mm thick as per manufacturer specifications  
, to be applied over the plastered surface by using trowel and putty blade / roller etc. Necessary patterns 
and grooves shall be formed with in the base coat. Base coat shall be allowed for drying at least for 10-12 
hrs before the application final painting. Over this base surface approved shade painting to be applied in 
two coats. 

 
Wall primer over the plastered surface is to be done based on the selection of texture pattern and finish. 

 
The quoted rate shall include all the above operations including tools and tackles etc. 

 

 

17. SECURITY RULES 

 

The contractor shall follow at site all security rules as may be framed by the IISER from time to 
time regarding removal/movement of materials and equipment from site, issue of identity 
cards, control of entry of personnel and all similar matters. 

 

The contractor and his personnel shall abide by all security measures imposed by the Engineer in 
charge or his duly authorized representative from time to time any other statutory orders. 
Nothing extra will be payable on account of stoppage/hindrance of the work. 
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The contractor, his employees and agents shall not disclose any information or drawings 
furnished to him by the IISER Any drawings, reports and other information prepared by the 
contractor/by the Corporation or jointly by both for the execution of the contract shall not be 
disclosed without the prior written approval of the Engineer in charge. No photographs of the 
works or plant within the site premises will be taken without the prior written approval of the 
Engineer in charge. 

 
 
 

18. TEMPORARY APPROACH ROADS 

 

The contractor shall construct and maintain at his own cost, the temporary access roads and 
approaches to the work site, offices, workshop etc. wherever necessary and in his camp area. 

 

The contractor may use the roads formed by the Corporation in the vicinity of the works for 
transport of equipment and materials. 

 

If additional haulage roads are required by the Contractor, he shall construct them at his own 
cost. Location of such roads shall be subject to the prior approval of the Engineer in charge. All 
roads at the work site including any road formed by the contractor will be made use of by the 
project, other contractors and agencies at site and the contractor is not entitled for any 
payment as compensation on this account. 

 

Contractor shall clean the spill over concrete and the other materials over the roads used by him 
regularly. 

 
 
 

19 MATERIAL RECOVERY RATES 

 

Theoretical quantity of cement, steel reinforcement, bitumen and other materials and their 
permissible variation and rate of recovery in case of less consumption. 

 

(i) (a) Schedule/statement for determining theoretical quantity of cement & bitumen 
on the basis of Delhi Schedule of Rates 2016 with up to date correction slips printed by C.P.W.D. 

 

Variations permissible on theoretical quantities: 

 

(a) Cement  
For works with estimated cost put  
to tender not more than Rs. 5 lakh. 

 
 
 
 

 
3% plus/minus. 
 

 
For works with estimated cost put 
to tender more than Rs.5 lakh. 

 
 
 
2% plus/minus. 
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(b) Bitumen All Works 2.5% plus & only nil on minus side. 

 
(c) Steel Reinforcement and structural steel sections for each diameter, section and 
category 2% plus/minus 

 
(d) All other materials. Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S No Description of Item Rates  in figures  and  words  at  which 

  recovery  shall  be  made  from  the 

  Contractor    

     
  Excess  Less use beyond 

  beyond  permissible variation 

  permissible   
  variation    

     
1 Cement Nil  10% extra rate over the 

    basic rate of  respective 

    material  as specified  in 

    the above Clause 10CA. 
     

2 Steel Reinforcement Nil  10% extra rate over the 
    basic rate of  respective 
    material  as specified  in 
    the above Clause 10CA. 
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GENERAL TERMS AND CONDITIONS APPLICABLE FOR ALL E&M 
COMPONENTS 

 
 

1 GENERAL 

 

1.1 The work shall be generally carried out in accordance with tender/bid specifications and the 
following specifications / rules. 

 

CPWD General Specifications for Electrical work Part I Internal – 
2013, as amended up to date 

 

CPWD General Specifications for Electrical work Part II External, as amended up to date 

 

CPWD General Specifications for Electrical work Part III (Lifts) as 
amended up to date. 

 

CPWD General Specifications for Electrical work Part V (Wet Riser & Sprinkler 
System) as amended up to date.  
CPWD General Specifications for HVAC works, 2004 as amended up to date.  

Commercial and Additional conditions for this work.  
The Indian Electricity Act, 2003, as amended up to date.  

Indian Electricity Rules 1956 amended up to date. 

 

1.2 Order of Preference: 

 

Should there be any difference or discrepancy between the description of items as given in the 
Schedule of Quantities, technical specifications for individual items of work (including additional 
and commercial conditions) and IS Codes etc., the following order of preference shall be 
followed: 

 
Schedule of quantities. 
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Commercial and Additional conditions for this work.  
General Conditions of Contract for CPWD Works.  
Drawings.  
CPWD General Specifications. 

 

Relevant IS or any other International code in case IS code is not available. These Commercial 
and Additional conditions are to be read in conjunction with above and in case of variations, 
specifications given in these additional conditions shall apply. However, nothing extra shall be 
paid on account of these additional specifications and conditions, as the same are to be read 
along with schedule of quantities for the work. 

 

1.3 This specification covers manufacture, testing as may be necessary before dispatch, delivery 
at site, all preparatory work, assembly and installation, commissioning putting into operation of 
equipment of all E&M components of the tender. 

 

1.4 The tenderer should in his own interest visit the site and get familiarize with the 

 
site conditions before tendering. 

 

1.5 No T&P shall be issued by the Department and nothing extra shall be paid on account of this. 
 

COMMERCIAL CONDITIONS 

 

2.1 Type of Contract: The work to be awarded by this tender shall be treated as indivisible works 
contract. 

 

Income tax, GST, labour cess& other statutory deductions etc. shall be made at source as per the 
prevalent laws. The deductions of Security Deposit, Income-Tax etc. shall be done after 
calculation of the due payments and net payment shall be reduced accordingly. 

 

RATES 

 

4.1 The rates quoted by the tenderer, shall be firm and inclusive of all taxes (including GST, 
labour cess etc.,). and all charges for packing forwarding, insurance, freight and delivery, 
installation, testing, commissioning etc. at site including temporary construction of storage, 
risks, over head charges, general liabilities/obligations and clearance from CEA. However, the 
fee for the CEA inspections shall be reimbursed/ borne by the department. EPF & ESI 
contributions are also reimbursed on production of proof by the contractor. 

 

4.2 The contractor has to carry out maintenance as per CPWD General Specifications and 
manufacturer’s standards for a period of 12 months from the date of handing over. Nothing 
extra shall be paid on this account. 
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4.3 In case the same item appears more than once in the schedule of work under the same sub 
head or among the different subhead of works, the lowest rate quoted for that item elsewhere 
shall be considered for other items also during evaluation of tender. 

 

COMPLETENESS OF TENDER 

 

All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation bolts, 
termination lugs for electrical connections, and all other items which are useful and necessary 
for efficient assembly and installation of equipment and components of the work shall be 
deemed to have been included in the tender irrespective of the fact whether such items are 
specifically mentioned in the tender documents or not. 

 
STORAGE AND CUSTODY OF MATERIALS 

 

The agency has to make his own arrangements. No storage accommodation shall be provided by 
the department. Watch and ward of the stores and their safe custody shall be the responsibility 
of the contractor till the final taking over of the installation by the department. 

 
CARE OF THE BUILDING: 

 

Care shall be taken by the contractor while handling and installing the various equipment and 
components of the work to avoid damage to the building. He shall be responsible for repairing 
all damages and restoring the same to their original finish at his cost. He shall also remove at his 
cost all unwanted and waste materials arising out of the installation from the site of work. 

 
COMPLETION PERIOD 

 

The completion period indicated in the tender documents is for the entire work of planning, 
designing, approval of drawings etc., arrangement of materials &equipment, delivery at site 
including transportation, installation, testing, commissioning and handing over of the entire 
system to the satisfaction of the Engineer-in-charge. 

 
9 GUARANTEE 

 

9.1 All equipment shall be guaranteed for a period of 12 months (except LED fittings which shall 
be guaranteed for minimum 5 years), from the date of taking over the installation by the 
department, against unsatisfactory performance and/or break down due to defective design, 
workmanship or material. The equipment or components, or any part thereof, so found 
defective during guarantee period shall be forthwith repaired or replaced free of cost, to the 
satisfaction of the Engineer-in Charge. In case it is felt by the department that undue delay is 
being caused by the contractor in doing this, the same will be got done by the department at the 
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risk and cost of the contractor. The decision of the Engineer-in-charge in this regard shall be final 
& binding on the contractor. 

 

9.2 The tender shall guarantee among other things, the following: 

 

Quality, strength and performance of the materials used as per manufacturers standards. 

 

Safe mechanical and electrical stress on all parts under all specified conditions of 
 

operation. Satisfactory operation during the maintenance period. 

 

POWER SUPPLY: 

 

The contractor has to make its own arrangement for power supply required for execution of the 
work. 

 

WATER SUPPLY: 

 

The contractor has to make its own arrangement for water supply required for execution of the 
work. 

 

ACCEPTABLE MAKES OF VARIOUS EQUIPMENT: 

 

The acceptable makes of various equipment/components/accessories have been indicated in 
“Acceptable Makes” appended with the tender documents. The tenderer shall work out the cost 
of the offer on this basis. Alternate makes are not acceptable. 

 

DATA MANUAL AND DRAWINGS TO BE FURNISHED BY THE TENDERER: 

 

13.1 After award of work 

 

The successful tenderer would be required to submit the following drawings after award of work 
for approval as per mile stones of tender. 

 

General arrangement drawing ( including detailed shop drawings) of all equipment of E&M 
components as per individual E&M component 

 

Details of foundations for the equipment and the weights of assembled equipment. 

 

c) Any other drawings necessary for the job. 
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The successful tenderer should furnish well in advance of commencement of work three copies 
of detailed instructions and manuals of manufacturers for all items of equipment regarding 
installation, adjustments operation and maintenance including preventive maintenance & 
trouble shooting together with all the relevant data sheets, spare parts catalogue etc. all in 
triplicate. 

 
EXTENT OF WORK 

 

15.1 The work shall comprise of entire labour including supervision and all materials necessary 
to make a complete installation and such tests and adjustments and commissioning, as may be 
required by the department. The term complete installation shall not only mean major items of 
the plant and equipment covered by specifications but all incidental sundry components 
necessary for complete execution and satisfactory performance of installation with all layout 
charts whether or not those have been mentioned in details in the tender document in 
connection with this contract as this is a turnkey job. 

 

15.2 The cables and other items shall be brought at site only after taking correct measurements 
as per actual requirement of work. Excess quantities shall not be accepted and paid. i.e., 
Quantity of item brought to site and used in work as per actual requirement shall only be 
measured and paid irrespective of quantities of BOQ / work schedule. 

 

15.3 In addition to supply, installation, testing and commissioning, of all E&M equipment, 
following works shall be deemed tobe included within the scope of work to be executed by the 
tenderer as this is a turnkey job. 

 

Minor building works necessary for installation of equipment, foundation, making of opening in 
walls or in floors and restoring them to their original condition finish and necessary grouting etc. 
as required. 

 

All necessary supports may be arranged. 

 
Testing of PTs/CTs for metering & protection purpose & relay calibration & setting. 

 
Getting inspection done & obtaining approval from Central Electrical Authority and local fire 
authority for energizing the installation. However, necessary fees for inspection shall be borne 
by the Department. 

 
Exclusion and work to be done by other agencies:  
The following shall be excluded from the scope of the work:  
Major dismantling of any existing building work.  
Electricity supply in sub-station building. 

 

17INSPECTION AND TESTING 
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17.1 All major equipment shall be offered for initial inspection contractor will intimate the date 
of testing of equipment at the manufacturer’s works before dispatch. The successful tenderer 
shall give advance notice of minimum two weeks regarding the dates proposed for such tests to 
the department’s representative to facilitate his presence during testing. 

 

The Engineer-in-charge or his representative may witness such testing. The cost of the 
Engineer’s visit to the factory will be borne by the Department. Equipment will be inspected at 
the manufacturer/ Authorized Dealers premises, before dispatch to the site by the contractor if 
so desired by the Engineer-in-charge. Engineer-in-charge at his discretion may waive of 
inspection at factory /at the manufacturer’s works before dispatch. 

 

17.2 Copies of all documents of routine and type test certificates of the equipment, carried out 
at the Manufacture’s premises shall be furnished to the Engineer-in-charge and consignee. 

 

17.3 After completion of the work in all respects the contractor shall offer the installation for 
testing and operation. 

 

18 COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS: 

 

All works shall be carried out in accordance with relevant regulation, both statutory and those 
specified by the Indian Standards related to the works 18.1 covered by this specification. 

 
In particular, the equipment and installation will comply with the following: 

 

Factories Act.  
Indian Electricity Rules.  
B.I.S. & other standards as applicable.  
Workmen’s compensation Act.  
Statutory norms prescribed by local bodies like CEA, Power Supply Co., etc. 

 

18.2 After completion of the installation, the same shall be offered for inspection by the 
representatives of the Central Electricity Authority and local fire authority the contractor will 
extend all help including test facilities to the representatives of CEA/Local fire authority. The 
observations of CEA/Local fire authority will be attended by the contractor. The installation will 
be commissioned only after getting clearance from CEA/Local fire authority. Contractor should 
get inspection done & obtain approval from Central electrical Authority and local fire authority. 

 

18.3 Nothing in this specification shall be construed to relieve the successful tenderer of his 
responsibility for the design, manufacture and installation of the equipment with all accessories 
in accordance with currently applicable statutory regulations and safety codes. 
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INDEMNITY: 

 

The successful tenderer shall at all times indemnify the department, consequent on this works 
contract. The successful tenderer shall be liable, in accordance with the Indian Law and 
Regulations for any accident occurring due to any cause and the contractor shall be responsible 
for any accident or damage incurred or claims arising there from during the period of erection, 
construction and putting into operation the equipment and ancillary equipment under the 
supervision of the successful tenderer in so far as the latter is responsible. The successful 
tenderer shall also provide all insurance including third party insurance as may be necessary to 
cover the risk. No extra payment would be made to the successful tenderer on account of the 
above. 

 
ERECTION TOOLS: 

 

No tools and tackles either for unloading or for shifting the equipment for erection purposes 
would be made available by the department. The successful tenderer shall make his own 
arrangement for all these facilities. 

 

COOPERATION WITH OTHER AGENCIES: 

 

The successful tenderer shall co-ordinate with other contractors and agencies engaged in the 
construction of buildings, if any, and exchange freely all technical information so as to make the 
execution of this work/contract smooth. No remuneration should be claimed from the 
department for such technical cooperation. If any unreasonable hindrance is caused to other 
agencies and any completed portion of the work has to be dismantled and re-done for want of 
cooperation and coordination by the tenderer during the course of work, such expenditure 
incurred will be recovered from the successful tenderer if the restoration work to the original 
condition or specification of the dismantled portion of the work was not undertaken by the 
tenderer himself. 

 

The work will be carried out with least disturbance during shifting & shut down taken in 
consultation with the client department. 

 

INSURANCE AND STORAGE: 

 

All consignments are to be duly insured up to the destination from warehouse at the cost of the 
contractor. The insurance covers shall be valid till the equipment is handed over duly installed, 
tested and commissioned. 

 

VERIFICATION OF CORRECTNESS OF EQUIPMENT AT DESTINATION: 
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The contractor shall have to produce all the relevant records to certify that the genuine 
equipment from the manufacturers has been supplied and erected. 

 

PAINTING: 

 

This shall include cost of painting of the entire installation. The major equipment like HT panel, 
transformers, L T panel, bus duct, cable trays etc. shall be factory final finish painted. The agency 
shall be required to do only touching to the damages caused to the painting during 
transportation, handling & installation at site, if there is no major damage to the painting. 
However hangers, supports etc. of bus trunking& cable tray etc. shall be painted with required 
shade including painting with two coats of anticorrosive primer paint at site. 

 
TRAINING: 

 

The scope of works includes the on job technical training of two persons of Department at site.  
Nothing extra shall be payable on this account. 

 
MAINTENANCE: 

 

27.1 Sufficient trained and experienced staff shall be made available to meet any exigency of 
work during the guarantee period of one year from the handing over of the installation. 

 

The maintenance, routine as well as preventive, for one year from the date of taking over the 
installation as per manufacturer’s recommendation. 

 

Approval of drawings, makes and models of equipment/materials for all  
E&M components : 

 

28.1 The agency shall submit drawings and details such as makes and models of the 
equipment/materials offered by him along with specifications for all E&M components to the 
Engineer-in-charge of the work, before ordering the equipment/materials for approval of the 
department. 

 

28.2 The Engineer-in-charge shall scrutinize the proposal and approve the makes and models 
which are acceptable as per the schedule, specifications, conditions of the agreement and 
inform the agency for procurement. The approving authority shall be technical sanctioning 
authority of E&M component. 

 
28.3 After approval of the equipment/materials by the department the agency 

 

shall procure the equipment/materials from the OEM/authorized distributor/dealer as the case 
may be: 
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Adequate care that only tested and genuine materials of proper quality are used in work shall be 
ensured by firm. The firm shall also ensure that: 

 

Material will be ordered & delivered at site only with the prior approval of the department to 
ensure timely delivery. 

 

As and when the order is placed for the fittings/ fixtures, cables, switchgears, poles, other main 
items etc., its copy shall be endorsed to the Engineer-in-charge of work. 

 
 

The contractor will submit makes & brands of electrical fittings wires & cables, conduits and 
switchgears, rising mains, poles , outdoor fittings etc. of preferred make list as per tender 
documents for approval of Engineer-In-Charge, whose decision will be final in the matter. 

 

The firm will be required to procure material directly from the manufacturer/ authorized dealers 
to ensure genuineness & quality and as per the approved makes only. Proof in this regard shall 
be submitted by the contractor if required by the department. 

 

Inspection at factory or at godown, as required, shall be arranged by the firm for a mutually 
agreed date. 

 

Delivery of material shall be taken up only with the consent of department, after clearance of 
the material. 

 

Department shall reserve the right to waive inspection in lieu of suitable test certificate, at its 
discretion. 

 

All the materials to be supplied by the contractor shall be procured & brought to site as per 
requirement at site of work in consultation with department so that these materials are not 
damaged & their manufacturer’s warrantee. 

 
1. Safety Codes & Statutory Regulations: 

 

Nothing in this specification shall be construed to relieve the successful tenderer of his 
responsibility for the design, manufacture and installation of the equipment with all accessories 
in accordance with currently applicable statutory regulations and safety codes. 

 

Successful tenderer shall arrange for compliance with statutory provisions of safety regulations 
and departmental requirements of safety codes in respect of labour employed on the work by 
the tenderer. Failure to provide such safety requirement would make the tenderer liable for 
penalty of Rs.1000/- for each default. In addition, the department will be at liberty to make 
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arrangement for the safety requirements at the cost of tenderer and recover the cost thereof 
from him. 

 

C.1.1 COMMERCIAL & TECHNICAL CONDITIONS FOR INTERNAL ELECTRICAL INSTALLATIONS 

 

General: 

 

1.1 The work shall be generally carried out in accordance with schedule of quantities and the 
following specifications and conditions. 

 

CPWD General Specifications for Electrical work Part I Internal – 2013, as amended up to date. 

 

CPWD General Specifications for Electrical work Part II External – 1994, as amended up to date. 

 

Commercial and Additional conditions for this work. 

 

The Indian Electricity Act, 2003 as amended up to date. 

 

Indian Electricity Rules 1956 amended up to date. 

 

Guarantee & Defect Liability Period: 

 

All equipment shall be guaranteed for a period of 12 months (except LED fittings which shall be 
guaranteed for minimum 5 years), from the date of taking over the installation by the 
department, against unsatisfactory performance and/or break down due to defective design, 
workmanship or material. The equipment or components, or any part thereof, so found 
defective during guarantee period shall be forthwith repaired or replaced free of cost, to the 
satisfaction of the Engineer-in Charge. In case it is felt by the department that undue delay is 
being caused by the contractor in doing this, the same will be got done by the department at the 
risk and cost of the contractor. The decision of the Engineer-in-charge in this regard shall be final 
& binding on the contractor. 

 
The tenderer shall guarantee among other things, the following vis-à-

vis specifications. 

 

Quality, strength and performance of the materials used. 

 

Satisfactory operation during the maintenance period. 

 

T-5, CFL fittings, Ceiling fans, Exhaust fans are to be guaranteed for 1(one) Year including lamps. 
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LED fittings, as a whole including driver are guaranteed for 5 years. All the LED fittings are to be 
suitably engraved/ stickered inside with for date of handing over. 

 

The guaranty for LED fittings is to be got submitted from the manufacturer also in addition to 
the guarantee from the contractor. The manufacturer should give undertaking that in case of 
discontinuation of model and non-availability of spares, they will replace the fittings with 
equivalent/ high end model in case of manufacturing defect during the warranty period of 5 
years in Annexure – V. 

 
Data and Programme to be furnished by the tenderers: 

 
The Contractor shall prepare the programme chart for the execution of the work showing clearly 
all activities from the start of work to the completion required for the completion of the work 
within the stipulated period and submit the same to the Engineer-in-Charge within fifteen days 
after the issue of letter for commencement of the work. The Contractor shall also submit 
monthly programme and progress reports and update / re-schedule the same every month. 
These shall be submitted by the contractor in soft copy also besides forwarding hard copy of the 
same. 

 
Extent of work: 

 

The work shall comprise of entire labour including supervision and all materials necessary to 
make a complete installation and such tests and adjustments and commissioning as may be 
required by the department. 

 

Minor building works necessary like making of opening in walls or in floors and restoring to their 
original condition, finish and necessary grouting etc. as required to be undertaken. 

 

Verification of correctness of material at Destination: 

 

The contractor shall have to produce all the relevant records to certify that the genuine material 
from the manufacturers has been supplied and erected. 

 
 

The main contractor shall also enter into a ‘Memorandum of understanding’ with the approved 
associated contractor on Non-Judicial Stamp Paper as per the enclosed proforma and submit 
this ‘MOU’ duly completed (duly signed by him and the associated Contractor) before 
commencement of work. 

 
 
 

The main agency shall be responsible for all acts of omissions and submissions of the Associated 
Contractor engaged by him, even with approval of department. 
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Approval of the Engineer-in-charge shall be taken well in advance for all the materials to be 
supplied and used in all the works by the contractor. 

 

The contractor has to make his own arrangements for stores and watch and ward and no extra 
claim for this will be entertained. 

 
 
 

Payments terms: 

 

On account payments for part work (after stipulated and statutory deductions) as assessed by 
the Engineer – in-charge for the applicable items in the Contract shall be payable at part rates 
not exceeding the percentage indicated against the stages of work. 

 

A] Items connected with point wiring, circuit wiring, sub-main wiring, power point wiring and 
light plug wiring. 

 

S.N Stage of work Percentage of Rate 

   
A On laying of conduits with accessories, 35% 

 switch boxes, etc.  

   
B On drawing of wires i/c terminations, 50% 

 switches, sockets, cover plates etc.  

   
C On completion of item and after testing 10% 

 and commissioning.  

   
D At the time of payment of final bill 5% 

    
 

B] Items of Distribution Boards, MCBs, RCBOs, fittings etc. 
 

S.N Stage of work Percentage of 
  Rate 

   
a On initial inspection of material and 60% 

 delivery at site in good condition on pro-  
 rata basis.  

   
b On completion of installation on pro-rata 25% 

 basis.  
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c On completion of testing and 10% 

 commissioning.  

   
d At the time of payment of final bill. 5% 

   
 
 
 
 
 
 

For other items, the part rates will be decided by the Engineer-In-Charge of the work and shall 
be binding on the contractor. 

 

The main contractor shall be responsible for coordinating the activities of all works and will 
ensure progress of works as per laid down programme. 

 

The main contractor and / or his Associated Contractor or his representative is bound to sign the 
site order book as and when required by the Engineer-in-charge and will comply with the 
remarks therein. 

 

The contractor shall make his own arrangement at his own cost for electrical / General Tools and 
plants required for the work. 

 

The connections, inter-connections, earthing and loop earthing shall be done by the contractor 
wherever required to be done for energization of the installation and nothing extra shall be paid 
on this account. 

 
The contractor must be able to work on concrete slabs / walls as and when required and in 
complete coordination with the civil works. Cutting of chases in the plastered wall shall in no 
case be allowed. The contractor shall fix conduits and boxes in the walls soon after the brick 
work is completed and finish the chase to rough surface with proper cement sand mixture. Only 
in exceptional cases e.g. where cutting of plastered surface cannot be avoided it will be 
contractor’s responsibility to ensure that plastering is done to match the original finish at no 
extra cost. 

 

The contractor shall remove all the debris due to the E & M works from the site as soon as the 
work is completed. 

 

The wiring and conduit route shall be marked by the contractor in the drawing first, and shall be 
got approved from the Engineer-in-charge. 
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The rupturing capacity of the MCBs shall be 10 KA minimum. The MCBs shall have ISI mark. 
Quantities of MCBs of different rating of 6 amps to 32 amps shall be brought in consultation 
with the Engineer-in-Charge or his representative. 

 

All the MCCBs shall be rated for Ics only, as specified. 

 

The copper wire to be used on this work shall be FRLS type and ISI marked. 

 

a. The make of switch boxes shall be the same as that of switches. Only the required knockouts 
of the switch boxes are to be removed for terminating the conduit pipes with PVC glands / check 
nuts. 

 
Make of MCB/MCCB shall be the same as the make of MCB DB. 

 

All the switch boxes, MCBDBs are to be covered with plastic sheet / petroleum gelly when 
installed in brick work till the plastering / painting is done to avoid sticking of cement plaster/ 
splashes of the paint. Cement plaster / paint are to be cleaned immediately after plaster to 
avoid rusting of switch boxes and MCB DBs. The plastic sheet is to be removed at the time of 
handing over. 

 

If two module sockets are used, one blanking plate is to be fixed by the side of socket to avoid 
interference of larger size plug to PS. Nothing will be paid extra for blanking plate. 

 
 

The E & M works shall be carried out by the contractor, side by side with the progress of the civil 
works. 

 

The Contractor shall furnish documentary proof like delivery challans of purchasing Wires, 
Modular switches & accessories, MCBs, MCBDB, Fittings, accessories and other items from the 
manufacturers or their authorized dealers to the satisfaction of the Engineer-in-charge. 

 

All PVC conduits accessories shall be of the same make as conduits. The Conduits shall be 
terminated at switch boxes/metallic junction boxes with suitable PVC glands/check nuts. Cutting 
of brick walls shall be with chase cutting machine only. All repairs and patch works shall be 
neatly carried out to match the original finish and to the entire satisfaction of the Engineer in 
Charge. 

 

All the sub main and circuit wiring includes loose wire for connections inside switch boxes and 
MCBDBs. No payment for these loose wires shall be made. However wires within the cubicle 
panel will be measured and paid under relevant item of work. 
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All the circuits / sub-main wiring are to be suitably numbered with stickers / marker pen at LT 
panel, MCBDBs, switch boards (on backside of cover plate) for ease of maintenance. Nothing 
shall be paid extra on this account. 

 

The contractor shall submit the completion plan separately in triplicate on blue print/ computer 
plotted with one set on tracing “Cloth” as per Clause-8 of the contract within 30 days of the 
completion of work. In case, the contractor fails to submit the plan, he shall be liable to pay a 
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.25000.00 

 

To facilitate drawing of wires, 18 SWG GI fish wire shall be provided along with laying of 
recessed conduit for which no extra payment shall be made. Conduits laid for other services, like 
fire alarm, PA etc., where wiring is not done along with IEI works, fish wire shall be invariably 
drawn. 

 

The connection between incoming switch / isolator and bus bar shall be made with suitable size 
of thimble and cable at no extra cost. 

 

Copper conductor of insulated cables of size 1.5 Sq.mm and above shall be stranded and 
terminals provided with crimped lugs. 

 

All MS junction box cover should be of phenolic laminated / good quality plastic sheet of 
thickness not less than 3mm and for which nothing extra shall be paid on the account. 

 
 

All sub-main wiring shall be terminated in the main board with suitable copper lugs and thimbles 
for which nothing extra will be paid on this account. 

 

All hardware items such as screws, thimbles, GI wire etc. which are essentially required for 
completing an item as per specifications will be deemed to be included in the item even when 
the same have not been specifically mentioned. 

 

All hardware items such as nuts/ bolts/ screws/ washers etc. to be used in work shall be zinc/ 
cadmium plated iron. 

 
 

Any conduit which is not be wired by the contractor shall be provided with GI fish wire for wiring 
by some other agency subsequently. Nothing extra shall be paid for the same. 

 

While laying conduit, suitable size junction boxes shall be provided for pulling the wire as per 
the decision of the E-in-C. 

 

Materials to be used in work are to be ISI marked. The make of the materials have been 
indicated in the list of acceptable makes. No other makes will be acceptable. The materials to be 
used in the work shall be got approved by the Engineer in Charge / his representative before its 
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use at site. The E-in-C shall reserve the right to instruct the contractor to remove the material 
which, in his opinion, is not acceptable. 

 

Where switches/ sockets/ regulator/ telephone/ TV / internet outlets are to be provided, the 
same shall be of only one make. 

 

While laying conduits for fire alarm system, sufficient junction outlets are to be provided as per 
the direction of the Engineer-in-Charge for detectors as required, for which no extra payment 
shall be made. 

 

Wherever light fittings are proposed to be provided on the false ceiling, the respective light / fan 
point wiring will have to be brought up to the terminal of the light fittings / fans by the 
contractor. Flexible metal conduits shall be used for drawing wires from PVC conduits on ceiling 
to fittings on false ceiling and nothing extra shall be paid to the contractor for the same. The 
height from false ceiling to ceiling is about 1.2 metres. 

 
The work should be carried out at IISER PUNE, PUNE.  
All statutory deductions like GST, Labour welfare cess etc. shall be made from the bills. 

 

INSURANCE AND STORAGE: 

 

All consignments are to be duly insured up to the destination from warehouse at the cost of the 
contractor. The insurance covers shall be valid till the equipment is handed over duly installed, 
tested and commissioned. 

 
LED Luminaire Specifications. 

 

S.No Criteria Specification 

   
1 Luminaire configuration/ technical As per the description mentioned in BOQ 

 requirement  

   
2 Housing/ body of fitting CRCA/ Pressure Die cast Aluminum 

   
3 Cover/ Diffuser Poly carbonate/ Acrylic UV protected/ PMMA 

  for indoor and Toughened glass / PMMA for 

  outdoor. 

   
4 Finish Aesthetically designed housing with corrosion 

  resistant powder coating. 
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Protection (minimum) 

 
IP 20 for indoor & IP 65 for outdoor 

 
 

5   
 

     
 

6 Operating Voltage  150V to 270V universal electronic driver with  
 

   internal surge protection.  
 

     
 

7 Frequency  50 Hz  
 

     
 

8 Fixture Ambient  + 40 deg. Centigrade  
 

     
 

9 Operating temperature  Range 0 to +55 deg. Centigrade  
 

     
 

10 Power factor  >0.9  
 

     
 

   
 

11 Optical assembly  Array of medium power LEDs/ COB for  
 

   Indoor Array of medium power LEDs for  
 

   Outdoor  
 

     
 

12 Luminous flux  As per BOQ  
 

     
 

13 Efficacy of 210luminaire (including  >80 lumen per watt for Outdoor  
 

 power loss)  > 90 lumen per watt for Indoor  
 

     
 

14 Efficacy of LED  >100 lumen per watt  
 

     
 

15 Co-related colour temperature  5700 deg. Kelvin to 6500 deg. Kelvin  
 

     
 

16 C.R.I.  >70  
 

     
 

17 Heat dissipation/ Heat sink  Well-designed thermal management system  
 

   with aluminum heat sink.  
 

     
 

18 LED drive current  Not more than 750 mA  
 

     
 

19 Driver efficiency  > 85%  
 

     
 

20 Make of LED  CREE/ Philips Lumileds/ Osram/ NICHIA  
 

     
 

21 Certificates to be submitted  LM 79 and LM 80  
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ANNEXURE –V 
 
 
 

UNDERTAKING LETTER FROM MANUFACTIRERES OF LED FITTINGS 
 
 
 

We hereby agree that 

 

All the LED fittings supplied by us are guaranteed for five years including drivers from 

 

the date of handing over. 

 

In case of discontinuation of model and non-availability of spares, we will replace the fittings 
with equivalent/ high end model in case of manufacturing defect during the warranty period of 
5 years. 

 
 
 

For M/S ………………….., 

 

…………………………. 

 

(Authorised signatory of manufacturer of LED luminaries) 
 
 
 

Counter Signature, 
 
 
 
 
 
 

Agency 
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C.2.1 ADDITIONAL CONDITINS FOR FIREFIGHTING WITH DOWNCOMER SYSTEM 

 

1. LOCATION 

 

The work is to be executed at proposed IISER PUNE, PUNE. The Contractor is advised to visit the 
site before submission of their tender and ensure that equipment being offered by them shall 
be accommodated in the spaces available. 

 
2. ACCEPTABLE MAKES  
The acceptable make of various equipment are indicated in the list attached.  
Alternative or equivalent make will not be accepted. 

 

3. TIME OF COMPLETION 

 

The entire work shall be completed within stipulated time of completion. The time when the 
materials are to be supplied is given in the mile stones/ Annexure. 

 

QUALITY OF MATERIALS AND WORKMENSHIP 

 

The components of installation shall be of such design so as to satisfactorily function under all 
conditions of operation. 

 
 

The entire work of manufacture/ fabrication, assembly and installation shall confirm to sound 
Engineering practice. 

 

All equipment and materials to be used in work shall be manufactured in factories of good 
repute having excellent track record of equality, manufacturing, performance and proper after 
sales service. 

 

Satisfactory operation during the maintenance period. 

 

Firefighting system: - Following type of water based fixed firefighting installations are normally 
provided in buildings. 

 

a) Down Comer: 

 

In all the above systems, lines are laid in and /or around the building and permanently charged 
with water from a pressurized supply. In a building any one system or a combination may be 
provided depending upon application of guidelines laid down in National Building Code of India 
as amended up to date. 
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Municipal regulation of the city will also be taken into consideration while selecting and 
designing firefighting system for a building.  
5.1 Control System:- 

 

The starting of terrace pump shall be automatic i.e., with the opening of any hydrant valve or 
hose reel on any floor, the pump will start automatically with fall in pressure. In addition 
start/stop push buttons shall be provided at ground floor near internal hydrant for starting the 
pump manually. Where fire control room has been provided, remote operation of terrace pump 
may be done fire control room in place of internal hydrant. The control panel for terrace pumps 
shall be provided near the pumps in a suitable enclosure to avoid unauthorized operation. 

 

The BOQ is comprised of all the items necessary for making provisions of above mentioned 
firefighting installations as per the provisions laid in NBC - 2005 & CPWD General Specifications 
for Electrical Works Part V - 2006. However any discrepancy in the BOQ / Specifications noted by 
the participating bidder shall be brought into the notice of the Department during pre-bid 
conference otherwise it is construed that tender BOQ/Specifications are acceptable in toto to 
the participating bidder. 

 

The contractor will make his own arrangements for transportation of his materials up to the site 
of work, the security and watch and ward of the materials brought at site and the electrical 
installation executed by him shall be his responsibility till the work as a whole is completed and 
handed over to the department. 

 

Any damage done to the building or installation during the execution of work shall be made 
good by the contractor free of cost. In the event of his failure to do so, the same shall be got 
rectified through another agency at his risk and cost. 

 

The contractor or his authorized representative will have to sign site order book to acknowledge 
the instruction issued by Engineer-in-Charge or his authorized representative for all matters 
relating to the execution of work. The instructions noted in the site order book shall have to be 
complied within reasonable time as decided by the Engineer-in-Charge. 

 
10.1 Intent of Specifications 

 

The work shall be carried out in accordance with the following relevant & applicable codes 
amended up to date, and to the best available standards of engineering practice, design & 
workmanship.  
Items of BOQ & Technical Specifications of the Agreement, 

 

CPWD General Specifications for Electrical Works: Part I (Internal) 2013, Part II (External) 1995 & 
Part V (Wet Riser & Sprinkler system) 2006. 
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Indian Standards Specifications by BIS, IS Code  
National Building Code 2016  
Indian Electricity Rules & Statutory Regulations.  
TAC Regulations  
Local Fire Authority Regulations. 

 

10.2 Nothing extra shall be paid for executing the work as per these specifications/ codes. The 
material having ISI mark shall have precedence over the one confirming to IS Specifications. In 
case of any discrepancy in the description of any item in the schedule of quantities and the 
specifications/ code, or if the specifications of any of the items are not available, the decision of 
the Engineering-Charge or his authorized representative shall be final and binding and work shall 
be executed in the manner as may be prescribed by him. 

 
11. Execution  
11.1 The contractor shall depute well experienced / skilled Engineer / Supervisor / Foreman 

 
& licensed wireman / electrician for execution of work. The Engineer-in-Charge reserves the 
right to reject/remove any person which is not suitable/ fit in his opinion. 

 

11.2 The work shall be executed in well planned & engineered like manner. Poor/Bad 
workmanship shall not be accepted. The same shall be redone as per the directions of the 
Engineer-in-Charge, for which no extra payment shall be made. 

 

12. Payment Terms  
22.1 No advance payment shall be made. 

 

22.2 On account payments for part work (after stipulated and statutory deductions) as assessed 
by the Engineer – in-charge for the applicable items in the Contract shall be payable at part rates 
not exceeding the percentage indicated against the stages of work. Stage of Work % of rates 
payable 

 

Delivery at site in good condition after initial inspection (Wherever specified) on pro-rata basis - 
75 % 

 

On completion of installation - 15% 

 

The final payment shall be made after Completion, testing & commissioning of the installations 
to the entire satisfaction of the Engineer-in-Charge, approval from local bodies, Fire Authority 
and handing over the site/installation to the Department in good working condition - 10%. 

 

The Sub Standard work if any, shall not be accepted & measured unless approved by the 
competent authority. 
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12.3 The rates of any Extra/Substituted/Deviated Items of work shall be derived by the 
Department as per the provisions in the agreement or as decided by the Engineer-in-Charge, 
and the same shall be binding & acceptable to the contractor. 

 

12.4 The Engineer-in-Charge reserves the right to recover any part/item not executed, due to 
site requirements etc. The rates of such items shall be derived by the Department as per the 
provisions in the agreement or decided by the Engineer-in-Charge, and shall be binding & 
acceptable to the contractor. 

 
13. Completion & Guarantee 

 

13.1 The completion of the work shall be certified by the competent authority of the 
department, the defects if any shall have to be rectified to the entire satisfaction of the 
competent authority. 

 

13.2 The contractor shall stand guarantee/warranty for a period of at least 12 months from the 
date of completion of work or after taking over the installations by the department whichever is 
later, against any manufacturing defect in material, unsatisfactory performance/ working of 
system/ installation and / or breakdown due to defective design, workmanship. 

 

13.3 The material / equipment / installation so found defective shall be replaced / repaired free 
of cost to the satisfaction of the Engineer-in-Charge. The delay in rectification/ replacement 
shall not be accepted. The department reserves the right to get it done at the risk and cost of 
the contractor. The decision of the Engineer-in-Charge, shall be final & binding to the contractor. 

 

13.4 The contractor must carry out routine inspection/ testing as the manufacturer’s 
recommendation or as per decision of the Engineer-in-Charge during the guarantee period and 
attend to the defects taking place during this period. Sufficient number of trained and 
experienced staff shall be made available to meet any exigency/ emergency at site of work 
during the guarantee period. 

 

13.5 The contractor shall provide the following drawings for approval of Engineer-in-Charge 
before commencement of supply/ fabrication. 

 
Schematic Diagram of complete Down Comer 
System General layout-Plans of Terrace Pumps 
Layout plans of internal Hydrants 

 

Plumbing Drawings showing the layout of entire piping, dia. & length, valves & accessories, 
plumbing connections etc. 

 

v)Any other drawing the Engineer-in-Charge may deem fit. 
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14. Works to be arranged by the department 

 

Unless otherwise specified in the tender document, the following works shall be arranged by the 
department. 

 

a)Vacant space for accommodating all the equipment and components involved in the work.  
b)Drain points at suitable location/s.  
Terrace tank. 

 

Works to be done by the contractor 

 

Unless otherwise mention in the tender document, the following works shall be done by the 
contractor and therefore their cost shall be deemed to be included in their tendered cost, 
whether specifically indicated in the schedule of work or not 

 
Foundation for equipment including foundation bolts and vibration isolation spring and pads. 

 
Suspenders, brackets and floor / wall supports for suspending / supporting pipes / cable trays. 

 

Excavation and refilling of trenches in soil wherever the pipes are to be laid directly in ground 
including a base treatment and supports. 

 

Sealing of all floors / slabs / wall opening provided by the department or made by the contractor 
for pipes and cables from fire safety point of view, after laying of the same. 

 

Painting of all exposed metal surfaces of equipment and components with appropriate colour. 

 

Making openings in the walls / floors / slabs or modifications in the existing openings wherever 
provided for carrying pipeline, cables etc. 

 

All electrical works including cables / wires, earthing etc. beyond power supply made available 
by the department. 

 
 

Making good all damages caused to the structure during installation and restoring the same to 
their original finish. 

 

Approval from local bodies / fire authorities as may be required as per local by-laws. (The 
contractor’s responsibility shall be limited to the work executed by him). The inspection fee of 
local bodies / fire authorities shall be borne by the department.  
16. Inspection by Chief Fire Officer 
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After completion of the work to the entire satisfactory of Engineer-in-Charge, the installation 
shall be offered for inspection by Local Fire Officer or his representative. Testing as desired by 
the Fire Officer shall be carried out. The contractor will extend all help including man power 
during testing. The observations of Local Fire Officer in the executed part of works of the 
agreement under the contract shall be attended by the contractor without any extra cost. 
Nothing extra is to be paid for testing as above. It shall be the responsibility of the Contractor to 
get the System / Installations approved / cleared by Local Fire Authority before finalizing the 
bills. 

 
 
 
 

C.2.2 LIST OF PREFERRED MAKES OF MATERIAL 
(FIREFIGHTING WITH TERRACE PUMP AND HOSE REELS)  

Sr. No.  Product Make 

1.  GI / MS 'C' class pipes duly ISI TATA / Jindal ( Hissar )/ ZENITH 

  marked  

    
2.  Single/Double Headed GM Landing New Age ( Mumbai )/ Safex/ Padmini/ 

  Valve Ceasefire/ GeTech 
    

3.  Sluice Valve Zoloto/ Leader/ Kirloskar / Deepak/ 

   L&T Valves Limited 
    

4.  CI NRV / Sluice/ Butterfly valves Zoloto/ Leader/Kirloskar/ Deepak/ 

   L&T Valves Limited 
    

5.  GM gate valves Zoloto/ Leader/ Kirloskar / Deepak/ 

   L&T Valves Limited 
    

6.  Branch pipe Safex/ Padmini/ GeTech/ Agni/ 

   Newage Ceasefire 
    

7.  First Aid Hose Reel/ Fire Hose/ Safex/ Padmini/ GeTech/ Agni/ 

  Gunmetal Branch pipe/ Fireman Newage Ceasefire 

  Axe  
    

8.  Hydrant valve Newage/ Ceasefire/ Safex/ Kalpana/ 

   L&T Valves Limited 
    

9.  Pressure Gauge H Guru/ Fiebig 

    
10.  Pipe protection pipe coat IWL/ Taxa/ Mac-polycoat 

    
11.  Terrace Pump Kirloskar Model No.KDI837 ( 7.5 HP) or 

   equivalent of Mather & Platt India 

   Limited/KSB 

    
12.  Air release valve Giacomini/ AIP valve/ Jaison Industries 
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13. Motors/Pumps Siemens/ Kirloskar/ ABB 

   
14. 2-Way/ 4-Way FBC Padmini/ GeTech/ Newage/ Safex 

   
15. LT panels: CPRI Approved 

   
16. LT Cables Universal/ CCI/ Nicco/ Havells/ 

  Gloster/ RPG/ Fortune Art 
   

17. LV Cable Glands/ lugs Dowells/ Jainsons/ Braco/ Comet 

   
18. Fire Extinguishers Safex/ Minimax/ Safeguard/ Ceasefire 

   
19. All other items not covered As per approval of the Engineer-in-charge. 

 above  

   
 

Note:-  
Tenderers quoting for make & models other than above will be rejected. 

 

The department reserves the right to add or delete any materials and Brands in the list of 
approved materials/brands subject to the recovery of financial implications. 
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ADDITIONAL CONDITIONS FOR LIFTS  

PASSENGER LIFTS AND STRETCHER LIFT 

 
I SCOPE 

 
1. The scope of Bid is to cover design, manufacture, supply, install, test, commission, 

obtain all necessary statutory approval and maintenance of Lifts during the Guarantee 
Period, AMC after Guarantee period, in the Building complex as per the Bid documents 
and Bid drawings. 

 

 
The detailed scope of work under this contract is limited to the building with No. of 
stops as detailed in Bill of Quantities / Schedule of Items. 

 

 
a. Design, Manufacture, supply, installation, testing, commissioning of lifts, handing 

over and free maintenance for a period of Twelve months from the date of handing 
over. AMC for first five years also included in the scope. 

 

 
b. All minor civil works such as pocket cutting, grouting of bolts, and correcting and 

making good the surface in the lift shafts, machine room and landing, fixing of sills, 
which are required for installing the lifts. 

 
 

c. Scaffolding and temporary lighting in the shaft as required for completion of work. 
 

 
d. Co-ordination with civil vendor / electrical vendor / BMS vendor / Granite and 

interior vendor and releasing them work front as necessary at appropriate stages in 
the project. 

 

 
e. Liaison with the concerned department/ other statutory authorities and obtaining 

the permission from Electricity Board / Lift inspectorate (other statutory authorities 
from start to completion of work including obtaining completion certificate and any 
payment towards incidental expenses. 

 
 

f. Obtaining all approvals from the authorities for installation and final commissioning. 
 
 

g. Clearing all the debris arising out of Contractor’s work during/ after installation. 
 

 
h. Supply and fixing of structural steel work required for the installation of lift in the 

shafts and machine rooms. 
 
 

i. Handing-over the entire system to the Employer in satisfactory working condition. 
 
 

j. Providing adequate training for the lift operators to be employed by the Employer. 
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k. Loading , unloading and keeping the various components and parts of the lifts safely 
and in the most professional manner at the site at a designated place as instructed 
by the IISER / PMC 

 

 
All electrical works connected with Lifts beyond power supply point shall also be included in 
the scope of the Bid as per this document. 

 

 
2. During the guarantee period of one year after successful commissioning of Lift and 

taking over by the Employer / Architect the Bidder shall carry out comprehensive 
maintenance of Lift free of cost. After this guarantee period, the Employer will reserve 
the right to enter into Annual Maintenance Contract as described in the Bid document. 

 

 
Material Sourcing. 

 
The makes of materials mentioned in the Bid document are indicative only and any other 
equivalent product of International Repute will be acceptable subject to the products 
satisfying the specified Technical and Operational parameters and subject to prior approval 
of the IISER / Architect. 

 
IISER reserves the right to select different agencies for the above works and award the 
work. 

 
3. The equipment supplied and erected shall be in accordance to updated version of IS- 

14665 pertaining to lift provision. Fire protection requirement as per IS and as per 
National Building Code shall be complied with. 

 
4. The Bidder shall note the following in the Lift Service particulars covered herein. 

 
a) Capacity & Numbers, 
b) Travel height, number of stops and openings 
c) Type of Drive, 
d) Type of Safety Gear, door safety 
e) Type of Control and operation 
f) Interface leads to be provided for Building Management / Automation System. 
g) Amenities and finishes in Lift Car. 

 
5. The Bidder shall furnish any other details relevant to the work and not covered in the 

tender with financial bearing if any explicitly. 
 

6. As the Tender documents shall form part of the Agreement, the provisions Covered 
therein should be noted carefully and any deviation felt necessary there from shall be 
brought to the notice of the IISER / Architect at the time of pre bid meeting for 
consideration and not after. 

 
7. The Bidder shall give rates for all items given in the schedule of quantity. 

 
8. No extra payment shall be considered either due to escalation or amendments / 

modifications to statutory Act / Rules issued during the contract period. 
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9. The Bidder/ Contractor shall be responsible to obtain necessary License from Electrical 
/ Lift Authority, Government of Andra Pradesh. 

 
10. Terminal points: 

 
The terminal point (s) Viz. Civil work and other services shall be as follows: 

 
Civil works: 

 
The Lift shaft, pit shaft to the required dimensions including Plastering and Painting shall 
be completed by the civil agency. Hoist way / openings of required sizes shall be made 
available by the civil agency for erection of equipments before its receipt at site. The 
Civil Contractor shall be responsible for water proofing of the lift pit. All other civil 
activities for Lift installation shall be within the scope of the Lift Contractor and shall fall 
within the Lift Contractor’s responsibility. 

 
All minor civil works under Lift Contractor’s responsibility include Cutting, Chasing and 
making good of the same at all levels, conceal the conduits and boxes for Panels etc. 
The minor Civil work shall also include items connected with fixing of Sill plate / Sill slab 
projection, fixing of buffer springs in the lift, fixing and mounting beams, bearing plate 
etc. 

 
Electrical Works: 

 
Power supply – 3 Phases, 415 Volts 50 Hz Power supply will be provided at the top 
terminal landing by the Electrical agency by terminating the incoming supply cable 
along with earthing at a lift panel board with one incoming and sufficient number of 
outgoing feeders, each controlled by an isolator of suitable capacity, depending on the 
number of lift machines. 

 

 
The Lift Contractor scope shall include providing M.S. Conduits in the Lift shaft for 
permanent lighting purposes including wiring, fixing of bulk head fittings and holders 
etc. Likewise 5/15 Amps sockets at various levels in the lift shaft shall be provided by 
the Lift contractor. 

 
INTERFACE: 

 
The signals from the Fire mode services of the Lifts shall be integrated into the over all 
fire alarm system, forming part of the Building Management System. For this purpose, 
sufficient potential free leads shall be provided by the lift contractor for the fire 
Contractor /Building Management system Contractor who will connect the interface of 
fire alarm with BMS / BAS system, at appropriate locations from which the 

 
II - PARTICULARS OF LIFT SERVICE REQUIREMENT 

General Note : 

 
The bidders to note that in respect to the finish of the car interior, the final specification shall 
be as per the Client requirement and approval. At the time of Pre-bid meeting, the bidders 
are requested to come prepared with possible options of car interior finishes. 
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 1 Description  Passenger Lift Student Hostel  
 

        
 

 2. Capacity  15 Passengers / 1020 Kg    
 

        
 

 3. Number of Lifts  4 Nos.    
 

       
 

 4. Speed  1.75 meters per second. (Minimum).  
 

      
 

 5 Machine & Drive  A.C Gearless synchronous Variable Voltage Variable  
 

    Frequency drive system with Machine room at the top  
 

      
 

 6. Travel  12.60 M (Approx) ( G + 2 floors)  
 

       
 

 7. Servicing,  no. of  stops Ground floor ( Stilt)  plus 2 upper floors, servicing 3 
 

  served  stops and 3 landings.    
 

     
 

 8. Control & Operation DUPLEX  Group Automatic operation with or without  
 

    attendant    
 

       
 

 9 Potential free contacts Monitoring the ON / OFF /  status (position ,direction, 
 

    emergency alarm, inspection drive) of all Lifts from the  
 

    Building  Management  System  shall  be  through  
 

    potential free contacts and a separate terminal block  
 

    within the lift control panel which shall be provided by 
 

    the Lift Contractor including wiring. The wiring from the  
 

    lift controller to BMS shall however be done by the  
 

    Contractor for BMS.    
 

       
 

 10. Position of Machine Room Machine room on top.    
 

      
 

 11 Shaft Size W X D  2200 mm X 2200 mm (After Plastering)  
 

       
 

 12 Lift pit depth from FFL 2000 mm    
 

       
 

 13 Head Room (Last Landing 4600 mm    
 

  FFL to slab bottom)     
 

      
 

 14 Lift   Machine assembly Lift machine room will be common for all passenger  
 

  location  elevators. The layout of the machinery, panels and room  
 

    sizes will be in the scope of the lift supplier and will take  
 

    care of the stops and scheduling requirements and shall  
 

    be as per IS standard .All Machine assembly shall be  
 

    kept in the over head machine room .  
 

       
 

 15 Position of Counterweight At the back of the car    
 

        
 

 B CAR INTERIORS      
 

        
 

 
16 

Size of Lift car  1600 X 1550 x 2300mm    
 

 
W x D x H (clear inside size) 
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 17 No. of Entrance 1 No.   
    

 18. Door Size 1000 mm x 2100 mm 
    

 19. Car enclosure, Ceiling Refer BOQ 

  & Door    
    

 20. Full length infra red safety Infra - red operated doors safety system to be provided. 

  light curtain The Light Curtain to consist of infra - red light beams 
   (154 criss cross beams) passing between Car Door 
   Entrances and one side of the Entrance the light source 

   is sent and on the opposite side, sensors are sensing the 

   light source. If an object cuts the light beams the 

   receivers will sense and give door command to the door 

   operating system. 

   This is to sense the passenger movement without being 

   getting in to physical contact of doors with human being 

   or other materials like trolley, perambulator etc., which 

   ensures the highest safety to the passenger and other 

   items transported by Elevator. This infra – red light 
   curtain to operate as low as from 25 mm to a height of 
   1.8 mtrs., so the system can even detect the movement 
   of child, pet etc., and thus ensures complete safety to 
   users. Door Pressure limiter : Apart from the full length 
   light  curtain,  there  should  be  an  electronic  door 
   pressure sensor . Incase foot or hand is caught in- 
   between the doors & if the light curtain fails, the 

   pressure sensor should sense the obstruction & open 

   the doors. 
    

 21 Fan Ventilating fan shall be blower fan 
     

 22. Car Light Diffused fluorescent light by means of LED  fitting – 

   lighting to minimum 150 lux at car sill level shall be 

   provided   
    

 23 Car floor finish Floor finish within the car shall be provided by the 

   Interior / Civil contactor. It is the responsibility of the lift 
   contractor to provide a frame work to take the load of 
   Granite or other materials finishing and also to give 

   allowance within the car shall be provided to receive the 

   finishing material, which will be in the range of 15 to 
   20mm.   
    

 24 Car Operating Panel Two (2) number full size car-operating panels one on 
   either side of car shall be provided with stainless steel 
   finish, flush mounted for passenger lift 

   a) Key operated switch marked to indicate ``attendant’’- 
   ``automatic’’ operation. 
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     b) Luminous white square flush mounted Braille push  
 

     button for each floor served  
 

      c) Door open/close push buttons.  
 

     d)   Battery   operated   emergency   alarm   Push  
 

     Button.(Alarm unit in Main floor)  
 

     e)  Push  Button  for  non-stop  operation  of  Lift  in  
 

     attendant mode.  
 

     f) UP/DOWN Push buttons for attendant mode  
 

     g) Over-Load warning indicator (Audible and visual  
 

     Indication).  
 

      Panel 2   
 

     Luminous white square flush mounted Braille push  
 

     button for each floor served.  
 

     LCD Display located above the car door  
 

        
 

 c Landing Entrances      
 

       
 

 25 Location of landing All doors on the same side (Front only).All landing doors  
 

  entrance in different floors should be two hours fire rated  
 

       
 

 26 Controls and Indicators at a) Call registration by High intensity LED luminous Push  
 

 Buttons, Two nos. for intermediate landings and single 
 

 

  landings.    
 

    push button for terminal landings with indication for UP 
 

 

      
 

     and DOWN direction of motion.  
 

     b) Digital Car position and Direction indicators at all  
 

     Landings above the Entrance, with LCD display in Ground  
 

     floor and LED display in all other floors.  
 

     c) “OUT OF SERVICE” indication in Car and Landing  
 

     displays  during  maintenance.  Key  switch  in  Car  
 

     Operating Panel  
 

     d) Visual flashing indication on all landings for pre-arrival  
 

     of car(Single Chime for UP and Double Chime for  
 

     DOWN indication)  
 

      
 

 27 Lift panel jamb.  Granite or other jambs by Interior / Civil Contractor as  
 

     decided by the Client  
 

     
 

 28 Load weighing Device with A load-weighing device to be provided which senses the  
 

  by pass function.  load. Facility to be provided for stain gauges/Inductive  
 

     type for bypassing registered landings call by a car  
 

     loaded more than 80%.  
 

      
 

 29 Leveling device  Leveling accuracy + 5 mm  
 

     
 

 30 Machine room machinery The machine shall be gearless traction type designed for  
 

     heavy  duty  and  suitable  for  lift  operation.  Sound  
 

     reducing materials, preferably rubber pads shall be  
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   provided under elevator machine 
    

 Car Emergency Light and Emergency Battery operated power supply for light and 

 Alarm  alarm to be provided with electric power supply to the 
31   car, when the main power supply is not available. The 

   operation to be automatic and no need of manual 
   intervention to be required. 
    

 

 
1. The Contractor has to arrange at their own cost including supply, fabricate and erect in 

position structural steel required for support of machine, brackets for guide rails, facia 
plates at all landings etc., including three coats of anticorrosive paint of approved make and 
connected Civil works such as cutting of holes, chases etc., in brick work, concrete etc., 
including scaffolding of walls, floors on partitions together and making good holes for fixing 
brackets in lift walls, grouting of all bolts, sills, brackets / control board/button boxes, limit 
switches etc., all in position for all lifts together. 

 
2. Provision shall also be made available in the controller and wherever necessary for the 

lift(s) to directly travel to ground floor on any signal from Fire Alarm Control Panel having 
lead to lift machine room, automatically, ignoring direction of travel and other pending 
commands as per special condition of the tender. 

 
3. Requirements indicated in the National Building Code of India in respect of Fire Protection 

requirements of lifts (Clause ‘D-1.5’ – Latest Issue) shall be fully complied with in respect of 
Design, Manufacturing and Erection of the Lifts. 

 
4. Construct a mock-up complete with lift finish. Upon the approval of the same, contractor 

shall proceed for erection of other lifts. 
 

5. Full set of tools required for maintenance of lifts shall be provided by contractor in the Lift 
Machine Room. 

6. Notice required from the statutory authority shall be obtained. 
 

III. SPECIAL CONDITIONS -TECHNICAL 

 
1. All lifts shall be suitable / compatible for integration with fire alarm system signals and 

Building Management system. The elevator shall be capable of entering into 'Emergency 
Fire Mode Service ' upon receiving a signal from fire alarm system. The wiring from lift 
controller to Fire Alarm system shall be done by the Fire Alarm contractor. 

 
Monitoring the ON / OFF / status (position ,direction, emergency alarm, inspection 
drive) of all Lifts from the Building Management System shall be through potential free 
contacts and a separate terminal block within the lift control panel which shall be 
provided by the Lift Contractor including wiring. The wiring from the lift controller to 
BMS shall however be done by the Contractor for BMS. 

 
All the lifts shall be designated and fitted up as 'Fire mans' Lift' and perform fireman’s 
drive. 

 
Identification of ‘Fireman’ lift shall be conspicuously displayed with the words ‘FIRE 
LIFT’ in fluorescent paint on the landing doors at each floor level. 
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“FIRE MAN SWITCH” shall be provided in ground floor in all the lifts and use the 
designated “FIRE LIFT” as per local statutory regulation. 

 
All lifts shall ignore current position of operation and travel to ground floor and stop 
there with doors open by a over riding command under the Emergency Fire mode 
system. Only the lift designated as Fireman’s' lift shall be in operation for the use of fire 
fighting personnel. 

 
2) The doors of Lift car shall have infrared curtain (Electronic Door detector device) to 

retract door operation in case of intrusion if any. The door system shall also have a 
electronic door close limiter 

 
3) Lift car shall have in built load measuring (weighing) device required for adjustment of 

starting torque to keep the car jerk free at start. Also it shall sense overload and prevent 
start of the car in that load condition by keeping its door open and sounding the buzzer in 
the car or by passing further hall calls if the car is loaded to 80% of designed capacity. 

 
4) The techniques of Variable Voltage Variable frequency type drive shall be of to limit 

motor starting current to less than 2 times the nominal motor current. 
 

5) The operation control shall have device for car landing at floor level (s) with typical 
Levelling accuracy of + 5 mm. 

 
6) Better quality of installation shall be ensured by using special gauges during installation. 

 
7). The Lift control system shall also have the following features in addition to those 

 otherwise specified in the Bid. 
 

a. By-pass load function to cancel hall calls in the intermediate floors in case lift is loaded 
to 80% of its capacity. 

 
b. Redundancy & reliability for efficient functioning of Lifts of a group in case of any one or 

more lift(s) is / are out of operation due to maintenance or otherwise without 
sacrificing any features of the functioning lifts 

 
c. Electronic chime (gong) and flashing of hall lantern to indicate arrival of a particular Lift 

car at landing. 
 

d. Flexible choice of parking of lifts at different floors in a bank. 
 

e. Cancellation of false calls using infrared light curtain in the lift car door. 
 

8. The following are the other features to be provided: 
 

1. Waiting time optimization: 
 

The Group control shall monitor landing call waiting times, understand the traffic 
pattern and allocate calls dynamically between the elevators to ensure that the overall 
waiting time is reduced and maximum waiting time is kept within limits. 
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Up peak shall be detected by the group control and elevators are dispatched to the 
ground floor. 

 
2. Dynamic Call Allocation: 

 
The Group Control shall be capable of Dynamic Call allocation. Normally, landing calls 
are pre-assigned to an elevator. This is static allocation, since a changed situation like 
some one keeping the doors open, can prevent another lift from giving better service. 

 
The Group Control shall be capable of waiting till the last minute to take a call. This 
allows whichever lift is best suited to take a call at the very last minute. 

 
3. Sudden Peak detection: 

 
The Group Control shall be capable of detecting sudden requirement for lift in any floor 
and meet such a demand. For example, if some one is holding a group meeting at a 
floor, and the group meeting is over many people come out looking for the elevator. 
Here the Group Control can sense that a car is fully loaded and dispatch other lifts to 
meet the demand instantaneously. 

 
4. Misuse of Landing Calls:  

It is quite common that the passenger standing in a floor will press both the direction 
hall calls though he wants to go in one direction only. The lift will make an unnecessary 
stop in the other direction also, though there may not be any one standing on the floor 
lobby. Unnecessary stops will delay the lift service to others. 

 
The simultaneous registering of up and down calls at the same floor is prevented by a 
time delay after the first registered call 

 
5. Door Open Time: 

 
The door opening time at any floor shall be capable of being set at site depending on 
the site conditions. 

 
6. The lift safety mechanisms shall include the provision of Automatic Rescue Device (ARD) 
 to rescue the stranded lift passengers in the event of  a power failure, operated on dry 
 maintenance - free batteries of required capacity to continuously monitor the normal 
 power supply in the main elevator controller and activate rescue operation within ten 

 seconds of a power failure by which the lift is brought to the nearest landing and doors 

 remain open 

IV. SPECIAL CONDITIONS - OTHERS 

1.0 DRAWINGS & DOCUMENTS 

1.1 The tender drawings are guideline for explaining the scheme. However there may be 
 certain detail, which may require further detailing while actual execution or there may 
 be certain detail which could have been inadvertently overlooked.  Such details shall  

not constitute extra items. The drawings guide the contractor when he works out his 
quotation. Any item of work not indicated in the drawing but in line with the design 
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and with the thinking shall be deemed to be part of contractual obligation and nothing 
extra shall be paid to the contractor for the same. 

 
1.2 All work shall be carried out on the basis of approved shop drawings. Drawings 

furnished shall include, but shall not be limited to 
 

a. Schematic diagrams. 
b. Layout drawings. 
c. Drawings for control panels. 
d. GA drawings for lift shaft, lift pit and Lift machine rooms 

 
1.3 The Elevator Contractor should furnish: 

 
a. Drawings necessary to show the general arrangement of the Elevator equipment 

and get the same approved from the Employer before the work begins. 
 

b. Drawings / Sketches showing the details of controller in respect of design and metal 
used for its contract points should be enclosed. 

 
2.0 DETAILED WORKING DRAWINGS 

 
2.1 Prior to execution of the work, the contractor shall check all the drawings, specifications 

and shall within ten days report any errors, discrepancy and/or omissions discovered 
therein to the Employer and obtain appropriate orders on the same. Any adjustments 
made by the contractor without prior approval of the Employer shall be at his own risk 
and cost. 

 
2.2 Shop drawing will not be constituted as an extra item and shall include, but not 

restricted to mechanical, electrical and structural layout and requirements of the lift 
machine rooms, lift shafts, lift pits, lift lobbies, lift cabs, operating panels, indicator 
panels, safety devices, etc., Contractors work can be commenced at site only once the 
contractors shop drawings are approved by the Employer in writing and after giving a 
prior notice for commencement of work. 

 
2.3 Shafts allotted for all the traction lifts shall be taken into consideration before ordering 

the equipment. 
 

2.4 Prior to submission of drawings for approval, the contractor shall be responsible for 
thoroughly checking all drawings to ensure that they comply with the intent and the 
requirements of the contract specifications. 

 
2.5 The contractor shall secure the approval of the Employer for his detailed  working

 drawings before proceeding with the work. For this purpose, he shall submit six sets of 
 drawings to the Employer. Any alterations proposed by the Employer shall be
 incorporated in the drawings by the contractor and the corrected drawings shall be 

 submitted once again in six sets to Employer.    

2.6 The  approval of the drawing by the  Employer  shall not  be considered  as a
 complete dimensional  check  but  will indicate  that  the general  method of
 construction and detailing is satisfactory. The contractor shall be responsible for the
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dimensions and the design of adequate connections, supports, details, etc. and for the 
satisfactory construction of the work. 

 
2.7 After installation is completed, 6 set of “As built drawings" shall be prepared with full 

details and submitted to the Employer along with the final bill. 
 

3.0 METHOD STATEMENT 

 
The successful Tenderer shall have to prepare a Method Statement for each item of 
work including for Quality Assurance and this shall be submitted to the Employer / 
Project Managers for approval prior to start of work. 

 

 
4.0 METHOD OF MEASUREMENT 

 
All works shall be measured net as completed or as fixed in place with no allowance 
(unless specified). No allowance shall be made for narrow width, easy access or difficult 
position. Any work executed over and above the dimensions given in the drawings or 
sketches provided by the Client or without written instruction by the Client shall be 
ignored and no payment shall be made for such extra work. 

 
5.0 TRAINING 

 
5.1 The successful contractor shall fully provide training to Employer personnel in operation 

and routine maintenance of the elevator plant. Such training shall be imparted during 
installation of the plant/system and also after commissioning. 

 
5.2 The tenderers shall state the facilities they have for executing the work at PUNE, PUNE if 

the contract is awarded to them. Details of the set-up with particular reference to their 
establishment at PUNE, PUNE should be furnished. They are also required to present a 
list of projects of comparable magnitude and nature which have been executed by them 
or are under execution with particular reference to those in and around PUNE, PUNE 

 

 
5.1 Capacity to render prompt and effective after-sales service is an important 

consideration. Accordingly, the Tenderers shall furnish the details of any service schemes 
(including the fees payable) that they are in a position to offer and the facilities they 
have for implementing such schemes. Service facility shall be available at K 

 
5.4 In particular, the tenderer shall note that the successful contractor will be required to 

post a competent supervisor on full-time basis once the work is taken up. Tenderers 
shall specifically confirm this point in their tender. 

 
5.5. The tenderers shall quote according to the specifications as far as possible, but where 

deviations are unavoidable, they shall state the reasons thereof clearly and shall also (in 
case alternative proposals are made) back them up by furnishing all relevant technical 
data. They shall also indicate the financial implications. 

 
5.6. No terms and conditions stipulated by the tenderers (whether printed or otherwise) will 

be accepted. In the event and in case, the tenderers find deviations unavoidable; such 
deviations shall be with reference to specific clauses in the tender documents. They 
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shall, as far as possible, be so worded that in the agreement which the successful 
contractor shall enter into with the Owners, they can be introduced as amendments 

 
6.0 Operating Instructions: 

 

 

The Contractor shall furnish a neatly typed set of operating instructions securely framed 
and glassed. These instructions shall furnish information and guidance on operating 
pressures, temperatures, and quantities, etc.. Do's & Don’ts, Safety Measures & 
Precautions shall also be featured in the Instructions. Two more copies shall be supplied 
without framing. In addition the contractor shall supply suitably bound 3 copies of 
Operation and Maintenance Manuals. Such manuals should include wiring diagrams, 
manufacturer’s lists of spare parts with part numbers, exploded views with 
identification of parts etc. for facility of ordering - all in originals. 

 
7.0 SPECIAL CONDITIONS - OTHERS 

 
a) The manufacture, supply and installation of Lifts shall be complete in all respect 

in a first class workmen like manner and shall cover all work including Structural 
Steel work necessary for the supporting structures for the Lift machine room 
and other minor Civil works such as scaffolding etc., required for installation 
and materials, all complying the requirement of local body if any, and in 
accordance with the I.S. specifications I.S. 14665 and fire protection 
requirement as per National Building Code of India. 

 
b) Quality Assurance Plan (QAP) in respect of Lift shall be submitted before 

commencement of work for approval of the Architects. 
 

c) The Elevators offered shall be in accordance with the safety of lifts in public 
buildings CVC Report for the guidelines for Safety 

 
2. PARTICULAR: 

 
(a) Salient features of the Equipment provision as to manufacture; furnishing, 

finish etc. shall be highlighted with reference to the material input and 
operational supremacy. 

 
(b) Necessary drawings showing the general arrangements of the equipment etc., 

shall be furnished. The drawing shall also detail out all items/components, 
which shall have to be provided by other agencies such as the Main Contractor 
for Civil and Associated works and the Electrical Contractor and member of 
consortium during the execution of the main work/installation. 

 
(c) The materials and workmanship of the Lifts and its installations shall be 

guaranteed and the guarantee shall cover making good of any defects, not due 
to any ordinary wear and tear or improper use and care, which may develop 
within One year from the date of handing over of installations duly tested and 
commissioned. 

 
(d) The Lifts installations shall be maintained for a period of 12 (Twelve) months 

commencing from the date, the Elevator equipments are taken over to use and 
the maintenance shall include periodical lubrication of the equipment and 
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adjustment thereof, if any, under supervision and direction of Competent 
Personnel and replacement of parts that become necessary due to normal wear 
and tear during the guarantee period. All Operation (operation not intended in 
the bidder’s scope) / Maintenance shall be performed during regular hours of 
regular working days. 

 
(e) The Lift service particular and General Specification/Condition appended shall 

be adhered to in all respect, except for specific change contemplated otherwise 
in the offer. 

 
(g) The local statutory Lift Rules for Lift Control as applicable shall be complied with, 

No extra payment shall be considered either due to escalation or amendments / 
modifications to local Act / Rules issued during the contract period. 

 
(h) Bidder / Contractor shall be responsible to obtain necessary License from the 

Electrical / Lift Inspectorate of Lifts before handing over of the installation(s) by 
taking timely action in submission of prescribed application form therefore 
along with documents like completion drawing etc., duly making payment of 
required statutory fees / charges in the manner specified by the Inspectorate 
on behalf of the Employer and further follow up action. The expenses will be 
deemed to be covered by the quoted rates. 

 
The statutory fees /charges payable to Inspectorate shall be reimbursed by the 
Employer as per actual on evidence of payment. 

 
3. Insurance: - 

 
The work shall have adequate insurance cover as specified by the employer and the 
employer shall be kept indemnified from all claims unless otherwise provided for. 

 
4 Test at Site: - 

 
Tests at site shall be carried out as per I.S. 14665 part 5 

 
5. Approval of Installations and Completion Certificate: - 

 
Approval/Completion Certificate from the Electrical Inspectorate of Local/ Government 
for installation and Commissioning of Lifts shall be obtained and made available to the 
Employer before handing over Lifts at no extra cost. Fees payable to the authorities 
shall however be made by the employer. 

 
6. Servicing: -  

The servicing facilities shall be made available at PUNE, PUNE , for maintenance of 
Lift(s) during guarantee period of 12 (Twelve) months, free of cost and there after 
under annual service contract  

 
 

 

V GENERAL / DETAILED SPECIFICATIONS 
 

 

1. a) Drawings: 
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The work shall be proceeded with, the preparation of the general arrangement 
drawings based on the site/building plans handed over for the purpose and 
submission of the same for approval of the Architects according to the time 
Schedule specified. Any doubt on dimensions shall be got cleared by verifying at 
site/building under construction. 

 
Detailed drawings of all items/components, which are to be provided for in the 
construction by other agencies such as Main Contractor for Civil and associated 
works or Electrical Contractor shall also be furnished well ahead of the 
requirement. 

 
b) Project information / data: 

 
Design ambient for electrical equipment is 40°C. 

 
c) Technical: 

 
i) Variations in Power supply: 

 
All equipments shall be capable of working efficiently under conditions of 
Voltage and frequency variations. The range of variation is as below: 

 
Voltage : +5% to -10% 
Frequency : + 5% 

 

 

(2) Steelwork & Civil Works: 
 

All Structural Steel fabrication, supply and delivery to site, erecting it in place, including 
painting, making necessary holes, chases in concrete masonry etc., aligning and 
grouting steel members in Cement Concrete of approved proportion including curing 
shall be done unless otherwise considered separately. 

 
The Structural Steel work shall cover all items necessary for efficient and safe 
functioning of the lifts such as Machine beams, hoisting beams, guide rails, strut angles 
at every landings, rail brackets, bearing plates, hitch beams, stretchers, separators, 
buffer supports, cleats, bolts, etc. All guide rail brackets shall be provided with 
adequate supports. No claim for extra payment shall be admitted because of missing 
out any of these aspects while quoting for the work. 

 
Also all Civil works necessary for the installations and commissioning of the lifts such as 
beams, pedestal for lift buffer springs grouting of all the pockets, holes etc., including 
fixing in position of indicator call bell and other boxes, grouting of sill and patching 
around the entrance etc., shall also be covered in the quoted price unless otherwise 
considered separately. Making good of cutting of walls etc. and rectification of repair 
works shall be carried out using specifically fire retarding material of approved make. 

 
Scaffolding required for the erection of the lift(s) and hoisting of all machinery and 
equipment to the required heights shall also be arranged within the quoted price of Lifts. 
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(3) Work Co-ordination: 
 

The Work shall be co-ordinated well in advance with Architects, Civil Contractor, and 
Electrical Contractor and IBMS contractor in all respect for satisfactory installation of 
lifts including location of lift wells, and supporting structures etc. 

 
Safe storage and protection of all equipment and accessories shall be made at no extra 
cost and loss or damage of the equipment or the accessories until handing over of the 
lift(s) shall be made good without claiming any extra. Unless otherwise provided for in 
the Bid / Contract specifically. 

 

 
VI Technical specification for Emergency Battery Operated Power Supply 

 
1.0 Emergency Battery operated power supply for light and alarm to be provided with 

electric power supply to the car, when the main power supply is not available. The 
operation to be automatic and no need of manual intervention to be required. 

 
 

 
The bidders are to note that for the Lift car’s lights and alarms, there should a half an 
hour power back up with in the quoted rates. 

 
2.0 Elevator monitoring  

a) The LIFT CONTRACTOR shall supply, install, wire and commission a Elevator 
monitoring system in IBMS Room. 

 
 

b) The system shall consist of the following status & alarm indications 
 

i) A position and direction indication for each lift car. 
 
 

ii) Normal/ Maintenance indication 
 
 

iii) Emergency alarm 
 
 

iv) Fire alarm 
 
 

v) Lift out of order. 
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VII SAFETY OF LIFTS IN PUBLIC BUILDINGS CVC REPORT 

 
A Technical Committee of professionals under the Chairmanship of Chief Technical Examiner, 
Central Vigilance Commission having members from CVC and other departments including 
Bureau of Indian Standards was constituted by the Government to go into depth regarding all 
the related issues of safety of lifts in public buildings who gave following recommendations for 
ensuring hundred percent safety of lifts in public buildings. These recommendations were 
circulated for information, guidance and compliance by Ministry of Urban Development & 
Poverty Alleviation vide A.V. series circular No.822 dt. 25.10.2001. 

 
1) While examining the possible causes of accidents in lifts, it was found that in case the 

lift car stops away from the floor level, there is a possibility of wide gap left between 
the sill and the lower edge of the toe guard due to smaller length of toe guards 
provided in the lifts. In order to reduce the gap between the landing sill and lower edge 
of toe guard so as to prevent any accidental fall through the gap, it is recommended 
that the minimum length of toe guard should be 700mm for lifts with speeds of 1.5 mps 
and 1000mm for lifts with speeds above 1.5 mps. 

 
2) Another potential cause of accidents could be the attempts made to open the landing 

door lock of lower floor in case the car stops away from floor level due to power failure. 
Since the car door can be opened in case of power failure so as to improve the 
ventilation and avoid claustrophobic situations etc. as outlined in IS 14665 (part 2/sec 
1): 2000 para 10.9.1, there is a tendency among trapped passengers to make attempts 
to open any accessible landing door which can be opened by a electromechanical latch 
in the landing doors as the lock is accessible through open car doors. This attempt in 
panic may result in accidental fall into the lift pit. In order to ensure that the trapped 
passenger do not attempt opening the landing door, the electromechanical latch should 
be so designed that it is inaccessible or invisible to the passengers in the car. 

 
3) Though para 8.4.3 of IS 14665 (Para 2/sec 1):2000 recommends for provision of either 

an emergency signal or a telephone inside the car but as a general experience, it is seen 
that over a period of time these devices become inoperative due to one reasons or the 
other. Therefore, in order to have at least one device of communication functioning at 
all the times, as an alternative arrangement, it is recommended that the provision of 
both i.e. telephone with minimum two connections one at the operator’s room and 
other at guard room and the emergency signal with re-chargeable batteries as source of 
supply be made in the lift cars. 

 
4) The device used for emergency signals should incorporate a feature that gives a 

immediate feed back to the car passengers that the device has worked property and 
the signal has been passed on to the intended agency. 

 
5) The Automatic Resource Devices (ARD) meant for the purpose of bringing the lift car to 

the nearest landing doors, are being used selectively and is generally restricted to 
commercial building having heavy traffic. However, frequent power failures being the 
common phenomenon, it is recommended that provision of ARD should be made 
mandatory in all the lifts in public buildings. 

 
6) Frequent power failure from regular sources of supply has been a major cause of 

concern for the equipments and machinery driven by electric power. Therefore, 
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standby source of supply has become indispensable. Though in commercial building the 
standby supply is generally provided but in residential buildings, the provision of 
standby supply is still a lower priority. In order to avoid any accidental trapping because 
of power failure, in residential buildings, DG sets of suitable capacity with AMF panel 
should be provided as back up for the lifts. 

 
7) In order to avoid accidental closure of doors while boarding or alighting the car, 

normally infrared cells are provided in the doors. But it has been experienced that there 
is a possibility of tampering with the devices by blocking the holes etc. to keep the 
doors open for longer time. To avoid this, it is recommended that a tamper proof 
infrared curtain covering the entire height of the door should be provided in the lift 
doors. 

 
8) It is seen generally, that though the instruction on DO’s and Don’ts , as per provision of 

the relevant IS, are displayed in lift cars but the same are either displayed in 
inconspicuous location, or are very small in size or are in one language only. To make 
these instructions serve the intended purpose, and not a mere compliance of relevant 
IS clause; it is suggested that these instructions should be displayed at a conspicuous 
location with larger and understandable script and should be written in Hindi, English 
and regional language. 

 
9) The name, purpose and numbering of the push buttons / phone/ alarm should be 

displayed clearly and in the same sequence as indicated in the instructions shown 
against point (8) above, it is worthwhile to mention here that due to long and 
continuous use of buttons, the numbering and indications on the buttons get faded 
over a period of time. Necessary preventive arrangement may be made to make the 
same as fade-proof. 

 
10) Apart from the written instructions in the lift cars as suggested against point (8) and (9) 

above possibility of providing recorded audio clipping in the passenger cars may be 
considered. The clippings may run continuously and sequentially in Hindi, English and 
regional language giving instructions on DO’s and Don’ts for safety of the passengers. 

 
11) A load plate along with overload alarm, giving the rated load and permissible maximum 

number of passengers should be filled in each lift car in a conspicuous position. 
 

12) For the purpose of identification, the lift number should be displayed outside the 
landing door, inside the car and in the machine room. This numbering may be used as 
reference for the purpose of routine / preventive maintenance, for operating from 
machine rooms and reporting of any incidents etc. 

 
13) All the electrical supply lines and apparatus in connection with the lift installation 

should be so constructed, installed, protected, worked and maintained that there may 
be no danger to persons there from. To do that, all the exposed parts should be duly 
insulated, equipments should be securely earthed in accordance with the 
recommendations made in IS: 3043 and also in a conformity with the latest provisions 
of Indian Electricity rules. 

 
14) The machine rooms and all other rooms containing lift equipment should be provided 

with adequate illumination. The lux level should be at least 200 lux. Provision of 
adequate lighting in the entire lift shaft should be made mandatory. 
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15) The provision of fireman’s control / switch for the purpose of using the lift for carrying 
out fire control exercise as per provisions of relevant IS specifications should be made 
mandatory. 

 
16) There have been quite a few instances, wherein the accidents do occur due to 

machinery failure which in turn is attributed to the human failure occurred in one or the 
other form like deploying of unskilled personnel or due to mishandling of the 
equipment etc. The reasons for such occurrences are the inherent shortcomings and 
adhosim in the award of the work of maintenance / operations to inexperienced and 
less reputed firms. The task of maintenance and operation should be entrusted to 
reputed and experienced agencies, who deploy only skilled persons. As far as possible 
the manufacturer of the lift should be considered for undertaking maintenance and 
operation so as to make the system more accountable. 

 
17) There are some cases in which serious fatal accidents happened during rescue 

operation for taking out the trapped passengers. Such accidents occur due to improper 
handling of rescue operation or inadequate accessories required for rescue purpose. In 
order to avoid such occurrences, it is strongly recommended that personnel engaged 
for rescue operation should be fully equipped and trained in handling the rescue 
operation. It is essential to carryout the rescue exercise in accordance with the 
instruction contained in para 10.10 IS-14665 (par12)/sec1):2000. 

 
18) It is felt necessary to maintain a log book containing all the details Viz. Lift number, 

names and addresses of the operators / maintenance personnel, details of the agency 
undertaking maintenance and operation and details of Routine / Preventive 
maintenance of lifts etc. The logbook should be duly authenticated by a competent 
authority and also by a representative of residence in case the lift is installed in 
residential area. 

 
19) The mock drill exercise for all the lifts should be made mandatory and should form part 

of Annual Maintenance Contracts. The responsibility of conducting mock-drills on 
regular pre-decided periodicity should lie with the agency undertaking the AMC, and 
the same should be duly verified by the resident’s representatives. 

 
All the suggestions brought out in the above para should be considered in addition to 
and for in conjunction with the relevant IS Specifications and may not be deemed to 
have superseded any IS specification relevant to the lifts. In case of any clash the more 
stringent measure should be considered for implementation purpose. 

 
Note : The bidders should note that the above CVC report should be read with any recent 

notification or publication specific to the scope bid meeting.  
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    ANNEXURE III    
 

    LIST OF APPROVED MAKES  
 

    CIVIL & STRUCTURAL   
 

         
 

 S.No. Material     Make  
 

          
 

 1. Ordinary Portland GREY  Cement   a Ultra tech  
 

  53& 43 Grade    b ACC 
 

 

        
 

       c Birla Ambuja  
 

        
 

 2. Plain Portland Pozzolona (PPC )   a. Ultra tech  
 

       b. ACC  
 

       c. Birla Ambuja  
 

        
 

 3. Ready Mix concrete    a. ACC  
 

       b. Ultra tech  
 

       c. R   
 

          
 

 4. Water proofing Compound   &   a. Fosroc  
 

  Concrete admixture    b. Sika 
 

 

        
 

       c. BASF  
 

         
 

 5. HYSD (TMT) Bars    a TISCO  
 

       b SAIL  
 

       c RINL  
 

         
 

 6. Structural Steel    a. TISCO  
 

       b. SAIL  
 

       c. JINDAL  
 

         
 

 7. Aluminum Sections    a. Bhoruka  
 

       b. Hindalco  
 

       c. JINDAL  
 

          
 

 8. Paints     a Asian Paints  
 

       b ICI  
 

       c Berger  
 

         
 

 9. PVC Water Bars    a Fixopan  
 

       b Syntex  
 

       c BASF  
 

        
 

 10. MS Pipe &Tubular sections   a. TISCO  
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 S.No. Material  Make  
       

    b. SAIL  

    c. JINDAL  
       

 11. Precast Cement concrete tile  a Nitco  

    b Ultra  

    c Johnson  

    d Dura Crete  
      

 12. Glazed Ceramic tiles  a. Johnson  

    b.Regency  

    c. Somany  
      

 13. Glazed Ceramic designer tiles  a.Kajaria  

    b.Nitco  

    c. Johnson  

    d.Imola  
       

 14. Vitrified tiles - full body  a RAK  

    b Asian  

    c Euro  

    d Johnson  
      

 15. Vitrified tiles  a. RAK  

    b. Asian  

    c. Johnson  

    d. Nitco  
       

 16. Water proof cements paint  a. Snowcem India Ltd.  

    b. Asian ( Apex)  

    c. ICI  
       

 17. Hardware  a Geze  

    b Dorma  

    c Lock wood  
       

 18. Flush door  a. Jackson  

    b. Green ply  

    c.  Kenwood  

    d. Archid ply  
       

 19. Texture finish ( External )  a. Asian  
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S.No. Material  Make 
     

   b. Spectrum 

   c. Heritage 

   d. Renovo 
    

20. Texture finish ( Internal)  a. Asian 

   b. ICI 

   c. Heritage 
     

21. Laminates  a. Century ply 

   b. Archidply 

   c. Merinolam 

   d. Green ply 
     

22. Veneer  a. Jacson 

   b. Archidply 

   c. Century ply 
     

23. Ply boards  a. Century ply 

   b. Green ply 

   c. Archid fly 
     

24. Fasteners  a. Hilti 
   b. Fischner 
     

25. Fire Doors/Steel Doors  a. ShaktiMet 
   b. System Schroders 

   c. HORMANN 
     

26. XPS Boards  a. BASF 

   b. Supreme 

   c. Owns corning 
     

27. Lifts  a. Kone 

   b. OTIS 

   c. Schindler 
     

28. Polycarbonate sheets  a. GE 

   b. Poly Clad 
     

29. Concrete Pavers  a Basant Beton or equivalent 

    

30 BWR Plywood  A. Greenply 

   B. Centuryply 

   C. Archid ply 
    

31 Laminates  Merino, Century Greenlam, Archidlam 
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APPROVED MAKE OF MATERIALS 

 

PLUMBING & SANITARY 
 

S.No. Material  Make 
 

    
 

1 SANITARYWARE 
 a. HINDWARE 

 

 b. Johnson  

   
 

   c. KOHLER 
 

   d. PARRYWARE 
 

    
 

2 STAINLESS STEEL SINK 
 a.PARRYWARE 

 

   
 

   b.DIAMOND 
 

   c.NIRALI 
 

3 SENSOR 
 a.AOS SYSTEM 

 

   
 

   b.JAQUAR 
 

   c.KOHLER 
 

     
 

4 CP FITTINGS  d. JAQUAR 
 

   e. ESS ESS 
 

     
 

5 CONCEALED FLUSH VALVE  d JAQUAR 
 

   e ESS ESS 
 

     
 

6 U PVC SWR PIPE/FITTINGS  
a.  SUPREME  

   
 

   b. FINOLEX 
 

   c. PRINCE 
 

7 CPVC PIPES AND FITTINGS  d. ASTRAL 
 

   e. ASHIRVAD 
 

     
 

8 BALL VALVE  d RB 
 

   e LEADER 
 

     
 

9 BUTTER FLY VALVE/CHECKVALE  d LEADER 
 

   e NORMEX 
 

     
 

10 Y' STRAINER  d. LEADER 
 

   e. NORMEX 
 

     
 

11 AIR RELEASE VALVES  e VB 
 

   f OR 
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S.No. Material  Make 
 

     
 

12 NON RETURN VALVE  a LEADER 
 

   b NORMEX 
 

     
 

13 WATER SUPPLY PUMPS  
a. GRUNDFOS  

   
 

   b. KIRLOSKAR 
 

   c. TEXMO 
 

   d. ITT 
 

14 SFRC COVER  b. GPI 
 

   c. NECO 
 

    
 

15 CI GRATING  a. NECO 
 

     
 

16 STONE WARE PIPES & GULLY  
a. PERFECT  

   
 

 TRAPS    
 

   b. ANAND 
 

   c. PARRY 
 

    
 

17 BEVELLED EDGE MIRROR  a. ATUL 
 

   b. MODI GUARD 
 

    
 

18 SOLAR WATER HEATER  a..TATA-BP 
 

   b.VENUS 
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Electrical 
 

 S.No. Material Make  
 

     
 

 1 Instrument   Transformers   Indicating a) Kappa  
 

  Meters b) Kalpa  
 

   c) Voltamp  
 

     
 

 2 Analog a) Meco  
 

   b) Rishab  
 

   c )AE  
 

      

 3 Digital b) Meco  
 

   c) AE  
 

   d) Socomec  
 

   e) Conzerv  
 

   f) SECURE  
 

      

 4 Indicating Lamps a) GE  
 

   b) SCHNEIDER  
 

   c) TEKNIC  
 

   d) L&T  
 

   e) ALTOS, ( MULTIPLE LEDs)  
 

     
 

 5 PLC  /  Digital  Load  Monitor  /  Power a) Electrex  
 

  monitor b) Allen Bradley  
 

    
 

   c) GE  
 

   d) Schneider  
 

   e) Conzerv  
 

     
 

 6 Panel Accessories / Terminal block a) Dirak  
 

   b) Elmax  
 

   c) Phoenix  
 

   d) Wago  
 

     
 

 7 Timers a) L & T  
 

   b) Minilec  
 

   c) Seimens  
 

   d) GE  
 

   e) Schneider  
 

     
 

 8 TVSS a) ASCO OR EQUIVALENT  
 

     
 

 9 Cable Terminating Kits a) Raychem Heat Shrinkable  
 

     
 

 10 Earthing a) Erico  
 

   b) Nimbus  
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 S.No. Material  Make  
      

    c) Ashlok  
      

 11 MV Switch Boards (LT panels)  a) Accusonic /  

    b) Load Controls /  

    c) Elins /  

    d) Lotus Switchgear /  

    e) Pace Switch gears /  

    f) Suvarna Electricals  

    g) Switch Brake PUNE  
      

 12 Moulded Case Circuit Breaker  a)GE (Spectra / Record )  

    b) Schneider (COMPACT)  

    c) L & T (D SINE)  

    d) ABB  

    e) MDS Legrand  
      

 13 MCB Distribution Board  a) Legrand  

    b) Schneider  

    c)Seimens  
      

 14 Miniature Circuit Breaker  a) MK  

    b) Legrand  
      

 15 ELCB / RCBO  a) Legrand  

    b) L & T  

      
 16 Earth Leakage Relay  a) L & T  
    b) Legrand  
      

 17 LT Cables (XLPE)  a) Polycab  
    b) Finolex  
      

 18 PVC Insulated copper wire FRLS  a) Finolex  
    b) Polycab  
      

 18 Cable Glands  a) Dowells  
    b) SMI  
      

 19 PVC Rigid conduits  a) Precision  
    b) DIAMOND  
      

 19 M S Conduits  a) BEC  
    b) BI  
      

 20 Switches, Sockets, Plug etc  a) Legrand Mosaic  
    b) MK  
      

 21 Ceiling rose / HOLDERS  a)Anchor  
    b) MK  
      

 22 Light fitting, Flourscent CFL/GLs  a) Philips  
    b) Wipro  
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 S.No. Material  Make  
 

      
 

    c) Durlum  
 

    d) Schreder  
 

      
 

 23 LED Light fitting  a)Wipro  
 

    b)Philps  
 

    c) Syska  
 

      
 

 24 Ceiling Fan  a) Crompton greaves (high breeze)  
 

    b) Bajaj Super Model  
 

      
 

 25 Exhaust Fans  a) Alsthom  
 

    b) Almonard  
 

      
 

 26 Telephone Cables  a) Delton  
 

    b) Finolex  
 

    c) Polycab  
 

      
 

 27 Telephone Sockets  a)Anchor /  
 

    b)MK (Suitable to mount on Legrand DLP  
 

    trunking) /  
 

      
 

 28 Terminal Junction boxes  a)Elmex  
 

       

 29 Power Socket Industrial type  a ) Legrand  
 

    b) MK  
 

       

 30 TV Outlet  a)Anchor  
 

    b) Legrand  
 

    c) MK  
 

      
 

 31 Cable trays  a)Storrax  
 

    b) Skaber  
 

    c)Profab  
 

       

 32 Metallic raceways  a) Storrax  
 

    b) Skaber  
 

    c) Profab  
 

      
 

 33 PVC raceways  a) LEGRAND  
 

    b) MK  
 

       

 34 Aluminium raceways  a) LEGRAND  
 

    b) MK  
 

       

 30. Surface / Recess mounted FTL fixtures  a) Philips  
 

   b) Wipro  
 

     
 

 31. Recess mounted down lighter  a) Philips  
 

   b) Wipro  
 

     
 

 32. Wall mounted luminaire  a) Philips  
 

   b) Wipro  
 

     
 

    c) Schreder  
 

 33. Data Cable - CAT-6  a) D-Link  
 

   b) Legrand.  
 

     
 

    c) Polycab  
 

 34. External  light  fittings/  Garden  Light  a) Wipro  
 

 fittings /Achitect Light  b) Philips  
 

    
 

    c) Schreder  
 

    d) Durlum  
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***** 

 
 
 
 

Additional Electrical ( B) 
S.No. Material   Make  

 

    a)  Kappa 
 

1 
Instrument Transformers Indicating b)  Kalpa 

 

Meters   c) Voltamp 
 

 

    
 

       
 

    a)  Meco 
 

2 Analog   b)  Rishab 
 

    c)AE  
 

       
 

    b)  Meco 
 

    c)  AE 
 

3 Digital 
  d)  Socomec 

 

  e)  Conzerv  

     
 

    f) SECURE  
 

       
 

    a)  GE 
 

    b)  SCHNEIDER 
 

4 Indicating Lamps 
 c)  TEKNIC 

 

 d)  L&T  

     
 

    e) ALTOS, (MULTIPLE LEDs) 
 

       
 

    a)  Electrex 
 

 
PLC  /  Digital  Load  Monitor  /  Power 

b) Allen Bradley 
 

5 c)  GE 
 

 monitor   d)  Schneider  

     
 

    e) Conzerv  
 

       
 

    a)  Dirak 
 

6 Panel Accessories / Terminal block 
b)  Elmax 

 

c)  Phoenix  

     
 

    d) Wago  
 

       
 

    a) L& T 
 

    b)  Minilec 
 

7 Timers   c)  Seimens 
 

    d)  GE 
 

    e) Schneider  
 

       
 

    a) ASCO , 
 

8 TVSS   b)  Schneider, 
 

  c) ABB 
 

 

     
 

       
 

    a) Raychem Heat Shrinkable, 
 

9 Cable Terminating Kits 
 B)  3M, 

 

 C)CCI  
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  a)     Erico 
 

10 Earthing b)    Nimbus 
 

  c) Ashlok     
 

      
 

  a) Accusonic  / 
 

  b) Load Controls / 
 

  c)  Elins  / 
 

11 MV Switch Boards (LT panels) d) Lotus Switchgear / 
 

  e) Pace Switch gears 
 

  f) Suva rna Electricals   
 

      
 

  a)GE (Spectra / Record) 
 

  b) Schneider (COMPACT) 
 

12 Moulded Case Circuit Breaker c) L   & T (0 SINE) 
 

d)ABB 
    

 

      
 

  e) MDS Legrand    
 

       
 

  a)    Legrand 
 

13 MCB Distribution Board 
b)   Schneider 

 

c)Seimens     
 

      
 

        
 

  a)     MK 
 

  b)    Legrand 
 

14 Miniature Circuit Breaker 
C)siemens,     

 

d)Schneider     
 

      
 

        
 

  a)     MK 
 

  b)    Legrand 
 

15 ELCB / RCBO C)siemens,     
 

  d)Schneider     
 

        
 

  a)     MK 
 

  b)    Legrand 
 

16 Earth Leakage Relay C)siemens,     
 

  d)Schneider     
 

       
 

  a)    Polycab 
 

17 LT Cables (XLPE) 
b)  Finolex  , 

 

c) CCI     
 

      
 

       
 

  a)    Polycab 
 

18 PVC Insulated copper wire FRLS 
b)  Finolex  , 

 

c) CCI     
 

      
 

       
 

  a)    Dowells 
 

19 Cable Glands 
b)SMI,     

 

C)CCI,     
 

      
 

  d)Electrowerke    
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    a)    Precision  
 

    b)    DIAMOND,  
 

 20 PVC Rigid conduits  C)Finolex    ,  
 

    d) polycab      
 

           
 

 
21 M S Conduits 

 a)BEC       
 

  b) BI,       
 

          
 

         
 

    a) Legrand  Mosaic  
 

 
22 Switches, Sockets, Plug etc 

 b)     MK,  
 

  c)Schneider,      
 

         
 

    D) Anchor(Ave)      
 

         
 

    a) Legrand  Mosaic  
 

    b)     MK,  
 

 23 Ceiling rose / HOLDERS  c)Schneider,      
 

    D) Anchor(Ave)      
 

           
 

    a)     Philips  
 

 
24 Light fitting, Flourscent CFL/GLs 

 b)     Wipro  
 

  c) GE       
 

          
 

          
 

    a)Wipro      
 

    b)Asian,      
 

 25 LED Light fitting  C) Siska      
 

         
 

    a)  Crompton  greaves (high  
 

 26 Ceiling Fan 
 breeze)      

 

  b) Bajaj Super Model   

     
 

    c) Usha      
 

    a)    Alsthom  
 

    b)    Almonard,  
 

 27 Exhaust Fans  C)     Usha,  
 

    D) CGL      
 

           
 

    a)     Delton  
 

 
28 Telephone Cables 

 b)     Finolex  
 

  c) Polycab      
 

         
 

          
 

    a)Anchor      
 

 29 Telephone Sockets  b)MK (Suitable to mount on  
 

    Legrand DLP trunking) /   
 

           

 30 Terminal Junction boxes  a)Elmex      
 

    a) Legrand  Mosaic  
 

 31 Power Socket Industrial type 
 b)     MK,  

 

  c)Schneider,      
 

         
 

          
 

    a)Anchor      
 

 32 TV Outlet  b)    Legrand  
 

    c) MK       
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   a)Storrax    
 

 33 Cable trays b)  Skaber  
 

   c)Profab    
 

       
 

   a)  Storrax  
 

 
34 Metallic raceways 

b)Skaber    
 

 c) Profab    
 

      
 

       
 

   a)  LEGRAND  
 

 
35 PVC raceways / PVC DLP trunking 

b)  MK,  
 

 C) Schneider,   
 

     
 

       
 

   a)  LEGRAND  
 

 36 Aluminium raceways 
b)  MK,  

 

 C) Schneider,   
 

     
 

       
 

   a)  Philips  
 

 37 Surface / Recess mounted FTL fixtures b)  Wipro  
 

   c) GE    
 

       
 

   a)  Philips  
 

 38 Recess mounted down lighter b)  Wipro  
 

   c) GE    
 

       
 

   a)  Philips  
 

 39 Wall mounted luminaire b)  Wipro  
 

   c) GE    
 

       
 

   a)  D-Link  
 

 40 Data Cable - CAT-6 b)  Legrand.  
 

   c) Polycab   
 

       
 

   a)  Philips  
 

 41 External  light  fittings/  Garden  Light b)  Wipro  
 

 

fittings c) GE 
   

 

     
 

       
 

   a) Legrand Mosaic  
 

 
42 Switches, Sockets, Plug etc 

b)  MK,  
 

 c)Schneider,   
 

     
 

   D) Anchor   
 

       
 

   a) Legrand Mosaic  
 

   b)  MK,  
 

 43 Base plates and face plates c)Schneider,   
 

   D) Anchor   
 

      
 

 44 Full loaded patch panels D link or RR   
 

 45 Data patch cords D link or RR   
 

   a)  Precision  
 

   b)  DIAMOND,  
 

 46 PVC Rigid conduits C)Finolex  ,  
 

 

d) polycab 
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  a) Raychem Heat Shrinkable, 
 

47 Cable Terminating Kits 
B) 3M, 

 

C)CCI  
 

   
 

   
 

  Notifier / Edward / Bosch / 
 

48 Fire Alarm Control Panel Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

49 Repeater Panel Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

50 Addressable Smoke Detector Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

51 Addressable Multi Sensor Detector Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

52 Addressable Heat Detector Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

53 Addressable Strobe Cum Sounder Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

54 Addressable Sounder / Hooter Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

55 Addressable Manual Call point Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

56 Addressable Monitor Module Cooper/ Siemens  
 

  Notifier / Edward / Bosch / 
 

57 Addressable Control Module Cooper/ Siemens  
 

58 FRLS Armoured Cable Finolex /Polycab /Lapp 
 

59 Other Items Approval of Enginer Incharge. 
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FIRE HYDRANT SYSTEM / SPRINKLER SYSTEM 
 

 S.No. Material   Make  
 

        
 

 1 Pumps   a. Kirloskar  
 

     b. Beacon  
 

     c. Mather & Platt  
 

        
 

 2 Motors   a. Kirloskar  
 

     b. Crompton Greaves  
 

     c. ABB  
 

        
 

 3 MS Pipes   a. Jindal  
 

     b. TATA  
 

        
 

 4 Sluice Valves   a Kalpana  
 

     b Upadhaya  
 

        
 

 5 Non-Return Valves   a. Normax  
 

        
 

 6 Hydrant Valve, Branch Pipe   a. NewAge  
 

     b. Sukan  
 

     c. Winco  
 

        
 

 7 RRL Hose   a. Newage  
 

     b. Chataria  
 

        
 

 8 Hose Box   a. Fabricated  
 

       
 

        
 

 9 Hose Reel Drum   a. Fabricated  
 

        
 

 10 Coating & Wrapping 
  a. Integrated Water Proofing  

 

       
 

         
 

 11 
Control Panel   a. Bright Engg.  

 

 / Auto StartPanel    
 

        
 

     b. Excel   
 

 12 Pressure Gauge   a. Waaree  
 

     b. Wika  
 

     c. Pricol  
 

       
 

 13 Pressure Switch   a. Infoss  
 

     b. Danfoss  
 

     c. Switzer  
 

       
 

 14 Cable 
  a. Polycab  

 

   b. CCI  
 

      
 

     c. Universal  
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S.No. Material  Make 
 

    
 

15 Alarm Valve  a.  HD 
 

   b.  UL approved 
 

    
 

16 Flow Switches  a. Switzer 
 

    
 

17 Gunmetal Valve  a. Netu 
 

   b. Hawa 
 

   c. Leader 
 

   d. zoloto 
 

    
 

18 Batteries  a. Exide 
 

   b. Amco 
 

    
 

19 Pipe Fittings  a. VS 
 

   b. BM 
 

     

20 Supports  a. Hitech 
 

   b. Sakthi 
 

     

21 Nuts & Bolts  a. Precision 
 

   b. Unbrako 
 

   c. Equivalent 
 

     

22 Butterfly valve  a. Audco 
 

   b. Intervalve 
 

   c. Equivalent 
 

    
 

23 Fire Extinguishers 
 a. Minimax 

 

 b. Cease Fire  

   
 

    
 

24 Fire brigade inlet  a. New age 
 

    
 

25 Hydrant Valve & Branch Pipe  a. Newage 
 

   b. Sukan 
 

   c. Winco 
 

   d. Shah Bhogilal 
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SECTION - 1 

 
INTRODUCTION: 

 

 
This document defines the operations undertaken by Principal Contractors and their sub-
vendors on Project premises, which can give rise to hazards to those engaged in the work and 
others who may be working, standing or passing in the vicinity. 

 
Compliance with NBC norms on construction safety for ensuring safety during construction 

 
It is the IISER’s endeavour to secure a high standard of safety at site. Therefore, Contractors and 
sub-Contractors must know their duties under common law, both for establishments, and their 
own employees and to conduct their business and methods of work to conform to the best 
practices. 

 
Before the IISER, allows any contracting or sub- contracting firm to carry out work on its 
premises, the IISER insists that Contractors and sub-Contractors understand their duties 
regarding safe practices for themselves, others and regulations covering the type of work they 
will be carrying out. 

 
In furtherance to this policy, rules herein have been devised to bring to the notice of 
Contractors and sub-Contractors, some of the more common hazards, and appropriate 
preventive measures in connection with the erection, construction, cleaning, painting, 
alteration or demolition of plant, machinery and buildings. 

 
The IISER is confident that the observance of these rules will be no hindrance to progress the 
work, but will assist in the avoidance of accidents. 

 
IT IS IN A TERM OF ALL CONTRACTS BETWEEN THE IISER AND CONTRACTORS THAT THEY AND 
ANY SUB-CONTRACTORS, APPOINTED BY THEM COMPLY WITH THESE RULES AND THEIR CO-
OPERATION IS THEREFORE OBLIGATORY IN CARRYING OUT THE PRECAUTIONS LAID DOWN. 

 
Section - 2 : Details general rules which are applicable to most Contractors and sub-

Contractors. 
 

Section - 3 : Details specific rules which must be followed where applicable, where a 
particular type of work is to be undertaken. 

 

 
All Contractors Supervisors will make sure that the Engineering Services / Safety Manager on 
Project site are notified as and when he and others (Sub-Contractors) are reporting for work on 
that site. 
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SECTION 2 

 
RULES FOR GENERAL OPERATIONS: 

 
2.1 ACCESS: 

 
Nothing shall be done or omitted to be done by Contractors or Sub-Contractors or their 
employees to render unsafe or obstruct: 

 
- Any means of access to the places at which people are required to work. 

 
- The passage of people and / or vehicles whether on a defined gangway or not, 

unless permission is obtained from the designated safety officer. 
 

- Access for emergency apparatus, such as firefighting equipment. 
 

- Contractors and sub-Contractors shall nevertheless provide adequate fencing, 
lighting and warning signs to ensure safety at all times. 

 
2.2 ACCIDENT AND INCIDENT REPORTING: 

 
All notifiable accidents, dangerous occurrences and potential hazard situations shall be 
reported to the safety officer at site. 

 
Injuries are to be treated by experienced medical staff available at site. 

 
2.3 CONTRACTORS AND SUB-CONTRACTORS' TOOLS AND EQUIPMENTS: 

 
All Contractors and sub-Contractors tools and equipment must comply with statutory 
regulations and approved codes of practices. 

 
2.4 HAZARDOUS MATERIALS: 

 
The Contractor must inform the safety officer, prior to commencement of work, 
procurement of materials connected with the contract work of a hazardous nature. The 
Contractor will have to secure storage for any such material. 

 
2.5 DUST AND FUME CONTROL: 

 
Contractors and sub-Contractors must inform the safety officer at the Project site of all 
processes producing dust or fumes, and under the conditions as laid down in the 
relevant Act of Government the safety precautions are to be fulfilled. 

 
2.6 FIRE HAZARDS AND PRECAUTIONS: 

 
When at site, all fire regulations, as well as regulations under relevant Sections of the 
relevant Act of Government of must be observed at all times. 
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2.7 MACHINERY SAFETY : 
 

Contractors and sub-Contractors working at the Project site must not remove or 
displace any guard, fencing or other safety equipment which is designed to protect 
personnel or machinery or any place where safety equipment has been provided 
without the written permission of the safety officer or his designated representative. 

 
On completion of any work, any guards that had to be removed must be replaced 
immediately and whilst work is being carried out, machinery must not be operated. The 
requirement of the relevant Act must be followed: 

 
2.8. HOUSE-KEEPING: 

 
The House-keeping standards employed by Contractors and sub- Contractors, must be 
as good as the IISER. Care must be taken by all responsible people to ensure that the 
standard of house-keeping for all establishments is known and understood. 

 
2.8.1 House keeping and hygiene go hand in hand with safe working practices. Contractors 

and sub-Contractors must leave work areas in a clean, tidy and safe condition at the 
end of each working period. 

 
2.8.2 Special attention must be paid to potential fire hazards, trip points and equipment left 

in a hazardous condition. 
 

2.8.3 Contamination of any product (by drill swarf sawdust, oil, salient, paints and materials 
etc.) must be avoided at all costs, and the officers of the IISER are empowered to stop 
any activity which could result in contamination. 

 
2.9. NOISE: 

 
Contractors and sub-Contractors working at the Project site must obtain permission 
from the safety officer if the processes being employed to carry out that work 
significantly increase the ambient noise level in that area being worked. 

 
2.10. OVERHEAD WORKING: 

 
No work may be carried out above the heads of people or over gangways or roads, until 
all precautions have been taken to ensure the safety of the persons below, and until 
permission is given by the safety officer. Each specific site of overhead working will 
require consent from the safety officer. This will be given after satisfactory inspection. 

 
Work may be carried out in the vicinity of power cables only when permission is 
obtained from the safety officer and/or IISER Project Engineer. 

 
Work connected with overhead safety includes the movement of long metal objects, 
machinery, jibs, masts, arms or other elevated parts. 
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2.11 WORKING AT HEIGHT: 

 
All temporary structure, erected by Contractors or sub-Contractors for the purpose of 
allowing their staff to work at heights of more than 2 M. above floor level, must be 
constructed in accordance with the Safety Regulations laid down. 

 
Whenever possible, ladders are to be made of wood and in good condition. Metal 
ladders must not be used where there is any possibility of the ladder coming into 
contact with an electrical conductor. 

 
Roof working must be properly supervised. 

 
2.12 SAFETY CLOTHES AND EQUIPMENT: 

 
This will be supplied by Contractors and sub-Contractors who are working on sites and 
must be adequate for the well being of their staff engaged in the type of work 
contracted for. 

 
The equipment and its use must comply with the regulations and codes of practice as 
laid down that apply to the conditions of work being undertaken. 

 
Contractors and sub-Contractors will be responsible for the use of any tools and 
equipment that is supplied by them, or their staff to the exclusion of all responsibility of 
the IISER. Tools will be maintained to the highest standard of safety. Whilst in the 
possession of such tools, the person so using said tools is responsible for the continued 
maintenance of safety standards. 

 
It is the individual's responsibility to ensure that the tools he works with are suitable for 
the job and in a safe condition prior to work commencement. All necessary tools and 
equipment to complete a contract should be supplied by the Contractor. Due provision 
must be made during contract preparation. 

 
2.13 PLANT SERVICES: 

 
Before using plant services such as electricity, permission to do so must be obtained 
from the appropriate authority, IISER Project Engineer or Safety Officer. 

 
2.14 SUPERVISION: 

 
Contractors working at the Project site must ensure that their staffs are adequately 
supervised. 

 
2.15 WARNING SIGNS AND NOTICES: 

 
Suitable warning signs are to be displayed warning of potential hazards. 

 
1.16 The ACMV Contractor shall at his own expense arrange for complying with all the 

occupational safety, health and welfare legislations of Government including the 
Electrical code and the Occupational Safety, Health and Welfare Act. 

 
***** 
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SECTION – 3 

 
TOOLS 

 
3.1 ELECTRICALLY DRIVEN PORTABLE TOOLS: 

 
Permission is to be obtained from the nominated person before any Contractor or sub-
Contractor's electrical hand tools can be connected to the electricity supply. 

 
Connection must be by 3-core and 3-pin plugs and sockets, except when tools are 
double insulated on a 2-wire supply. Where the supply is 3-phase, 4-core cable and 4-
pin plugs and sockets with earth connections must be used. 

 
Make-shift connections are prohibited. 

 
The use of extension cables is discouraged, but sometimes necessary. 

 
Portable electric lamps must be the 'Gripper' type with caged wire protection for the 
bulk and precautions as laid down under relevant section of the relevant Act of 
Government must be observed. 

 
In all cases, with the exception of double insulated tools, the metal work of the tools 
must be effectively earthed; also any flexible metallic cable coverings must be earthed. 

 

 
3.2 COMPRESSED AIR TOOLS 

 
Contractors and sub-Contractors must obtain permission to use any compressed air 
supply at the Project site. 

 
Contractors and sub-Contractors must also provide suitable noise suppression for 
pneumatic hammers, drills etc. 

 

 

3.3 PERCUSSION CARTRIDGE TOOLS 

 
Permission to use percussion tools must be obtained from the designated safety 
representative prior to the use of these tools. 

 
Also when using percussion tools, it is the individual’s duty to ensure that the charges 
used in said tools are correct. These tools are to be handled as dangerous weapons, 
never leave tools unattended, never leave tools charged or store charged, never point 
tools at personnel, always lock up when finished both tool and charges. 

 
3.4 HOISTING AND LIFTING: 

 
Permission must be obtained prior to the use of Plant and equipment, from the IISER 
Project Engineer or other nominated responsible person. 

 
Equipment must be adequate for the purpose required and anchorage approved by the 
site safety officer. 
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All equipment so used must have been examined by a competent person, and where 
necessary a certificate obtained in accordance with relevant sections of the relevant Act 
of Government. 

 
No object is to be left unattended whilst using lifting equipment. 

 
3.5 MOVEMENT OF PLANT AND MACHINERY 

 
Permission must be obtained prior to the movement of construction materials, plant or 
equipment in and around Project site. 

 
3.6 POWERED INDUSTRIAL TRUCKS 

 
Permission must be obtained prior to the use of lift-trucks by Contractors or sub-
Contractors at the Project site. 

 
Trucks must only be driven by competent licensed personnel, and must comply with 
statutory regulations. 

 

 

***** 
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SECTION – 4 

 

 

CONTRACTORS AND SUB-CONTRACTORS GUIDELINES 
 

 

1. Safe working practices must be observed at all times. 
 

2. It is the responsibility of the Contractors and sub-Contractors staff to use appropriate 
personal protection. It is the Contractors and sub-Contractors obligation to supply 
necessary protective equipment and clothing. 

 
3. Certain areas are designated hazardous (eg. noisy areas) and warning signs must be 

obeyed. 
 

4. Where the Contractors and sub-Contractors work presents a potential hazard, 
appropriate notices must be supplied and displayed, and the area made secure as far as 
is reasonably possible. 

 
5. The IISER will not provide tools, materials, lifting or access equipment, fixings or raw 

materials, unless by previous arrangement. 
 

6. Any equipment brought to site by Contractors and sub-Contractors must not be used by 
untrained persons, and attention is drawn to the indemnity clause of the IISER orders, 
which states that the Contractor is liable for any consequent damage or loss to people, 
equipment or buildings. 

 
7. All welding, burning and grinding operations which could potentially cause fire must be 

reported to security. 
 

8. No alcohol is permitted at site, and anyone deemed to be under the influence of alcohol 
will be required to leave the site. 

 
9. Vehicle parking will be in designated areas only. 

 
10. No smoking is allowed in work areas. 

 
11. No food is to be consumed or left in work areas. 

 
12. Warning signs and speed restrictions must be observed. 

 
13. Place of work to be left in a tidy and safe condition at the end of each work period. 

 
14. Care to be taken against contamination of any product of paint, oil, etc. 

 
15. All injuries must be reported to the authorities as per law applicable. 

 
16. A health and safety officer shall be employed on such conditions as circumstances 

require. 
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The above has been received and read by Contractor / Sub- Contractor, we agree to comply 
with these Rules (See foot-note) 

 

 

Contractors ..................................... 
 

 

Company.................................... 
 

 

Date ......................................... 
 
 
 
 
 

NOTE : 
 

The Contractor will ensure that sub-Contractor receive and sign a copy of these Rules. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY CONTRACTORS 

 
FIRST-AID-FACILITIES 

 
At every work place there shall be provided and maintained, so as to be easily accessible during 
working hours, first-aid boxes at the rate of not less than one box for 150 labourers or part 
thereof ordinary employed. 

 
The first-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment, :- 

 
1.02.01   For work places in which the number of labour employed does not

 exceed 50, each first-aid box shall contain the following equipment:- 

  6 small sterilized dressings 

  3 medium size sterilised dressings 

  3 large size sterilised dressings 

  3 large size sterilised burn dressings 

  1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 
  1 (30 ml.) bottle containing salvolatile having the dose and mode of
  administration indicated on the label. 
  1 snakebite lancet 
  1 (30 gms.) bottle of potassium permanganate crystals 

  1 pair scissors 

  1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
  Service and Labour Institutes, Government of India. 
  1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
  Ointment for burns 

  A bottle of suitable surgical antiseptic solution 

1.02.02 For work places in which the number of labour exceed 50. 
 Each first-aid box shall contain the following equipment. 

  12 small sterilised dressings 

  6 medium size sterlised dressings 

  6 large size sterilised dressings 

  6 large size sterilised burn dressings 

  6 (15 gms.) packets sterilised cotton wool 
  1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine. 
  1 (60 ml.) bottle containing salvolatile having the dose and mode of
  administration indicated on the label. 
  1 roll of adhesive plaster 

  1 snakebite lancet 
  1 (30 gms.) bottle of potassium permanganate crystals 

  1 pair scissors 
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 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes / Government of India.
 A bottle containing 100 tablets (each of 5 gms.) of aspirin. Ointment for 

burns
 A bottle of suitable surgical antiseptic solution

 
Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

 
Nothing except the prescribed contents shall be kept in the First-aid box. 

 
The first-aid box shall be kept in charge of a responsible person who shall always be readily 
available during the working hours of the work place. 

 
A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the 
work places where the number of contract labour employed is 150 or more. 

 
In work places where the number of contract labour employed is 750 or more and hospital 
facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained Compounder. The Compounder shall be on duty and shall be 
available at all hours when the workers are at work. 

 
Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill to 
the nearest hospital. 

 
2.00 DRINKING WATER 

 
Water quality shall conform to Indian standards. Drinking: IS 10500-1991, Irrigation: IS 
11624-1986 

 
2.01 In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of water fit for drinking. 
 

2.02 Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

 
2.03 Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, the 
well shall be properly chlorinated before water is drawn form it for drinking. All such 
wells shall be entirely closed in and be provided with a trap door which shall be dust 
and waterproof. 

 
2.04 A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 
 

3.0 WASHING FACILITIES 

 
3.01 In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of labour employed and supervisory staff separately therein. 
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3.02 Separate and adequate cleaning facilities shall be provided for the use of male and 
female labourers and supervisory staff. 

 
3.03 Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 

4.0 LATRINE AND URINALS 

 
This facility shall Compliance with NBC norms based on population of workers at site on 

construction safety for ensuring safety during 
 

4.01.01 Latrines shall be provided in every work place on the following scale namely:- 
 

4.01.02 Where females are employed there shall be at least one latrine for every 25females. 
 

4.01.03 Where males are employed, there shall be atleast one latrine for every 25 males. 
 

Provided that where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be upto the 
first 100, and one for every 50 thereafter. 

 
4.02 Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings. 
 

4.03 Construction of latrines: the inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 
outside. Standard sanitary fixtures & fittings shall be provided. 

 
4.04 Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 
”For Men only” or “For Women only” as the case may be. 

 
4.04.01 The notice shall also bear the figure of a man or of a woman, as the case may be. 

 
4.05 There shall be atleast one urinal for male workers up to 50 and one for female workers 

upto fifty employed at a time, provided where the number of male or female workmen, 
as the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 
males or females upto the first 500 and one for every 100 or part thereafter. 

 
4.06.a The latrine and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 
 

b Latrine and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

 
4.07 Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrine and urinals. 
 

4.08 Disposal of excreta shall be arranged either by 
permission from the local sanitary authority, or 
soak pit. 

 
 
connection to a municipal sewer with 
by providing connection to a covered 
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4.09 The contractor shall at his own expense, carry out all instructions issued to him by the 

IISER to effect proper disposal of night soil and other conservancy work in respect of 
thecontractor’s workmen or employees on the site. The contractor shall be responsible 
for payment of any charges which may be levied by Statutory Authority for execution of 
such on his behalf. 

 
PROVISION OF SHELTER DURING REST 

 
At every place there shall be provided, free of cost, four suitable sheds, two for males and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 metres from the floor level to the lowest part of the roof. These shall be 
kept clean and the space provided shall be on the basis of 0.6 sq.m per head. 

 
Provided that the IISER/ Architects may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

 
CRECHES 

 
At every work place, at which 20 or more women worker are ordinarily employed; there shall 
be provided two rooms of reasonable dimensions for the use of their children under at the age 
of six years. One room shall be used as a play room for the children and the other as their 
bedroom. The rooms shall be constructed with painted masonry walls with light weight roofing. 

 
The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. 

 
The contractor shall supply adequate number of toys and games in the play room. 

 
The contractor shall provide one ayah to look after the children in the crèche when the number of 
women workers does not exceed 50 and two when the number of women workers exceeds 50. 

 
The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 
mothers of the children. 

 
CANTEENS 

 
In every work place where the work regarding the employment of labour is likely to continue for 
six months and where in contract labour numbering one hundred or more is ordinarily 
employed, an adequate canteen shall be provided by the contractor for the use of such labour. 

 
The canteen shall be maintained by the contractor in an efficient manner. 

 
The canteen shall consist of at least a dining hall, kitchen, and pantry and washing places 
separately for workers and utensils. 

 
The canteen shall be sufficiently lighted at all times when any person has access to it. 

 
The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed. 

 
 
 

 
153  



 
 

287 
 

IISER, PUNE   
 

 
The premises of the canteen shall be maintained in a clean and sanitary condition. 

 
Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 

 
Suitable arrangements shall be made for the collection and disposal of garbage. 

 
The floor area of the dining hall shall be suitably provided with furniture. 

 
Sufficient tables, stools, chair or benches shall be available for the number of diners to be 
accommodated. 

 
There shall be provided and maintained sufficient utensils crockery, furniture and any other 
equipment’s necessary for the efficient running of the canteen. 

 
The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

 
Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 

 
A service counter, if provided, shall have top of smooth and impervious material. 

 
Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipment. 

 
The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

 
The charges for food stuffs, beverages and any other items served in the canteen shall be based 
on ‘No Profit, No Loss’ and shall be conspicuously displayed in the canteen. 

 
In arriving at the price of foodstuffs, and other article served in the canteen, the following items 
shall not be taken into consideration as expenditure namely:- 

 
The depreciation and maintenance charges for the building and equipment provided for the 
canteen. 

 
The cost of purchase, repairs and replacement of equipment including furniture, crockery, 
cutlery and utensils. 

 
The water charges and other charges incurred for lighting and ventilation. 

 
The interest and amounts spent on the provision and maintenance of equipment provided for 
the canteen. 

 
8.0 Minimum Safety Requirements (To be made a part of Tender conditions and BOQ of 

works related package to address the inclusion of PPE, Scaffold, Electrical safety 
measures, House keeping as a minimum) 

 
Prior to commencing work on Site, the Contractor must make himself aware of all the 
requirements for the Works and the Site relating to Environment, Health & Safety 
(EH&S) matters including all relevant legislation and standard codes of practice. 
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Contractor shall comply with all the EH&S Requirements listed below which shall be 
deemed a fundamental condition of this Contract. 

 
 

Contractor must comply in full with all applicable Health & Safety (H&S) local and 
national legislation. (e.g. Labour Licence, Insurance Policy under Workmen 
Compensation Act, etc.) 

 

 
In circumstances where there is a conflict between local or national legislation and 
these Minimum Safety Requirements (MSR), the higher (more protective) requirement 
shall prevail. 

 
 

Guardrails are to be provided at all working places and other locations where persons 
or materials could fall more than 2.0m / 6'6". Where this can physically not be achieved, 
suitable and sufficient fall protection devices that do not rely on individuals should be 
provided and used to establish a safe place of work. (Examples include Safety Nets 
closely installed under height works, Stretched wire ropes installed to hook up safety 
harnesses while workers move from one location to another at height, Use of full body 
safety harnesses with double lanyards etc.)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Full body harness with double lanyard Proper Access to workplatform 
 

All persons working on suspended scaffolds/cradles/gondolas must wear and 
use appropriate fall prevention equipment so as to protect them effectively at 
all times when they are at risk from any failure of any part of the 
scaffold/cradle/gondola, including its suspension system. 

 

 

Free-standing scaffold towers used externally must not be higher to the top 
platform level than three times the minimum base dimension, unless secured 
to a permanent structure. For internal use only, the height to platform may rise 
to 3.5 times the minimum base dimension. Wheels must be locked when 
towers are in use. No person is permitted to remain on a tower platform while 
a tower is being moved. 
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Mobile Scaffolds 
 

 
Holes, shafts and edges from or through which persons could fall a distance of 
more than 2 metre /6ft 6in must be clearly marked with signage or other means 
and be adequately protected by covers or barriers so as to prevent falls 
ofpersons and materials.  
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Holes, Shafts, Floor Penetrations 

 
All temporary electrical circuits must include a Residual Current Device, Earth 
Leakage Circuit Breaker or Ground Fault Circuit Interrupter at source.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Temporary Electrical System 
 

Powered Lifts and hoists, aerial platforms and scissors lifts must have a 
competent driver, certified by a qualified third party. Additionally, the above 
items must be certified as safe to use by a local government approved third 
party. 

 
Adequate lighting must be provided to enable safe access to and egress from 
every place on a site where persons are liable to work, this is in addition to task 
lighting. 

 
Induction/Orientation 

 
All workers shall receive site-specific safety induction/orientation, before they 
are involved in any activity at site. They must be made aware of site safety 
rules, provisions of first aid and welfare facilities such as drinking water, 
washing place, toilets, rest rooms, etc. 

 
Task related Safety Instruction 

 
Contractor shall ensure all workers shall receive at least one specific task-
related training/skilling session per week. This may be achieved by using 
Toolbox talks &/or induction to Safe Work Method Statement. 
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Incident/Injury Reporting & Investigation 

 
Contractor shall report and record all incidents, which have potential to cause 
injuries and damages and also injuries including first aid cases. 

 
Lost Time Injury (LTI) or serious injury must be intimated immediately as soon 
as possible by phone. (If an injured person doesn’t likely to report to work in his 
next following shift, it is to be recorded as Lost Time Injury) 

 

Job Safety Analysis & Safe Work Method Statement 
 

Contractor must produce detailed Job Safety Analysis / Safe method of work for 
approval and use only approved work methods only. No work shall start 
without approved Job Safety Analysis / Safe Work Method Statement. All 
workers and supervisors must be inducted to Job Safety Analysis / Safe method 
of work. 

 

 
(iii) Oxygen / Acetylene / Fuel Gases/ Compressed or Liquefied Gases 

 
(a) All gas cylinders shall be stored, transported and handled as per the 

requirements of Gas Cylinder Rules, 1981 
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Indian Standard Safety Codes to be followed by the CONTRACTOR 
during execution of work  

 

 

 S.No IS No Part No./Year Description    
      
      

 1. IS 3696 1 - 1987 Safety code for scaffold and ladders  

 2. IS 3996 2 - 1991 Safety code for ladders   

 3. IS 4014 2 - 1967 Code of practice for steel tubular scaffolding 

 4. IS 4081 1986 Safety code for blasting and related drilling 

    operations    

 5. IS 4082 1977 Recommendation on stacking and storage 
    materials at site (1st Revision)  

 6. IS 4130 1991 Safety code for demolition of buildings 2nd 
    revision    

 7. IS 4138 1977 Safety code for working in compressed air 

 8. IS 4756 1978 Safety code for funneling work  

 9. IS 4912 1978 Safety  requirements  for  floor  and  wall 
    openings, railing and toe boards  

 10. IS 5121 1990 Safety  code  for  piling  and  other  deep 
    foundations    

 11. IS 5916 1990 Safety code for constructions involving use of 
    hot bituminous material   

 12. IS 7272 1974 Recommendation for labour output 
    constants for building work   

 13. IS 7293 1987 Safety code for working with construction 
    machinery    

 14. IS 7969 1975 Safety  code  for  handling  and  storage  of 
    building materials with amendment No.1 

 15. IS 8989 1978 Safety code for erection of concrete framed 

    structures    
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S.No IS No Part No./Year Description 

    
    

16. IS 10067 1982 Material constants in building works 

17. IS 1029 1990 Safety code for dress divers in civil engineering 

   works 

18. IS 10302 1995 Unified  nomenclature  of  workmen  for  civil 
   engineering 

19. IS 13415 1992 Protective barriers in and around buildings - code 
   of safety 

20. IS 13416 1 - 1992 Preventive measures against hazards at work 

   places  -  recommendations  falling  materials 

   hazards prevention 

21. IS 13416 2 - 1992 Preventive measures against hazards at work 
   places - recommendations fall prevention 

22. IS 13416 3 - 1994 Preventive measures against hazards at work 
   places - recommendations disposal of debris 

23. IS 13416 4 - 1994 Preventive measures against hazards at work 

   places - recommendations timber structures 

24. IS 13416 5 - 1994 Preventive measures against hazards at work 

   places - recommendations fire protection 

25. IS 13430 1992 Safety  during  additional  construction  and 

   alteration to existing buildings - Code of practice.  
 

 
*** 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH (IISER) PUNE 
 
 
 

VOLUME III – FINANCIAL BID ( BOQ) 
 
 

FOR REFERENCE PURPOSE  
 

To be quoted on e-procurement portalhttps://eprocure.gov.in/eprocure/app 
 
 
 

NAME OF WORK:- AUGMENTATION WORKS AT GUEST HOUSE AT IISER PUNE. 

Estimate No. : 71/IISER/PUNE/2019-20 
 
 
 

 
 

Bidder shall quote rates on Excel format on e-procurement portal  
 
 
 
 
 



Bidder Name 
:

Sl.
No.

Item Description Quantity Units BASIC RATE PER 
UNIT In Figures To 
be entered by the 

Bidder

TOTAL AMOUNT 
With Taxes

TOTAL AMOUNT In Words

1 2 4 5 13 54 55
1 Demolishing brick work manually/ by mechanical means including stacking of serviceable 

material and disposal of unserviceable material within 50 metres lead as per direction of 
Engineer-in-charge. In cement mortar. Quoted rate shall be including cost of labour , 
material , manpower , taxes , duties , GST etc complete. Nothing extra shall be paid 
seperatly.Actual volume demolised shall be measured for payments.

35.00            cum 

0.00 INR Zero Only

2 Dismantling doors, windows and clerestory windows (steel or wood)
shutter including chowkhats, architrave, holdfasts etc. complete and
stacking within 50 metres lead : Of area 3 sq. metres and below.Quoted rate shall be 
including cost of labour , material , manpower , taxes , duties , GST etc complete. Nothing 
extra shall be paid seperatly.Actual door/window dismenteled at site shall be measured for 
payments.

450.00          Each 

0.00 INR Zero Only

3 Dismantling tile work in floors ,wall,dado , granite laid in cement mortar including stacking 
material within 50 metres lead. For all thickness upto 25 mm.Quoted rate shall be 
including cost of labour , material , manpower , taxes , duties , GST etc complete. Nothing 
extra shall be paid seperatly.Actual area dismantled shall be measured for payments.

3,400.00      sqm

0.00 INR Zero Only

4 Dismantling wooden boardings in lining of walls and partitions, wardrobes, panels , 
shutters, including supporting members but including stacking within 50 metres lead : 
Thickness above 10 mm up to 25 mm. Quoted rate shall be including cost of labour , 
material , manpower , taxes , duties , GST etc complete. Nothing extra shall be paid 
seperatly.Actual area dismantled shall be measured for payments.

1,700.00      sqm

0.00 INR Zero Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter 

the Bidder Name and Values only )

Item Wise BoQ

Tender Inviting Authority: DIRECTOR , IISER PUNE

Name of Work: AGUMNETATION OF GUEST HOUSE  AT IISER PUNE , NIT NO 71/IISER/PUNE/2019-20

Contract No:  020 25908001/ 8002 , registrar@iiserpune.ac.in

Validate Print Help
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5 Dismantling C.I. or asbestos rain water pipe with fittings and clamps including stacking the 
material within 50 metres lead : upto 100 mm dia. Quoted rate shall be including cost of 
labour , material , manpower , taxes , duties , GST etc complete. Nothing extra shall be 
paid seperatly.Actual length of pipes dismantled at site shall be measured for payments.

550.00         meter

0.00 INR Zero Only

6 Removal of existing glazed Shower partition including frame , glass etc , safe keeping till 
refixing at designated location of correct size as per site diamentions as approved by 
Engineer In-chage . Removal and refixing shall be done from trained technitian. Quoted 
rate shall be including cost of labour , material , manpower , taxes , duties , GST etc 
complete. Nothing extra shall be paid seperatly.Actual area dismantled and refixed shall 
be measured for payments.

112.00          set 

0.00 INR Zero Only

7 Removal of sanitory fitting , stacking at location as approved by Engineer In-charge within 
IISER Pune campus. Sanitory fittings shall be EWC with flush tank , Wash Basin , H/C 
Mixer assumbly , shower , hand shower , health faucet , wash basin cock , mirror , soap 
dispensor etc complete. Quoted rate shall be including cost of labour , material , 
manpower , taxes , duties , GST etc complete. Nothing extra shall be paid 
seperatly.Actual sets dismantled at site shall be measured for payments. 

112.00          set 

0.00 INR Zero Only

8 Providing and fixing UPVC framed ventilator 600X 900mm including 5mm thick froasted 
glass and 150mm exhaust fan including power cabling etc complete. Approved Make 
Kommerling or equivalent. Quoted rate shall be including cost of labour , material , 
manpower , taxes , duties , GST etc complete. Nothing extra shall be paid 
seperatly.Actual sets fixed at site shall be measured for payments.

112.00          set 

0.00 INR Zero Only

9 Disposal of debries by manual collection , transporting , dumping and leveling by 
mechanical means with in campus as approved by Engineer In-charge. Quoted rate shall 
be including cost of labour , material , manpower , taxes , duties , GST etc complete. 
Nothing extra shall be paid seperatly. Actual volume deducting 20% voids shall be 
measured for payments.

1,200.00       cum 

0.00 INR Zero Only

10 Providing and laying Italian shade/Digital Series Glazed Ceramic floor tiles of 300X300 / 
300 x 450 / 600 X 300 / 600X600 any size availble with manufacture or more (thickness to 
be specified by the manufacturer), of 1st quality conforming to IS : 15622, of approved 
make, in all colours,size and shades, laid on 20 mm thick Cement Mortar 1:4 (1 Cement : 
4 Coarse sand), jointing with grey cement slurry @ 3.3 kg/ sqm including pointing the 
joints with white cement and matching pigments etc., complete. Agency shall provide tiles 
as approved by Engineer Incharge within any digital or italian series of approved makes. 
Quoted rate shall be including taxes , duties , labour , manpower , GST .Nothing extra 
shall be paid separately. Approved Makes Nitco / Kajaria / Johnson / RAK. Actual area of 
tiling fixed at site shall be measured for payments.

700.00          sqm 

0.00 INR Zero Only
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11 Providing and fixing Italian shade/Digital Series pattern ceramic/engineered glazed wall 
tiles of 300X300 / 300 x 450 / 600 X 300 / 600X600 any conforming to IS: 15622 
(thickness to be specified by the manufacturer), of approved make, in all colours, shades 
of any size as approved by Engineer-in-Charge, in skirting, risers of steps and dados, 
over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse sand) and jointing with 
grey cement slurry @ 3.3kg per sqm, including pointing in white cement mixed with 
pigment of matching shade etc complete. Quoted rate shall be including cost of highlighter 
band ,Engineer Incharge shall shortlist tiles within any series of approved makes. Quoted 
rate shall be including taxes , duties , labour , manpower , GST .Nothing extra shall be 
paid seperatly.Approved Makes Nitco / Kajaria / Johnson / RAK.Actual area of tiling fixed 
at site shall be measured for payments.

2,700.00       sqm 

0.00 INR Zero Only

12 Providing and fixing 18 mm thick gang saw cut, mirror polished, premoulded and 
prepolished, machine cut Granite for kitchen platforms, vanity counters, window sills, 
facias and similar locations of required size, approved shade, colour and texture laid over 
20 mm thick base cement mortar 1:4 (1 cement : 4 coarse sand), joints treated with white 
cement, mixed with matching pigment, epoxy touch ups, including rubbing, curing, 
moulding and polishing to edges to give high gloss finish etc. complete at all levels. Area 
of slab upto 0.50 sqm.Quoted rate shall be including taxes , duties , labour , manpower , 
GST .Nothing extra shall be paid seperatly.Actual area of granite fixed at site shall be 
measured for payments.

1,120.00       sqm 

0.00 INR Zero Only

13 Providing and fixing trap door with frame made-up in 4mm ACP sheet with half cut 
bending method with internal aluminium frame work , hinges , tower bolt , etc complete 
with aluminium powder coated frame of box section 25X 50mm. Size 1000 X 
600mm.Quoted rate shall be including taxes , duties , labour , manpower , GST .Nothing 
extra shall be paid seperatly.Actual numbers of doors fixed at site shall be measured for 
payments.

112.00          each 

0.00 INR Zero Only

14 Brick work with common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 in superstructure above plinth level up to floor V level in
all shapes and sizes in : Cement mortar 1:4 (1 cement : 4 coarse sand).Quoted rate shall 
be including taxes , duties , labour , manpower , GST .Nothing extra shall be paid 
seperatly. Actual volume of brickwork done at site shall be measured for payments.

140.00          cum 

0.00 INR Zero Only

15 12 mm cement plaster of mix : 1:4 (1 cement: 4 coarse sand). Quoted rate shall be 
including taxes , duties , labour , manpower , GST .Nothing extra shall be paid 
seperatly.Actual area of plastering at site shall be measured for payments.

560.00          sqm 
0.00 INR Zero Only

16 Providing and laying of Wooden finish vinyl Flooring - Armstrong / Tarket (Sheet- Length 
16-25mtrs x width 2mtrs) With accessories- Cove Fillet and Weld cord by Armstrong , 
having a nominal total thickness of 2.0mm.  All joints between vinyl sheets shall be sealed 
& welded using approved colour welding rod to match the flooring colour after 24 hours of 
laying of rolls. Welding and seaming shall be done using automatic hot seam welding 
machine. Rate to include protection with 500 micron LDPE sheet with taped edges until 
completion of all other activities as the floor as per the instructions of Engineer in charge. 
Vinyl sheets shall be manufactured as per CE norms and EN 14041:2004 05. Actual area 
of flooring laid at site shall be measured for payments. Rate shall be including all taxes, 
duties, wastage, capping accessories, material testing samples and testing expenses etc 
complete. Nothing extra paid separately. Approved make Armstrong/Tarket/Responsive. 
Actual area of vinyal flooring laid at site shall be measured for payments.

420.00          sqm 

0.00 INR Zero Only
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17 Distempering with oil bound washable distemper of approved brand and manufacture to 
give an even shade : Old work (one or more coats) Ceiling Painting.Quoted rate shall be 
including at taxes , duties , royalties , lead, lift , trasportation , insurance , GST , etc. 
Nothing extra shall be paid seperatly. Approved Makes Nerolac/Dulux/Asian. Actual area 
of painting at site shall be measured for payments.

4,000.00      Sqm

0.00 INR Zero Only

18 Removing white or colour wash/any wall paint by scrapping and sand papering and 
preparing the surface smooth including necessary repairs to scratches etc. complete 
including disposal of scrapped material, cleaning of flooring etc complete.Quoted rate 
shall be including at taxes , duties , royalties , lead, lift , trasportation , insurance , GST , 
cost of etc. Nothing extra shall be paid seperatly.Actual area at site shall be measured for 
payments.

11,200.00    sqm

0.00 INR Zero Only

19 Providing and applying white cement based putty of average thickness 1mm, of approved 
brand and manufacturer, over the plastered wall surface to prepare the surface even and 
smooth complete.Quoted rate shall be including at taxes , duties , royalties , lead, lift , 
trasportation , insurance , GST , etc. Nothing extra shall be paid seperatly. Approved 
Makes Nerolac/Dulux/Asian.Actual area of painting at site shall be measured for 
payments.

11,200.00    Sqm

0.00 INR Zero Only

20 WALL-1 and 4 Providing & applying Luster paint of Asian/ Nerolac/Berger of low VOC as 
per manufacturers specifications of including one coat of approved primer on wall / ceiling 
with roller finish including preparation of surface by sand papering so as have and even 
and smooth surface. Quoted rate shall be including smoothing sanding, scaffolding , 
primer , filling of cracks , all leads and lift, labour , cleaning and cost of all materials etc 
complete as per direction of Engineer-in-charge. (Nothing extra shall be paid seperatly) : 
Two or more coats.Actual area of painting at site shall be measured for payments.

4,500.00      Sqm

0.00 INR Zero Only

21 Providing & applying single coat Luster paint of Asian/ Nerolac/Berger of low VOC as per 
manufacturers specifications on existing luster surface with roller finish including 
preparation of surface by sand papering so as have and even and smooth surface. 
Quoted rate shall be including smoothing sanding, scaffolding , filling of cracks , all leads 
and lift, labour , cleaning and cost of all materials etc complete as per direction of 
Engineer-in-charge. (Nothing extra shall be paid seperatly) : One or more coats.Actual 
area of painting at site shall be measured for payments.

4,500.00      Sqm

0.00 INR Zero Only

22 WALL-2 Providing and fixing Decorative Premium Wall paper of 300 gsm with High UV
resistance, durable, water repellent, supplied untrimmed with 2cm bleed each side for
double cut installation. To be pasted on the the wall with standard heavy duty approved
adesive paste through Professional installation team at site. Approved Make ULTRA
WALL / LG Hausys . Designs of Wall paper shall be put-up to Engineer In-charge along
with complete catelogue of all series of manufactorer for approval. Quoted rate shall be
including smooting finishing of wall with 1mm putty and two coats of primer , all taxes ,
duties , sample approval , lead , etc complete. Nothing extra shall be paid seperatly.
Actual area of wall paper fixed on walls at site shall be measured for payments.

1,050.00      sqm

0.00 INR Zero Only
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23 WALL-3 Providing & applying Premium Texure paint on walls of Royal Play Asian/ 
Nerolac/Berger of of approved pattern as per manufacturers specifications of including 
one coat of approved primer on wall with roller finish including preparation of surface by 
sand papering and applying two coats of 2 mm thick Birla/Altek wall care putty on 
complete surface so as have and even and smooth surface. Quoted rate shall be 
including smoothing sanding, scaffolding , primer , putty , filling of cracks ,tools for texure , 
painting of texure surfce , all leads and lift, labour , cleaning and cost of all materials etc 
complete as per direction of Engineer-in-charge. (Nothing extra shall be paid seperatly) : 
Two or more coats including creating texure of approved pattern.Actual area of painting at 
site shall be measured for payments.

1,680.00       Sqm 

0.00 INR Zero Only

24 Providing & fixing Ultra violet rays protective sun control films of Garware or equivalent 
make to the specified window panels complete including cost of removing exsiting fade 
film from glass surface as per direction of engineer-in-charge. Net area fixed at site shall 
be measured for payment.

560.00          sqm 

0.00 INR Zero Only

25 Providing and fixing ISI marked flush door shutters of greenlam/ Century/ Eureka/Marino 
conforming to IS : 2202 (Part I) non-decorative type, core of block board construction with 
frame of 1st class hard wood and well matched commercial 3 ply veneering with vertical 
grains or cross bands and face veneers on both faces of shutters: 35 mm thick including 
ISI marked Stainless Steel butt hinges of 100mm size Dorma/Hettich/Hafle with necessary 
screws. Quoted rate shall be including GST , all leads and lift, labour , cleaning and cost 
of all materials etc complete as per direction of Engineer-in-charge. (Nothing extra shall 
be paid separately) Actual one side area of door panel at site shall be measured for 
payments.

392.00          sqm 

0.00 INR Zero Only

26 Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part I) non-
decorative type, core of block board construction with frame of 1st class hard wood and 
well matched commercial 3 ply veneering with vertical grains or cross bands and face 
veneers on both faces of shutters: 30 mm thick including ISI marked Stainless Steel butt 
hinges of 100mm size Dorma/Hettich/Hafle with necessary screws.Actual one side area of 
door panel at site shall be measured for payments.

280.00          sqm 

0.00 INR Zero Only

27 Providing and Fixing decorative high pressure laminate sheet of plain / wood grain/ 
decorative door pattern in gloss / matt/ suede finish with high density protective surface 
layer and reverse side of adhesive bonding quality machine pressed conforming to IS : 
2046 Type S, including cost of adhesive of approved quality.1.5 mm thick. ( Laminate 
sheet shall be provided over flush door shutter machine pressed in factory as per actual 
sizes of opening at site ).Quoted rate shall be including GST , all leads and lift, labour , 
cleaning and cost of all materials etc complete as per direction of Engineer-in-charge. 
(Nothing extra shall be paid separately) Actual area of laminate fixed on door panel at site 
shall be measured for payments.

1,100.00       sqm 

0.00 INR Zero Only

28 Providing and fixing bright finished brass 100 mm mortice latch and lock
with 6 levers and a pair of lever handles of approved quality with necessary
screws etc. complete. Approved Make Dorma / Hettich/Hafle. Actaul article fixed at site 
shall be measured for payments.

224.00          each 

0.00 INR Zero Only

29 Providing and fixing bright finished brass tower bolts (barrel type) with necessary screws 
etc. complete : 250x10 mm Approved Make Dorma / Hettich/Hafle.Actaul article fixed at 
site shall be measured for payments.

224.00          each 

0.00 INR Zero Only
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30 30 mm thick theme series PVC flush door shutter in different plain and wood finish/ 
graphic finish made with fire retardant grade unsaturated polyester resin, all around ms 
box frame for support , core filled with water proof material with suitable steel framework 
inside at required places for fixing of fittings and casted monolithically with testing 
parameters of PVC door.  Theme shall got approved from engineer In-charge, before 
printing, including ISI marked Stainless Steel butt hinges of 100mm size 
Dorma/Hettich/Hafle with necessary screws.Door shall be waterproof. Approved Make 
Eureka / Greenlam / Swastik. Quoted rate shall be including cost of fixing , labour, 
material , GST, lead , Lift , etc complete. Nothing extra shall be paid separately.Actual 
one side area of door panel at site shall be measured for payments.

196.00          sqm 

0.00 INR Zero Only

31 Providing and Fixing door Handle SS304 shall be tested for corrosion resistence in 
accoradance with AS 2331.3.1 , Neutral salt spray test , Dorma SH 812,Lockwood HO 2 
or Hettich / Hafle including Baby latch 75mm ( inside ) - 1 No. Quoted rate shall be 
including cost of fixing , labour, material , GST, lead , Lift , etc complete. Nothing extra 
shall be paid separately.Actul article fixed at site shall be measured for payments.

112.00          each 

0.00 INR Zero Only

32 Providing wood work in frames of doors, windows, clerestory windows
and other frames, wrought framed and fixed in position with hold fast
lugs or with dash fasteners of required dia & length ( hold fast lugs or
dash fastener shall be paid for separately, including cost of nails, adesive). Sal wood 
Actul volume at site shall be measured for payments.

5.60              cum 

0.00 INR Zero Only

33 Providing wood work in frames of doors, windows, clerestory windows
and other frames, wrought framed and fixed in position with hold fast
lugs or with dash fasteners of required dia & length ( hold fast lugs or
dash fastener shall be paid for separately , including cost of nails, adesive). Second Class 
Teak Wood. Actul volume at site shall be measured for payments.

2.00              cum 

0.00 INR Zero Only

34 Extra for providing 25mm/50mm dash screw fastners / hold fast lugs. Actual fastners used 
at site shall be paid seperatly.

1,000.00       Each 

0.00 INR Zero Only

35 Providing and fixing cup board shutters , doors , shelves , drawers in 25 mm thick, with 
Pre-laminated flat pressed BWP grade plywood, having one side decorative lamination 
and other side balancing lamination, including IInd class teak wood lipping of 25 mm wide 
x12 mm thick with gloss polishing and necessary screws and bright finished stainless 
steel piano hinges, complete as per direction of the Engineer-in-Charge. Laminate 
thickness shall be minimum 0.8mm. Shade card and sample book of laminates shall be 
submitted for approval of Engineer In-charge before taking up mass production. Actual 
one side area of plywood with laminate work shall be measured for payments.  

350.00          sqm 

0.00 INR Zero Only

36 Providing and fixing cup board shutters , doors , shelves , drawers in 18 mm thick, with 
Pre-laminated flat pressed BWP grade plywood, having one side decorative lamination 
and other side balancing lamination, including IInd class teak wood lipping of 25 mm wide 
x12 mm thick with with gloss polishing necessary screws and bright finished stainless 
steel piano hinges, complete as per direction of the Engineer-in-Charge. Thickness of 
decorative laminate shall be 1mm and balancing laminate 0.8mm thickness, factory 
laminated , factory pressed. Actual one side area of plywood with laminate work shall be 
measured for payments. 

700.00          sqm 

0.00 INR Zero Only

PAGE 6 OF 19



37 Providing and fixing cup board shutters , doors , shelves , drawers in 12 mm thick, with 
Pre-laminated flat pressed BWP grade plywood, having one side decorative lamination 
and other side balancing lamination, including IInd class teak wood lipping of 25 mm wide 
x12 mm thick with necessary with gloss polishing screws and bright finished stainless 
steel piano hinges, complete as per direction of the Engineer-in-Charge.Thickness of 
decorative laminate shall be 1mm and balancing laminate 0.8mm thickness, factory 
laminated , factory pressed. Actual one side area of plywood with laminate work shall be 
measured for payments.  

350.00          sqm 

0.00 INR Zero Only

38 Finishing walls with acrylic Smooth exterior paint of required shade with suitable primer 
Two or more coat applied @ 1.67 ltr/ 10 sqm) on existing surface. DUST GUARD 
SERIES Quoted rate shall be working at any height upto 20 Meter with all safety harness , 
safety rope , cleaning of algie/fungus black spots etc complete.

5,600.00       sqm 

0.00 INR Zero Only

39 Supply, installation , testing and commissioning of EWC wall hung type , two piece 
including seat cover , dual flush tank including all accessories etc complete. Approved 
Make KOHLER/JAUGAR FLS-WHT-5351 and 5201 / CERA Camp Bell S1031103 P . 
Quoted rate shall be including supply and installation of flush tank water flexible type 
connecter of 600mm long with brass connectors and gasket both sides etc complete as 
per directions of Engineer In-Charge. Nothing extra shall be paid separately.Actual 
commissioned article at site shall be measured for payments.

112.00         each

0.00 INR Zero Only

40 Supply, installtion , testing and commissioning of Wash basin JAUGAR FLS WHT 5931 
with SS waste coupling / Model No K-2017IN-1-0 FOLIO Pedestal lavatory with single 
faucet hole with suitable SS waste coupling. Approved Make KOHLER/JAUGAR/CERA. 
Quoted rate shall be including supply and installtion of water supply flexible type 
connecter 12mm dia , 600mm long with brass connectors and gasket at both ends , with 
CP bottle trap of Jaugar/Hindware , 32mm nominal dia suitable for waste coupling till floor 
drain etc complete as per directions of Engineer In-Charge. Nothing extra shall be paid 
seperatly.Actual commissioned article at site shall be measured for payments.

112.00         each

0.00 INR Zero Only

41 Supply, installtion , testing and commissioning of pressmatic type Soap Dispensor of 
300ml capacity. JAGUAR/ KOLHAR/ CERA.Actual commissioned article at site shall be 
measured for payments.

112.00         each

0.00 INR Zero Only

42 Supply, installtion , testing and commissioning of CP Health Faucet with stainess 1000mm 
connector flexible pipe and wall mounting stand .JAUGAR/KOHLER/CERA. Actual 
commissioned article at site shall be measured for payments.

112.00         each

0.00 INR Zero Only

43 Supply, installtion , testing and commissioning of Two Way bib tap of approved model 
Number.Approved Make JAUGAR Florentine FLR 5041M /KOHLER/TOTO. Quoted rate 
shall be including supply and installtion etc complete as per directions of Engineer In-
Charge. Nothing extra shall be paid seperatly.Actual commissioned article at site shall be 
measured for payments.

112.00         each

0.00 INR Zero Only

44 Supply, installtion , testing and commissioning of long body Pillar Cock. Approved Make 
JAUGAR Florentine FLR5021M/KOHLER/CERA.Quoted rate shall be including supply 
and installtion, GST, labour, etc complete as per directions of Engineer In-Charge. 
Nothing extra shall be paid seperatly.Actual commissioned article at site shall be 
measured for payments.

112.00         each

0.00 INR Zero Only
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45 Supply, installtion , testing and commissioning of Toilet Paper Holder in SS Body
KOHLER/Florentie/CERA. Quoted rate shall be including supply and installtion, GST,
labour, etc complete as per directions of Engineer In-Charge. Nothing extra shall be paid
seperatly.Actual commissioned article at site shall be measured for payments.

112.00         each

0.00 INR Zero Only

46 Supply, installtion , testing and commissioning of Towel Ring of 145WX63 D X 167 H in
SS Body KOHLER/JAUGAR/CERA Quoted rate shall be including supply and installtion,
GST, labour, etc complete as per directions of Engineer In-Charge. Nothing extra shall be
paid seperatly.Actual commissioned article at site shall be measured for payments.

112.00         each

0.00 INR Zero Only

47 Supply , installtion , testing and commissioning mixer with shower of Jaugar Florentie FLR 
5281 including overhed shower head with lever /Kolher series Shower Mixer , Shower 
Head , Telephone Shower etc complete. Mixer assumbly should be provided with 
concealed type non return valve.Quoted rate shall be including supply and installtion, 
GST, labour, etc complete as per directions of Engineer In-Charge. Nothing extra shall be 
paid seperatly.Actual commissioned article at site shall be measured for payments.

112.00          each 

0.00 INR Zero Only

48 Providing & fixing 6mm thk. first quality  modiguard mirror or equivalent as approved by 
Engineer In-charge make with 25mm SS stud including crystal edge polishing on all edges 
to have smooth with 8mm plywood backing and provision of indirect lighting in LED strip 
and AC-DC connector both of Philphs  etc.complete. Quoted rate shall be including taxes 
, duties , material , labour , tools , scaffolding, lead , lift , trasportation etc complete. 
Nothing extra shall be paid seperatly.Actual commissioned article at site shall be 
measured for payments.

224.00         sqm

0.00 INR Zero Only

49 Providing and fixing Polyvinyl Chloride (PVC-SWR grade) pipes concealed /open type for
SWR line , including all fittings, including fixing the pipe with GI clamps at 1.00 m spacing
for good support to pipe , perfect slope towards header line etc complete. Item includes
jointing of pipes & fittings with one step PVC solvent cement and testing of joints complete
as per direction of Engineer in Charge. Concealed type . All chases shall be suitably deep
with nail support and mortar finishing. Quoted rate shall be including material , labour ,
transportation , lead , lift , Bends , coupler , cleanouts , tees , solvent cement , make
holes in wall and making it good , GST etc complete. Nothing extra shall be paid
separately. Length of pipe laid at site shall be measured for payments. Approved Make :
Finolex/Supreme/Astral/Watertec Piping including bends , tees solvent 40mm dia

75.00           meter

0.00 INR Zero Only

50 Piping including bends , tees solvent 75mm dia 1,120.00      meter
0.00 INR Zero Only

51 Piping including bends , tees solvent 110mm dia 1,680.00      meter
0.00 INR Zero Only

52 Elbow/Bend with cleanout 75mm dia 2,800.00      each
0.00 INR Zero Only

53 Elbow/Bend with cleanout 110mm dia 560.00         each
0.00 INR Zero Only

54 Providing and fixing round shape multi floor trap of SWR PVC body with flap simphon with
hinged round shape SS jali . Size of trap 110mm to 150mm.

224.00         each

0.00 INR Zero Only
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55 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability
for hot & cold water supply, including all CPVC plain & brass threaded fittings, including
fixing the pipe with GI clamps at 1.00 m spacing for good support to pipe . This includes
jointing of pipes & fittings with one step CPVC solvent cement and testing of joints
complete as per direction of Engineer in Charge. Conceled work Quoted rate shall be
including material , labour , transportation , lead , lift , MTA , FTA , Tee , solvent cement ,
make holes in wall and making it good , GST etc complete. Nothing extra shall be paid
separately. Length of pipe laid at site shall be measured for payments. Approved Make :
Finolex/Supreme/Astral/Watertec 50 mm dia outer dia Pipes

560.00          meter 

0.00 INR Zero Only

56 25 mm dia outer dia Pipes 560.00          meter 

0.00 INR Zero Only

57 15mm dia outer dia Pipes 1,120.00       meter 

0.00 INR Zero Only

58 CPVC Union 50 mm dia outer dia Pipes 112.00          each 

0.00 INR Zero Only

59 CPVC Union 25 mm dia outer dia Pipes 112.00          each 

0.00 INR Zero Only

60 CPVC Union 15mm dia outer dia Pipes 112.00          each 

0.00 INR Zero Only

61 Brass Valves : Providing and fixing gun metal gate valve with C.I. wheel of approved
quality (screwed end) : 50 mm dia 

112.00          each 

0.00 INR Zero Only

62 Brass Valves : Providing and fixing gun metal gate valve with C.I. wheel of approved
quality (screwed end) : 25 mm dia

112.00          each 

0.00 INR Zero Only
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63 GI Barrel Piece 25 mm dia , 150mm 112.00          each 

0.00 INR Zero Only

64 GI Barrel Piece 15mm dia , 150mm 112.00          each 

0.00 INR Zero Only

65 CP Extension Piece 25 mm dia , 25mm Long 112.00          each 

0.00 INR Zero Only

66 CP Extension Piece 25 mm dia , 50mm Long 112.00          each 

0.00 INR Zero Only

67 CP Extension Piece 15mm dia , 25mm Long 112.00          each 

0.00 INR Zero Only

68 CP Extension Piece 15mm dia , 50mm Long 112.00          each 

0.00 INR Zero Only

69 Providing of pressurized (using Hand pump) water proofing injection of Dr. FIXIT 
diproof/pidicrete @ 20% wt. of cement including making of hole by drill machine fixing of 
nozzles, spraying of cement slurry + water proofing chemicals and silling of hole by 
cement. (Rate inclusive of all taxes, duties, octrai, nothing extra shall be payable).   

1,120.00      Each

0.00 INR Zero Only

70 Providing and fixing aluminium work for doors, windows, ventilators and partitions with 
extruded built up standard tubular sections/ appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required 
dia and size, including necessary filling up the gaps at junctions, i.e. at top, bottom and 
sides with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be 
smooth, rust free, straight, mitred and jointed mechanically wherever required including 
cleat angle, Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel 
screws, all complete as per architectural drawings and the directions of Engineer-in-
charge. (Glazing, paneling and dash fasteners to be paid for separately) : For shutters of 
doors, windows & ventilators including providing and fixing hinges/ pivots and making 
provision for fixing of fittings wherever required including the cost of EPDM rubber / 
neoprene gasket required (Fittings shall be paid for separately) .Powder coated aluminium 
(minimum thickness of powder coating 50 micron). Approved Aluminium Extrusions : 
Jindal or equivalent as approved by Engineer Incharge.

500.00         kg

0.00 INR Zero Only
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71 Providing and fixing glazing in aluminium door, window, ventilator shutters
and partitions etc. with EPDM rubber / neoprene gasket etc. complete as
per the architectural drawings and the directions of engineer-in-charge .
(Cost of aluminium snap beading shall be paid in basic item): With float glass panes of 5 
mm thickness (weight not less than 12.50 kg/ sqm)

50.00           sqm

0.00 INR Zero Only

72 Dismantling tile work in floors and roofs laid in cement mortar including stacking material 
within 50 metres lead. For thickness of tiles 10 mm to 25 mm.

2,500.00       sqm 

0.00 INR Zero Only

73 Dismantling existing buldged terrace water proofing in brick bat coba / terrace water 
proofing and cleaning of affected area from loose morter , loose material , cracked 
rooding etc complete. Cleaned area shall be coated with 1:4 cement paster with 
Dr.Fixit/Sikha waterproofing liquid , finishing with neat coat of cement of 2mm thick in 
roofing , matching with exisint slope of terrace etc complete. Affected area shall be coated 
with two neat coates of self priming  smart damp proof coat liquid , quoted rate shall be 
including cost of collection of debries in bags , dumping within approved location within 
campus etc complete. Nothing extra shall be paid seperatly. 

100.00          sqm 

0.00 INR Zero Only

74 Repairs to plaster and roof coats of thickness 12 mm to 20 mm in sloped roofs and under, 
including cutting the patch in proper shape, raking out joints and preparing and plastering 
the surface of the walls complete, including disposal of rubbish to the dumping ground, all 
complete as per directions of Engineer-In-Charge. With cement mortar 1:4 (1cement: 4 
coarse sand) 

2,500.00       sqm 

0.00 INR Zero Only

75 Providing and applying damp Proof Waterproofing coat at terrace and parapets , coating
shall be done in high sheen thick coat without dilution. All joints on terrace / tiles /
parapets/pedestals shall be sealed with Smartcare Damp Proof , joint shall be treated with
75mm wide band in two coat application by brush , after 12 hours overall first coat damp
proof coat without dilution shall be made by roller application. second coat shall be done
after complete 8 hours drying of first roller application. Technical details as per
manufacturers specifications brush finish including preparation of surface by scrubing,
removing dust , cleaning surface with water etc complete. Quoted rate shall be including
smoothing , leads and lift, labour , cleaning , trasporation and cost of all materials etc
complete as per direction of Engineer-in-charge. (Nothing extra shall be paid seperatly) :
Two Coat application at no dilusion. Approved Makes Nerolac/Dulux/Asian.

2500.00 Sqm

0.00 INR Zero Only

76 Providing and applying Kemperol V210 treatment to precoated roofing surface including
two coats of Kemperol EP primer followed by sprinkling silica sand (0.3 to 0.7mm),
Applying 2/3 of KEMPEROL V 210 on the surface with the help of nylon roller/brush. Then
roll out the KEMPEROL AP Fleece. Remove all wrinkles and then saturate completely
with remaining 1/3rd of KEMPEROL V 210 mixture. Self curing of 3days etc complete or
directed by project In charge. A solid base of morter / rubber coving / metal sheeting shall
be provided before applying membrane. Single coat bitumastic paint shall be applied for
protection of membrane . Quoted rate shall be including cost of material , labour , GST ,
scaffolding etc complete. Nothing extra shall be paid seperatly.

50.00           Sqm

0.00 INR Zero Only
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77 Providing and fixing APP (Atactic Polypropylene Polymer) modified prefabricated five 
layer 2 mm thick water proofing membrane , black finished reinforced with glass fibre matt 
consisting of a coat of bitumen primer for bitumen membrane @ 0.40 litre/sqm by the 
same membrance manufacture of density at 25°C, 0.87 - 0.89 kg/ litre and viscocity 70 - 
160 cps. Over the primer coat the layer of membrane shall be laid using Butane torch and 
sealing all joints etc., and preparing the surface complete. The vital physical and chemical 
parameters of the membrane shall be as under : Joint strength in longitudinal and 
transverse direction at 23°C as 350/300 N/ 5 cm. Tear strength in longitudinal and 
transverse direction as 60/80N. Softening point of membrane not less than 150°C. Cold 
flexibility shall be upto -2°C when tested in accordance with ASTM, D - 5147. The laying 
of membrane shall be got done through the authorised applicator of the manufacture of 
membrane. 2mm (for corrugated roof sheets) . Actual area applied APP shall be 
measured for payments. APP Approved Makes SIKHA/BASF

100.00         Sqm

0.00 INR Zero Only

78 Structural steel work riveted, bolted or welded in built up sections, trusses and framed 
work, including cutting, hoisting, fixing in position and applying a priming coat of approved 
steel primer all complete.

1,000.00      kg

0.00 INR Zero Only

79 Repairs to structural steel work hollow, piped , riveted, bolted or welded in any sections,
trusses and framed work, including cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer all complete. ( repair works to existing fabrication ) 

500.00         kg

0.00 INR Zero Only

80 Replacing of Façade glazing by removing existing damaged/brocked single glass and 
fixing simillar glass of reflective coating. For 6 mm Glass Actual area of glass replaced at 
site shall be paid for measurments.

25.00           sqm

0.00 INR Zero Only

81 Core Cutting of 150mm diameter to RCC slab upto 230mm depth , joint between pipe 
passed between core cut hole and slab shall be filled with non shrink grout og fillet type. 

25.00           nos

0.00 INR Zero Only

82 Providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering - All work up to all level with clay brick bats 
aggegates.1:4:8 (1 Cement : 4 coarse sand : 8 graded brick bats aggregate 40 mm 
nominal size)

50.00           cum

0.00 INR Zero Only

83 Repairs to existing facade clay tiles by provide new tiles at affected locations including 
cost of scaffolding etc complete. Actual tiles replaced at site shall be measured for 
payments.

25.00           sqm

0.00 INR Zero Only

84 Credit for dismetelled material vide item no 2 unserviceable / old / damaged / out of order 
unfit to design and utility door panel allied hinges , accessories etc complete. For Wooden 
Door. Bidder may visit site , inspect object and quote accordingly. Nothing less/extra shall 
be paid/recovered separately. Engineer In-charge’s decision of operating this item is final 
and binding to bidder. 

112.00         sets

0.00 INR Zero Only
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85 Credit for dismetelled material vide item no 2 unserviceable of unserviceable / old / 
damaged / out of order unfit to design and utility door panel allied hinges , accessories etc 
complete. For PVC panelled Door. Bidder may visit site , inspect object and quote 
accordingly. Nothing less/extra shall be paid/recovered separately.

112.00         sets

0.00 INR Zero Only

86 Credit for dismetelled material vide item no 7 of unserviceable / old / damaged / out of 
order unfit to design and utility Ceramic Sanitary Fittings Set of One EWC and One Wash 
basic excluding CP fittings. Bidder may visit site , inspect object and quote accordingly. 

112.00         sets

0.00 INR Zero Only

87 Credit for dismetelled material vide item no 7 unserviceable / old / damaged / out of order 
unfit to design and utility of CP fittings Set of One waster coupling, one bottle trap, one 
pillar cock one health faucet with pipe , one H/C mixer , one telephone shower , one two 
way bib cock . Bidder may visit site , inspect object and quote accordingly. Nothing 
less/extra shall be paid/recovered separately.

112.00         sets

0.00 INR Zero Only

88
Supply & installation of surface mounted DLP U-PVC adaptable trunking raceways, RACEWAYS ( 
along the wall ), DLP U-PVC adaptable trunking . Size 105 X 50 mm PVC raceways for power and 
data with above specifications. Item includes all accessories like corners, bends, cover, end caps, 
seperators, mounting accessories, civil minor work etc to complete the work.  ( Make Legrand / 
MK )

100 meter 0.00 INR Zero Only

89
Supply of Following size of XLPE insulated and XLPE/PVC sheathed power cable of 1.1 KV grade. 
31/2 C x 150 sq mm  aluminium Conductor armoured cable. quoted rates shall be including all 
taxes,duties,royalties,lead,lift,transpotation,GST etc complete.Nothing shall be payable 
separtely. Work shall be executed as per direction of engineer in charge,IISER Pune. Actual cable 
laid at site shall be measured for payments.

150 meter 0.00 INR Zero Only

90 Supplying, installation, testing & commisioning of 250 A
capacity Plug In/ tap off box on the existing Air Insulated
Compact Type bus trunking/ rising mains for use on 3 phase 4
wire 415 volts, 50Hz A.C. supply made with 1.6mm thick sheet
steel enclosure (IP54) duly powder coated with 250 A MCCB for existing C&S make bustrunking,  
complete etc. as required

3 each 0.00 INR Zero Only

91
Supplying and making end termination with brass compression gland and aluminium lugs for 
following size of PVC insulated and PVC sheathed / XLPE aluminium conductor cable of 1.1 KV
grade as required.     (3½ X 150 sq. mm) 

4 each 0.00 INR Zero Only

92 Laying and fixing of one number PVC insulated and PVC sheathed / XLPE power cable of 1.1 KV 
grade of following size on wall surface as required.   (Above 95 sq. mm and upto 185 sq. mm 
(clamped with
25/40x3mm MS flat clamp)

20 meter 0.00 INR Zero Only

93

Disconnection, removing  and relaying of 1 c x 16 sqmm copper flex cable into existing PVC 
trunking as required and complete.

500 meter 0.00 INR Zero Only
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94

Supplying and making end termination with brass compression gland and copper lugs for 
following size of PVC insulated and PVC sheathed / XLPE copper conductor cable of 1.1 KV
grade as required.     ( 1 c X 16 sq. mm) 

200 nos 0.00 INR Zero Only

95

Supply of Storage water heater 2   KW, 15 Ltrs capacity, thermostat, temperature gauge, 
on+heating indication, safety valve, NRV, inlet and outlet pipes, stand, fasners etc. Make - Bajaj/ 

Havells /  Crompton / Racold / AO swith
104 nos 0.00 INR Zero Only

96

Fixing of storage water heater with inlet and outlet pipe accessories, Upvc & Cpvc fittings etc , 
cutting and fixing of existing pipeing and connection with gyser , NRV etc is in scope of agency.

104 nos 0.00 INR Zero Only

97

Excavation for cable trenches of depth upto 1.2 m in soft soil including getting out the excavated 
soil and disposal of surplus excavated soil as directed within a lead of 50 metres.

20 cum 0.00 INR Zero Only

98

Excavation for cable trenches of depth upto 1.2 m in hard soil / RCC road cutting including 
getting out the excavated soil and disposal of surplus excavated soil as directed within a lead of 
50 metres.

20 cum 0.00 INR Zero Only

99

Filling available excavated earth (excluding rock) in trenches, sides of foundations etc. in layers 
not exceeding 20cm in depth, consolidating each deposited layer by ramming and watering,
lead up to 50 metres

40 cum 0.00 INR Zero Only

100

Supplying and fixing cable route marker with 10 cm X 10 cm X 5mm thick G.I. plate with 
inscription there on, bolted /welded to 35 mm X 35 mm X 6 mm angle iron, 60 cm long and fixing 
the same in ground as required.

5 each 0.00 INR Zero Only

101

Disconnection, removing  , relaying , termination of 3 c x 4 sqmm copper flex cable into existing 
PVC trunking / DB / Panel as required and complete.

900 meter 0.00 INR Zero Only

102

Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, "C" curve, miniature circuit breaker 
suitable for inductive load of following poles in the existing MCB DB complete with connections, 
testing and commissioning etc. as required.   ( Single pole )

104 nos 0.00 INR Zero Only
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103

Supplying and fixing single pole blanking plate in the existing MCB DB complete etc. as required. 10 nos 0.00 INR Zero Only

104

Supply and installation of 15 A modular switch and socket with face plate, base plate, GI 
concealed box . Internal wiring with 15 A top , Wall cutting , finishing to complete the job is in 
scope of agency. 

104 Each 0.00 INR Zero Only

105

Providing and fixing M.V. danger notice plate of 200 mm X 150 mm, made of mild steel, at least 2 
mm thick, and vitreous enameled white on both sides, and with inscription in single red colour 
on front side as required.

10 nos 0.00 INR Zero Only

106

Supplly and installation of 250 A , 4 P MCCB with speader, links, handle, nutbots, PVC shield etc 
into existing panel as complete.

2 each 0.00 INR Zero Only

107
Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC 
insulated copper conductor, single core cable in with surface/ recessed medium class PVC 
conduit as required.  ( For UPS Power)   Colour code required for UPS power.   (2 X 4 sq. mm + 1 
X 4 sq. mm earth wire )

200 meter 0.00 INR Zero Only

108
Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC 
insulated copper conductor, single core cable in with concealed  medium class PVC conduit, 
finishing with cemenet and POP as required.  ( For RAW Power)  colour code required for RAW 
power   (2 X 4 sq. mm + 1 X 4 sq. mm earth wire )

1700 meter 0.00 INR Zero Only

109

Supply, installation, testing and commissioning of Copper strip of size 50 x 5 mm for test link at 
earth pit as required.

24 meter 0.00 INR Zero Only

110

Supplying and fixing of 25mm sizes of medium class PVC conduit along with accessories in 
surface/recess including cutting the wall and making good the same in case of recessedconduit 
as required.

200 meter 0.00 INR Zero Only

111

Supplying and fixing of 50 mm  sizes of medium class PVC conduit along with accessories in 
surface/recess including cutting the wall and making good the same in case of recessedconduit 
as required.

100 meter 0.00 INR Zero Only
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112

Earthing with copper earth plate 600 mm X 600 mm X 3 mm thick including accessories, and 
providing masonry enclosure with cover plate having locking arrangement and watering pipe
of 2.7 metre long etc. with charcoal/ coke and salt as required.

12 set 0.00 INR Zero Only

113
Supplying and laying 25 mm X 5 mm G.I strip at 0.50 metre below ground as strip earth 
electrode, including connection/ terminating with G.I. nut, bolt, spring, washer etc. as required. 
(Jointing shall be done by overlapping and with 2 sets of G.I. nut bolt & spring washer spaced at 
50mm)

200 meter 0.00 INR Zero Only

114

Providing and fixing 25 mm X 5 mm G.I. strip on surface or in recess for connections etc. as 
required.

100 meter 0.00 INR Zero Only

115
Providing and laying non presure ( NP2 class ) light duty R.C.C. pipe with collars Joints with stiff 
mixture of cement mortar in proprtion of 1:2  (1:4) (1 cement: 2 fine sand) including testing of 
joints etc as complete 
A. 300 mm dia R.C.C. pipe 

90 meter 0.00 INR Zero Only

116 Laying of exisiting RG cable and power circuit into medium class PVC conduit with required 
accessories as concealed into wall etc. Cutting and refillign of wall with cement and POP is scope 
of agency. Final finishing required for painting work. Required miscellanious civil, fabricatiion 
work is included. Site visit should be done by agency before quoting item. Painting of wall is not 
included.

450 meter 0.00 INR Zero Only

117

Supply and fixing of 8 module concealed Gi metal box with 5 A socket and 5 A switch , 2 nos each 
and RG cable point with face plate , base plate , internal wiring, cutting of wall , refilling if 
required as complete.

112 nos 0.00 INR Zero Only

118

Fixing of 22 " LED TV on wall with existing bracket, fasners etc as required. 112 nos 0.00 INR Zero Only

119

Supply and fixing of 4 ft LED 28 W fitting with required accessories on wall as complete. Make list  
Syska / Jaguar / Philips / Wipro / Bajaj

140 nos 0.00 INR Zero Only

120

Supply and fixing of decorative wall fitting LED 5 W on wall as required and complete. Make 
Syska / Jaguar / Philips / Wipro / Bajaj

112 nos 0.00 INR Zero Only
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121

Supply and fixing of 2 ft bathroom mirror LED fitting 7 W on wall as required and complete. 
Make  Syska / Jaguar / Philips / Wipro / Bajaj

112 nos 0.00 INR Zero Only

122

Supply and fixing of 12" downlight LED surface mounted  on ceiling 12 W  required and 
complete. Make Syska / Jaguar / Philips / Wipro / Bajaj

112 nos 0.00 INR Zero Only

123

Supply and fixing of 8" downlight LED surface mounted  on ceiling 12 W  required and complete. 
Make Syska / Jaguar / Philips / Wipro / Bajaj

112 nos 0.00 INR Zero Only

124

Supply and fixing of 6" downlight LED surface mounted  on ceiling 12 W  required and complete. 
Make Syska / Jaguar / Philips / Wipro / Bajaj

175 Each 0.00 INR Zero Only

125

Supply and fixing of Bulket fitting  LED surface mounted  on ceiling 7 W  required and complete. 
Make Syska / Jaguar / Philips / Wipro / Bajaj

112 Each 0.00 INR Zero Only

126

Providing and fixing earth bus of 50 mm X 5 mm copper strip on surface for connections etc. as 
required. 

1 meter 0.00 INR Zero Only

127

Providing and fixing 6 SWG dia G.I. wire on surface or in recessfor loop earthing as required. 112 meter 0.00 INR Zero Only

128

Supply and instalaltion of exhaust fan 200 mm sweep with louvers and mounting in existing 
frame, any accessories or fabrication work is in scope of agency.

112 nos 0.00 INR Zero Only

129

Supply and fixing of pole mounted decorative fitting of min 28 W LED which is suitable for 
existing 3 m height pole and Garden light. As complete. Make Syska / Jaguar / Philips / Wipro / 
Bajaj

60 nos 0.00 INR Zero Only
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130

Supply and fixing of 72 W LED flood light on surface as required. Make Syska / Jaguar / Philips / 
Wipro / Bajaj

10 nos 0.00 INR Zero Only

131

Supplying and fixing following modular switch/ socket on the existing modular plate & switch 
box including connections but excluding modular plate etc. as required. 5/6 A switch 

336 Each 0.00 INR Zero Only

132

15/16 A switch 224 Each 0.00 INR Zero Only

133

3 pin 5/6 A socket outlet 336 Each 0.00 INR Zero Only

134

6 pin 15/16 A socket outlet 224 Each 0.00 INR Zero Only

135

DP 32 A switch 112 Each 0.00 INR Zero Only

136

Supplying and fixing modular blanking plate on the existing modular plate & switch box 
excluding modular plate as required.

224 Each 0.00 INR Zero Only

137

Supplying and fixing following Modular base & cover plate on existing modular metal / PVC 
boxes etc. as required. 1/2 module

112 Each 0.00 INR Zero Only

138

8 module 336 Each 0.00 INR Zero Only
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139
Supply and fixing of recess mounted 2'x2' - 36 W LED light fitting of   based luminaire for surface 
mounting or recess mounting in False ceiling with 600 x 600 mm module, square luminaire 
complete with lamp and all accessories. Including the cost of all materials, labour, HOM of 
equivalent  and machineries all lead  lift, loading and unloading, transportation, if any other 
incidental charges at all level complete all as per specification & as directed by Engineer in 
charge.  (     Make Syska / Wipro / Philips   )

50 nos 0.00 INR Zero Only

140
Supply and fixing of electronics door  bell with bell push button and fac eplate on wall as 
complete 

104 NOS. 0.00 INR Zero Only

141

Supply and fixing of 12 module horizontal modular switch board on exusting Gi concealed box 
with including fan regulator 5A socket indicator lamp and 7 switches as complete. 

104 Nos. 0.00 INR Zero Only

Total in Figures
0.00 INR Zero Only

Quoted Rate in Words INR Zero Only
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