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Notice inviting e-Tender (e-Procurement Mode) 
Institute  invites online  item  rate bid  from  the agencies eligible as per  the minimum eligibility 
requirements specified at clause No. 2 & 3 in TENDER document in open bid system for Providing 
additional OFC network into IISER Pune campus. having estimated cost of Rs.18.60 lakh put to 
tender. EMD Rs. 37000/- Completion period is 03 months”. 
  
The  tender  document  can  be  downloaded  from  Central  Public  Procurement  Portal  (CPP) 
http://eprocure.gov.in/eprocure/app or www.iiserpune.ac.in. Bids to be submitted online only 
through CPP on or before 09.07.2021 at 15.00 hrs. 
 No: 06/IISER/Pune/2021‐22                Registrar 
 
 

 

 

भारतीय िवज्ञान िशक्षा एवं अनसंुधान संÖ थान पणुे  
(मानव संसाधन िवकास मंत्रालय, भारत सरकार का Ö वायÂ त संÖ थान) 

डॉ. होमी भाभा मागर्, पणुे : 411 008 

ई-िनिवदा आमंत्रण सचूना (ई-खरीद पद्धित) 

संÖ थान संयुक् त ®ेणी म¤ केÆद्रीय लोक िनमार्ण िवभाग, महाराÕ ट्र राº य लोक िनमार्ण िवभाग, एमईएस िवभाग के साथ पंजीकृत 
अनुमोिदत और योग् य ठेकेदारŌ से खुली बोली प्रणाली म¤ ऑनलाइन मद दर बोली आमंित्रत करता है, जो “ Providing 
additional OFC network into IISER Pune campus “हेतु बोली के िलए अनुमािनत लागत Ł. 18.60/-Lakh 
रखत ह§’’ तथा इस कायर् हेतु एनआईटी के खंड 2 एवं 3 के अनुसार योग् य पाया जाना चािहए। बयाना जमा रािश Ł .
37000/- है। कायर् पूरा करने की अविध 3.0 महीने ह।ै 
िनिवदा दÖ तावेज केÆ द्रीय सावर्जिनक खरीद पोटर्ल (सीपीपी) http://eprocure.gov.in/eprocure/app या 
www.iiserpune.ac.in से डाउनलोड िकए जा सकते ह§। बोली िदनांक 09.07.2021 अपराĹ 03.00 बजे तक या उससे 
पहले सीपीपीके माÅ यम से केवल ऑनलाइन प्रÖ तुत की जाए।  
 
 
सं.: 06/आईआईएसईआर/पणेु/2021-22          कुलसिचव 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE 

(An Autonomous Institution, Ministry of Human Resource Development, Govt. of India) 
Dr. Homi Bhabha Road, Pashan Pune – 411008. 
Tel: +91‐020‐25908177; Fax: +91‐020‐20251566 

Website: www.iiserpune.ac.in 
Tender NOTICE INVITING e‐TENDER (e‐Procurement mode) 

 
Indian  Institute of Science Education and Research, PUNE  invites online  ITEM rate bids  in open bid 
system from approved and eligible contractors registered with CPWD, Maharashtra State PWD, MES 

departments in composite/ Electrical works category, found eligible as per clause 2 & 3 of NIT for the 
work mentioned below: 
Brief Details of Tender: 
 

Sr. 

No. 

 

 

 

 

Description of work 

in Brief 

 

 

 

 

Approx. 

Estimated 

cost put to 

bid 

 (Rs.) 

 

Earnest 

Money 

(Rs.) 

Period of 

Completi

on 

 

Last date & 

time of 

online 

submission 

of Technical 

and Financial 

bid  

Time & 

date of 

opening of 

Technical 

bids  

1  2  3  4  5  7  8 

 

1. 

 

Providing 
additional OFC 
network into 
IISER Pune 
campus. 
  
NIT NUMBER:   

06/ 
IISER/PUNE/2021

‐22 
 

 

18.60 Lakh 

 

 

Rs. 

37000/

‐   

 

 

3 months 

 

09 07 2021 

at 15 00 hrs 

 

12 07 2021 

at 15 00 hrs 

 

The Tender Document can be downloaded from Central Public Procurement (CPP) Portal 
https://eprocure.gov.in/eprocure/app or Institute website www.iiserpune.ac.in 
and bid is to be submitted online only through the E‐procurement portal up to the last date 
and time of submission of tender.  
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Critical Dates of Tender 

Sr.No  Particulars   Date  Time in hrs. 

1  Date of Online Publication  01 07 2021  15 00  

2  Technical and Financial bid Submission Start Date  01 07 2021  15 00  

3  Technical and Financial bid Submission Close Date  09 07 2021  15 00  

4  Closing date & time for Submission of EMD   09 07 2021   15 00  

5  Opening of Technical  bids   12  07 2021  15 00  

 
No manual bids will be accepted. All quotation (both Technical and Financial should be submitted 
in the E‐procurement portal). 
 
Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 
0120‐4200462, 0120‐4001002, and 91‐8826246593. 
 
1) Information & Instructions for Online Bid Submission: 

 
This  tender  document  has  been  published  on  the  Central  Public  Procurement  Portal 
(URL:https://eprocure.gov.in/eprocure/app)  &  Institute  website  www.iiserpune.ac.in  .  The 
bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 
Digital  Signature Certificates.  The  instructions  given below  are meant  to  assist  the bidders  in 
registering  on  the  CPP  Portal,  prepare  their  bids  in  accordance  with  the  requirements  and 
submitting their bids online on the CPP Portal.  
More information useful for submitting online bids on the CPP Portal may be obtained at:  

https://eprocure.gov.in/eprocure/app . 

1.1 The intending bidder must read the terms and condition of NIT carefully. Bidder should submit his 

bid only if he considers himself eligible and he is in possession of all the required documents.  

1.2 Bid documents should be submitted online complete in all respect along with requisite amount of 

tender fee (cost of bid documents). Complete set of tender documents comprising Volume I, II, III 

has been made available at e‐tender portal (URL:https://eprocure.gov.in/eprocure/app) 

1.3 The  bidder  would  be  required  to  register  at  e‐tender  portal 

(URL:http://eprocure.gov.in/eprocure/app For submission of the bids, the bidder  is required to 

have digital Signature Certificate (DSC) from one of the authorized Certifying Authorities. 

1.4 Information and instruction for bidders posted on website shall form part of the bid document. 

1.5 The  bid  document  consisting  of  Vol.I  –  Technical  bid,  Vol‐II‐  Technical  specifications,  Vol‐III‐ 

Financial Bid (BOQ) and the set of terms and conditions of the contract to be complied with and 

other  necessary  documents  can  be  seen  and  downloaded  from  website 

(URL:https://eprocure.gov.in/eprocure/app) free of cost. 

1.6 But the bid can only be submitted after uploading the mandatory scanned documents such as 

receipt of online payment towards tender fee,  in favour of Director, IISER PUNE, scan copies of 

other required documents as specified in the NIT.  The tender fee should be deposited online with 

IISER PUNE within the period of bid submission as specified in the bid document. 

1.7 Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be  imparted training on online tendering process as per details 

available on the website. The intending bidder must have valid class‐III digital signature to submit 

the bid. 
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1.8 On opening date, the contractor can login and see the bid opening process. After opening of bids 

he will receive the competitor bid sheets. 

1.9 Contractor can upload documents in the form of JPG format and PDF format. 

1.10 Certificate of Financial Turn over: At the time of submission of bid contractor may    upload 

Affidavit/ Certificate from CA mentioning Financial Turnover of  last 5 years or for the period as 

specified  in the bid document and further details  if required may be asked from the contractor 

after opening of technical bids. There is no need to upload entire voluminous balance sheet. 

1.11 Contractor has to quote item rate above or below the total estimated cost put to tender  and 

in case bidder quote % rate in the BOQ, then tender shall be rejected. 

1.12 The tender document can be downloaded from http://eprocure.gov.in/eprocure/app and be 

submitted only through the same website.  

2. REGISTRATION of Bidder on e‐Procurement Portal 
 
2.1 Bidders are required to enroll on the e‐Procurement module of the Central Public Procurement 

Portal (URL:http://eprocure.gov.in/eprocure/app  ) by clicking on the  link “Click here to Enroll”. 
Enrolment on the CPP Portal is free of charge.  

2.2 As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  

2.3 Bidders  are  advised  to  register  their  valid  email  address  and mobile  numbers  as  part  of  the 
registration process. These would be used for any communication from the CPP Portal.  

2.4 Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class  II  or  Class  III  Certificates  with  signing  key  usage)  issued  by  any  Certifying  Authority 
recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  

2.5 Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 
to ensure that they do not lend their DSCs to others which may lead to misuse.  

2.6 Bidder then logs in to the site through the secured log‐in by entering their user ID / password and 
the password of the DSC / token.  

 
2.7 The CPP Portal also has user manual with detailed guidelines on enrollment and participation in 

the online bidding process. Any queries related to process of online bids or queries related to CPP 
Portal may be directed to the 24x7 CPP Portal Helpdesk. 

 
2.8 The Institute will not be responsible for any type of technical issue regarding uploading of  

Tender on website. URL:http://eprocure.gov.in/eprocure/app  ) and any queries  relating  to  the 
process of online bid submission or queries relating to CPP Portal in general may be directed to 
the  24x7  CPP  Portal Helpdesk.  The  contact  number  for  the  helpdesk  is  0120‐4200462,  0120‐
4001002, 91‐8826246593 
 

3.   SEARCHING FOR TENDER DOCUMENTS    
3.1 There are  various  search options built  in  the CPP Portal,  to  facilitate bidders  to  search active 

tenders by several parameters. These parameters could  include Tender  ID, organization name, 
location, date, value, etc. There  is also an option of advanced search  for tenders, wherein  the 
bidders may combine a number of search parameters such as organization name, form of contract, 
location, date, other keywords etc. to search for a tender published on the CPP Portal.  

3.2 Once  the  bidders  have  selected  the  tenders  they  are  interested  in,  they may  download  the 
required  documents  /  tender  schedules.  These  tenders  can  be moved  to  the  respective  ‘My 
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Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e‐mail in 
case there is any corrigendum issued to the tender document.  

3.3 The bidder should make a note of the unique Tender ID assigned to each tender, in case they want 
to obtain any clarification / help from the Helpdesk.  

 
4.   PREPARATION OF BIDS  
 
4.1 Bidder  should  take  into  account  any  corrigendum  published  on  the  tender  document  before 

submitting their bids.  

4.2 Please go through the tender advertisement and the tender document carefully to understand 
the documents required to be submitted as part of the bid. Please note the number of covers in 
which the bid documents have to be submitted, the number of documents ‐ including the names 
and content of each of the document that need to be submitted. Any deviations from these may 
lead to rejection of the bid.  

 
4.3 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document / schedule and generally, they can be  in PDF / XLS  formats. Bid documents may be 
scanned with 100 dpi with black and white option.  

4.4 To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Space” area available to them to upload such documents. These documents 
may be directly submitted  from the “My Space” area while submitting a bid, and need not be 
uploaded again and again. This will  lead to a reduction  in the time required for bid submission 
process.  

 
5. SUBMISSION OF BIDS  
 
5.1 Bidder should log into the site well in advance for bid submission so that he/she upload the bid in 

time  i.e. on or before the bid submission time. Bidder will be responsible  for any delay due to 
other issues.  

5.2 The bidder has to digitally sign and upload the required bid documents one by one as indicated in 
the tender document.  

5.3 A standard BOQ format has been provided with the tender document to be filled by all the bidders. 
Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. Bidders are required to download the BOQ file, open 
it and complete the white colored (unprotected) cells with their respective financial quotes and 
other details (such as name of the bidder). No other cells should be changed. Once the details 
have  been  completed,  the  bidder  should  save  it  and  submit  it  online, without  changing  the 
filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.  

5.4 The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 
The bidders should follow this time during bid submission. 

 
5.5 The  uploaded  tender  documents  become  readable  only  after  the  tender  opening  by  the 

authorized bid openers.  
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5.6 Upon the successful and timely submission of bids, the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & time of submission of 
the bid with all other relevant details.  

 
5.7 Kindly  add  scanned  PDF  or  JPG  format  files  of  all  relevant  documents  in  a  single  PDF  file  of 

compliance sheet.  
 

6 ASSISTANCE TO BIDDERS  
 
6.1 Any queries  relating  to  the  tender document and  the  terms and  conditions  contained  therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 
indicated in the tender.  

6.2 Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 
0120‐4200462, 0120‐4001002, 91‐8826246593 

 
For any technical related queries please call at 24 x 7 Help Desk Number  

 0120‐4001 062  

 0120‐4001 002  

 0120‐4001 005  

 0120‐6277 787  

 International Bidders are requested to prefix +91 as country code  
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH (IISER) PUNE 
 

SECTION I ‐NOTICE INVITING e‐TENDERING 
 

1. Indian Institute of Science Education and Research, Pune invites online Item rate bids in open 

bid  system  from  registered  agencies  (Any  one)  CPWD/  State  PWD/  Railways  /MES 

departments  (in composite/electrical Works category) / found eligible as per the minimum 

requirements defined in clause 2 & 3 of NIT for the work mentioned below: 

      Name of work &Location Providing additional OFC Network into IISER Pune campus. 
 

NIT NUMBER:                                                    06/ IISER/PUNE/2021‐22 
 
Approx. Estimated cost                               :       Rs. 18.60 Lakh                                                                                                  
   
Period of completion  :      3 (Three) months.  
 
Cost of tender documents  
(Non Refundable)  :  Rs. 590/‐ (Rs Five hundred and ninty only) –  
                                                                                   
EMD/Security Deposit                                 :        Rs. 37000/‐ 
 
Last Dates & time of e-TENDER open for 
Issue/download                                                 :  09 07 2021 up to 15 00 hrs. 

 
               Last Dates & time to fill/upload 

The tender through e‐tendering.              :       09 07 2021 up to 15 00 hrs. 
 

Time & date of opening of  
e‐ Tender Technical bids  :  12 07 2021 At 15 00 hrs.  

2. The bidders who fulfill the following requirements shall be eligible to apply. 

Joint ventures are not accepted. 

a) The applicant should be well established and reputed registered contractor with (Any one) 

CPWD, State PWD, Railways or MES departments in Electrical Works/Composite category. The 

bidder registration certificate should be valid till the last date of receipt of tender. 

b) Contractor should have experience of having successfully completed works during  the  last 

seven years ending 28/06/2021. 

(i) Three  similar works each  costing not  less  than Rs. 7.40 Lakh or Completed  two 

similar works each costing not less than Rs11.20 lakh or completed one similar work 

costing not less than Rs 14.90 Lakh  

Work  executed  for  private  body will  be  considered  only  if  contractor/  firm  produces  tax 

deduction at source certificate/GST Certificate.  

This  should  be  certified  by  an  officer  not  below  the  rank  of  Executive  Engineer  in Govt. 
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Departments  and  Superintending  Engineer/  Chief  Project manager  or  Equivalent  in  other 

organizations. 

Similar work means: SITC of Network switches, LIU supply,  laying and end termination of 

OFC cables etc.  

c) Should have had average financial turnover of at least Rs 9.30 lakhs on Composite 

/electrical works during the immediate last three consecutive financial years balance sheets 

duly audited by Charted Accountant. Year in which no turnover is shown would also be 

considered for working out averages.  No enhancement in the value of turnover for the past 

years shall be made for bringing them to current turnover level. 

d) Should not have incurred any loss (profit after tax should be positive) during the immediate 

last two consecutive financial years ending 31st March, 2020, duly certified and audited by 

the Charted Accountant.  

e) Should have solvency of Rs. 7.40 lakh certified by a Scheduled Bank and obtained not 

earlier than three months before the date of submission of Bid. 

3. CONTRACT ELIGIBILITY CRITERIA. 

Further, the contract eligibility includes the following: 

3.1 Experience on similar type of completed works executed during the last seven years; and details 

like monetary value, clients, proof of satisfactory completion. 

Similar work means: SITC of Network switches, LIU supply, laying and end termination of OFC 

cables etc.  

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the last 

date of receipt of applications for tender. 

3.2 Enlistment/Registration certificate of (Any one) CPWD, State PWD, Railways, MES departments 

in composite/electrical Works category. The bidder registration certificate should be valid till the 

last date of receipt of tender. 

3.3 Firms/Contractors whose contract is rescinded during the last seven years ending previous day 

of last date of submission of tender are not eligible. 

3.4 Documentary evidence of adequate financial standing, Certified by Bankers, Audited Profit & 

Loss A/c and Balance Sheet, Annual turnover in last five years, access to adequate working 

capital. 

3.5 Copy of the certificates of work experience and other required documents as specified in the bid 

documents shall be scanned and uploaded to the e‐tendering website within period of bid 

submission. However, certified copy of all the scanned and uploaded documents as specified in 

the NIT shall be submitted by the lowest bidder within a week physically in the office of the 

tender opening authority. 

3.6 The agency shall have valid GST/PAN/TAN/ESIC/PF numbers/certificates. 

3.7 Key personnel available and proposed to be engaged for management and supervision of the 

Project, their qualifications and experience. 

3.8 Bidder should not been blacklisted by any state/ Central Government department 

PSUs/Autonomous bodies during the last 7 years of its operations. Affidavit shall be made in 

current date after the date of invitation of the tender as per Form F and shall be furnished on a 

‘Non‐Judicial’ stamp paper worth Rs.500/‐otherwise the tender shall be rejected. 
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3.9 IISER Pune reserves the right to restrict the number of agencies out of technically qualified 

agencies/TENDER applications received i.e. minimum three and maximum ten numbers 

agencies shall be empanelled out of the total TENDER applications received on merit basis 

or as desired by Engineer In‐charge. 

Bidders not meeting the minimum eligibility criteria as per clause 2 & 3 shall be 

summarily rejected. 

 

4. The time allowed for carrying out the work will be 3 (three ) months from the date of start as 

defined  in schedule  ‘C’ or from the first date of handing over of the site, whichever  is  later,  in 

accordance with the phasing, if any, indicated in the tender. 

 

5. The bid document is Two stage two Envelope e‐tendering system can be seen from the Central 

Public  Procurement  Portal  (URL:https://eprocure.gov.in/eprocure/app)  &  Institute  website 

www.iiserpune.ac.in.The contents of Envelope I & Envelope II are specified in the NIT. 

 

6. Submission of Bid Documents 

    Information and instruction for bidder for e‐tendering forming part of bid document and posted on 
website URL:https://eprocure.gov.in/eprocure/app 

     Last date and time of submission of technical bid, Tender fee and other documents as specified    

     in the NIT. 
 
 
I. Transaction Receipt of online deposit of tender fee and EMD.  
 

II. Enlistment Order of the Contractor (Attested copy) if required.  
 
III. Certificates of work Experience certificates submitted shall clearly indicate the:  
 
a) Type and nature of work  
 
b) Completion cost  
 
c) Time period, actual completion date.  
 
 In case, if any of above details are not included in the work done certificates, then such bids will 
not be considered for opening.  
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IV. Complete set of TDS certificate (Form 16) shall be uploaded in case the similar work is 
executed from a private body, which shall form basis for establishing the completion cost of 
work executed.  
V. Certificate of Registration for GST and acknowledgement of up to date filed return if required.  
VI. Scanned Copies of all eligibility documents required as per NIT Annexure –I  

 
7. Director,  Indian  Institute  of  Science  Education  &  Research,  PUNE  shall  be  the  “Accepting 

Authority" hereinafter referred to as such for the purpose of this Contract. 

8. Bids must be accompanied by tender fee and bid‐security/EMD (Earnest Money Deposit) amount 

specified for the work in clause 9 & 10 payable at PUNE and drawn in favour of The Director IISER 

PUNE Bid Security shall have to be valid for 90 days beyond the validity of the bid. 

 

9.       Tender fee  

9.1 Tender fee of Rs. 590/‐ shall be deposited online in IISER Pune Bank Account before the last 

date  and  time  fixed  for  submission  of  bid,  failing  which  the  bid  will  be  declared  non‐

responsive. 

 Name‐IISER PUNE 

Bank‐State Bank of India 

Branch‐NCL Campus Branch, PUNE 411008 

Current A/c No. 30042605732 

IFSC‐SBIN0003552 

               Scanned  copy  of  the  net  banking  transaction  receipt  towards  payment  of  tender  fee     
               shall  be  uploaded  on  the  e‐tendering  website  within  the  period  of  bid  submission    
               failing which the bid will be declared non‐responsive. 
 
10           BID Security /EMD 
 

 10.1 Bid security/EMD amounting to Rs 37000/‐ ( Rs Thirty Seven Thousand only) in   any one of 
the following forms shall be deposited with IISER PUNE in the following form before the date and 
time fixed for opening of bid failing which the bid will be declared nonresponsive.  
a) 100% EMD  amount  can be deposited  in  IISER PUNE Bank  account  through net banking  as 
detailed below.     

Name‐IISER PUNE 

Bank‐State Bank of India 

Branch‐NCL Campus Branch, PUNE 411008 

Current A/c No. 30042605732 

IFSC‐SBIN0003552 

b) A part of earnest money is acceptable in the form of bank guarantee also.  
 
In such case, 50% of earnest money or Rs. 20 lakh, whichever is less, will have to be deposited in 
shape prescribed above and balance in shape of irrevocable Bank Guarantee from a Scheduled 
Bank and shall be valid 120 days from the  last date of receipt of bid as per standard proforma 
attached. 
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10.2   Bid Security/EMD of unsuccessful Bidders will be returned to them within 90 days from the 

date of acceptance of bid of the successful Bidder.  
 
10.3  The Bid Security may be forfeited, if 

a)  The Bidder withdraws / modifies his Bid or any item thereof after opening of bid. 
c) The successful Bidder fails within the specified time limit to commence the work. 

10.4       Scanned copy of net banking transaction receipt and Bank Guarantee towards security /EMD 
shall be uploaded to the e‐tendering website within the Period of bid submission Failing which 
the bid will be declared non‐responsive 

10. 5     Bid shall be opened on the day fixed for opening of bids at 15.30 hours, in the presence of          

the Bidders who wish to attend. If the office happens to be closed on the date of receipt of the 

bids as specified, the bids will be received and opened on the next working day at the same time 

and venue. 

 

11.  Bidders  attention  is  also  drawn  to  instruction  of  filling  and  submission  of  tender.  Attached 

herewith. You may  forward your queries on  tender documents and  /or depute your  technical 

representative for discussion on tender /drawings to clarify doubts, if any, at least two days before 

the date of submission mentioned in the tender. 

12. The Bidder may submit their questions/ queries/ clarifications if any, in writing or by email to reach 

the IISER Pune at least four days before the date for bid submission. Bidders can send queries on 

their letter head referring tender number by Speed post on above said address so as to reach IISER 

Pune on  e‐mail  address  engg@iiserpune.ac.in  at  least  four days before  the  date  and  time of 

submission of the tender. 

12.1 Minutes of the meeting (MOM), including the text of the questions raised (without  identifying 

the  source of enquiry) and  the  responses given will be uploaded as corrigendum on website 

(URL:https://eprocure.gov.in/eprocure/app) and www.iiserpune.ac.in. 

13.  Any modification of the bidding documents, which may become necessary as a result of the 

querry/ shall be made by the IISER, PUNE through pre bid MOM and this shall form part of 

bidding document.  

14.  IISER  PUNE  reserves  the  right  to  reject  any  prospective  applicant without  assigning  any 

Reason and to restrict the list of technically qualified bidders to any number deemed suitable 

by it, if too many bids are received satisfying the laid down criterion.  

 

15. Site visit & availability of site & Cost of Bidding 

 

15.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and  

                the IISER, Pune will in no case be responsible and liable for these costs. 

15.2 The Bidder should inform the IISER in advance about the proposed site visit. 

15.3 The Bidder, at his own responsibility and risk  is encouraged to visit,  inspect and Survey the 

Site and  its  surroundings and  satisfy himself before  submitting his Bid as  to  the  form and 

nature of the Site, the means of access to the Site, the Accommodation he may require etc. 
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15.4 In  general,  Bidders  shall  themselves  obtain  all  necessary  information  as  to  risks, 

contingencies and other circumstances which may influence or affect their bid. A Bidder shall 

be deemed to have full knowledge of the Site, whether he  inspects  it or not and no extra 

claims due to any misunderstanding or otherwise shall be allowed. 

15.5 The costs of visiting the Site shall be at the Bidders’ own expense. Any report shared at the 

site, by the IISER is subject to verification by the contractor. Any deviations of information in 

the report and the actual site will not be the responsibility of the IISER. 

 

15.6 The site for the work is available. 

 

15.7 The architectural & structural drawings, Electrical, HVAC drawings shall be made available in 

phased manner  as per  requirement of  the  same  as per  approved program of  completion 

submitted by the contractor after award of the work. 

 

16. Content of Bidding Documents 

 

16.1 Submission of a bid by a Bidder  implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be 

executed and  local  conditions and other  factors having a bearing on  the execution of  the 

works. 

 

16.2 The Bidder shall submit the Bid, which satisfies each and every condition laid down in the Bid 

documents, failing which, the bid is liable to be rejected. 

 

16.3 Notice inviting e‐Tender/ Tender/Prequalification shall form part of the Contract document.  

16.3.1  The  documents  listed  below  comprises  one  set  of  bid  document  that  are  issued  to               
               Bidders:  
Part – I  
Technical Bid document  
Envelope –I 
Volume I 

1. Tender Document for Prequalification of bidders  
2. Notice Inviting Tender (Including eligibility criteria)  
3. Tender Form and General Rules and Directions for the Guidance of the Contractor  
4. General Conditions of Contract  
5. Special Conditions & PARTICULAR SPECIFICATIONS of Contract  
6. Safety Code for Contract Work  
7. Proforma of Schedule A, B, C 

 
 Volume II‐ Special Conditions and Technical specifications & Tender Drawings 
 

PART-II – (FOR PREQUALIFIED BIDDERS IN PART-1) 
 
Envelop II – (Financial bid) 
Volume –III: Financial bid Schedule of quantity (BOQ). 
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17.  Amendment of Bid Documents. 

 

17.1 Before  the  deadline  for  submission  of  bids,  the  IISER  PUNE  may  modify  the  bidding 

documents by issuing corrigendum. 

 

17.2 Any corrigendum so issued shall be part of the bid documents as well as Contract document and 

shall  be  on  uploaded  website  URL:https://eprocure.gov.in/eprocure/app  and 

www.iiserpune.ac.in     Bidders should take note of the uploaded corrigendum and submit the 

tenders accordingly. 

 

18. Bid Validity 

 

18.1 The bid submitted shall become invalid if:  

(i)  The bidders is found ineligible. 

(ii) The bidder does not deposit online tender fee with IISER PUNE before the date and time 

fixed for opening of the bids. 

(iii) The bidders does not upload all the documents (including GST registration) as stipulated 

in the bid document. 

(iv) If  any  discrepancy  is  noticed  between  the  documents  as  uploaded  at  the  time  of 

submission of bid and hard copies as submitted physically by the lowest tenderer in the 

office of tender opening authority 

 

18.2 The bids submitted shall remain valid for acceptance for a period of 90 days from the date of 

opening of the technical bids.  If any bidder withdraws his tender before the said period or 

issue of  letter of acceptance, whichever  is earlier, or makes any modifications  in the terms 

and conditions of the tender which are not acceptable to the IISER, Pune, then the IISER, Pune 

shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said 

earnest money as aforesaid. Further the bidder shall not be allowed to participate in the re‐

tendering process of the work. 

 

19. Bid Opening 

 

19.1 Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose tender  fee and EMD  is deposited online with  IISER PUNE and scanned  their scanned 

copies i/c tender documents scanned and uploaded are found in order. 

 

PART – I 

19.2 On the due date and appointed time as specified in the NIT, IISER, Pune will first open Envelope 

–I  , Technical bid of bids of the bidders satisfying conditions of 19.1,  in the presence of the 

Bidders or their representatives who choose to attend. In the event of the specified date for 
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Bid opening being declared a holiday by the IISER, Pune, and the Bids will be opened at the 

appointed time and location on the next working day. 

 

20. Technical Evaluation of the bids 

 

20.1 The bidder qualifying initial criteria as set out in Para 2 & 3 and the details furnished by bidders 

in the Proforma enclosed as Annexure‐1 of Section II will be evaluated by the IISER Pune technical 

evaluation committee appointed by the competent authority. 

Performa’s listed are elaborated below, 

I) Initial bidding capacity Performa I,  
II) Financial Information FORM “A”  
a) Solvency certificates from a scheduled bank ‐ Form B  
b) Details of similar works ‐‐ Form C  
c) Performance report of works referred to in Form D  
d) Organization structure Personnel Form E  
e) PROFORMA OF AFFIDAVIT FOR NON ‐ BLACK LISTING‐ Form F  
f) Willingness of the associated agency Form G  
g) MOU between the main contractor and associated agency: Form H  
h) Annexure –I & II – List of Equipment  
 

i) Confidential report to be obtained by the IISER from the client on the work execute by 
the contractor during last five year certification if required. 
j)     The bidders qualifying the initial eligibility criteria as set out in clause no 2 & 3 above 

will be evaluated based on the information submitted by bidders as per clause no 20.1 after    
due verification and selection will be made by  IISER, PUNE on  the basis of  the strength of 
individual applicants. Main consideration will be the ability of the Principal Contractor to fulfill 
technical,  financial,  contractual  and  legal  obligations.  Special  emphasis  will  be  laid  on 
competence  to  do good quality works within specified time schedule and in close co-
ordination with other agencies over and above the rate structure of the items. 

K) IISER Pune reserves the right to waive off minor deviations in the eligibility, if the technical 
evaluation committee consider that they do not materially affect the capability of the bidder to 
perform the contract. IISER Pune decision in this regard shall be final and binding & 
conclusive. 
 
20.2 Evaluation of performance: Evaluation of the performance of the bidders for eligibility shall 

be done by the committee constituted by the Director, IISER PUNE. All the eligible similar 

works executed and submitted by the bidders may be got inspected by a committee which 

may consists client or any other authority as decided by the competent authority. The marks 

for the Performance of Works (Quality) shall be given based on this inspection, if inspection is 

carried out otherwise on the basis of the performance report given by the client department 

officer not below the rank of Executive Engineer. 

20.3 Even though a bidder may satisfy the above requirements, he would be liable for dis‐ 

qualification if he has: 

(a) Made misleading or false representation or deliberately suppressed the information in 
the forms, statements and enclosures required in the prequalification document. 
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(b) Records of poor performance such as abandoning work, not properly completing the 
contract, or financial failures / weaknesses etc. 

 
PART II 

  
21. Opening of Financial /Price bid 

21.1 After technical evaluation of (part I) bids as per clause 2, 3 & 20 above only short listed agencies 

financial bids shall be opened at the notified date and time. 

 

22. Clarification of Bids. 

22.1 To assist  in the examination and comparison of Bids, the IISER, PUNE may, at its discretion, 

ask  any Bidder  for  clarification of his Bid,  including breakdown of unit  rates. The  request  for 

clarification and the response shall be in writing or by email / fax, but no change in the price or 

substance of  the Bid shall be  sought, offered, or permitted except as  required  to confirm  the 

correction of arithmetic errors discovered by the IISER, PUNE in the evaluation of the bids. 

 

22.2 No, Bidder shall contact the IISER, PUNE on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. 

22.3 Any effort by the Bidder to  influence the IISER’s bid evaluation, bid comparison or contract 

award decisions, may result in the rejection of his bid. 

23.  Indian Institute of Science Education and Research PUNE, does not bind  itself to accept the 
lowest or any other bid, and reserves the right to reject any or all of the tenders received 
without assigning any reasons. Bids in which any of the prescribed conditions are not fulfilled 
or any conditions  including  that of  the conditional  rebate put  forth by  the bidder shall be 
summarily rejected. 

 
24  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‐in‐charge 

or his representative’s estimate of the cost of work to be executed under the contract, the 
IISER, PUNE may require the Bidder to produce detailed rate analyses for any or all items of 
the  Bill  of  Quantities,  to  demonstrate  the  internal  consistency  of  those  rates  with  the 
implementation/construction methods and schedule proposed. 

 
25  Award Criteria 

 
25.1.  IISER PUNE reserves the right without being liable for any damages or obligation to inform the 

bidder to: 

               a) Amend the scope and value of the contract to the bidder 

               b) Reject any or all applications without assigning any reasons 

25.2        IISER, PUNE  shall award  the  contract  to  the Bidder whose evaluated offer  / bid has been 

determined to be the technically suitable and financially lowest and is substantially responsive 

to the Bidding Document, provided further that the Bidder  is determined to be qualified to 

execute  the  contract  satisfactorily.  The Board of Governors of  IISER  reserves  the  right  to 

accept  or  reject  any  application  and  to  annul  the  pre‐qualification  process  and  reject  all 

applications at any time, without thereby incurring any liability to the affected applicants or 

specifying the grounds for the Employer’s action 
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26       Contractor whose tender is accepted will be required to furnish Performance guarantee of 3% 

(three  Percent)  of  the  tendered  amount within  the  period  specified  in  Schedule  C.  This 

guarantee  shall be  in accordance with  the prescribed  form.  In case  the contractor  fails  to 

deposit  the  said  performance  guarantee  within  the  period  as  indicated  in  Schedule  ‘C’ 

including the extended period if any, the Earnest Money deposited by the contractor shall be 

forfeited automatically without any notice  to  the contractor and without prejudice  to any 

other right or remedy. The Earnest Money deposited along with tender shall be returned after 

receiving the aforesaid performance guarantee. The earnest money deposited along with bid 

shall be returned after receiving the aforesaid performance guarantee. 

               The  contractor whose bid  is  accepted will  also be  required  to  furnish  either  copy of  the 

applicable licenses/registrations or proof of applying for obtaining labour licenses, registration 

with EPFO, ESIC, and BOCW Welfare Board i/c provident Fund Code No. if applicable and also 

ensure the compliance of aforesaid provisions by the sub‐contractors, if any engaged by the 

contractor  for  the  said  work  and  program  chart  (Time  and  Progress)  within  the  period 

specified in Schedule C. 

27  For execution of specialized work , the main agency has to associate with specialized agency 

as per the laid down minimum eligibility criteria in tender document and submit the details of 

MOU of such agencies to Engineer in charge.  

27.1       Entire work under the scope of Composite bid including Civil, Electrical & Mechanical (E&M), 

firefighting & lift shall be executed under one agreement. 

27.2             The main contractor has to enter  into MoU  in Form ‘H’ with his associate allied agency(s)  

component  conforming  to  eligibility  criteria  as  defined  in  the  bid  document  and  

has  to  submit details  such  agency(s)  to  Engineer‐in‐charge of minor  component(s) within 

prescribed time. Name of the agency(s) to be associated shall be approved by Engineer‐in‐

charge. 

27.3   If the main contractor fails to associate agency/agencies for execution of for allied component 

of work within prescribed time or furnishes incomplete details or furnishes details of ineligible 

agencies even after the tenderer is given due opportunity, the entire scope of such component 

of works  shall  be withdrawn  from  the  tender  and  the  same  shall  be  got  executed by  the 

Engineer‐in‐Charge at the risk and cost of the main contractor. 

27.4       In case the main contractor  intends to change any of the above agency/agencies during the 

operation  of  the  contract,  he  shall  obtain  prior  approval  of  Engineer‐in‐charge.  The  new 

agency/agencies shall also have to satisfy the laid down eligibility criteria. In case Engineer‐in‐

charge  is not satisfied with the performance of any agency, he can direct the contractor to 

change the agency executing such items of work and this shall be binding on the contractor. 

27.5    Running payment for the work shall be made to the main contractor. In case main contractor 

fails to make the payment to the contractor associated by him within 15 days of receipt of each 

running account payment then on the written complaint of contractor associated Engineer in 

charge shall serve the show cause to main contractor and after considering the reply of the 

same he may make  the payment directly  to  the  contractor  associated  as per  the  terms & 

conditions of the agreement drawn between main contractor and associate contractor fixed 

by him, if reply of main contractor either not received or found unsatisfactory. Such payment 

made to the associate contractor shall be recovered by the Engineer in charge from the next 

RA/final bill due to main contractor as the case may be. 
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27.6     The Composite work shall be treated as complete when all the components of the work are 

complete.  

28  Bidder shall quote rates for all items in the BOQ (i.e. HVAC, Civil, Electrical, LIFTs, firefighting) 

of work in the financial bid document. It will be obligatory on the part of the tenderer to sign 

the  tender  document  for  all  the  components  (The  schedule of quantities,  conditions  and 

special conditions etc.) 

29.        Bidder shall Quote the rate inclusive of all taxes, GST, levies, lift, lead, labour, transportation 

etc. Nothing Extra shall be paid on this account. 

30.         Escalation clause is not applicable for this bid. No reimbursement shall be made for price 

escalation in price of material, labour and fuel during the contract period on any account 

statutory or otherwise.  

 31.         Disclosures 

  Any  change  in  the  constitution of  the  contractor’s  firm, where  it  is a partnership  firm, as 

declared in the prequalification documents submitted by the bidders at the time of submission 

of prequalification documents, should be disclosed to the IISER, PUNE, at any time between 

the submission of bids and the signing of the contract. 

 
 

Engineer in Charge  
IISER Pune 
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SECTION I 

II)   ADDITIONAL INFORMATION AND INSTRUCTION TO APPLICANTS 

 
1.0. GENERAL 
 
1.1       STATEMENT OF OBJECTIVES, BRIEF SCOPE & PARTICULARS OF THE WORK 
 
              
 Work  shall  in  general  be  executed  as  per,  general  conditions  of  the  contract,  particular 

Technical  Specifications, CPWD  Specifications  available  separately  at printer’s outlets  (the 
bidder may obtain the address of the outlets  from any CPWD office/IISER PUNE), National 
Building code of India, relevant Indian Standard (IS) Codes, etc. 

 
 As  these buildings will have  green building  features, Contractors  are expected  to provide 

adequate and complete documentation, towards obtaining certification from GRIHA 
 

 Particulars given above are provisional and liable to change and must be considered only as 
advance information to assist the bidder. 

 
1.2  Letter of transmittal and other forms for pre‐qualification are attached (Annexure I) 
 
1.3.  All  information called  for  in the enclosed  forms should be  furnished against the respective 

columns  in the forms.  If  information is furnished in a separate document, reference to the 
same  should  be  given  against  respective  columns.  Such  separate  documents  shall  be 
chronologically placed at the end of the prescribed application.  If information is ‘nil’ it should 
also be mentioned as ‘nil’ or ‘no such case’. If, any particulars/query is not applicable in case 
of the applicant, it should be stated as ‘not applicable’. However, the applicants are cautioned 
that not giving complete information called for in the application forms required, not giving it 
in  clear  terms  or making  change  in  the  prescribed  forms  or  deliberately  suppressing  the 
information may result  in the applicant being summarily disqualified. Applications made by 
Fax and those received late will not be entertained. 

1.4.  References,  information  and  certificates  from  the  respective  clients  certifying  suitability, 
technical know‐how or capability of the applicant should be signed by an officer not below 
the rank of Engineer in charge/Chief Project Manager or equivalent. 

1.5  The Tenderer is advised to attach any additional information which he thinks is necessary in 
regard to his capabilities to establish that the applicant is capable in all respects to successfully 
complete the envisaged work.  He is however, advised not to attach superfluous information.  
No  further  information will be  entertained  after pre‐qualification document  is  submitted, 
unless it is called for by Employer. 

1.6 The applicant may engage sub vendors for execution of civil works, or may execute the same 
on their own. In either case, the eligibility criteria given below shall be satisfied.         

 
The  applicant  Principal  Contractor  shall  associate  (Association  through MOU  /  Subsisting 
agreement) with  contractors  for  civil works who  shall  satisfy  the  eligibility  criteria/  given 
below  for  each  type of  specialized  civil  agency.  For  this purposes,  the  applicant principal 
contractor shall give at least 2 (Two) names for each category of associates. IISER will approve 
associates after verifying their credentials and experience. However, responsibility of getting 
the work  done  efficiently will  rest with  the  Principal  contractor.  The  consent  letter  from 
different associates shall also be enclosed along with tender.  
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The Principal contractor or Associates shall be required to possess valid license for respective 
trade for executing the specialized services.  
 

1.7   LETTER OF TRANSMITTAL 
  The applicant should submit  the  letter of  transmittal attached with  tender document duly 

signed by the agency. 
1.8   INTEGRITY  AGREEMENT  duly  signed  by  the  agency  along  with  letter  is  required  to  be 

submitted by the agency.   
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LETTER OF TRANSMITTAL 

From 
 
To 
THE DIRECTOR 
INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (IISER) PUNE 
Main Building, Dr. Homi Bhabha Road, Pashan, 
Pune ‐ 411008 

 
Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF “ 

Name of work &Location Providing Additional OFC Network at IISER Pune Campus 

 
 
      NIT NUMBER:     06/ IISER/PUNE/2021‐22 
 

Having examined the details given in press notification and the tender document for the 
above work, I/we hereby submit the tender documents and other relevant information. 
I/we agree with all the terms and conditions given in the bid document. 

 
1. I/We hereby certify that all the statements made and information supplied in the enclosed 

forms and accompanying statements are true and correct. 
 
2. I/We have furnished all information and details necessary for eligibility criteria and have 

no further pertinent information to supply.  
 

3. I/We submit the requisite certified solvency certificate and authorize the Director, IISER, 
and PUNE to approach the Bank issuing the solvency certificate to confirm the correctness 
thereof.    I/We  also  authorize  Engineer  In  charge,  PUNE  to  approach  individuals, 
employers, firms and corporation to verify our competence and general reputation. 

 
4. I/We submit the following certificates in support of our suitability, technical know‐how & 

capability for having successfully completed the following works. 
 

Name of Work:            Certificate from 
 
1.                1. 
2.                2. 
3.                3. 
 
Enclosures: 
 
Seal of applicant 
Date of submission          Signature(s) of applicant(s) 
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Undertaking to sign the integrity Agreement 

 
To, 
 
……………………….., 
……………………….., 
……………………….. 
 
Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF “ 
Name of work & Location: Providing Additional OFC Network at IISER Pune Campus 
 
NIT NUMBER:     06/ IISER/PUNE/2021‐22 
 
 
Dear Sir, 
 
It  is here by declared  that  IISER  is  committed  to  follow  the principle of  transparency, equity and 
competitiveness in public procurement. 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder 
will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid would be summarily 
rejected. 
 
This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be 
deemed as acceptance and signing of the Integrity Agreement on behalf of the IISER. 
 
 
Yours faithfully 
 
 
 
Sd/‐ 
 
Engineer in Charge 
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Forwarding letter for Integrity Agreement 
 

To 
 
INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (IISER) PUNE 
Main Building, Dr Homi Bhabba Road, Pashan, 
Pune 411008 
 
Sub:      SUBMISSION OF TENDER DOCUMENTS FOR THE WORK  

Name of work &Location: Providing additional OFC network into IISER Pune campus. 

 
NIT NUMBER:     06/ IISER/PUNE/2021‐22 

 
Dear Sir, 
 
I/We  acknowledge  that  IISER  is  committed  to  follow  the principles  thereof  as enumerated  in  the 
Integrity Agreement enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing 
which I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING 
OF  THE  BID  SHALL  BE  REGARDED  AS  AN  UNCONDITIONAL  AND  ABSOLUTE  ACCEPTANCE  of  this 
condition of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 
agree  that execution of the said  Integrity Agreement shall be separate and distinct  from the main 
contract,  which  will  come  into  existence  when  tender/bid  is  finally  accepted  by  IISER.  I/We 
acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 
1 of the enclosed Integrity Agreement. 
 
 
I/We acknowledge that  in the event of my/our  failure to sign and accept the  Integrity Agreement, 
while  submitting  the  tender/bid,  IISER  shall  have  unqualified,  absolute  and  unfettered  right  to 
disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of 
the tender/bid. 
 
 
Yours faithfully 
 
 
 
(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and the signatory competent / authorized to sign the relevant contract 
on behalf of IISER 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ............... on this........... Day of........... 20...... 
 

BETWEEN 
 
IISER  represented  through  its  Registrar,  (Hereinafter  referred  as  the  ‘Principal/Owner’,  which 
expression  shall  unless  repugnant  to  the meaning  or  context  hereof  include  its  successors  and 
permitted assigns) 
 

AND 
............................................................................................................. 

(Name and Address of the Individual/firm/Company) 
 
Through....................................................................  (Hereinafter  referred  to  as  the  (Details  of  duly 
authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal / Owner has  floated  the Tender  (NIT No.  ................................)  (Hereinafter 
referred  to  as  “Tender/Bid”)  and  intends  to  award,  under  laid  down  organizational  procedure, 
contract for................................................................................................................................ 
(Name of work)  
Hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant  laws of the  land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) 
and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which 
shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the 
parties. 
 
NOW, THEREFORE,  in consideration of mutual covenants contained  in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner 
 
1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: 
(a) No  employee of  the Principal/Owner, personally or  through  any of his/her  family 

members, will  in  connection with  the  Tender,  or  the  execution  of  the  Contract, 
demand,  take  a  promise  for  or  accept,  for  self  or  third  person,  any material  or 
immaterial benefit which the person is not legally entitled to. 
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and  reason.  The Principal/Owner will,  in particular, before  and during  the  Tender 
process, provide  to all Bidder(s)  the  same  information and will not provide  to any 
Bidder(s)  confidential  /  additional  information  through which  the  Bidder(s)  could 
obtain an advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature. 

 
2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the  Indian Penal code  (IPC)/Prevention of Corruption Act, 1988  (PC 
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 
in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can 
also initiate disciplinary actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 
1) It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the Government / Department 
all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge 
or becomes aware, during the tendering process and throughout the negotiation or award of 
a contract. 
 

2) The  Bidder(s)/Contractor(s)  commits  himself  to  take  all  measures  necessary  to  prevent 
corruption. He commits himself to observe the following principles during his participation in 
the Tender process and during the Contract execution: 
 

 
a) The Bidder(s)/Contractor(s) will not, directly or  through  any other person or  firm, 

offer,  promise or  give  to  any  of  the  Principal/Owner’s  employees  involved  in  the 
Tender process or execution of the Contract or to any third person any material or 
other benefit which he/she  is not  legally entitled to,  in order to obtain  in exchange 
any  advantage  of  any  kind whatsoever  during  the  Tender  process  or  during  the 
execution of the Contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s)  into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices,  specifications,  certifications,  subsidiary  contracts,  submission  or  non‐
submission of bids or any other actions to restrict competitiveness or to cartelize in 
the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant  IPC/PC 
Act. Further  the Bidder(s)/Contract(s) will not use  improperly,  (for  the purpose of 
competition or personal gain), or pass on to others, any  information or documents 
provided by the Principal/Owner as part of the business relationship, regarding plans, 
technical  proposals  and  business  details,  including  information  contained  or 
transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 
of agents/representatives  in  India,  if any. Similarly Bidder(s)/Contractor(s) of Indian 
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Nationality shall disclose names and addresses of foreign agents/representatives,  if 
any. Either the Indian agent on behalf of the foreign principal or the foreign principal 
directly  could  bid  in  a  tender  but  not  both.  Further,  in  cases  where  an  agent 
participates  in a tender on behalf of one manufacturer, he shall not be allowed to 
quote  on  behalf  of  another manufacturer  along with  the  first manufacturer  in  a 
subsequent/parallel tender for the same item.  

 

e) The  Bidder(s)/Contractor(s)  will,  when  presenting  his  bid,  disclose  any  and  all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 
 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm  indulge  in 
fraudulent practice means a willful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the Government interests.  
 

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices  (means  the  act  of  obtaining  something,  compelling  an  action  or  influencing  a 
decision through intimidation, threat or the use of force directly or indirectly, where potential 
or actual injury may befall upon a person, his/ her reputation or property to influence their 
participation in the tendering process).  
 

Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract 
or  its established policies and  laid down procedures,  the Principal/Owner shall have  the  following 
rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor 
accepts and undertakes to respect and uphold the Principal/Owner’s absolute right:  
 
1) If  the  Bidder(s)/Contractor(s),  either  before  award  or  during  execution  of  Contract  has 

committed a transgression through a violation of Article 2 above or in any other form, such as 
to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ notice 
to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 
process  or  terminate/determine  the  Contract,  if  already  executed  or  exclude  the 
Bidder/Contractor from future contract award processes. The imposition and duration of the 
exclusion  will  be  determined  by  the  severity  of  transgression  and  determined  by  the 
Principal/Owner. Such exclusion may be forever or for a  limited period as decided by the 
Principal/Owner. 
 

2) Forfeiture  of  EMD/Performance  Guarantee/Security  Deposit:  If  the  Principal/Owner  has 
disqualified  the Bidder(s)  from  the  Tender process prior  to  the  award of  the Contract or 
terminated/determined  the Contract or has accrued  the  right  to  terminate/determine  the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 
amount  of  Earnest Money  Deposit,  Performance  Guarantee  and  Security  Deposit  of  the 
Bidder/Contractor.  
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3) Criminal  Liability:  If  the  Principal/Owner  obtains  knowledge  of  conduct  of  a  Bidder  or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 
which  constitutes corruption within  the meaning of  IPC Act, or  if  the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing 
agencies for further investigation.  
 

4) Article 4: Previous Transgression 
 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company  in  any  country  confirming  to  the  anticorruption  approach  or  with  Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 
 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process  or  action  can  be  taken  for  banning  of  business  dealings/  holiday  listing  of  the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 
 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 
and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 
discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 
in  conformity with  this  Integrity  Pact.  The Bidder/Contractor  shall  be  responsible  for  any 
violation(s) of the principles  laid down in this agreement/Pact by any of  its Subcontractors/ 
sub‐vendors. 
 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 
Contractors. 
 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 
the Principal/Owner and  the bidder, along with  the Tender or violate  its provisions at any 
stage of the Tender process, from the Tender process. 

 
Article 6‐ Duration of the Pact 
 
This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 
months after  the completion of work under  the contract or  till  the continuation of defect  liability 
period, whichever is more and for all other bidders, till the Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite 
the  lapse  of  this  Pacts  as  specified  above,  unless  it  is  discharged/determined  by  the  Competent 
Authority. 
 
Article 7‐ Other Provisions 

 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters 

of the Principal/Owner, who has floated the Tender. 
 

2) Changes and supplements need to be made in writing. Side agreements have not been made. 
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3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 
or by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized 
by board resolution. 
 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid.  In this case, the parties will strive to come to an agreement to their original 
intensions. 
 

5) It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal 
in accordance with  this  Integrity Agreement/ Pact or  interpretation  thereof  shall not be 
subject to arbitration. 

 
Article 8‐ LEGAL AND PRIOR RIGHTS 
 
All  rights and  remedies of  the parties hereto  shall be  in addition  to all  the other  legal  rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to 
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, 
both  the  Parties  agree  that  this  Integrity  Pact  will  have  precedence  over  the  Tender/Contact 
documents with regard any of the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 
first above mentioned in the presence of following witnesses: 
............................................................... 
(For and on behalf of Principal/Owner) 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1............................................... 
(Signature, name and address) 
2................................................ 
(Signature, name and address) 
 
Place: 
 
Dated: 
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ANNEXURE 1 
 

PERFORMA ‘1’ 
 

INFORMATION REGARDING INITIAL BIDDING CAPACITY 
 

The information to be filled in by the Bidder in the following pages will be used for purposes of 
Pre‐qualification as provided above. 
 

1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder (Attach Copy) 
 
       Place of registration: 
 
       Principal place of business: 
 
       (Power of attorney of signatory of Bid) 
 
1.2 (A) Value of work Completed during the last five years (in Rs. Lakh) 
 
Particular  Year Value
Total value of Work Executed in the last 
five years** 

2014‐15   

2015‐16   

2016‐17   

2017‐18   

2018‐19   

 
** Immediately preceding the financial year in which bids are received. Attach certificate from 
Chartered accountant. 
 
(B) Existing commitments and on‐going works: (format for clause 3.7) 
 

Descriptio
n 
Of work 

Plac
e 
& 
state 

Contrac
t 
No.& 
Date 

Name & 
Addres
s 
of 
Client 

Value 
of 
Contac
t 
(Rs. 
Lacs) 

Stipulated 
period of 
completio
n 

Value of 
work 
remainin
g 
to be 
complete
d

Anticipate
d 
date of 
completio
n 
(Rs.) 

Remarks 
Informatio
n 
regarding 
the 
litigation if 
any 
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FORM ‘A’ 
 

FINANCIAL INFORMATION 
 

I. Financial Analysis‐Details to be furnished duly supported by figures in balance sheet/profit & 

loss account for the last five years duly certified by the Chartered Accountant, as submitted by 

the applicant to the Income tax Department (Copies to be attached.) 

        Name of Agency:  
 

Years 
 
Year 
 

2015‐16  2016‐17  2017‐18  2018‐19  2019‐20 

Gross annual 
turn over 

 
 

       

Profit/ Loss 
 
 

       

 
 
 

II. Financial arrangements for carrying out the proposed work. 

 

III. Solvency Certificate from Bankers of the bidder in the prescribed Form” I” 

 
 
 
 
Signature of Chartered Accountant with Seal                                             Signature of Bidder(s) 
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Form B 
 

FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK 
 

This is to certify that to the best of our knowledge and information that; 
 
________________________________________________________ 
(Name of the individual or the firm) 
 
________________________________________________________ 
(Name of the proprietor in case of a sole proprietorship concern or names of partners in 
case of partnership concern as per bank’s record, be indicated) 
 
_____________________________________________________ 
(Address of the customer as per bank record) 
 
is a / are customer(s) of our bank, is/are respectable and can be treated as good for any 
engagement up to a limit of Rs. _______ 
 
(Rupees _________________________________ only) 
 
This certificate is issued without any guarantee or responsibility on the bank or any of 
the officers. 
 
 
 
 

Signature of the Manager 
          Seal of Bank 

 
 
Note :This certificate should be issued on the letter head and addressed to the DIRECTOR , 
Main Building, Dr. HOMI BHABAHA ROAD, IISER, PUNE – 411 008 in a Sealed Cover 
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FORM ‘C’ 

 
DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE 

LAST 7 (Seven) YEARS ENDING PREVIOUS DAY OF THE DATE OF SUBMISSION OF 

TENDER 

 
S. 
No. 

Name 
of 
work/ 
proje
ct 
and 
locati
on 

Owner or 
Sponsori-
ng 
Organiza-
tion 

Cost of 
work in 
crores 
of 
Rupees 

Date of 
commen
cement 
As per 
contrac
t 

Stipulat 
-ed date 
of 
complet
ion 

Actual
date 
of 
compl
etion 

Litigatio
n 
/arbitrati 
on cases 
pending 
/in 
progress 
with 
details 

Name 
and 
address 
/telephon
e 
number 
of 
officer 
to 
whom 
reference 
may 
be 
made 

Remar
-ks 

                   

                   

 
 

Indicate gross amount claimed and amount awarded by the Arbitrator. 
 
 
 
 
 
                                                                                                 SIGNATURE OF BIDDER(S) 
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FORM D 
 

PERFORMANCE REPORT OF WORKS REFERRED TO IN PROFORMA ‘C’’ 
 

A. Name of Agency:  

 

1. Name of the work/Project & Location. 

2. Agreement No. 

3. Estimated Cost 

4. Tendered Cost 

5. Date of Start 

6. Date of completion 

      (a) Stipulated date of completion. 

      (b) Actual date of completion. 

7.   a) whether case of levy of compensation for 

           Delay has been decided or not? Yes / No 

      b) If decided, amount of compensation levied for 

          Delayed completion if any? 

8. Amount of reduced rate items, if any 

9. Performance report 

i) Quality of Work: Outstanding/Very Good / Good / Poor 

ii) Financial soundness: Outstanding/Very Good / Good/ Poor 

iii) Technical Proficiency: Outstanding/Very Good / Good / Poor 

iv) Resourcefulness: Outstanding/Very Good / Good / Poor 

v) General Behavior: Outstanding/Very Good / Good / Poor 

 
 
 
 
DATED:                                               Executive Engineer or Equivalen 
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FORM ‘E’ 
 

STRUCTURE AND ORGANISATION 
 

1. Name and address of the applicant 

2. Telephone No./Telex No./Fax No. 

3. Legal Status (attach copies of original 

    Document defining the legal status) 

(a) An Individual 

(b) A proprietary Firm 

(c) A Firm in partnership 

(d) A limited Company or Corporation. 

4. Particulars of registration with various 

Government bodies (Attach attested photo‐copy) 

a) Registration Number. 

b) Organization / Place of registration 

5. Names and Titles of Directors and officers with designation to be concerned  with this 

work. 

6. Designation of individuals authorized to act for the organization. 

7. Has the bidder, or any constituent partner in case of partnership firm Limited  

Company/Joint Venture, ever been convicted by the court of law? ? If so, give the 

details. 

8. In which field of Electrical Engineering, the bidder has specialization and interest ? 

9 Any other information considered necessary but not included above. 

 
 
 
 

SIGNATURE OF BIDDER(S) 
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PROFORMA ‘E‐1 ’ 
DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORk 
 
 

 
 
 
 
 
                                                                                                                   Signature of Bidders 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

S.No.  Designa
tion  

Strengt
h  

Allotted 
for this 
project  

Name  Qualific
ation  

Professi
onal  
Experie
nce and 
details 
of work 
carried 
out  

How 
these 
would 
be 
involved 
in this 
work  

Remark
s 

1  2  3  4  5  6  7  8  9  
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(FORM-F) 

PROFORMA OF AFFIDAVIT FOR NON - BLACK LISTING 

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any 

state/Central  Departments/PSUs/Autonomous  bodies  during  the  last  7  years  of  its 

operations. Further that, if such information comes to the notice of the IISER PUNE then I/we 

shall be debarred  for bidding  in  IISER PUNE  in  future  forever. Also,  if such an  information 

comes to the notice of department on any day before date of start of work, the Engineer‐in‐

charge  shall be  free  to cancel  the agreement and  to  forfeit  the entire amount of Earnest 

Money  Deposit/Performance  Guarantee  (Scanned  copy  of  this  notarized  affidavit  to  be 

uploaded at the time of submission of bid) 

 

 

Signature of Bidder(s) or an authorized 

Officer of the firm with stamp 

 

 

 

Signature of Notary with seal 

 

 

Note:1. The affidavit shall be made in current date after the date of invitation of the tender. 

Affidavit  shall  be  furnished  on  a  ‘Non‐Judicial’  stamp  paper worth  Rs.500/‐otherwise  the 

tender 

shall be rejected 
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Form”G “ 

WILLINGNESS CERTIFICATE OF ASSOCIATED AGENCY 

Name of work: Providing Additional OFC Network at IISER Pune Campus 
 

NIT NUMBER: 06/IISER/Pune/2021-22 
 

I hereby give my willingness to work as Associated Agency for electrical works for the above 

mentioned work. I will execute the work as per specifications and terms and conditions for 

the  agreement &  as  per  direction of  the  Engineer‐in‐Charge. Also  I will  employ  full  time 

technically qualified Staff for the works. I will attend inspection of officers of the IISER PUNE 

as and when required. 

 

 

Dated: 

 

 

 

Signature of the Associated Agency 
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Form”H “ 
MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN 

 
1]   M/S [Name of the firm with full address] 

 

[Henceforth called the main contractor] 

 

And 

 

2] M/S [Name of the firm with full address] 

 

[Henceforth, called Associated Agency] 

 

For the execution of Civil Works 

Name of work Providing Additional OFC Network at IISER Pune Campus 

  
 

 

NIT NUMBER: 06/IISER/Pune/2021-22 
 
We state that M.O.U between us will be treated as an agreement and has legality as per Indian 

Contract  Act  [amended  up  to  date]  and  the  IISER  PUNE  can  enforce  all  the  terms  and 

conditions of the agreement for execution of the above work. Both of us shall be responsible 

for  the execution of work as per  the agreement  to  the extent  this MOU allows. Both  the 

parties shall be paid consequent to the execution as per agreement to the extent this MOU 

permits. In case of any dispute, either of us will go for mediation/arbitration by the Engineer 

in  charge. Any  of  us may  appeal  against  the mediation/arbitration  to  the Director,  IISER 

PUNEI]. His decision shall be final and binding on both of us. 

 

We have agreed as under: 

1] The Associated contractor will execute all civil works  in  the wholesome manner as per 

terms and conditions of the agreement. 

2] The Associated contractor shall be liable for disciplinary action if he fails to discharge the 

action[s] and other legal action as per agreement. 

3] All  the machinery  and equipment,  tools  and  tackles  required  for execution of  the  civil 

works, as per agreement, shall be the responsibility of the associated contractor. 
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4] The site staff required for the electrical work shall be arranged by the associated contractor 

as per terms and conditions of the agreement. 

5] Site order book maintained for the said work shall be signed by the main contractor as well 

as by the Engineer of the Associated Contractor and by Associated Contractor himself. 

6] All  the correspondence  regarding execution of  the civil works  shall be done by  the Engineer  in 

charge  with  the  Associated  Contractor  with  a  copy  to  the main  contractor.  In  case  of  non‐

compliance  of  the  provisions  of  agreement,  the  main  contractor,  as  well  as  the  associated 

contractor shall be responsible. The action under clauses 2 and 3 shall be initiated and taken against 

the main contractor. 

 

 

SIGNATURE OF MAIN CONTRACTOR: 

 

 

SIGNATURE OF ASSOCIATED AGENCY: 

Date: Date 

Place: 

 

 

 

 

COUNTERSIGNED 

Engineer in Charge 

IISER PUNE 
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Form ‘III’ 

 
PROFORMA ON ISO CERTIFICATION, IF ANY  
 
 
1. Year of Certification  
 
 
 
2. Name and Address of Certifying Agency  
 
 
 
3. Name of Management Representative  
 
 
 
4. Validity of Certificate  
 
 
 
 
Note: Attested copy of certificate (attested by Government Officer or Notary Public) to be enclosed.  
 
 
 
SIGNATURE OF BIDDER WITH SEAL 
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CHECK LIST:  Details of Enclosures/documents required to be uploaded on website 
https://eprocure.gov.in/eprocure/app  through the E‐procurement portal up to the last date and 
time of submission of tender. 
 

S.N.  Description of item 
Scanned copies 
Uploaded on 

website 

Not 
uploaded 

1. 
Pre‐Qualification Documents as per Annexure 1 

Pro forma A , Form A to Form H 
   

2.  Power of attorney as required      

3.  Certificate of Registration as required      

4.  Memorandum of Articles of association as required      

5.  C A certificate for Audited Balance Sheet and Profit 
& Loss statement for the past five financial years  

   

6.  Consent  letter  from  associates  if  Civil  works  are 
proposed  to  be  done  through  Associates,  under 
reference  to  Para  1.6 under  Section‐I.  Information 
and Instructions to applicants  

   

7.  Supporting  certificates  for  technical  and  financial 
capability from relevant authorities. 

   

8  Organization Chart with responsibilities, Curriculum 
Vitae of personnel proposed for this project. 

   

9  INTEGRITY AGREEMENT duly  signed by  the agency 
along with letter of Transmittal 

   

10  Any other important information.     

11  Scan copies of net banking receipt towards payment 
of Tender fee 

   

12  Letter of transmittal duly signed by the bidder.      

13  Uploading of the tender document Vol‐I, Vol‐II, Vol‐
III (financial bids) 

   

14  Any  other  relevant  document  required  to  be 
uploaded on website as per tender conditions. 

   

 

Note: ‐ All documents should be arranged as Per S.N. while submitting and mentioned S.N. 
on right most top corner. 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH – IISER 
PUNE 

 

 

Name of work &Location: Providing Additional OFC Network at IISER Pune Campus 

 

NIT NUMBER:     06/ IISER/PUNE/2021‐22 
 

 

SECTION – II 

 
ITEM RATE & CONTRACT FOR WORKS 
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SECTION‐ II 

Tender Form 

ITEM Rate Tender & Contract for Works 

Name of work & Location: Providing Additional OFC Network at IISER Pune Campus 
NIT NUMBER:     06/ IISER/PUNE/2021‐22 
 
(a).  Tender(s) to  be submitted online  by  (time) 15.00 hours on  09 07 2021 

(URL:https://eprocure.gov.in/eprocure/app 

 

(b).  Tender(s) to be opened in presence of tenderers who may be present at 15.00 hours on   

               12 07 2021  in the office of the  Engineer in Charge , Indian Institute of  Science Education 
and Research ,PUNE  

 

TENDER 

 

I/We  have  read  and  examined  the  notice  Inviting  Tender,  Schedule,  Specifications  applicable, 
Drawings & Designs,  General Rules and  Directions, Conditions of Contract, clauses of contract, special 
conditions & other   document    and  Rules  referred  to  in  the  conditions of  contract  and  all other 
contents in the tender document for the work. 

 

I/We hereby  tender  for  the execution of  the work  specified  for  the Director Of  Indian  Institute of 
Science  Education  and  Research  PUNE  (IISER‐PUNE) within  the  time  specified  in  Schedule  6  (Six) 
months viz, schedule of quantities and in accordance in all respects with the specifications, designs, 
drawings and instructions in writing referred to the Conditions of contract and with such materials as 
are provided for and in respects in accordance with such conditions so far as applicable. 

 

We agree to keep the tender valid for (90) ninety days from the due date of its opening and not to 
make any modifications in its terms and conditions. 

 

A sum of Rs (figure) ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ (in words) ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 

has  been  deposited  in  Deposit  at  call  Receipt  of  a  Schedule  bank/demand  draft  of  a  scheduled 
bank/bank guarantee  issued by a Schedule Bank as earnest money.      If  I/we,  fail  to  furnished  the 
prescribed performance guarantee within prescribed period,  I/we agree  that  the said   Director Of 
Indian Institute of Science Education and Research PUNE (IISER‐PUNE) or his successors in office shall 
without  prejudice  to  any  other  right  or  remedy,  be    at  liberty  to  forfeit  the  said  earnest money 
absolutely, if I/we fail to commence work as specified, I/we agree that Director Of Indian Institute of 
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Science Education and Research PUNE(IISER‐PUNE) or his successors in office shell without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the said earnest money and the 
performance guarantee absolutely.  

The said Performance Guarantee shall be a guarantee to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to those in excess of that limit at the 
rates to be determined  in accordance with the provision contained  in Clause 12.2 and 12.3 of  the 
tender  form.  Further,  I/We  agree  that  in  case  of  forfeiture  of  Earnest Money  or  Performance 
Guarantee as aforesaid,  I/We shall be debarred for participation  in the re‐tendering process of the 
work. 

 

I/We  hereby  declare  that  I/we  shall  treat  the  tender  documents  drawings  and  other  records 
connected with the work as secret/ confidential documents and shall not communicate information / 
derived  there  from  to  any  person  other  than  a  person  to  whom  I/We  am/are  authorized  to 
communicate the same or use the information in any manner prejudicial to the safety of the state or 
IISER PUNE. 

 

Dated ………………………….        Signature of Contractor 

                      Seal  

  

 

Postal Address 

 

Witness: 

Address: 

Occupation: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

45 
 

 

 

 

 

ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on the Director IISER, PUNE for sum of 
Rs………………………………….(Rupees………………………………………………………………………………………………………
………………………………………………………………………………..). 

 

 

The letters referred to below shall form part of this contract Agreement:‐ 

 

(a) 

 

 

(b) 

 

 

(c)  

 

 

                                                                     For & on behalf of the Director, IISER PUNE 

                                                                               

                                                                               Signature……………………………………. 

 

Dated……………………..                                       Designation…………………………… 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH – IISER PUNE. 

 

Name of work &Location:  Providing Additional OFC Network at IISER Pune Campus 

 
 
 
NIT NUMBER:     06/ IISER/PUNE/2021‐22 

 

 

SECTION III    ‐    GENERAL CONDITIONS OF CONTRACT 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE 

(i) General Rules & Directions 

 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 
prominently  displayed  in  public  places  and  signed  by  the  officer  inviting  tender  or  by 
publication in Newspapers as the case may be.  
 

This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to 
be deposited with the application, and the amount of the security deposit and performance 
guarantee to be deposited by successful tenderer and the percentage, if any, to be deducted 
from bills. Copies of specification, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer inviting tender 
shall also be open for inspection by the contractor at the office of officer inviting tender during 
office hours.   

 

2. In the event of the tender being submitted by a firm,  it must be signed separately by each 
partner thereof or in the event of the absence of any partner, it must be signed on his behalf 
by a person holding a power of attorney authorizing him to do so, such power of attorney to 
be produced with the tender, and it must disclose that the firm is duly registered under the 
Indian Partnership Act’ 1952. 

 

3. Receipts for payment made on account of work, when executed by a firm, must also be signed   
by all the partners, except where contractors are described in their tender as a firm in which 
case the receipts must be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm. 

 
4. Applicable for Item Rate Tender only   

Any person who submits a tender shall fill up the usual printed form, stating at what rate he 
is willing to undertake each item of the work.  Tenders, which propose any alteration in the 
work specified in the said form of invitation to tender, or in the time allowed for carrying out 
the work, or which contain any other conditions of any sort, including conditional rebates 
will be summarily rejected. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit separate tender for 
each. Tender shall have the name and number of the works to which they refer, written on 
the envelopes.(Applicable for Item Rate Tender only) 

The rate(s) must be quoted in decimal coinage.  Amounts must be quoted in full rupees by 
ignoring fifty paise  and considering more than fifty paise as rupee one. 

  In case the lowest tendered amount (worked out on the basis of quoted rate of   Individual 
items) of two or more contractors is same, the such lowest contractors may   be  asked  to 
submit sealed revised offer quoting rate of each item of the schedule   of  quantity  for  all 
sub  sections/sub heads  as  the  case may be, but  the  revised quoted  rate of  each  item of 
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schedule of quantity for all sub sections/sub heads should not be higher than their respective 
origin original rate quoted already at the time of submission of tender. The lowest tender shall 
be decided on the basis of revised offer.  
 

  If the revised tendered amount (worked out on the basis of quote rate of individual items) of 
two or more contractors received in revised offer is again found to be equal, then the lowest 
tenderer, among such contractors, shall be decided by draw of lots in the presence of Registrar 
IISER PUNE, Engineer in charge lowest contractors those have quoted equal amount of their 
tenders.  

  In case of any such lowest contractor in his revised offer quotes rate of any item more 
  than their respective original rate quoted already at the time of submission of 
tender, then such revised offer shall be treated invalid. Such case of revised offer of the 
lowest contractor or case of refusal to submit revised offer by the lowest contractor shall be 
treated as withdrawal of his tender before acceptance and 50% of his earnest money shall 
be forfeited.  
 

             In  case  all  the  lowest  contractors  those have  same  tendered  amount  (as  a  result  of  their 
  quoted  rate  of  individual  items),  refuse  to  submit  revised  offers,  then  tenders  are  to  be 
  recalled after forfeiting 50% of EMD of each lowest contractors.  

Contractor, whose earnest money is forfeited because of non‐submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate quoted 
already at the time of submission of his bid shall not be allowed to participate in the re‐
tendering process of the work. 

4 A.     Applicable for Percentage Rate Tender only  
In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at 
what percentage below/above (in figures as well as in words) the total estimated cost given 
in Schedule of Quantities at Schedule‐A, he will be willing to execute the work. The tender 
submitted shall be treated as invalid if : 

1 The contractor does not quote percentage above/below on the total amount of tender or 
any section/sub head of the tender.  

2 The percentage above/below is not quoted in figures & words both on the total amount of 
tender or any section/sub head of the tender.  

3 The percentage quoted above/below is different in figures & words on the total amount of 
tender or any section/sub head of the tender.  
 

Tenders, which propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any other conditions 
of any sort  including conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for two or more works shall 
submit separate tender for each. Tender shall have the name   and number of the works to 
which they refer, written on the envelopes.  

4B.   In  case  the  lowest  tendered  amount  (estimated  cost  +  amount worked  on  the  basis  of 
percentage above/below) of two or more contractors is same, such lowest contractors will 
be  asked  to  submit  sealed  revised  offer  in  the  form  of  letter  mentioning  percentage 
above/below on estimated cost of tender  including all sub sections/sub heads as the case 
may be, but the revised percentage quoted above/below on tendered cost or on each sub 
section/sub head should not be higher than the percentage quoted at the time of submission 
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of tender. The lowest tender shall be decided on the basis of revised offers.  

In case any of such contractor refuses to submit revised offer, then it shall be treated  as 
withdrawal of his tender before acceptance and 50% of earnest money shall be  forfeited. 
 
If  the  revised  tendered amount of  two more contractors  received  in  revised offer  is again 
found to be equal , the lowest tender, among such contractors, shall be decided by draw of 
lots in the presence of Registrar, IISER, PUNE, Engineer In Charge , Jt.. Registrar( F&A)  & the 
lowest contractors those have quoted equal amount of their tenders.  
 
In case all the lowest contractors those have quoted same tendered amount, refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.  

  Contractor(s), whose earnest money is forfeited because of non‐submission of revised offer, 
shall not be allowed to participate in the re‐tendering process of the work.  

                    

5. The  officer  inviting  tender  or  his  duly  authorized  representative will  open  tenders  in  the 
presence of any  intending contractors who may be present at the time, and will enter the 
amounts of the several tenders in a comparative statement in a suitable form. In the event of 
a  tender being accepted, a  receipt  for  the earnest money shall  thereupon be given  to  the 
contractor  who  shall  thereupon  for  the  purpose  of  identification  sign  copies  of  the 
specifications  and  other  documents  mentioned  in  Rule‐I.  The  earnest  money  of  all 
unsuccessful  bidders  shall  thereupon  be  returned  to  the  contractor  remitting  the  same, 
without any interest. 

 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 
not be bound to accept the lowest or any other tender. 

 

7. The  receipt  of  an  accountant  or  clerk  for  any money  paid  by  the  contractor will  not  be 
considered  as  any  acknowledgement  of  payment  to  the  officer  inviting  tender  and  the 
contractors   shall be responsible for ensuring that he procures a receipt signed by the officer 
inviting tender or a duly authorized cashier/accounts officer. 

 

8. The memorandum of work tendered for and the schedule of materials to be supplied by the 
department and  their  issue‐rates, shall be  filled and completed  in  the office of  the officer 
inviting tender before the tender form is issued.  If a form is issued to an intending tenderer 
without having been so filled in and incomplete, he shall request the officer to have this done 
before he completes and delivers his tender. 

 

9. The  tenderers  shall  sign a declaration under  the officials Secret Act 1923,  for maintaining 
secrecy of the tender documents drawings or other records connected with the work given to 
them. The unsuccessful tenderers shall return all the drawings given to them. 

 

9A.     Use of correcting fluid, anywhere in tender documents is not generally permitted. Such 
Tender is liable for rejection. 

10. In the case of Item Rate Tenders, only rates quoted shall be considered.  Any tender containing 
percentage below  / above  the  rates quoted  is  liable  to be  rejected.   Rates quoted by  the 
contractor in item rate tender in figures and words shall be accurately filled in so that there is 
no discrepancy in the rates written in figures and words. However, if a discrepancy is found, 
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the  rates which  correspond with  the  amount worked  out  by  the  contractor  shall  unless 
otherwise proved be taken as correct.    If the amount of an  item  is not worked out by the 
contractor or it does not correspond with the rates written either in figures or in words, then 
the rates quoted by the contractor in words shall be taken as correct.  Where the rates quoted 
by the contractor in figures and  in words tally, but the amount  is not worked out correctly, 
the rates quoted by the contractor will unless otherwise proved be taken as correct and not 
the amount.  
 In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 
and amount blank, it will be presumed that the contractor has included the cost of 
this/these item(s) in other items and rate for such item(s) will be considered as zero and 
work will be required to be executed accordingly. 

10A     In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 
for Item containing item rates is liable to be rejected. Percentage quoted by the contractor 
in Rate percentage rate tender shall be accurately filled in figures and words, so that there is 
no Tender only discrepancy. 

11. In the case of any tender where unit rate of any item/items appear unrealistic, such tender 
will be considered as unbalanced and in case the tenderer in unable to provide satisfactory 
explanation, such a tender is liable to disqualified and rejected.  
 

12. All rates shall be quoted on the tender form. The amount for each item should be worked out 
and requisite totals given.   Special care should be taken to write the rates in figures as well as 
in words and the amount in figures only, in such a way that interpolation is not possible.   The 
total amount should be written both in figures and in words.   In case of figures, the word `Rs’ 
should be written before the figure of rupees  and word `P’  after the decimal figures, e.g. Rs. 
2.15 P and in case of words, the word `Rupees’ should precede  and the word `Paise’ should 
be written at  the end.  Unless the rate is in whole rupees and followed by the word `only’ it 
should invariably be up to two decimal places. While quoting the rate in schedule of quantities, 
the word `only’ should be written closely following the amount and it should not be written 
in the next line. 

 

12A     In Percentage Rate Tender, the tenderer shall quote percentage below /above (in figure as 
well as in words) at which he will be willing to execute the work. He shall also work out the 
total amount of his offer and same should be written in the figures as well as in Words in 
such a way that no interpolation is possible. In case of figures, the word ‘Rs’ should be 
written before the figure of rupees and word ‘P’ after the decimal figures e.g. ‘Rs 2.15P’ and 
in case of words, the word ‘Rupees’ should be precede and the word ‘Paise’ should be 
written at the end.   

 

13. (i)  The  Contractor,  whose  tender  is  accepted,  will  be  required  to  furnish  performance 
guarantee  of  3%  (three  Percent)  of  the  tendered  amount within  the  period  specified  in 
scheduled C. This guarantee shall be  in the form of Deposit at call receipt of any scheduled 
bank/ banker’s  cheque of  any  scheduled bank/Demand draft of  any  scheduled bank  /Pay 
order of any scheduled bank or Government Securities or Fixed Deposit Receipt or Guarantee 
Bonds of any Scheduled Bank or the State Bank of  India  in accordance with the prescribed 
form. 
 

(ii)  The Contractor, whose tender is accepted, will also be required to furnish by way of    
Security Deposit for the fulfillment of his contract, an amount equal to 2.50 % of the 
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tendered/accepted value of the work. The Security Deposit will be collected by deductions 
from the running bills of the contractor at the rates mentioned above and the earnest 
money deposited at the time of tenders, will be treated as a part of the Security Deposit. The 
security amount will also be accepted in the shape of Government Securities. Fixed Deposit 
Receipt and Guarantee Bonds of a Scheduled Bank or State Bank of India will also be 
accepted for this purpose provided confirmatory advice is enclosed. 

 

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor 
who  would  be  responsible  for  taking  instructions  from  the  Engineer‐in‐Charge  shall  be 
communicated in writing to the Engineer‐in‐Charge. 

 

15. Quoted rate shall be inclusive of all taxes including  GST in respect of this contract, IISER PUNE 
will not entertain any claim whatsoever in respect of the same.  

 
16. The contractor shall give a list of IISER employees, if any, related to him. 
 

17. The tender for the work shall not be witnessed by a contractor or Contractors who himself/ 
themselves has/ have  tendered or who may  and has/ have  tendered  for  the  same work.  
Failure to observe this condition would render, tenders of the contractors tendering, as well 
as witnessing the tender, liable to summary rejection. 
 

18. The tender for composite works includes, in addition to building work, all other works such as 
pre‐engineered  works,  building  works,  sanitary  and  water  supply  installations,  drainage 
installation, External Façade, Electrical works, Heating ventilation and air conditioning system, 
Integrated Building Management system, Lifts, roads and path etc. The tenderer apart from 
being  a  registered  contractor  (B&R) of  appropriate  class/technically  eligible bidder  as per 
criteria defined in the clause 2 of the NIT, must associate himself with agencies of appropriate 
class which are eligible to tender for sanitary and water supply drainage, electrical Heating 
ventilation and Air conditioning system, Integrated Building Management system, Solar Water 
Heating system works in the composite tender. 

 

19.         The contractor shall submit list of works which are in hand (progress) in the following 
  form: 
 

Name of work  Name of client & 
particulars of 
works being 
executed 

Value of 
work In Rs. 

Position 
of works 
in 
progress 

Remarks 

         

         

 

19. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 
and orders issued there under from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Engineer in charge may at his discretion without prejudice to 
any other right or remedy available in law cancel the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions 
of the said Act.  
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20. Bidder shall have valid Provident Fund Code Number, GST registration No and bidder shall 

also ensure compliance of the EPF & MP Act, 1952 by the sub‐contractors, if any engaged by 

the contractor for the said work. 

 

21. The standard publications like General Conditions of Contract, Delhi schedule of rates 2018 

(for civil and electrical/HVAC), Specifications for Civil and Electrical works and Delhi analysis 

of rates 2018 (for civil) and Delhi analysis of rates 2018 (for electrical/hvac, general 

specification HVAC 2017, with amendments / correction slips up to the last date of 

submission of tender can be seen free of cost from the website www.cpwd.gov.in. or 

www.eprocure.gov.in 

 

22. No reimbursement shall be made for escalation in price of materials, labour and / or fuel 

during the contract period on any account statutory or otherwise. 

23.        If a tenderer quotes nil rates against each item in item rate tender or does not  

              Quote any percentage above/below on the total amount of the tender or any  

             Section / subhead in percentage rate tender, the tender shall be treated as invalid and  

              Will not be entertained as lowest tenderer. 

24. Contractor shall not divert any advance payments or part thereof for any other purpose other 

than needed for completion of the contracted work. All advance payments received as per 

terms of  the contract  (i.e. mobilization, secured against materials brought at site,  secured 

against plant & machinery and / or for work done during interim stages, etc.) are required to 

be  re‐invested  in  the contracted work  to ensure advance availability resources  in terms of 

materials,  labour,  plant  &  machinery  needed  for  required  pace  of  progress  for  timely 

completion of project. 
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(ii) CONDITIONS OF CONTRACT 

 

      Definitions: 

1 The contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority  on behalf of the Director, Indian Institute 
Of Science Education and Research PUNE   and  the Contractor,    together with  the documents 
referred  to  therein  including  these  conditions,  the  specifications,  designs,  drawings  and 
instructions  issued from time to time by the Engineer‐in‐Charge and all these documents taken 
together,  shall be deemed to form one contract and shall be complementary to one another. 

 

2 In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assigned to them :‐ 

 

i).  The expression works or work shall, unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the 
works by or  by virtue of the contract  contracted to be executed whether temporary 
or permanent, and whether original, altered, substituted or additional. 

 

ii).  The Site shall mean the land/ or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street which 
may be allotted or used for the purpose of carrying out the contract. 

 

iii).  The Contractor shall mean the individual, firm or company, whether incorporated  
or not, undertaking the works shall include the legal personal representative of such 
individual or the persons composing such firm or company, or the successors of such 
firm or company and the permitted assignees of such individual, firm or company. 

 

iv).  The Director, Indian Institute of Science Education and Research PUNE means his 
successors also. 

 

v) The  Engineer‐in‐Charge  means  Engineer/Officer  either  from  IISER,  PUNE  or 
consultant notified by The Director (IISER, PUNE) who shall supervise and be in‐charge 
of work and who shall act on behalf of the Director, IISER for execution of contract. 

 

vi) IISER  means  Indian  Institute  of  Science  Education  and  Research  PUNE,  or  his 
authorized representative. 

                              

vii) Accepting Authority shall mean the authority mentioned in Schedule ‘C’. 
 

viii) Excepted Risk  are  risks due  to  riots  (other  than  those on  account of  contractor’s 
employees),  war  (whether  declared  or  not)  invasion,  act  of  foreign  enemies, 
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hostilities, civil war, rebellion revolution, insurrection, military or usurped power, any 
acts  of  Government,  damages  from  aircraft,  acts  of    God,  such  as  earthquake, 
lightening  and unprecedented floods, and other causes over which the contractor has 
no control and accepted  as such by the Accepting  Authority or causes solely due to 
use or occupation by  IISER PUNE of    the part of  the works  in  respect of which  a 
certificate of completion has been issued or a cause solely due to IISER‐PUNE’s faulty 
design of works. 

 

ix).  Market Rate shall be the rate as decided by the Engineer‐in‐Charge on the basis  of 
the cost of materials and labour at the site where the work  is to be executed plus the 
percentage mentioned  in Schedule `C’ to cover, all overheads and profits. Provided 
that  no  extra  overheads  and  profits  shall  be  payable  on  the  part(s)  of  the work 
assigned to other agency(s) by the contractor as per terms of contract. 

 

x).  Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the CPWD   Delhi 
schedule of rates mentioned in Schedule `C’ hereunder, with the amendments 
thereto issued up to the date of receipt of the tender. 

 

xi).  Department means Indian Institute of Science Education and Research PUNE. (IISER 
PUNE) 

 

xii).  Specifications means the specifications contained in tender documents, CPWD 
specifications 2009 Vol I & II with up to date correction slips, CPWD specifications for 
internal Electrical works – 2013, external electrical services‐ 2007, DG set & Wet 
riser, sprinkler specification‐2006, Substation works Part IV 2013, Indian standard 
specification, technical specifications  as applicable.                                                                                         

 

xiii).  Tendered Value means the value of the entire work as stipulated in the letter of 
award. 

 

xiv).  Consultant means Consultant appointed by the Indian Institute of Science Education 
and Research PUNE. 

 

xv)       Date of commencement of work: The date of commencement of work shall be the 
date of start as specified in schedule “C” or the first date of handling over the site, 
whichever is later, in accordance with the phasing if any, as indicated in the tender 
documents. 

 

3  Where the context so requires, words imparting the singular only also include the plural and 
vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa. 
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4        Headings and Marginal notes to these General Conditions of Contract shall not be deemed 
to form part thereof or be taken into consideration in the interpretation or construction 
thereof or of the contract. 

 

5  The contractor shall be furnished, free of cost one certified copy of the contract documents 
except standard specifications.   Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers.  None 
of these documents shall be used for any purpose other than that of this contract 

 

6  The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may 
be required in preparation of  and for and in the full and entire execution  and completion of 
the works. The descriptions given in the Schedule of quantities shall, unless otherwise 
stated, be held to include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and 
for the full and entire execution and completion of the work as aforesaid in accordance with 
good practice and recognized principles. 

 

7.  The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and the rates and prices quoted in the 
Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all 
his obligations under the Contract and all matters and things necessary for the proper 
completion and maintenance of the works. 

 

8.  The several documents forming the contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General conditions. 

 

8.1.   In the case of discrepancy between the schedules of quantities, the specifications and or the 
drawings, the following order of preference shall be observed. 

(i) Description of items as given in Schedule of Quantities. 

(ii) Particular Specifications, Special Conditions and Additional conditions, if any. 

(iii) Drawings. 

(iv) CPWD Specifications. 

(v) General conditions of contract for CPWD works. 

(vi) Indian Standard Specifications of B.I.S. 

(vii) Manufacturers’ specifications & as decided by Engineer‐in‐charge. 

(viii) Sound Engineering practices. 

8.2  If there are varying or conflicting provision made in any one document forming part of the 
contract, the Accepting Authority shall be deciding authority with regard to the intention of 
the documents and his decision shall be final and binding on the contractor. 
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8.3  Any error in the description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the contract or release the contractor from the execution of the whole 
or any part of the works comprised therein according to drawings and specifications or from 
any of his obligations under the contract. 

9.  The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, 
shall within one month from the stipulated date of start of the work, sign the contract 
consisting of:‐ 

(i) The notice  inviting  tender, all  the documents  including drawings  if any,  forms  the 
tender as issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading thereto. 

(ii) Standard  Form Consisting of followings 
(a) NIT, Work order 
(b) Item rate tender form & Contract for worker. 
(c) General Rules and Directions 
(d) Condition of contracts 
(e) Clauses of contracts 
(f) Safety code  
(g) Model  rules  for  the protection of health,  sanitary arrangements  for workers 

employed by IISER or its Contractors. 
(h) Contractors labour regulations 
(i) Proforma of agreement 
(j) Proforma of Schedule A to C 
(k) Special Condition of contracts 
(l) Technical specifications 
(m) Tender drawings 
(n)  Priced Schedule of quantities. 
(o) All correspondence between the parties till award of contract 

 

(iii) Till such time contract agreement  is signed between the parties, all the documents 
mentioned Sr. 9 (i), 9 (ii)‐ (a too ) above shall be binding on the contractor. 

(iv) No  payment  for  the  work  done  will  be  made  unless  contract  is  signed  by  the 
contractor. 
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(iii) CLAUSES OF CONTRACT 

 

CLAUSE – I 

 

Performance Guarantee  

 

(i)   The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for 
his proper performance of the contract agreement, (not withstanding and/or without 
prejudice to any other provisions in the contract) within period specified in Schedule ’C’ 
from the date of issue of letter of acceptance. This period can be further extended by the 
Engineer‐in‐Charge up to a maximum period as specified in schedule ‘C’ on written request 
of the contractor stating the reason for delays in procuring the Performance Guarantee, to 
the satisfaction of the Engineer‐in‐Charge. This guarantee shall be in the form of Deposit at 
call receipt of any Schedule Bank/Banker’s Cheque of any Schedule Bank/Demand Draft of 
any Scheduled Bank/Pay Order of any Scheduled Bank or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the IISER PUNE as part of the performance guarantee and the 
Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the IISER PUNE to make good the deficit. 

 

(ii)   The Performance Guarantee shall be initially valid up to the stipulated date of completion 
plus 60 days beyond that. In case the time for completion of work gets extended, the 
contractor shall get the validity of Performance Guarantee extended to cover such extended 
time for completion of work. After recording of the completion certificate for the work by 
the competent authority, the Performance Guarantee shall be returned to the contractor, 
without any interest. However, in case of contracts involving maintenance of building and 
services/any other work after construction of same building and services/other work, then 
50% of Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned year wise proportionately. 

(iii)   The Engineer‐in‐Charge shall not make a claim under the Performance Guarantee except for 
amounts to which the Director IISER PUNE is entitled under the contract (not withstanding 
and / or without prejudice to any other provisions in the contract agreement) in the event 
of:‐   

                                                                              

(a)   Failure by the contractor to extend the validity of the Performance Guarantee as   
described herein above, in which event the Engineer‐in‐Charge may claim the full 
amount of the Performance Guarantee. 

 

(b)   Failure by the contractor to pay Director IISER PUNE any amount due, either as 
agreed by the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the serving of notice to this effect by Engineer‐in‐
Charge.  
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(iv)        In the event of the contract being determined or rescinded under provision of any of the 
Clause / Condition of the agreement, the Performance Guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the Director IISER PUNE. 

 

CLAUSE – I A 

 

Recovery of Security Deposit:‐ 

   

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Government at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum 
deducted will amount to security deposit of 2.5% of the tendered value of the work. Such deductions 
will be made and held by Government by way of Security Deposit unless he/they has/have deposited 
the amount of Security at the rate mentioned above in cash or in the form of Government Securities 
or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to 
the Government as part of the security deposit and the Bank is unable to make payment against the 
said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security to the Government to make good the deficit 

 

All compensations or the other sums of money payable  by the contractor under the terms of this  
contract may be deducted from, or paid by the sale of a sufficient  part of his security deposit or 
from the interest arising there from, or from any sums which may be due  to or may become due to 
the contractor by  IISER PUNE on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in cash or fixed  deposit receipt tendered by the  State Bank of India or by 
Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed in favor 
of the Director IISER PUNE, any sum or sums which may have been deducted from, or raised by sale 
of his security deposit or any part thereof.  

 

The security deposit as deducted above can be released against bank guarantee issued by a 
Scheduled Bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs.5 lakh.  Provided further 
that the validity of bank guarantee shall be in conformity with provisions contained in clause 17 
which shall be extended from time to time depending upon extension of contract granted under 
provisions of clause 2 and clause 5. 

 

In case of contracts involving maintenance of building and services/any other work after construction 
of same building and services/other work, then 50% of Performance Guarantee shall be retained as 
Security Deposit. The same shall be returned year wise proportionately.  

 

Note – 1: Government papers tendered as security will be taken at 5% (five percent) below its 
market price or at its face value, whichever is less. The market price of Government paper would be 
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ascertained by the Director IISER PUNE at the time of collection of interest and the amount of 
interest to the extent of deficiency in value of the Government paper will be withheld if necessary. 

   

Note – 2:   Government Securities will include all forms of Securities mentioned in Rule No. 274 of 
the G.F Rules except fidelity bond. This will be subject to the observance of the condition mentioned 
under the rule against each form of security. 

 

Note – 3: Note 1 & 2 above shall be applicable for both clause 1 and 1A. 

CLAUSE ‐2 ‐ Compensation for Delay:‐  

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 
and clear the site on or before the contract or justified extended date of completion as per clause 5 ( 
excluding any extension under Clause 5.5) as well as any extension granted under Clause 12 and 15, 
he shall, without prejudice to any other right or remedy available under the law to the  IISER PUNE 
on account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘C’ (whose decision in writing shall be final 
and binding ) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that  specified  in Clause 5 or that the 
work remains incomplete.    

 

This will also apply to items or group of items for which a separate period of completion has been 
specified. 

 

(i) Compensation for                                    @1.0%  per month of delay to be                                  
Delay of work                                           computed on per day basis. 

 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10 % of the Tendered Value of work or of the Tendered Value of the Sectional part 
of work as mentioned in Schedule C for which a separate period of completion is originally given.  

In case no compensation has been decided by the authority in Schedule C during the progress of 
work, this shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on final justified extended date of completion. If the Engineer in Charge decides to give 
further extension of time allowing performance of work beyond the justified extended date, the 
contractor shall be liable to pay compensation for such extended period. If any variation in amount 
of contract takes place during such extended period beyond justified extended date and the 
contractor becomes entitled to additional time under clause 12, the net period for such variation 
shall be accounted for while deciding the period for levy of compensation. However, during such 
further extended period beyond the justified extended period, if any delay occurs by events under 
sub clause 5.2, the contractor shall be liable to pay compensation for such delay.  

Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non‐achievement of sectional completion or part 
handing over of work on stipulated/justified extended date for such part work or if delay affects any 
other works/services. This is without prejudice to right of action by the Engineer in Charge under 
clause 3 for delay in performance and claim of compensation under that clause.  

In case action under clause 2 has not been finalized and the work has been determined under clause 
3, the right of action under this clause shall remain post determination of contract but levy of 
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compensation shall be for days the progress is behind the schedule on date of determination, as 
assessed by the authority in Schedule C, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, shall be decided after 
of determination of contract. 

The amount of compensation may be adjusted or set‐off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a 
particular milestone mentioned in schedule C, or the re‐scheduled milestone(s) in terms of Clause 
5.4, the amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied as above. With‐holding of this amount on failure to achieve a milestone, shall 
be automatic without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against 
each milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall 
be payable on such withheld amount. 

  

CLAUSE– 2A ‐ Incentive for Early Completion:‐  

 

In case, the contractor completes the work ahead of stipulated date of completion or justified 
extended date of completion as determined under clauses 5.3, 12 & 15, a bonus @ 1% (one per 
cent) of the tendered value per month computed on per day basis, shall be payable to the 
contractor, subject to a maximum limit of 5% (five per cent) of the tendered value. Provided that 
justified time for extra work shall be calculated on pro‐rata basis as cost of extra work X stipulated 
period /tendered value. The amount of bonus, if payable, shall be paid along with final bill after 
completion of work. Provided always that provision of the Clause 2A shall be applicable only when so 
provided in ‘Schedule C’. 

 

CLAUSE– 3 ‐ When Contract can be Determined:‐   

  Subject to other provisions contained in this clause, the Engineer‐in‐Charge may, without prejudice 
to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/ or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 

 

i).  If the contractor having been given by the Engineer‐in‐Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient  or otherwise improper or workman like manner shall omit to comply  with the 
requirement of such notice for a period  of  seven days thereafter. 

 

ii).   If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence and continues to do so after a notice in 
writing of seven days from the Engineer‐in‐Charge.    

iii).  If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice to any other right or remedy 
under any other provision in the contract has given further reasonable time in a notice given 
in writing in that behalf as either mutually agreed or in absence of such mutual agreement 
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by his own assessment making such time essence of contract and in the opinion of Engineer‐
in‐Charge the contractor will be unable to complete the same or does not complete the 
same within the period specified. 

iv).    If the contractor persistently neglects to carry out his obligations under the contract and / or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer‐in‐Charge.   

 

v).  If the contractor shall offer or give or agree to give to any person in IISER PUNE service or to 
any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other contract for IISER PUNE.  

  

vi).        If the contractor shall enter into a contract with IISER PUNE  in connection with which 
  commission has been paid or agreed to be paid by him or to his knowledge, unless the 
  particulars of any such commission and the terms of payment thereof have been 
  previously disclosed in writing to the Engineer‐in‐Charge.  
 

vii)  If the contractor had secured the contract with IISER PUNE as a result of wrong tendering or 
other non‐bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 

 

viii)  If the contractor being an individual or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceeding for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or compositions or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.  

 

ix)  If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle to make the court to make winding up 
order. 

x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

 

xi)  If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a piece‐
work basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire works or any portion thereof without the prior written 
approval of the Engineer ‐in‐Charge. When the contractor has made himself liable for action 
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under any of the cases aforesaid, the Engineer‐in‐Charge on behalf of the President of India 
shall have powers:  

           (a) To determine the contract as aforesaid so far as performance of work by the Contractor is 
concerned (of which determination notice in writing to the contractor under the hand of the 
Engineer‐in‐Charge shall be conclusive evidence). Upon such determination, the Earnest 
Money Deposit, Security Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government 

              (b) After giving notice to the contractor to measure up the work of the contractor and to 
take such whole, or the balance or part thereof, as shall be un‐executed out of his hands and 
to give it to another contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work. In the event of above courses being adopted by the Engineer‐in‐Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by reasons of 
his having purchased or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the performance of 
the contract. And in case action is taken under any of the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer‐in‐Charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

 

   

CLAUSE–3A 

 

In case, the work cannot be started due to reasons not within the control of the contractor within 
1/8th of the stipulated time for completion of work or one month whichever is higher, either party 
may close the contract by giving notice to the other party stating the reasons. In such eventuality, 
the Performance Guarantee of the contractor shall be refunded within following time limits: 

(i) If the Tendered value of work is up to Rs. 45 lac: 15 days. 

(ii) If the Tendered value of work is more than 45 lac and up to Rs. 2.5 Crore: 21 days. 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 30 days. 

 

Neither party shall claim any compensation for such eventuality. This clause is not applicable for any 
breach of the contract by either party. 

 

CLAUSE– 4 

Contractor liable to pay compensation even if action not taken under clause 3:‐   

 

In any case in which any of the powers conferred upon the Engineer‐in‐Charge by Clause–3 thereof, 
shall have become exercisable and  the same are not exercised,  the non‐exercise  thereof shall not 
constitute  a  waiver  of  any  of  the  conditions  hereof  and  such  powers  shall  notwithstanding  be 
exercisable  in  the  event  of  any  future  case  of  default  by  the  contractor  and  the  liability  of  the 
contractor for compensation shall remain unaffected. In the event of the Engineer‐in‐Charge putting 
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in force all or any of the powers vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor, take possession of (or at the sole discretion of the Engineer‐
in‐Charge which shall be final and  binding on the contractor) use as on  hire (the amount of the hire 
money being also in the final determination of the Engineer‐in‐Charge) all or any tools, plant, materials 
and stores, in or upon the works, or the site thereof belonging  to  the  contractor, or procured  by the 
contractor and  intended  to be used  for  the execution of  the   work/or any part  thereof, paying or 
allowing for the same in account at the contract rates or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer‐in‐Charge, whose certificate thereof shall be final, 
and binding on the contractor, clerk of the works, foreman or other authorized agent to remove  such 
tools, plant, materials or stores from the premises (within a time to be specified in such notice) in the 
event of    the  contractor  failing  to  comply with  any  such  requisition,  the  Engineer‐in‐Charge may  
remove them at the contractor’s expense or sell them by auction or private sale on account  of the 
contractor and his risk in all respects and the certificate of the Engineer‐in‐Charge as to the expenses 
of any such removal and the amount of the proceeds and expense of any such sale shall be final and 
conclusive against the contractor. 

 

CLAUSE– 5 

Time and Extension for Delay:‐   

The time allowed for execution of the Works as specified in the Schedule ‘C’ or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in schedule ‘C’ or from the date of handing over 

of the site whichever is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, 

be at liberty to forfeit the performance guarantee absolutely. 

5.1  As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 
Progress Chart for each mile stone and get it approved by the Department. The Chart shall be 
prepared  in direct relation to the time stated  in the Contract documents for completion of 
items  of  the  works.  It  shall  indicate  the  forecast  of  the  dates  of  commencement  and 
completion of various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer‐in‐Charge and the Contractor within the limitations of time 
imposed in the Contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 
one month  (save  for special  jobs  for which a separate programme has been agreed upon) 
complete the work as per mile stones given in Schedule ‘C’. 

(a)  Project Management  shall  be  done  by  using  project management  software  for works 
costing more than Rs. 5 Crore. 

(b) The project management shall be done using M.S. Project software for works costing more 
than Rs. 5 Crore and up to Rs. 20 Crore. 

 For works costing more than Rs. 20 Crore, project management shall be done using 

               Primavera Software. 

PROGRAMME CHART 

(i)  The  Contractor  shall  prepare  an  integrated  programme  chart  in MS  Project/Primavera 
software for the execution of work, showing clearly all activities from the start of work 
to completion, with details of manpower, equipment and machinery required for the 
fulfillment of the programme within the stipulated period or earlier and submit the 
same for approval to the Engineer‐in‐ Charge within ten days of award of the contract. 
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A recovery of Rs. 2500/‐ (for works costing up to Rs. 20 Crores) / Rs. 5000/‐ (for works 
costing more than Rs. 20 Crores) shall be made on per day basis  in case of delay  in 
submission of the above programme. 

(ii)        The programme chart should include the following: 

(a) Descriptive note explaining sequence of the various activities. 

(b) Network (PERT / CPM / BAR CHART). 

(c) Programme for procurement of materials by the contractor. 

                Programme of procurement of machinery  / equipment having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by 
the  contractor.  In  addition  to  above,  to  achieve  the  progress  of  Work  as  per 
programme, the contractor must bring at site adequate shuttering material required 
for cement concrete and R.C.C. works etc. for three floors within one month from the 
date of start of work till the completion of RCC work as per requirement of work. The 
contractor  shall  submit  shuttering  schedule  adequate  to  complete  structure work 
within laid down physical milestone. 

(iii)       If at any time, it appears to the Engineer‐in‐Charge that the actual progress of work 
does not conform to the approved programme referred above or after rescheduling 
of milestones,  the contractor  shall produce a  revised programme within 7  (seven) 
days,  showing  the  modifications  to  the  approved  programme  to  ensure  timely 
completion of the work. The modified schedule of programme shall be approved by 
the Engineer in Charge. A recovery of Rs. 2500/‐ (for works costing up to Rs. 20 Crores) 
/ Rs. 5000/‐ (for works costing more than Rs. 20 Crores) shall be made on per day basis 
in case of delay in submission of the modified programme. 

(iv)           The submission  for approval by the Engineer‐in‐Charge of such programme or such 
particulars  shall  not  relieve  the  contractor of  any  of  the duties or  responsibilities 
under the contract. This is without prejudice to the right of Engineer‐in‐Charge to take 
action against the contractor as per terms and conditions of the agreement. 

v)           The contractor shall submit the progress report using MS Project/Primavira software 
with base line programme referred above for the work done during previous month 
to the Engineer‐in‐charge on or before 5th day of each month failing which a recovery 
Rs. 2500/ ‐ (for works costing up to Rs. 20 Crores) / Rs. 5000/‐ (for works costing more 
than Rs. 20 Crores) shall be made on per day basis in case of delay in submission of 
the monthly progress report. 

5.2          If the work(s) be delayed by:‐ 

(i)    Force majeure, or 

(ii)   Abnormally bad weather, or 

(iii)  Serious loss or damage by fire, or 

(iv)   civil commotion,  local commotion of workmen, strike or  lockout, affecting any of  the 
trades employed on the work, or 

(v)   delay on the part of other contractors or tradesmen engaged by Engineer‐in‐ Charge  in 
executing work not forming part of the Contract, or 

(vi)  non‐availability of stores, which are the responsibility of Government to supply or 

(vii)    non‐availability  or  break  down  of  tools  and  Plant  to  be  supplied  or  supplied  by 
Government or 
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(viii) any other cause which, in the absolute discretion of the Engineer‐in‐Charge is beyond the 
Contractor’s control.  

               then  upon  the  happening  of  any  such  event  causing  delay,  the  Contractor  shall 
immediately give notice thereof in writing to the authority as indicated in Schedule ‘F’ 
but shall nevertheless use constantly his best endeavours to prevent or make good 
the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer‐in‐Charge to proceed with the works 

5.3        Request for rescheduling of Mile stones or extension of time, to be eligible for  

consideration,  shall  be  made  by  the  Contractor  (as  per  Appendix  XVI)  in  writing  with 
supporting documents within fourteen days of the happening of the event causing delay on 
the prescribed forms to the Authority as Indicated in Schedule C. 

5.3.1     In any such case the authority as indicated in Schedule ‘C’ may give a fair and reasonable 
extension of time for completion of work or reschedule the mile stones. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the authority as 
indicated in Schedule ‘C’ in writing, within 30 days of the date of receipt of such request with 
all  supporting documents  respectively  failing which  it will be deemed  that  rescheduling of 
milestones  have  been  approved.      Non  application  by  the  contractor  for  extension  of 
time/rescheduling  of  the milestones  shall  not  be  a  bar  for  giving  a  fair  and  reasonable 
extension/rescheduling of mile stones by the authority as indicated in Schedule C and this will 
be binding on the contractor.   

CLAUSE– 6 

Measurements of Work Done :‐    

 

Engineer‐in‐Charge shall, except as otherwise provided, ascertain and determine by measurement, 
the value in accordance with the contract of work done. 

 

All measurement of all  items having financial value shall be entered  in Measurement Book and/ or 
level field book so that a complete record is obtained of all works performed under the contract. 

 

All measurements  and  levels  shall  be  taken  jointly  by  the  Engineer‐in‐Charge  or  his  authorized 
representative and by the contractor or his authorized representative from time to time during the 
progress of the work and such measurements shall be signed and dated by the Engineer‐in‐Charge 
and the contractor or their representatives in token of their acceptance.  If the contractor objects to 
any of the measurements recorded, a note shall be made to that effect with reason and signed by 
both the parties. 

 

If  for any  reason  the  contractor or his authorized  representative  is not available and  the work of 
recording measurements is suspended by the Engineer‐in‐Charge or his representative, the Engineer‐
in‐Charge and the IISER PUNE shall not entertain any claim from contractor for any loss or damages 
on this account.   If the contractor or his authorized representative does not remain present at the 
time of such measurements after the contractor or his authorized representative has been given a 
notice in writing three (3) days in advance or fails to countersign or to record objection within a week 
from the date of the measurement, then such measurements recorded in his absence by the Engineer‐
in‐Charge or his representative shall be deemed to be accepted by the Contractor. 
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The contractor shall, without extra charge, provide all assistance with every appliance,  labour and 
other things necessary for measurements and recording levels.  

 

Except where  any  general  or  detailed  description  of  the work  expressly  shows  to  the  contrary, 
measurements  shall  be  taken  in  accordance  with  the  procedure  set  forth  in  the  specifications 
notwithstanding any provision  in the relevant Standard Method of measurement or any general or 
local custom.  In the case of  items which are not covered by specifications, measurements shall be 
taken  in accordance with  the  relevant standard method of measurement  issued by  the Bureau of 
Indian Standards and  if for any  item no such standard  is available, then a mutually agreed method 
shall be followed. 

 

The contractor shall give, not less than seven days notice to the Engineer‐in‐Charge or his authorized 
representative  in charge of the work, before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of measurement and shall not cover 
up and  place beyond reach of measurement any work without consent in writing of the Engineer‐in‐
Charge or his authorized representative in charge of the work who shall within the aforesaid period of 
seven days  inspect  the work, and  if any work  shall be  covered up or placed beyond  the  reach of  
measurements without  such notice  having been  given  or  the  Engineer‐in‐Charge’s  consent being 
obtained in writing, the same shall be uncovered at the contractor’s expense, or in default thereof no 
payment  or  allowance  shall  be made  for  such work  or  the materials with which  the  same was 
executed. 

 

Engineer‐in‐Charge or his authorized representative may cause either themselves or through another 
officer of the IISER PUNE  to check the measurements recorded jointly or otherwise as aforesaid and 
all provisions stipulated herein above shall be applicable to such checking of measurements or levels. 

 

It  is  also  a  term  of  this  contract  that  recording  of measurements  of  any  item  of  work  in  the 
measurement book and/ or its payment in the interim, on account of final bill shall not be considered 
as conclusive evidence as  to the sufficiency of any work or material to which  it relates nor shall  it 
relieve the contractor from liabilities from any over measurement or defects noticed till completion 
of the defects liability period. 

 

CLAUSE– 6A 

Computerized Measurement Book :‐  

 

Engineer‐in‐Charge shall, except as otherwise provided, ascertain and determine by measurement the 
value of work done in accordance with the contract.  

 

All measurements of all items having financial value shall be entered by the contractor and compiled 
in the shape of the Computerized Measurement Book having pages of A‐4 size as per format of the 
IISER PUNE  so  that a  complete  record  is obtained of all  the  items of works performed under  the 
contract.  
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All such measurements and levels recorded by the contractor or his authorized representative  from 
time  to  time,  during  the  progress  of  the work,  shall  be  got  checked  by  the  contractor  from  the 
Engineer‐in‐Charge or his authorized representative as per interval or program fixed in consultation 
with Engineer‐in‐Charge or his representative. After the necessary corrections made by the Engineer‐
in‐Charge,  the  measurement  sheets  shall  be  returned  to  the  contractor  for  incorporating  the 
corrections and for resubmission to the Engineer‐in‐Charge for the dated signatures by the Engineer‐
in‐Charge and the contractor or their representatives in token of their acceptance. 

 

Whenever  bill  is  due  for  payment,  the  contractor  would  initially  submit  draft  computerized 
measurement  sheets  and  these measurements  would  be  got  checked  /  test  checked  from  the 
Engineer‐in‐Charge and / or his authorized representative. The contractor will, thereafter, incorporate 
such  changes  as  may  be  done  during  these  checks  /  test  checks  in  his  draft  computerized 
measurements, and submit to the IISER PUNE a computerized measurement book, duly bound, and 
with  its pages machine numbered. The Engineer‐in‐Charge and  / or his authorized  representative 
would thereafter checks this MB, and record the necessary certificates for their checks / test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 
machine numbered, should be 100% correct, and no cutting or over‐writing  in  the measurements 
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh 
computerized MB with  its pages duly machine numbered and bound, after getting  the earlier MB 
cancelled by the IISER PUNE. Thereafter, the MB shall be taken in the IISER PUNE Office records, and 
allotted  a  number  as  per  the  Register  of  Computerized MB’s.  This  should  be  done  before  the 
corresponding bill is submitted to the IISER PUNE Office for payment. The contractor shall submit two 
spare  copies of  such  computerized MB’s  for  the purpose of  reference  and  record by  the  various 
officers of the IISER PUNE.  

 

The contractor shall also submit to the IISER PUNE separately his computerized Abstract of Cost and 
the bill based on these measurements, duly bound, and its pages machine numbered along with two 
spare copies of the “bill. Thereafter, this bill will be processed by the IISER PUNE Office and allotted a 
number as per the computerized record in the same way as done for the measurement book meant 
for measurements.  

 

The contractor shall, without extra charge, provide all assistance with every appliance,  labour and 
other  things  necessary  for  checking  of measurements  /  levels  by  the  Engineer‐in‐Charge  or  his 
representative.  

 

Except where  any  general  or  detailed  description  of  the work  expressly  shows  to  the  contrary, 
measurements  shall  be  taken  in  accordance  with  the  procedure  set  forth  in  the  specifications 
notwithstanding any provision  in the relevant Standard Method of measurement or any general or 
local custom.  In the case of  items which are not covered by specifications, measurements shall be 
taken  in accordance with  the  relevant standard method of measurement  issued by  the Bureau of 
Indian Standards and if for any item no such standard is available then a mutually agreed method shall 
be followed. 

 

The contractor shall give, not less than seven days’ notice to the Engineer‐in‐Charge or his authorized 
representative  in charge of the work, before covering up or otherwise placing beyond the reach of 
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checking and/or test checking the measurement of any work in order that the same may be checked 
and/or test checked and correct dimensions thereof be taken before the same is covered up or placed 
beyond the reach of checking and/or test checking  measurement and shall not cover up and  place 
beyond reach of measurement any work without consent in writing of the Engineer‐in‐Charge or his 
authorized representative in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of checking and/or 
test  checking   measurements without  such notice  having been  given  or  the  Engineer‐in‐Charge’s 
consent being obtained  in writing,  the same shall be uncovered at  the contractor’s expense, or  in 
default thereof no payment or allowance shall be made for such work or the materials with which the 
same was executed. 

 

Engineer‐in‐Charge or his authorized representative may cause either themselves or through another 
officer  of  the  IISER  PUNE  to  check  the measurements  recorded  by  contractor  and  all  provisions 
stipulated herein above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of any item of 
work in the measurement book and/ or its payment in the interim, on account of final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor 
shall  it  relieve  the  contractor  from  liabilities  from  any  over measurement  or  defects  noticed  till 
completion of the defects liability period. 

 

CLAUSE– 7 ‐ Payment on Intermediate Certificate to be Regarded as Advances: ‐ 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole of the 

work shall have been completed and certificate of completion given. For works estimated to cost over 

Rs. One  lac, the  interim or running account bills shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the format of the IISER PUNE in triplicate 

on or before the date of every month fixed for the same by the Engineer‐in‐Charge. The contractor 

shall not be entitled to be paid any such interim payment  if the gross work done together with net 

payment/ adjustment of advances for material collected,  if any, since the  last such payment  is  less 

than  the amount specified  in Schedule  ‘C’,  in which case  the  interim bill shall be prepared on  the 

appointed date of the month after the requisite progress is achieved. Engineer‐in‐Charge shall arrange 

to have the bill verified by taking or causing to be taken, where necessary, the requisite measurements 

of the work.  

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor. Payment on account of amount 

admissible  shall be made by  the Engineer‐in‐Charge  certifying  the  sum  to which  the  contractor  is 

considered entitled by way of  interim payment at such rates as decided by the Engineer‐in‐Charge. 

The amount admissible shall be paid by 10th working day after the day of presentation of the bill by 

the  Contractor  to  the  Engineer‐in‐Charge  or  his  Project  Management  Consultant  (PMC)/IISER 

Engineers together with the account of the material issued by the IISER PUNE, or dismantled materials, 

if any.  In the case of works outside the headquarters of the Engineer‐  in‐Charge, the period of ten 

working days will be extended to fifteen working days. In case of delay  in payment of intermediate 

bills after 45 days of submission of bill by the contractor provided the bill submitted by the contractor 

found to be in order, a simple interest @ 10% per annum shall be paid to the contractor from the date 

of expiry of prescribed time limit which will be compounded on yearly basis. 
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All such  interim payments shall be regarded as payment by way of advances against final payment 

only and  shall not preclude  the  requiring of bad, unsound and  imperfect or unskilled work  to be 

rejected, removed, taken away and reconstructed or re‐erected.  Any certificate given by the Engineer‐

in‐Charge  relating  to  the work done or materials delivered  forming part of such payment, may be 

modified or corrected by any subsequent such certificate (s) or by the final certificate and shall not by 

itself be conclusive evidence that any work or materials to which it relates is/ are in accordance with 

the contract and specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the Engineer‐in‐Charge under the contract or any 

of such payments be treated as final settlement and adjustment of accounts or  in any way vary or 

affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue to be made 
as herein provided, without prejudice to the right of the IISER PUNE to take action under the terms of 
this contract for delay in the completion of work, if the extension  of date of completion  is not granted 
by the competent authority. 

The Engineer‐in‐Charge  in his sole discretion on the basis of a certificate from the IISER PUNE/PMC 
Engineer to the effect that the work has been completed up to the  level  in question make  interim 
advance payments without detailed measurements for work done (other than foundations, items to 
be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for each 
floor working out at 75% of the assessed value. The advance payments so allowed shall be adjusted in 
the subsequent interim bill to be submitted by the contractor within 10 days of the interim payment. 
In case of delay in submission of bill by the contractor a simple interest @ 10% per annum shall be 
paid to the IISER PUNE from the date of expiry of prescribed time limit which will be compounded on 
yearly basis.  

In  case  of  composite  contract  if main  contractor  fails  to make  the  payment  to  the  contractor 
associated by him within 15 days of receipt of each running account payment, then on the written 
complaint of contractor associated for such work , Engineer  in charge of work shall serve the show 
cause  to  the  main  contractor  and  if  reply  of  main  contractor  either  not  received  or  found 
unsatisfactory, Engineer  in charge may make the payment directly to the contractor associated for 
such work as per term & condition of the agreement drawn between main contractor & associate 
contractor fixed by main contractor. Such payment made to associated contractor shall be recovered 
by Engineer‐in‐charge of work from the next R/A bill due to main contractor as the case may be.   

 

CLAUSE– 8 ‐ Completion Certificate and Completion Plans:‐   

 

Within ten days of the completion of the work, the contractor shall give notice of such  completion  to 
the Engineer‐in‐Charge and within thirty days of the receipt of such notice, the Engineer‐in‐Charge 
shall  inspect the work and if there  is no defect  in the work, shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical completion indicating defects 
(a) to be rectified by the contractor and/or(b) for which payment will be made at reduced rates, shall 
be issued. But no final  certificate  of completion shall be issued, nor shall the work be considered  to 
be complete until the contractor shall have removed from the premises  on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required  
for his/ their work people on the site in connection with the execution of the works as shall have been 
erected or  constructed by  the  contractor(s) and  cleaned off  the   dirt  from  all wood work, doors, 
windows, walls, floor or other parts of the building, in, upon, or about which the work is to be executed 
or of which he may have had possession for the purpose of the execution; thereof, and not until the 
work shall have been measured by the Engineer‐in‐Charge. If the contractor shall fail to comply with 
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the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and   all 
huts and sanitary arrangements as aforesaid and cleaning of dirt on or before the date fixed for the 
completion of work,  the  Engineer‐in‐Charge may  at    the  expense of  the  contractor  remove  such 
scaffolding surplus materials and rubbish  etc. and  dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and  the  contractor  shall have no  claim  in  respect of  scaffolding or  surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 

CLAUSE‐ 8A  

Contractor to Keep Site Clean:‐  

  

When the annual repairs and maintenance of works are carried out, the splashes and droppings from 
white washing, colour washing, painting etc., on walls, floor, windows etc shall be removed and the 
surface cleaned simultaneously with the completion of these items of work in the individual rooms, 
quarters or premises etc. where the work is done without waiting for the actual completion of all the 
other items of work in the contract.   In case the contractor fails to comply with the requirements of 
this  clause,  the  Engineer‐in‐Charge  shall  have  the  right  to  get  this work  done  at  the  cost  of  the 
contractor  either  departmentally  or  through  any  other  agency.    Before  taking  such  action,  the 
Engineer‐in‐Charge shall give ten days’ notice in writing to the contractor. 

 

CLAUSE‐ 8B  ‐ Completion Plans (as built drawing) to be Submitted by the Contractor  :‐ 

   

The  contractor  shall  submit  completion plan  as  required  vide General  Specifications  for Electrical 
works  (Part‐I  Internal)  2005  and  (Part‐II  External)  1994  as  applicable  within  thirty  days  of  the 
completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum 
of 0.1 % of Tendered Value or limit prescribed in Schedule C whichever is more as may be fixed by the 
Engineer in charge and in this respect the decision of the Engineer in charge shall be final and binding 
on the contractor. 

The contractor shall submit completion plans for Internal and External Civil, Electrical and Mechanical 
Services within thirty days of the completion of the work, provided that the service plans having been 
issued for execution by the Engineer‐in‐Charge, unless the contractor, by virtue of any other provision 
in the contract, is required to prepare such plans. 
 
CLAUSE‐ 9 

Payment of Final Bill :‐   

 

The  final bill shall be submitted by the contractor  in the same manner as specified  in  interim bills 
within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer‐in‐Charge whichever is earlier. No further claims 
shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished.   Payments of those  items of the bill  in respect of which there  is no 
dispute and of items in dispute, for quantities and rates as approved by Engineer‐in‐Charge, will, as 
far as possible be made within the period specified herein under, the period being reckoned from the 
date of receipt of the bill by the Engineer‐in‐Charge or his authorized IISER Engineer/Representative, 
complete with account of materials issued by the IISER PUNE and dismantled materials.  
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 (i) If the Tendered value of work is up to Rs. 45 lac : 2 months  
 
(ii)  If the Tendered value of work is more than 45 Lac and up to Rs. 2.5 Crore  : 3 months  
 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months  

In case of delay in payment of final bills after prescribed time limit, a simple interest @ 10% per annum 
shall  be  paid  to  the  contractor  from  the  date  of  expiry  of  prescribed  time  limit  which  will  be 
compounded on yearly basis, provided the final bill submitted by the contractor found to be in order. 

 

CLAUSE‐ 9A ‐ Payment of Contractor’s Bills to Banks :‐  

   

Payments due to the contractor may, if so desired by him, be made to his bank, registered  financial, 
co‐operative or thrift societies or recognized financial  institutions  instead of direct to him provided 
that the contractor furnishes to the Engineer‐in‐Charge (1) an authorization in the form of a  legally 
valid document such as a power of attorney conferring authority on the bank, registered financial, co‐
operative or thrift societies or recognized financial institutions to receive payments and (2) his own 
acceptance of the correctness of the amount made out as being due to him by    IISER PUNE or his  
signatures on the bill or other claim preferred  against   IISER PUNE before settlement by the Engineer‐
in‐Charge of the account or claim by payment to the bank, registered financial, co‐operative or thrift 
societies or  recognized  financial  institutions. While  the  receipt  is  given by  such banks;  registered 
financial, co‐operative or thrift societies or recognized financial institutions shall constitute a full and 
sufficient discharge  for  the payment,  the  contractor  shall wherever possible present his bills duly 
receipted and discharged  through his bank,  registered  financial,  co‐operative or  thrift  societies or 
recognized financial institutions. 

 

Nothing  herein  contained  shall  operate  to  create  in  favour  of  the  bank;  registered  financial,  co‐
operative or  thrift  societies or  recognized  financial  institutions  any  rights or  equities  vis‐à‐vis  the 
Director IISER PUNE. 

 

CLAUSE‐ 10 ‐ Materials to be provided by the Contractor:‐  

 

The contractor shall, at his own expense, provide all materials, required for the works other than those 
which are stipulated to be supplied by the IISER PUNE. 

 

The contractor shall, at his own expense and without delay; supply to the Engineer‐in‐Charge samples 
of materials to be used on the work and shall get these approved in advance.  All such materials to be 
provided by the contractor shall be in conformity with the specifications laid down or referred to in 
the  contract.  The  contractor  shall,  if  requested  by  the  Engineer‐in‐Charge  furnish  proof,  to  the 
satisfaction of  the  Engineer‐in‐Charge  that  the materials  so  comply.  The  Engineer‐in‐Charge  shall 
within thirty days of supply of samples or within such further period as he may require intimate to the 
contractor in writing whether samples are approved by him or not.  If samples are not approved, the 
contractor shall forthwith arrange to supply to the Engineer‐in‐Charge for his approval, fresh samples 
complying with the specifications laid down in the contract. When materials are required to be tested 
in accordance with  specification, approval of  the Engineer‐in‐Charge  shall be  issued after  the  test 
results are received. 
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The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and 
shall not make use of or incorporate in the work any materials represented by the samples until the 
required tests or analysis have been made and materials finally accepted by the Engineer‐in‐Charge.  
The contractor shall not be eligible for any claim or compensation either arising out of any delay in the 
work or due to any corrective measures required to be taken on account of and as a result of testing 
of materials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 
Engineer‐in‐Charge may require for collecting, and preparing the required number of samples for such 
tests at such time and to such place or places as may be directed by the Engineer‐in‐Charge and bear 
all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer‐in‐Charge or his authorized representative shall at all times have access 
to the works  and to all workshops and places where work is being prepared or from where materials, 
manufactured articles, or machinery are being obtained for the works and the contractor shall afford 
every facility and every assistance in obtaining the right to such access. 

 

The  Engineer‐in‐Charge  shall  have  full  powers  to  require  the  removal  from  the  premises  of  all 
materials which in his opinion are not in accordance with the specifications and in case of default, the 
Engineer‐in‐Charge shall be at  liberty to employ at the expense of the contractor, other persons to 
remove the same without being answerable or accountable for any loss or damage that may happen 
or arise to such materials. The Engineer‐in‐Charge shall also have full powers to require other proper 
materials to be substitute thereof and in case of default, the Engineer‐in‐Charge may cause the same 
to be supplied and all costs which may attend such removal and substitution shall be borne by the 
contractor. 

 

The  contractor  shall at his own expense, provide a material  testing  lab at  the  site  for  conducting 
routine field tests. The lab shall be equipped with the all necessary testing equipment as specified in 
schedule "C". 

 

CLAUSE‐ 10 A  ‐ Secured Advance on Non‐Perishable Materials: ‐  

   

The contractor, on signing an indenture in the form in Annexure XVIII by the Engineer‐in‐Charge, shall 
be entitled to be paid during the progress of the execution of the work up to 75% of the assessed value 
of any materials which are in the opinion of the Engineer‐in‐ Charge non‐perishable, non‐fragile and 
non‐combustible and are in accordance with the contract and which have been brought on the site in 
connection  therewith and are adequately  stored and/or protected against damage by weather or 
other  causes but which have not  at  the  time of  advance  been  incorporated  in  the works. When 
materials on account of which an advance has been made under this sub‐clause are incorporated in 
the work, the amount of such advance shall be recovered/deducted  from the next payment made 
under any of the clause or clauses of this contract. 

Such  secured  advance  shall  also  be  payable  on  other  items  of  perishable  nature,  fragile  and 
combustible  with  the  approval  of  the  Engineer‐in‐Charge  provided  the  contractor  provides  a 
comprehensive insurance cover for the full cost of such materials.  The decision of the Engineer‐in‐
Charge shall be final and binding on the contractor in this matter.  No secured advance, shall however, 
be paid on high‐risk materials such as ordinary glass, sand, petrol, diesel etc. 
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CLAUSE‐10B ‐ Mobilization Advances :‐ 

(i)   Mobilization Advance not exceeding 10% of the tendered value may be given, if requested by 
the contractor in writing within one month of the order to commence the work. Such advance 
shall be paid in two or more installments to be determined by the Engineer‐in‐Charge at his 
sole discretion. The  first  installment of such advance shall be  released by  the Engineer‐in‐
Charge to the contractor on a request made by the contractor to the Engineer‐in‐Charge  in 
this behalf. The  second and  subsequent  installments  shall be  released by  the Engineer‐in‐
Charge only after the contractor furnishes a proof of the satisfactory utilization of the earlier 
installment to the entire satisfaction of the Engineer‐in‐Charge. 

 Before  any  installment  of  advance  is  released,  the  contractor  shall  execute  a  Bank 

  Guarantee  Bond  from  Scheduled  Bank  for  the  amount  equal  to  110%  of  the  amount  of 

  advance and valid for the contract period. This (Bank Guarantee from Scheduled Bank  

              for the amount equal to 110% of the balance amount of advance) shall be kept  

               renewed from time to time to cover the balance amount and likely period of complete 

               recovery. 

  

Provided always that provision of Clause 10 B shall be applicable only when so provided  in 
‘Schedule C’. 

 

Plant Machinery & Shuttering Material Advance:‐ 

 

(ii)  An advance for plant, machinery & shuttering material required for the work and brought to 
site by the Contractor may be given if requested by the contractor in writing within one month 
of bringing such plant and machinery to site. Such advance shall be given on such plant and 
machinery,  which  in  the  opinion  of  the  Engineer‐in‐Charge  will  add  to  the  expeditious 
execution of work and improve the quality of work. In the case of new plant and equipment 
to be purchased for the work, the advance shall be restricted to 90% of the price of such new 
plant and equipment paid by the contractor for which the contractor shall produce evidence, 
satisfactory  to  the  Engineer‐in‐Charge.  In  the  case  of  second  hand  and  used  plants  and 
equipment, the amount of such advance shall be limited to 50% of the depreciated value of 
plant and equipment as may be decided by the Engineer‐in‐Charge. The contractor shall, if so 
required by  the  Engineer‐in‐Charge,  submit  the  statement of  value of  such old plant  and 
equipment duly approved by a Registered Valuer recognized by the Central Board of Direct 
Taxes  under  the  Income‐Tax Act,  1961. No  such  advance  shall  be  paid  on  any  plant  and 
equipment of perishable nature and on any plant and equipment of a value  less  than Rs. 
50,000/‐ Seventy five per cent of such amounts of advance shall be paid after the plant and 
equipment is brought to site and balance twenty five per cent on successfully commissioning 
the same. However, total amount of advance for plant machinery and shuttering material shall 
be limited to 5% of the tendered value for the work.  

 

Leasing of equipment shall be considered at par with purchase of equipment and shall be 
covered by tripartite agreement with the following:‐ 

 

1.   Leasing company which gives certificate of agreeing to lease equipment to the contractor.  
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2.   Engineer‐in‐Charge, and 

3.   The contractor 

 

This advance shall further be subject to the condition that such plant and equipment (a) are considered 
by  the  Engineer‐in‐Charge  to  be  necessary  for  the works;  (b)  and  are  in working  order  and  are 
maintained  in working order;  (c) hypothecated  to  the  IISER PUNE as  specified by  the Engineer‐in‐
Charge before the payment of advance is released. The contractor shall not be permitted to remove 
from the site such hypothecated plant and equipment without the prior written permission of the 
Engineer‐in‐Charge. The contractor shall be responsible for maintaining such plant and equipment in 
good working order during the entire period of hypothecation  failing which such advance shall be 
entirely recovered in lump sum. For this purpose, steel scaffolding and form work shall be treated as 
plant and equipment. 

 

The contractor shall  insure  the plant and machinery  for which mobilization advance  is sought and 
given, for a sum sufficient to provide for their replacement at site. Any amounts not recovered from 
the insurer will be borne by the contractor. 

 

Interest and Recovery:‐  

 

(iii)The mobilization advance and plant and machinery advance in (i) & (ii) above bear simple interest 
at the rate of 10 per cent per annum and shall be calculated from the date of payment to the date of 
recovery,  both  days  inclusive,  on  the  outstanding  amount  of  advance.  Recovery  of  such  sums 
advanced shall be made by the deduction from the contractors bills commencing after first ten per 
cent of the gross value of the work  is executed and paid, on pro‐rata percentage basis to the gross 
value of the work billed beyond 10% in such a way that the entire advance is recovered by the time 
eighty per cent of the gross value of the contract is executed and paid, together with interest due on 
the entire outstanding amount up to the date of recovery of the installment. 

 

(iv) If the circumstances are considered reasonable by the Engineer‐in‐charge, the period  Mentioned 
in (ii) and (iii) for request by the contractor in writing for grant of mobilization advance and plant and 
equipment advance may be extended in the discretion of Engineer‐in‐charge.      

 

CLAUSE10‐C ‐ Payment on Account of Increase in Prices / Wages due to Statutory Order(s) :‐ 

 
If after submission of the tender, if the price of any material incorporated in the works (excluding the 
materials covered under Clause 10CA and not being a material supplied from the Engineer‐in‐Charge’s 
stores in accordance with Clause 10 thereof) and/or wages of labour increases as a direct result of the 
coming into force of any fresh law, or statutory rule or order (but not due to any variation of rates in 
GST applicable on  such material(s) being  considered  under  this  clause) beyond  the prices/wages 
prevailing at the time of the last stipulated date of receipt of tenders including extensions, if any, for 
the work during contract period including the justified period extended under the provisions of clause 
5 of the contract without any action under clause 2, then the amount of the contract shall accordingly 
be varied. 

If after submission of the tender, the price of any material incorporated in the works (excluding the 
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materials covered under Clause 10CA and not being a material supplied from the Engineer‐in‐Charge’s 
stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at the time of last 
stipulated date of receipt of tender including extensions, if any, is decreased as a direct result of the 
coming into force of any fresh law or statutory rules or order (but not due to any changes of rate in 
sales  tax/VAT,  Central/State  Excise/Custom  Duty),  Government  shall  in  respect  of  materials 
incorporated in the works (excluding the materials covered under Clause 10CA and not being material 
supplied  from  the Engineer‐in‐Charge’s stores  in accordance with Clause 10 hereof) and/or  labour 
engaged on the execution of the work after the date of coming into force of such law statutory rule or 
order be entitled to deduct from the dues of the contractor, such amount as shall be equivalent to the 
difference between  the prices of  the materials  and/or wages as prevailed  at  the  time of  the  last 
stipulated  date  for  receipt  of  tenders  including  extensions  if  any  for  the work  and  the  prices  of 
materials and/or wages of labour on the coming into force of such law, statutory rule or order. This 
will be applicable for the contract period including the justified period extended under the provisions 
of clause 5 of the contract without any action under clause 2.  

Engineer‐in‐Charge shall call books of account and other relevant documents from the contractor to 
satisfy himself about reasonability of increase in prices of materials and wages.  

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of 
any such materials and/or wages of labour, give notice thereof to the Engineer‐in‐Charge stating that 
the same is given pursuant to this condition together with all information relating thereto which he 
may be in position to supply.    

For this purpose, the labour component of 85% of the value of the work executed during period under 
consideration shall not exceed the percentage as specified in Schedule C, and the increase/decrease 
in labour shall be considered on the minimum daily wages in rupees of any unskilled mazdoor, fixed 
under any law, statutory rule or order. 

CLAUSE– 10‐CA: NOT Applicable  

Payment due to Variation in Prices of Materials after receipt of tender :‐ 

 

If after submission of the tender, the price of materials specified in Schedule C increases/decreases 
beyond the base price(s) as indicated in Schedule C for the work, then the amount of the contract shall 
accordingly be varied and provided further that any such variations shall be effected for stipulated 
period of Contract  including  the  justified period extended under  the provisions of Clause 5 of  the 
Contract without any action under Clause 2.  
 

However  for work done/during the  justified period extended as above,  it will be  limited to  indices 
prevailing at the time of updated stipulated date of completion considering the effect of extra work 
(to be calculated on pro‐rata basis as cost of extra work x stipulated period/tendered cost). 

 

The  increase/decrease  in  prices  of  cement,  steel  reinforcement  and  structural  steel  shall  be 
determined by the Price  indices issued by the Director General, CPWD. For other  items provided  in 
the Schedule  ‘C’,  this  shall be determined by  the All  India Wholesale Price  Indices of materials as 
published by Economic Advisor  to Government of  India, Ministry of Commerce and  Industry. Base 
price for cement, steel reinforcement and structural steel shall be as  issued under the authority of 
Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for 
other places as  issued under the authority of Zonal Chief Engineer, CPWD and base price of other 
materials  issued by concerned Zonal chief Engineer and as  indicated  in Schedule  ‘C’.  In case, price 
index of a particular material is not issued by Ministry of Commerce and Industry, then the price index 
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of nearest similar material as indicated in Schedule ‘C’ shall be followed.  

The amount of the contract shall accordingly be varied for all such materials and will be worked out 
as per the formula given below for individual material: 

Adjustment for component of individual material  
                       CI ‐CIo 

V = P x Q x ‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
                         CIo  
Where 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid 

 

P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief Engineer 
and as indicated in Schedule "F".  

For Projects and Original Works 

 Q = Quantity of material brought at site for bonafide use  in the works since previous bill excluding 
any  such  quantity  consumed  in  the  deviated  quantity  of  items  beyond  deviation  limit  and  extra 
/substituted item, paid/to be paid at rates derived on the basis of market rate under clause 12.2.  

For Maintenance Works 
 Q = Quantity of material brought at site for bonafide use in the works since previous bill including any 
such quantity consumed in the deviated quantity of items beyond deviation limit paid at agreement 
rate and extra /substituted item being scheduled items, but excluding non‐schedule extra /substituted 
item paid/to be paid at market rate under clause 12.2.  
 
Note: 
(i) The date wise record of ready mix concrete shall be kept in a register and the cement consumption 
for the same shall be calculated accordingly. 

 

(ii) If built‐up steel items are brought at site from workshop, then the variation shall be paid for the 
structural steel up to the period when the built up item/finished product is brought at site.  
 

Clo = Price index for cement, steel reinforcement bars and structural steel as issued by the  
 

DG, CPWD and corresponding to the time of base price of respective material indicated in Schedule 
‘C’. For other items, if any, provided in Schedule ‘C’, All India Wholesale Price Index for the material as 
published by the Economic Advisor to Government of India, Ministry of Industry and Commerce and 
corresponding to the time of base price of respective material indicated in Schedule ‘C’.  

Cl = Price index for cement, steel reinforcement bars and structural steel as issued under the authority 
of DG, CPWD for period under consideration. For other items, if any, provided in Schedule ‘C’, All India 
Wholesale  Price  Index  for  the material  for period under  consideration  as published by  Economic 
Advisor to Government of India, Ministry of Industry and Commerce.  

Note: (i) In respect of the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2, the index prevailing at the time of stipulated date of completion or 
the prevailing index of the period under consideration, whichever is less, shall be considered.  
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Provided always  that provisions of  the preceding Clause 10 C shall not be applicable  in  respect of 
Materials covered in this Clause 

 

(ii)  If during progress of work or at the time of completion of work,  it  is noticed that any material 
brought at site is in excess of requirement, then amount of escalation if paid earlier on such excess 
quantity of material shall be recovered on the basis of cost indices as applied at the time of payment 
of escalation or as prevailing at the time of effecting recovery, whichever is higher.  

(iii) Cement mentioned wherever in this clause includes Cement component used in RMC brought at 
site from outside approved RMC plants, if any 

 

CLAUSE– 10 CC : NOT APPLICABLE 

Payment due to Increase / Decrease in Prices / Wages after Receipt of Tender for Works 

 

If  the prices of materials  (not being materials supplied or services  rendered at  fixed prices by  the 
department in accordance with clause 10 & 34 thereof) and/or wages of labour required for execution 
of the work increase, the contractor shall be compensated for such increase as per provisions detailed 
below and the amount of the contract shall accordingly be varied, subject to the condition that that 
such compensation for escalation in prices and wages shall be available only for the work done during 
the stipulated period of the contract including the justified period extended under the provisions of 
clause 5 of the contract without any action under clause 2. No such compensation shall be payable for 
a work for which the stipulated period of completion is equal to or less than the time as specified in 
Schedule F. Such compensation for escalation in the prices of materials and labour, when due, shall 
be worked out based on the following provisions:‐ 

(i) The base date for working out such escalation shall be the last stipulated date of receipt of 
tenders including extensions, if any. 
The cost of work on which escalation will be payable shall be reckoned as below:‐  

 

(a) Gross value of work done up to this quarter   :  (A) 
(b) Gross value of work done up to the last quarter   :   (B)  
(c) Gross value of work done since previous quarter(A‐B)   :  (C) 
(d) Full assessed value of Secured Advance (excluding materials 

 Covered under Clause 10 CA) fresh paid in this quarter:                                        (D) 

  

(e) Full assessed value of Secured Advance (excluding materials 
 Covered under Clause 10 CA) recovered in this quarter:                                       (E)  

(f) Full assessed value of Secured Advance for which escalation  
  is payable In this quarter (D‐E)  :    (F) 

(g)   Advance payment made during this quarter  :  (G) 

(h)   Advance payment recovered during this quarter  :  (H) 

(i)    Advance payment for which escalation is payable in this quarter (G‐H)             (I) 

(j)    Extra items/deviated quantities of items paid as per  
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  Clause 12 based of prevailing market rates during this quarter  :  (J) 

 

                       Then, M = C + F+ I ‐ J        

                       W= 0.85 M     

 

(iii) Components for materials (except cement, reinforcement bars, structural steel or other materials 
covered  under  clause  10  CA)  labour,  P.O.L.,  etc.  shall  be  pre‐determined  for  every  work  and 
incorporated in the conditions of contract attached to the tender papers included in Schedule ‘C’. The 
decision of the Engineer‐in‐Charge in working out such percentage shall be binding on the contractors.  

(iv)  The  compensation  for  escalation  for  other materials  (excluding  cement,  reinforcement  bars, 
structural steel or other materials covered under clause 10 CA) and P.O.L. shall be worked as per the 
formula given below: 

 

(a) Adjustment  for civil component  (except cement, structural steel,  reinforcement bars and other 
materials covered under clause 10CA) / electrical component of construction ‘ 

 

                            Xm                  MI‐MIo 
  Vm  = W x‐‐‐‐‐‐‐‐‐‐‐‐‐‐x ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  
                           100                     MIo  
 

 

Vm  = Variation  in material  cost  i.e.  increase  or  decrease  in  the  amount  in  rupees  to  be  paid  or 
recovered.  

W = Cost of work done worked out as indicated in sub‐para (ii) of Clause 10CC. 

Xm  =  Component  of  ‘materials’  (except  cement,  structural  steel,  reinforcement  bars  and  other 
materials covered under clause10CA) expressed as percent of the total value of work.  

Ml  =  All  India Wholesale  Price  Index  for  civil  component/electrical  component*  of  construction 
material as worked out on the basis of All India Wholesale Price  Index for Individual Commodities/ 
Group Items for the period under consideration as published by Economic Advisor to Govt. of India, 
Ministry of  Industry &  Commerce  and  applying weightages  to  the  Individual Commodities/Group 
Items.  (In respect of the  justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2, the index prevailing at the time of stipulated date of completion or 
the prevailing index of the period under consideration, whichever is less, shall be considered.)  

Mlo  = All  India Wholesale  Price  Index  for  civil  component/electrical  component*  of  construction 
material  as  worked  out  on  the  basis  of  All  India  Wholesale  Price  Index  for  Individual 
Commodities/Group Items valid on the last stipulated date of receipt of tender including extension, if 
any, as published by the Economic Advisor to Govt. of  India, Ministry of  Industry & Commerce and 
applying weightages to the Individual Commodities/Group items.  

*Note: relevant component only will be applicable.  

(b) Adjustment for component of ‘POL’  
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                   Z                FI‐FIo 
Vf = W x ‐‐‐‐‐‐‐‐‐x ‐‐‐‐‐‐‐‐‐‐‐‐‐‐  
                    100               FIo  
 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in rupees to be 
paid or recovered.  

W = Cost of Work done worked out as indicated in sub‐para (ii) of Clause 10CC.  
 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work. 

 

FI = All  India Wholesale Price  Index  for Fuel, Oil & Lubricant  for the period under consideration as 
published by Economic Advisor to Govt. of  India, Ministry of  Industry & Commerce, New Delhi.  (In 
respect of the justified period extended under the provisions of clause 5 of the contract without any 
action  under  clause  2,  the  index  prevailing  at  the  time  of  stipulated  date  of  completion  or  the 
prevailing index   of the period   under consideration, whichever is less, shall be considered.)  

FIo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last stipulated date of receipt 
of tender including extension, if any.  

(v) The  following principles shall be  followed while working out the  indices mentioned  in para  (IV) 
above.  

 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect 
to the cost of work done as per bills paid during the three calendar months of the said quarter. The 
dates of preparation of bills as finally entered in the Measurement Book by the Assistant Engineer/ 
date  of  submission  of  bill  finally  by  the  contractor  to  the  department  in  case  of  computerized 
measurement books shall be the guiding factor to decide the bills relevant to the quarterly interval. 
The first such payment shall be made at the end of three months after the month (excluding the month 
in which tender was accepted) and thereafter at three months’ interval. At the time of completion of 
the work, the last period for payment might become less than 3 months, depending on the actual date 
of completion. 

 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be 
the arithmetical average of the indices relevant to the three calendar months. If the period up to date 
of completion after the quarter covered by the  last such  installment of payment,  is  less than three 
months,  the  index Ml and Fl shall be  the average of  the  indices  for  the months  falling within  that 
period.  
 

 

(vi) The compensation for escalation for labour shall be worked out as per the formula given below: 
 

 

                     Y            LI ‐ LIo 
VL = W x ‐‐‐‐‐‐‐‐‐x ‐‐‐‐‐‐‐‐‐‐‐‐‐  
                     100           LIo 
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VL= Variation  in  labour  cost  i.e.  amount of  increase  or decrease  in  rupees  to  be  paid  or 
recovered. 

 

W= Value of work done, worked out as indicated in sub‐para (ii) above. 

 

Y= Component of labour expressed as a percentage of the total value of the work. 

 

LI= Minimum wage  in  rupees  of  an  unskilled  adult male mazdoor,  fixed  under  any  law, 
statutory rule or order as applicable on the last date of the quarter previous to the one under 
consideration. (In respect of the justified period extended under the provisions of Clause 5 of 
the contract without any action under Clause 2, the minimum wage prevailing on the last date 
of quarter previous to the quarter pertaining to stipulated date of completion of the minimum 
wage prevailing on  the  last date of  the quarter previous  to  the one under  consideration, 
whichever is less, shall be considered.) 

 

LIo= Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as on the last stipulated date of receipt  of tender including extension, 
if any.    

 

(vii)     The  following principles will be  followed while working out the compensation as per 
subpara (vi) above. 

(a) The minimum wage of an unskilled mazdoor mentioned in sub‐para (vi) above shall be the 
higher of the wage notified by Government of India, Ministry of Labour and that notified by 
the local administration both relevant to the place of work and the period of reckoning. 

(b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 
due to increase in cost of materials and/or P.O.L. is paid under this clause. If such revision of 
minimum wages takes place during any such quarterly intervals, the escalation compensation 
shall be payable at revised rates only for work done in subsequent quarters.  

(c) Irrespective of variations in minimum wages of any category of labour, for the purpose of 
this clause, the variation  in the rate for an unskilled mazdoor alone shall form the basis for 
working out the escalation compensation payable on the labour component. 

 

 (viii) In the event the price of materials and/or wages of labour required for execution of the 
work decrease/s, there shall be a downward adjustment of the cost of work so that such price 
of materials and/or wages of  labour  shall be deductible  from  the  cost of work under  this 
contract and  in  this  regard  the  formula herein before  stated under  this Clause 10CC  shall 
mutatis mutandis apply, provided that : 

 

(a) no such adjustment for the decrease in the price of materials and/or wages of labour 
aforementioned would be made  in  case of  contract  in which  the  stipulated period of 
completion of the work is equal to or less than the time as specified in Schedule ‘C’. 
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(b) the Engineer‐in‐Charge shall otherwise be entitled to lay down the procedure by which 
the provision of this sub‐clause shall be implemented from time to time and the decision 
of the Engineer‐in‐Charge in this behalf shall be final & binding on the contractor. 

 

(ix)   Provided always that:‐ 
   (a) Where  provisions  of  clause  10CC  are  applicable,  provisions  of  clause  10C will not  be 
  applicable but provisions of clause 10CA will be applicable.  
 
  (b)  Where  provisions  of  clause  10CC  are  not  applicable,  provisions  of  clause  10C  and 
  10CA will become applicable. 

CLAUSE‐ 10D  

Dismantled material IISER‐PUNE Property:‐  

 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the 
site  for a work, etc. as  IISER PUNE’s property and such materials shall be disposed off  to  the best 
advantage of IISER PUNE according to the instructions in writing issued by the Engineer‐in‐Charge. 

 

CLAUSE– 11 

Work to be Executed in Accordance with Specifications, Drawings, Orders etc.:‐  

    

The  contractor  shall  execute  the whole  and  every  part  of  the work  in  the most  substantial  and 
workmanlike manner both as regards materials and otherwise  in every respect in strict accordance 
with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 
drawings and instructions in writing in respect of the work signed by the Engineer‐in‐Charge and the 
contractor  shall  be  furnished  free  of  charge  one  copy  of  the  contract  documents  together with 
specifications, designs, drawings and instructions as are not included in the standard specifications of  
Central Public Works Department specified in Schedule `C’  or in any Bureau of Indian Standard or any 
other, published Standard or Code or, Schedule of Rates or any other printed publication referred to 
elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and diligence execute 
and  maintain  the  works  and  provide  all  labour  and  materials,  tools  and  plants  including  for 
measurements  and  supervision  of  all  works,  structural  plans  and  other  things  of  temporary  or 
permanent nature required for such execution and maintenance in so far as the necessity for providing 
these,  is  specified  or  is  reasonably  inferred  from  the  contract.    The  contractor  shall  take  full 
responsibility for adequacy, suitability and safety of all the works and methods of construction. 

 

CLAUSE‐ 12 : 

Deviations/Variations Extent and Pricing :‐  

   

The  Engineer‐in‐Charge shall have power (i) to make alteration  in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that may appear to him 
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in 
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case of non‐availability of a portion of the site or for any other reasons and the contractor shall be 
bound to carry out of the works in accordance with any instructions given to him in writing signed by 
the Engineer‐in‐Charge and such alterations omissions, additions or substitutions shall form part of 
the contract  as if originally provided therein and any altered, additional or substituted work which 
the contractor may be directed to do  in the manner specified above as part of   the works, shall be 
carried out by the contractor on  the same conditions in all respects including price on which he agreed 
to do the main work except as hereafter provided. 

 

The  completion  cost  of  any  agreement  for Maintenance works  including works  of  up  gradation, 
aesthetic, special repair, addition/ alteration shall not exceed 1.25 times of Tendered amount. 

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over  the  tendered value  sum being ordered, be extended,  if  requested by  the contractor, as 
follows :  

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 
the original tendered value plus  

(ii) 25% of  the  time  calculated  in  (i)  above or  such  further  additional  time  as may be  considered 
reasonable by the Engineer‐in‐Charge.  
 
Deviation, Extra Item and pricing  
12.2  
 A. For Project and original works: 

 
In the case of extra item(s) (items that are completely new, and are in addition   to  the Pricing  items 

contained in the contract), the contractor may within fifteen days of receipt of order or occurrence of 

the item(s) claim rates, supported by proper analysis which shall include invoices, vouchers etc. and 

manufacturer’s  specifications,  for  the work  failing which  the  rates approve approved  later by  the 

engineer‐in‐charge shall be binding and the Engineer in charge shall within prescribed time limit of the 

receipt of  the claims  supported by analysis, after giving consideration  to  the analysis of  the  rates 

submitted by the contractor, determine the rates on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined, failing which it will be deemed to have been 

approved. 

 

B.  For Maintenance works  including works  of  up  gradation,  aesthetic,  special  repair,  addition/ 
alteration: 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be 
paid as per the schedule rate plus cost  index (at the time of tender) plus/minus percentage above/ 
below quoted contract amount.  

Payment of Extra items in case of non‐schedule items (Non‐DSR items) shall be made as  per  the 
prevailing market rate. 
 

12.3 

Deviation, Substituted items, pricing 
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A. For Project and original works:  

Substituted   In the case of substituted items (items that are taken up with partial substitution or in 
lieu of Items, items of work in the contract), the rate for the agreement item (to be substituted) and 
Pricing substituted item shall also be determined in the manner as mentioned in the following para 

 

a)  If  the market  rate  for  the  substituted  item  so determined  is more  than  the market  rate of  the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item shall 
be the rate for the agreement  item (to be substituted) so  increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to be substituted). 

 

(b)  If  the market  rate  for  the  substituted  item  so determined  is  less  than  the market  rate of  the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item shall 
be the rate for the agreement item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to be substituted). 

 

B.  For Maintenance works  including works  of  up  gradation,  aesthetic,  special  repair,  addition/ 
alteration:  
 

 In the case of Substitute Item(s) being the schedule  items (Delhi Schedule of Rates  items), 
these shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Substitute  in case of non‐
schedule items (Non‐DSR items) shall be made as per the prevailing market rate. 

Deviation, Deviated quantities, pricing: 
A. For Project and original works:  
 
In the case of contract  items, substituted  items, contract cum substituted  items, which Quantities, 
exceed the limits laid down in schedule C, the contractor may within fifteen days of receipt of Pricing 
order or occurrence of the excess, claim revision of the rates, supported by proper analysis for the 
work in excess of the above mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the schedule of quantities, the Engineer‐in‐Charge shall within prescribed time limit 
of receipt of the claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and the contractor 
shall be paid in accordance with the rates so determined.  
 
B.  For Maintenance works  including works  of  up  gradation,  aesthetic,  special  repair,  addition/ 
alteration: 
 
 In the case of contract items, which exceed the limits laid down in schedule C, the contractor shall be 
paid rates specified in the schedule of quantities.  
 
The  prescribed  time  limits  for  finalizing  rates  for  Extra  Item(s),  Substitute  Item(s)  and  Deviated 
Quantities of  contract  items  is within 30 days after  submission of  the proposal by  the  contractor 
without observation of the Engineer in charge. 
 
12.3 A. For Project and original works:  
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The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the 
work  in excess of  the  limits  laid down  in Schedule C, and  the Engineer‐in‐Charge shall after giving 
notice  to  the  contractor  within  one  month  of  occurrence  of  the  excess  and  after  taking  into 
consideration any reply received from him within fifteen days of the receipt of the notice, revise the 
rates for the work in question within one month of the expiry of the said period of fifteen days having 
regard to the market rates. 

 

B.  For Maintenance works  including works  of  up  gradation,  aesthetic,  special  repair,  addition/ 
alteration:  

In case of decrease in the rates prevailing in the market of items for the work in excess of the limits 
laid down in Schedule C, the Engineer‐in‐Charge shall after giving notice to the contractor within one 
month of occurrence of the excess and after taking  into consideration any reply received from him 
within fifteen days of the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market rates.  

12.4   The  contractor  shall  send  to  the  Engineer‐in‐Charge  once  every  three months,  an  up  to 
  date  account  giving  complete  details  of  all  claims  for  additional  payments  to which  the 
  contractor  may  consider  himself  entitled  and  of  all  additional  work  ordered  by  the 
  Engineer‐in‐Charge which he has executed during the preceding quarter failing which 

                the contractor shall be deemed to have waived his right. However, the Director  

              IISER PUNE may authorize consideration of such claims on merits. 

 

12.5   For the purpose of operation of Schedule C, the following works shall be treated as 

              Works   relating to foundation: 

 

(i)  For buildings, compound walls, plinth level or 1.2 meters (4 feet) above ground level, 
whichever is lower excluding items of flooring and D.P.C. but including base concrete, 
below the floors. 

 

(ii)  For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs, 
the bed of floor level. 

 

              (iii)   For retaining walls where floor level is not determinate, 1.2 meters above the average 
ground level or bed level. 

 

(i) For  the  reservoirs/tank  (other  than overhead  reservoir/tanks): All works up  to 1.2 
metres above the ground level. 

 

(v)     For Basement: All works up to 1.2m above ground level or up to floor 1 level whichever 
is lower. 

 

(vi)  For Roads, all items of excavation & filling treatment of sub – base. 
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12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while Filing, 
tender or necessary for proper execution of the item included in the Schedule of Quantities 
or  in the Schedule of Rates mentioned above, whether or not, specifically  indicated  in the 
description of the item and the relevant specifications, shall be deemed to be included in the 
rates quoted by the tenderer or the rate given in the said Schedule of Rates, as the case may 
be. Nothing extra shall be admissible for such operations. 

 

CLAUSE‐ 13 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work :‐ 

If at any time after acceptance of the tender or during the progress of work, the purpose or object for 
which the work is being done changes due to any supervening cause and as a result of which the work 
has to be abandoned or reduced in scope the Engineer‐in‐Charge shall give notice in writing to that 
effect to the contractor stating the decision as well as the cause for such decision and the contractor 
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation 
or otherwise whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the works in full but which he did not derive in consequence of the foreclosure of the 
whole or part of the works. 

The contractor shall be paid at contract rates. full amount for works executed at site and in addition, 
a reasonable amount as certified by the Engineer‐in‐Charge for the items hereunder mentioned  which  
could not be utilised on the work to the full extent in view of  the foreclosure:‐ 

 

i).  Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

 

ii).   IISER PUNE shall have the option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers 
(for incorporation in or incidental to the work) provided, however IISER PUNE shall be bound 
to take over the materials or such portions thereof as the contractor does not desire to retain.  
For materials taken over or to be taken over by IISER PUNE, cost of such materials as detailed 
by Engineer‐in‐Charge shall be paid.  The cost shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor. 

 

iii).      If  any materials  supplied  by  IISER  PUNE  are  rendered  surplus,  the  same  except  normal 
wastage shall be returned by the contractor to IISER PUNE at rates not exceeding those at 
which these were originally  issued,  less allowance  for any deterioration or damage which 
may have been caused whilst the materials were in the custody of the contractor. In addition, 
cost of  transporting such materials  from site  to  IISER PUNE stores,  if so required by  IISER 
PUNE, shall be paid. 

               

iv).  Reasonable compensation for transfer of Tools & Plants from site to contractor’s  permanent 
stores or to his other works, whichever is less.  If Tools & Plants are not transported to either 
of the said places, no cost of transportation shall be payable. 
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(v).  Reasonable compensation for repatriation of contractor’s site staff and  imported  labour to 
the extent necessary. 

 

The contractor shall,  if required by the Engineer‐in‐Charge,  furnish to him books of account, wage 
books, time sheets and other relevant documents and evidence as may be necessary to enable him to 
certify the reasonable amount payable under this conditions. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted 
tender  less the cost of work actually executed under the contract and  less the cost of contractor’s 
materials at site taken over by the IISER PUNE as per item (ii) above.  Provided always that against any 
payments due to the contractor on this account or otherwise, the Engineer‐in‐Charge shall be entitled 
to recover or be credited with any outstanding balance due from the contractor for advance paid in 
respect of any tool, plants and materials and any other sums which at the date of termination were 
recoverable by the IISER PUNE from the contractor under the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor may 
furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same 
rate  for the balance tendered amount and  initially valid up to the extended date of completion or 
stipulated date of completion if no extension has been granted plus 60 days beyond that. Wherever 
such a fresh Performance Guarantee is furnished by the contractor the Engineer‐in‐Charge may return 
the previous Performance Guarantee. 

 

CLAUSE‐ 14 

 
Carrying out part work at risk & cost of contractor  
 

If contractor:  

(i) At any time makes default during currency of work or does not execute any part of the work with 
due diligence and continues to do so even after a notice in writing of 7 days in this respect from the 
Engineer‐in‐Charge; or  

(ii) Commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is given in 
that behalf by the Engineer‐in‐Charge; or  
 

Fails to complete the work(s) or items of work with individual dates of completion, on or before the 
date(s) so determined, and does not complete them within the period specified in the notice given in 
writing in that behalf by the Engineer‐in‐Charge.  

 

The Engineer‐in‐Charge without invoking action under clause 3 may, without prejudice to any other 
right or remedy against the contractor which have either accrued or accrue thereafter to IISER PUNE, 
by a notice in writing to take the part work / part incomplete work of any item(s) out of his hands and 
shall have powers to:  
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(a)  Take  possession  of  the  site  and  any materials,  constructional  plant,  implements,  stores,  etc., 
thereon; and/or  

 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of 
the contractor.  
 

The Engineer‐in‐Charge shall determine  the amount,  if any,  is  recoverable  from  the contractor  for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute 
at the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered 
by IISER PUNE because of action under this clause shall not exceed 10% of the tendered value of the 
work.  

In determining the amount, credit shall be given to the contractor with the value of work done in all 
respect in the same manner and at the same rate as if it had been carried out by the original contractor 
under the terms of his contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The certificate of the Engineer‐in‐
Charge as  to  the value of work done shall be  final and conclusive against  the contractor provided 
always that action under this clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than the amount payable to 
the contractor at his agreement rates, the difference shall not be payable to the contractor.  

Any excess expenditure incurred or to be incurred by IISER PUNE in completing the part work/ part 
incomplete  work  of  any  item(s)  or  the  excess  loss  of  damages  suffered  or may  be  suffered  by 
Government  as  aforesaid  after  allowing  such  credit  shall without  prejudice  to  any  other  right  or 
remedy available to IISER PUNE in law or per as agreement be recovered from any money due to the 
contractor on any account, and  if such money  is  insufficient, the contractor shall be called upon  in 
writing and shall be liable to pay the same within 30 days.  
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer‐in‐
Charge shall have the right to sell any or all of the contractors' unused materials, constructional plant, 
implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable  from  the  contractor  under  the  contract  and  if  thereafter  there  remains  any  balance 
outstanding, it shall be recovered in accordance with the provisions of the contract.  

 

In the event of above course being adopted by the Engineer‐in‐Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reason of his having purchased or procured 
any materials or entered into any engagements or made any advance on any account or with a view 
to the execution of the work or the performance of the contract.  

CLAUSE‐ 15 

 

Suspension of work 

  

i).  The  contractor  shall, on  receipt of  the order  in writing of  the Engineer‐in‐Charge,  (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or 
any part thereof for such time and  in such manner as the Engineer‐in‐Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons:‐ 



 
 

 

88 
 

 

  a)  On account of any default on the part of the contractor or  

   

b)  for proper execution of the works or part thereof for reasons other than the default 
of the contractor, or  

 

  c)  for safety of the works or part thereof 

 

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer‐in‐Charge. 

 

ii).  If the suspension is ordered for reasons (b) and (c) in sub‐para (i) above :‐ 

 

a ).  The contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25%, for completion of the item or group of items of work for 
which a separate period of completion  is specified  in the contract and of which the 
suspended work forms a part and : 

 

b).  If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as the 
Engineer‐in‐Charge may consider reasonable in respect of salaries and/ or wages paid 
by the contractor to his employees and labour at site, remaining idle during the period 
of  suspension,  adding  thereto  2%  to  cover  indirect  expenses  of  the  contractor 
provided  the contractor submits his claim supported by details  to  the Engineer‐in‐
Charge within fifteen days of the expiry of the period of 30 days. 

 

iii).  If the works or part thereof  is suspended on the orders of the Engineer‐in‐Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in sub‐para (i) 
above, the contractor may after receipt of such order serve a written notice on the Engineer‐
in‐Charge requiring permission within  fifteen days from receipt by the Engineer‐in‐Charge of 
the  said notice, to proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, if he intends 
to treat the suspension, where it affects only a part of the works as an omission of such part 
by  IISER PUNE or where it affects whole of the works,  as an abandonment of the works by  
IISER PUNE, shall within ten days of expiry of such period of 15 days give notice in writing of 
his intention to the Engineer‐in‐Charge.   In the event of the contractor treating the suspension 
as an abandonment of the contract  by  IISER PUNE, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived from the 
execution  of  the  work  in  full  but  which  he  could  not  derive  in  consequence  of  the 
abandonment.     He  shall, however, be entitled  to  such compensation, as  the Engineer‐in‐
Charge may  consider  reasonable,  in  respect of  salaries  and/ or wages paid by him  to his 
employees and labour at site, remaining idle in consequence adding to the total thereof 2% 
to  cover  indirect  expenses  of  the  contractor  provide  the  contractor  submits  his  claim 
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supported by details to the Engineer‐in‐Charge within 30 days of the expiry of the period of 3 
months. 

 

 

CLAUSE 15 A  
 
The contractor shall not be entitled to claim any compensation from Government for the loss suffered 
by him on account of delay by Government in the supply of materials in schedule 'B' where such delay 
is covered by the difficulties relating to the supply of   wagons,  force  majeure  or  any  reasonable 
cause beyond the control of the Government.  
   
This clause 15 A will not be applicable for works where no material is stipulated 
 

CLAUSE‐ 16 

Action in case Work not done as per Specifications:‐  

 

All works under or in course of execution or executed in pursuance of the contract, shall at all times 
be open and accessible to the  inspection and supervision of the Engineer‐in‐Charge, his authorized  
subordinates In charge of the work and all the superior officers, officer of the Quality Assurance Unit 
of the  IISER PUNE or any organization engaged by  the  IISER PUNE  for Quality Assurance and Chief 
Technical Examiner’s Office of The Central Vigilance Commission of India, and the contractor shall, at 
all times, during the usual working hours and at all other times  at which reasonable notice of the visit  
of such officers has been given  to  the contractor, either himself be present  to  receive orders and 
instructions or have a responsible agent duly accredited in writing, present for that purpose.  Orders 
given to the contractor’s agent shall be considered to have the same force as if they had been given 
to the contractor himself.   

 

If it shall appear to the Engineer‐in‐Charge or his authorized subordinates In charge of the work or to 
the  in  charge of Quality Assurance or his  subordinate officers  or  the officers of  the organization 
engaged by the IISER PUNE for Quality Assurance or to the Chief Technical Examiner or his subordinate 
officers, that any work has been executed with unsound, imperfect, or unskillful workmanship, or with 
materials or articles provided by him for the execution of the work which are unsound or of a  quality 
interior to that contracted or otherwise not in accordance with the contract, the  contractor shall, on 
demand in writing  which shall be made within twelve months (six months in case of the work costing 
Rs.10 Lac and below except road work) of the completion of the work from the  Engineer‐in‐Charge 
specifying  the work, materials or articles complained of notwithstanding that    the same may have 
been passed, certified and paid for forthwith rectify, or remove  and reconstruct the work  so specified 
in whole or in part, as the case may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own charge and cost.  In 
the event of the failing to do so within a period specified by the Engineer‐in‐Charge  in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under Clause 2 
of the contract (for non‐completion of the work in time) for this default. 

 

In such case the Engineer‐in‐Charge may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates as the authority specified in Schedule ‘C’ may 
consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety and utility of the item and the structure or he may reject the work 
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outright without any payment and/ or get it and  other connected and incidental items rectified, or 
removed and re‐executed at the risk and cost of the contractor.  Decision of the Engineer‐in‐Charge 
to be conveyed in writing in respect of the same will be final and binding on the contractor. 

 

CLAUSE– 17 

Contractor Liable for Damages, Defects during Maintenance Period:‐  

  

If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, 
cables, drains, electric or  telephone post or wires,  trees,  grass or  grassland, or  cultivated  ground 
contiguous to the premises on which  the work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever  of if any defect, shrinkage or other 
faults  appear  in    the work within  twelve months  (6 months  in  the  case  of  any work  costing  Rs. 
10,00,000/‐ and below except road work) after a certificate final or otherwise of its completion shall 
have been given by the Engineer‐in‐Charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same 
good at his own expense or  in default the Engineer‐in‐Charge cause the same to be made good by 
other workman and deduct the expense from any sums that may be due or at any time thereafter may 
become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a 
sufficient portion  thereof.  The security  deposit  of the contractor shall not be refunded before the 
expiry of twelve  months (six months in the case of work costing Rs. Ten lacs and below except road 
work) after the issue of the certificate final or otherwise, of completion of work, or till the final bill has 
been prepared and passed whichever is later.  Provided that in the case of road work if in the opinion 
of  the  Engineer‐in‐Charge,  half  of  the  security  deposit  is  sufficient,  to meet  all  liabilities  of  the 
contractor under this contract, half of the security deposit will be refundable after six months and the 
remaining half after twelve months of the issue of the said certificate of completion or till the final bill 
has been prepared and passed whichever is later. 

 

In case of Maintenance and operation works of Electrical & Mechanical services, the security deposit 
deducted  from contractors shall be refunded within one month  from the date of  final payment or 
within one month from the date of completion of the maintenance contract whichever is earlier.  

CLAUSE‐ 18 

Contractor to Supply Tools & Plants etc. :‐  

 

The contractor shall provide at his own cost all materials (except such special materials, if any, as may 
in accordance with the contract be supplied from the Engineer‐in‐Charge’s stores), machinery, tools 
& plants as specified in Schedule’ C’ In addition to this, appliances, implements, other plants, ladders, 
cordage,  tackle,  scaffolding  and  temporary works  required  for  the proper execution of  the work, 
whether original, altered or substituted and whether included in the specification or other documents 
forming part of the contract or referred to in these conditions or not, or which may be necessary for 
the purpose of satisfying or complying with  the  requirements of  the Engineer‐in‐Charge as  to any 
matter as to which under  these conditions he  is entitled to be satisfied, or which he  is entitled to 
require  together with  carriage  therefore  to  and  from  the work.   The  contractor  shall  also  supply 
without  charge  the  requisite number of persons with  the means and materials, necessary  for  the 
purpose of setting out works, and counting, weighing and assisting the measurement for examination 
at any time and from time to time of the work or materials.   Failing his so doing the same may be 
provided  by  the  Engineer‐in‐Charge  at  the  expense  of  the  contractor  and  the  expenses may  be 
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deducted, from any money due to the contractor, under this contract or otherwise and/or from his 
security deposit or the proceeds of  sale thereof, or of a sufficient portions thereof. 

 
CLAUSE‐ 18 A 

Recovery of Compensation paid to Workmen :‐   

  

In every case  in which by virtue of  the provisions sub‐section  (1) of section 12, of  the Workmen’s 
Compensation Act, 1923,  IISER PUNE is obliged to pay compensation to a workman employed by the 
contractor, in execution of the works,  IISER PUNE will recover from the contractor, for the amount of 
the compensation so paid ; and, without prejudice to the rights of the  IISER PUNE under sub‐section 
(2) of Section 12, of the said Act,  IISER PUNE shall be at liberty to recover such amount or any part 
thereof by deducting it from the  security deposit or from any sum due by  IISER PUNE to the contractor 
whether under this contract or otherwise.    IISER PUNE shall not be bound to contest any claim made 
against    it under Sub‐Section  (1) Section 12, of the said Act, except on   the written request of the 
contractor and upon his giving to  IISER PUNE full security for all costs for which    IISER PUNE might 
become liable in consequence of contesting such claim. 

 

CLAUSE‐ 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails :‐   

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 
Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,  IISER PUNE is 
obliged to pay any amounts of wages to a workman employed  by the  contractor in execution of the 
works, or to incur any expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause  19H or under the C.P.W.D. Contractor’s Labour 
Regulations, or under the Rules framed by Government from time to time for the protection of health 
and sanitary arrangements for workers employed by IISER Contractors,  IISER PUNE will recover  from 
the contractor, the amount of wages so paid or the amount  of expenditure  so incurred, and without 
prejudice to the rights of the  IISER PUNE under sub‐Section (2) of Section 20, and sub‐Section (4) of  
Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970,  IISER PUNE shall be at liberty 
to recover  such amount or any part thereof by deducting it from the security deposit or from any sum 
due by  IISER PUNE to the contractor  whether under this contract  or otherwise  IISER PUNE shall not 
be bound to contest any claim made against it under sub‐Section (1) of Section 20, sub‐Section (4) of 
Section 21, of the said Act, except on the written request of the contractor and upon his giving to the  
IISER PUNE  full security  for all costs  for which    IISER PUNE might become  liable  in contesting such 
claim. 

 

CLAUSE‐ 19 

Labour Laws  to be Complied by the Contractor :‐  

   

The contractor shall obtain a valid  license under the Contract Labour  (Regulation & Abolition) Act, 
1970,  and  the  Contract  Labour  (Regulation  and  Abolition)  Central  Rules  1971,  before  the 
commencement of the work, and continue to have a valid license until the completion of the work. 
The contractor shall also abide by the provisions of the Child Labour (Prohibition & Regulation) Act, 
1986. 
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The contractor shall also comply with the provisions of the building & other Construction Workers 
(Regulation and Conditions of Services) Act, 1996 and the building and other Construction Workers 
Welfare Cess Act, 1996.  

 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out 
of the resultant non‐execution of the work. 

 

CLAUSE‐ 19A 

 

No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE‐19B 

Payment of Wages :‐ 

 

i).  The contractor shall pay to labour employed by him either directly or through sub‐contractors, 
wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or 
as per  the provisions of  the Contract Labour  (Regulation and Abolition) Act, 1970 and  the 
contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 

ii).  The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 
his sub‐contractors in connection with the said work, as if the labour had been immediately 
employed  by him. 

 

iii).  In respect of all  labour directly or  indirectly employed  in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with  the  Central  Public  Works  Department  contractor’s  Labour  Regulations  made  by 
Government from  time to time in regard to payment of wages, wage period, deductions from 
wages  recovery   of wages not paid and deductions unauthorisedly made, maintenance of 
wage books or wage  slips, publication of  scale of wages and other  terms of employment, 
inspection and submission of periodical returns and all other matters of the like nature or as 
per  the  provisions  of  the  Contract  Labour  (Regulation  and  Abolition)  Act  1970,  and  the 
Contract Labour (Regulation and Abolition) Central Rules, 1971 wherever applicable. 

 

iv).       a).   The Engineer‐in‐Charge concerned shall have the right to deduct  from the moneys 
due to the contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non‐fulfillment of the conditions 
of the contract for the benefit of the workers, non‐payment of wages or of deductions 
made from his or their wages which are not justified by their terms of the contract or 
non‐observance of the Regulations. 
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b).  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound 
to allow to the labours directly or indirectly employed in the works one day rest for 6 
days continuous work and pay wages at the same rate as for duty.     In the event of 
default, the Engineer‐in‐Charge shall have the right to deduct the sum or sums not paid 
on  account of wages  for weekly holidays  to  any  labours  and pay  the  same  to  the 
persons entitled thereto from any money due to the contractor by the Engineer‐in‐
Charge concerned.   

 

In the case of Union Territory of Delhi, however, as the all  inclusive minimum daily 
wages fixed under Notification of the Delhi Administration No.F.12 (162) MWO / DAB 
/ 43884‐91, dated 31‐12‐1979 as amended from time to time are inclusive of wages 
for the weekly day of rest, the question of extra payment for weekly holiday would not 
arise.  

 

v).  The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 
Wages  Act,  1948,  Employees  Liability  Act,  1938,  Workmen’s  Compensation  Act,  1923, 
Industrial  Disputes  Act,  1947, Maternity  Benefits  Act,  1961,  and  the  Contractor’s  Labour 
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rules made there under from time to time. 

 

vi).  The contractor shall  indemnify and keep  indemnified Government against payments  to be 
made under   and  for  the observance of  the  laws aforesaid and  the C.P.W.D. Contractor’s  
Labour Regulations without prejudice to his right to claim indemnity from his sub‐contractors. 

 

vii).  The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a breach of this contract. 

 

viii).  Whatever is the minimum wage for the time being, or if the wage payable is higher than such 
wage,  such  wage  shall  be  paid  by  the  contractor  to  the  workmen  directly  without  the 
intervention of  Jamadar  and  that  Jamadar  shall not be  entitled  to deduct or  recover  any 
amount from the minimum wage payable to the workmen as and by way of commissions or 
otherwise. 

 

ix)  The contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage of workmen. 

 
 
CLAUSE 19C 
 
In  respect  of  all  labour  directly  or  indirectly  employed  in  the work  for  the  performance  of  the 
Contractor’s part of  this  contract,  the  contractor  shall  at his own  expense  arrange  for  the  safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense provide 
for all facilities in connection therewith. In case the contractor fails to make arrangement and provide 
necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/‐ for each default and in 
addition,  the Engineer‐in‐Charge   shall be at  liberty  to make arrangement and provide  facilities as 
aforesaid and recover the costs incurred in that behalf from the contractor. 
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CLAUSE 19D 
 
The contractor shall submit by the 4th and 19th   of every month, to the Engineer‐in‐Charge, a true 
statement showing  in  respect of  the  second half of  the preceding month and  the  first half of  the 
current month respectively. 
 
(1) the number of laborers employed by him on the work, 
 
(2) their working hours, 
 
(3) the wages paid to them. 
 
(4)  the accidents that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damage and injury caused by them, and  
 
(5)  the number of female workers who have been allowed maternity benefit according to Clause 19F 

and the amount paid to them. 
 
Failing which the contractor shall be liable to pay to IISER PUNE, a sum not exceeding Rs.200/‐ for each 
default or materially  incorrect  statement. The decision of  the Engineer‐in‐Charge  shall be  final  in 
deducting  from  any  bill  due  to  the  contractor  the  amount  levied  as  fine  and  be  binding  on  the 
contractor. 
 
CLAUSE 19 E 
 
In  respect  of  all  labour  directly  or  indirectly  employed  in  the works  for  the  performances  of  the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the 
rules framed by Government from time to time for the protection of health and sanitary arrangements 
for worker employed by Central Public Works Department and its contractors. 

 
CLAUSE 19F 
 
Leave and pay during leave shall be regulated as follows: 
 
1.  Leave: 
 
    (i)    In the case of delivery‐ maternity leave not exceeding 8 weeks, 4 weeks up to and including 

the day of delivery and 4 weeks following that day.  
 
    (ii)   In the case of miscarriage ‐ up to 3 weeks from the date of miscarriage. 
 
2. Pay: 
 
(i) In the case of delivery ‐ leave pay during maternity leave will be at the rate of the women’s average 
daily earnings, calculated on total wages earned on the days when full time work was done during a 
period of three months immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 
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(ii) In the case of miscarriage‐ leave pay at the rate of average daily earnings calculated   on the total 
wages earned on the days when full time wages was done during a period of three months immediately 
preceding the date of such miscarriage. 
 
3. Conditions for the grant of Maternity Leave: 
 
No maternity leave benefit shall be admissible to a woman unless she has been employed for a total 
period of not less than six months immediately preceding the date on which she proceeds on leave. 
 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown in 
appendix – I and II, and the same shall be kept at the place of work.   
 
 
CLAUSE 19 G 
 
In the event of the contractor(s) committing a default or breach of any of the provisions of the Central 
Public Works Department, Contractor’s  Labour Regulations  and Model Rules  for  the protection of 
health and sanitary arrangements  for the workers as amended  from time to time or  furnishing any 
information or submitting or filling any statement under the provisions of the above Regulations and 
Rules which is materially incorrect, he/ they shall, without prejudice to any other liability, pay to the 
IISER PUNE a sum not exceeding Rs.200/‐ for every default, breach or furnishing, making, submitting, 
filling such materially incorrect statements and in the event of the contractor(s) defaulting continuously 
in this respect, the penalty may be enhanced to Rs.200/‐ per day for each day of default subject to a 
maximum of 5 percent of the estimated cost of the work put to tender.  The decision of the Engineer‐
in‐Charge shall be final and binding on the parties. 
 
Should  it appear to the Engineer‐in‐Charge that the contractor(s)  is/are not properly observing and 
complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules and 
the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 
(R&A) Central Rules 1971,  for  the protection of health and  sanitary arrangements  for work‐people 
employed by the contractor(s) (hereinafter referred as “the said Rules”) the Engineer‐in‐Charge shall 
have power to give notice in writing to the contractor(s) requiring that the said Rules be complied with 
and the amenities prescribed therein be provided to the work‐people within  a reasonable time to be 
specified in the notice. If the contractor(s) shall fail within the period specified in the notice to comply 
with and/ observe the said Rules and to provide the amenities to the work‐people as aforesaid, the 
Engineer‐in‐Charge shall have the power to provide the amenities herein before mentioned at the cost 
of the contractor(s).  The contractor(s) shall erect, make and maintain at his/ their own expense and to 
approved standards all necessary huts and sanitary arrangements required for his/ their work‐people 
on the site in connection with the execution of the works, and if the same shall not have been erected 
or  constructed, according  to approved  standards,  the Engineer‐in‐Charge  shall have power  to give 
notice  in writing  to  the  contractor(s)  requiring  that  the  said  huts  and  sanitary  arrangements  be 
remodeled and/ or reconstructed according to approved standards, and if the contractor(s) shall fail to 
remodel or reconstruct such huts and sanitary arrangements according to approved standards within 
the  period  specified  in  the  notice,  the  Engineer‐in‐Charge  shall  have  the  power  to  remodel  or 
reconstruct such huts and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 
 
CLAUSE 19H 
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The contractor(s) shall at his/ their own cost provide his/ their labour with a sufficient number of huts 
(hereinafter referred to as the camp) of the following specifications on a suitable plot of  land to be 
approved by the Engineer‐in‐Charge. 
 
I) a)   The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the floor area to 

be provided will be at the rate of 2.7 sq. m. (30 sq. ft.) for each member of the worker’s family 
staying with the labourer. 

 
b)      The contractor(s) shall in addition construct suitable cooking places having a minimum area of 

1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 
 
c)     The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 

each on the scale of not less than four per each one hundred of the total strength, separate 
latrines and urinals being provided for women. 

 
d)     The contractor(s) shall construct sufficient number of bathing and washing places, one unit for 

every 25 persons  residing  in  the camp. These bathing and washing places  shall be  suitably 
screened. 

 
II) a)   All the huts shall have walls of sun‐dried or burnt‐bricks laid in mud mortar or other suitable 

local materials as may be approved by the Engineer‐in‐Charge. In case of sun‐dried bricks, the 
walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered 
with mud gobri and shall be at least 15cm (6”) above the surrounding ground. The roofs shall 
be laid with thatch or any other materials as may be approved by the Engineer‐in‐Charge and 
the contractor shall ensure that throughout the period of their occupation, the roofs remain 
water‐tight. 

 
b)   The contractor(s) shall provide each hut with proper ventilation. 
 
c)   All  doors, windows,  and  ventilators  shall  be  provided with  suitable  leaves  for          security 

purposes. 
 
d)   There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which 

may be  reduced  to 6m  (20  ft.) according to the availability of site with the approval of  the 
Engineer‐in‐Charge. Back to back construction will be allowed. 

 
III)   Water  Supply  –  The  contractor(s)  shall  provide  adequate  supply  of water  for  the  use  of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water per 
head per day for drinking purpose and three gallons of clean water per head per day for bathing 
and washing purpose. Where piped water supply is available, supply shall be at stand posts and 
where  the supply  is  from wells or  river,  tanks which may be of metal or masonry, shall be 
provided. The contractor(s) shall also at his/their own cost make arrangements for laying pipe 
lines for water supply to his/their labour camp from the existing mains wherever available, and 
shall pay all fees and charges therefore. 

 
IV)   The site selected for the camp shall be high ground, removed from jungle. 
 
 
V)   Disposal of Excreta – The contractor(s) shall make necessary arrangements for the disposal of 

excreta  from  the  latrines  by  trenching  or  incineration  which  shall  be  according  to  the 
requirements  laid down by  the  Local Health Authorities.  If  trenching or  incineration  is not 
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allowed, the contractor(s) shall make arrangements for the removal of the excreta through the 
Municipal Committee/authority and inform it about the number of labourers employed so that 
arrangements may be made by such Committee/authority for the removal of the excreta. All 
charges  on  this  account  shall  be  borne  by  the  contractor  and  paid  direct  by  him  to  the 
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case 
of dry system. 

 
Vi)   Drainage – The contractor(s) shall provide efficient arrangements  for draining away Sullage 

water so as to keep the camp neat and tidy. 
 
VII)   The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers. 
 
VIII)   Sanitation – The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical Authorities. 
 
CLAUSE 19 I 
 
The Engineer‐in‐Charge may require the contractor to dismiss or remove from the site of the work any 
person or persons in the contractor’s employ upon the work who may be incompetent or misconduct 
himself and the contractor shall forthwith comply with such requirements.  
 
CLAUSE 19 J 
 
It shall be the responsibility of the contractor to see that the building under construction is not occupied 
by anybody unauthorizedly during construction, and  is handed over to the Engineer‐in‐Charge with 
vacant possession of complete building.  If such building though completed  is occupied  illegally then 
the Engineer‐in‐Charge shall have the option to refuse to accept the said building / buildings  in that 
position. Any delay  in acceptance on this account will be treated as the delay in completion and for 
such delay, a  levy up to 5% of tendered value of work may be  imposed by the   Engineer‐in‐Charge 
whose decision shall be final both with regard to the justification and quantum and be binding on the 
contractor. 
 
However, the Engineer‐in‐Charge, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
 
CLAUSE 19 K 
Employment of Skilled / Semi Skilled Workers – 
 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are qualified and 
possess  certificate  in  particular  trade  from  CPWD  Training  Institute  /  Industrial  Training 
Institute/National Institute of construction Management and Research (NICMAR) / National Academy 
of  Construction,  CIDC  or  any  similar  reputed  and  recognized  Institute  managed/certified  by 
State/Central Government. The number of such qualified tradesmen shall not be less than 20% of total 
skilled/semi skilled workers required in such trade at any stage of work. The contractor shall submit 
number of man days required in respect of each trade, its scheduling and the list of qualified tradesmen 
along  with  requisite  certified  from  recognized  Institute  to  Engineer‐in‐Charge  for  approval. 
Notwithstanding such approval,  if the tradesmen are  found to have  inadequate skill to execute the 
work of respective trade, the contractor shall substitute such tradesmen within two days of written 
notice from Engineer‐in‐Charge. Failure on the part of contractor to obtain approval of Engineer‐in‐
Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at 
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the rate of Rs.100 per such tradesmen per day. Decision of Engineer‐in‐Charge as to whether particular 
tradesmen possess requisite skill and amount of compensation  in case of default shall be  final and 
binding. 
 
Provided always, that the provisions of this Clause shall not be applicable for works with estimated cost 
put to tender being less than Rs. 5 crores.   
 
 CLAUSE 19L  
Registration with EPFO and ESIC  
 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 
contractor. These contributions on the part of the employer paid by the contractor shall be reimbursed 
by the Engineer‐in‐charge to the contractor on actual basis.  
 
CLAUSE 20:   
Minimum Wages Act to be complied with:  
 
The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 
Labour (Regulation & Abolition) Act, 1970, amended from time to time and rules framed there under 
and other labour laws affecting contract labour that may be brought into force from time to time. 
 
CLAUSE 21: 
Work not to be sublet.  Action in case of insolvency ‐ 
 
The Contract shall not be assigned or sublet without the written approval of the Engineer‐in‐Charge. 
And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt to do 
so, or  if any bribe, gratuity, gift,  loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised  or offered by the contractor, or any of his servants or 
agent to any public officer or persons in the employ of  IISER PUNE in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or indirectly interested 
in the contract, the Engineer‐in‐Charge  on behalf of the Director IISER PUNE shall have power to adopt 
the courses specified in Clause 3 hereof in the interest of  IISER PUNE and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall ensue.  
 
 
 
CLAUSE 22 : 
 
All  sums  payable  by way  of  compensation  under  any  of  these  conditions  shall  be  considered  as 
reasonable compensation to be applied to the use of IISER PUNE without reference to the actual loss 
or damage sustained and whether or not any damage shall have been sustained. 
CLAUSE 23 : 
Changes in  Firm’s Constitution to be Intimated ‐ 
 
Where the Contractor is a partnership firm, the previous approval in writing of the Engineer‐in‐Charge 
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 
individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be 
obtained before the Contractor enters into any partnership agreement where under the partnership 
firm would have  the  right  to carry out  the works hereby undertaken by  the contractor.  If previous 
approval  as  aforesaid  is  not  obtained,  the  contract  shall  be  deemed  to  have  been  assigned  in 
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contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall 
ensue as provided in the said Clause 21. 
 
CLAUSE 24 :  
 
All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respects of the Engineer‐in‐Charge who shall be entitled to direct at what point or points 
and in what manner they are to be commenced, and from time to time carried on.   
 
CLAUSE 25 :  
Settlement of Disputes & Arbitration ‐   
 
Except where otherwise provided in the contract, all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions here‐in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever  in any way arising out of or  relating  to  the  contract, designs, drawings,  specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution 
or failure to execute the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter :‐ 
 
i)If either party considers any work demanded of or denied to it to be outside the requirements of the 
contract, or disputes any drawings, record or decision given  in writing by the Engineer‐in‐Charge or 
contractor on any matter in connection with or arising out of the contract or carrying out of the work, 
to be unacceptable, it shall promptly within 15 days request the Dispute Redressal Committee ( DRC)  
IISER, PUNE shall give the opposing party two weeks for a written response and holding not more than 
three hearing gives  its decisions within 60 days  from  the  receipt of  appeal  from either party. The 
constitution of Dispute Redressal Committee ( DRC)  IISER, PUNE shall be as Indicated in Schedule “C”. 
If the Dispute Redressal Committee (DRC)    IISER, PUNE fails to give  its decision within the aforesaid 
period or any party is dissatisfied with the decision of Dispute Redressal Committee ( DRC) , the either 
party may within period of 30 days from the receipt of the decision of the Dispute Redressal Committee 
( DRC), give notice to the   Chairman, Building and Works Committee, IISER, PUNE for appointment of 
arbitrator on prescribed proforma as per Appendix XV,  failing which  the said decision shall be  final 
binding and conclusive and not referable to adjudication by the arbitrator. It is a term of contract that 
each party invoking arbitration must exhaust the aforesaid mechanism of settlement of claims/disputes 
prior to invoking arbitration. Provided that no party shall be represented before the Dispute Redressal 
Committee ( DRC) by an advocate/legal counsel etc. 
 
ii)  Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above, 
disputes  or  difference  shall  be  referred  for  adjudication  through  arbitration  by  a  sole  arbitrator 
appointed by the Chairman, Building and Works Committee, IISER PUNE, If the arbitrator so appointed 
is  unable  or  unwilling  to  act  or  resigns  his  appointment  or  vacates  his  office  due  to  any  reason 
whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each such dispute along with the notice for appointment of arbitrator and giving 
reference to the rejection by the Chairman, Building and Works Committee, IISER PUNE of the appeal. 
 
It is also a term of this contract that no person, other than a person appointed by such The Chairman, 
Building and Works Committee,  IISER PUNE or, as aforesaid, should act as arbitrator and  if  for any 
reason that is not possible, the matter shall not be referred to arbitration at all.  
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It is also a term of this contract that if the contractor does not make any demand for appointment of 
arbitrator  in  respect  of  any  claims  in writing  as  aforesaid within  3  (three)  years  of  receiving  the 
intimation  from  the  Engineer‐in‐Charge  that  the  final  bill  is  ready  for  payment,  the  claim  of  the 
contractor shall be deemed to have been waived and absolutely barred and the IISER PUNE shall be 
discharged and released of all liabilities under the contract in respect of these claims. 
 
The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation 
Act, 1996 (26 of 1996) or any statutory modifications or re‐enactment thereof and the rules made there 
under and for the time being in force shall apply to the arbitration proceeding under this clause. 
 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred 
to him by the appointing authority and give separate award against each dispute and claim referred to 
him and  in all  cases where  the  total amount of  the  claims by any party exceeds Rs.1,00,000/‐  the 
arbitrator shall give reasons for the award. 
 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally 
by both the parties. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The cost of the reference 
and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and 
fix or settle the amount of costs to be so paid. 
 
CLAUSE 26  
Contractor to Indemnify IISER PUNE against Patent Rights ‐ 
 
The Contractor shall fully indemnify and keep indemnified the Director IISER PUNE against   any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action brought against  IISER PUNE 
in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof and 
the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the  Director 
IISER PUNE if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer‐in‐Charge  in this behalf. 
 
CLAUSE 27  :  
Lump sum Provisions in Tender ‐ 
 
When the estimate on which a tender is made includes lump sum in respect of parts of the work, the 
contractor shall be entitled to payment in respect of the items of work involved or the part of the work 
in question at the same rates as are payable under this contract for such  items, or if the part of the 
work  in  question  is  not,  in  the  opinion  of  the  Engineer‐in‐Charge  payable  of measurement,  the 
Engineer‐in‐Charge may at his discretion pay the lump sum amount entered in the estimate, and the 
certificate in writing of the Engineer‐in‐Charge shall be final and conclusive against the contractor with 
regard to any sum or sums payable to him under the provisions of the clause. 
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CLAUSE 28 :  
Action Where no Specifications are Specified ‐  
 
In case of any class of work for which there is no such specifications as referred to in Clause 11, such 
work shall be carried out in accordance with the Bureau of Indian Standard Specifications. In case there 
are  no  such  specifications  in  Bureau  of  Indian  Standards,  the  work  shall  be  carried  out  as  per 
Manufacturer’s Specifications,  In case  there are no such specifications as required above, the work 
shall  be  carried  out  in  all  respects  in  accordance  with  the  instructions  and  requirements  of  the 
Engineer‐in‐Charge.   
 
CLAUSE 29 :  With‐Holding and Lien in Respect of Sums Due from Contractor:  
 
(i)   Whenever any  claim or  claims  for payment of a  sum of money arises out of or under  the 

contract or against the contractor, the Engineer‐in‐Charge or the  IISER PUNE shall be entitled 
to withhold and also have a  lien  to  retain  such  sum or  sums  in whole or  in part  from  the 
security,  if any deposited by the contractor and  for the purpose aforesaid, the Engineer‐in‐
Charge or the  IISER PUNE shall be entitled to withhold the security deposit, if any, furnished 
as the case may be and also have a lien over the same pending finalisation or adjudication of 
any such claim. In the event of the security being insufficient to cover the claimed amount or 
amounts or if no security has been taken from the contractor, the Engineer‐in‐Charge or the  
IISER PUNE shall be entitled to withhold and have a lien to retain to the extent of such claimed 
amount or amounts referred to above, from any sum or sums found payable or which may at 
any time thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer‐in‐Charge of the  IISER PUNE or any contracting person through the 
Engineer‐in‐Charge pending finalisation of adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above by the Engineer‐in‐Charge or  IISER PUNE will be kept withheld 
or retained as such by the Engineer‐in‐Charge or    IISER PUNE till the claim arising out of or 
under  the  contract  is  determined  by  the  arbitrator  (if  the  contract  is  governed  by  the 
arbitration clause) by the competent court, as the case may be and that the contractor will 
have  no  claim  for  interest  or  damages  whatsoever  on  any  account  in  respect  of  such 
withholding or retention under the  lien referred to   above and duly notified as such to the 
contractor.   For  the purpose of  this clause, where  the contractor  is a partnership  firm or a 
limited company, the Engineer‐in‐Charge or the IISER PUNE shall be entitled to withhold and 
also have a lien to retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner/  limited company as the case may be, whether  in his 
individual capacity or otherwise. 

 
(ii)   IISER PUNE shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract etc. to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract 
or any work claimed to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over‐payment and it shall be 
lawful for  IISER PUNE to recover the same from him in the manner prescribed in sub‐Clause (i) 
of this Clause or in any other manner legally permissible; and if it is found that the contractor 
was paid less than what was due to him under the contract in respect of any work executed by 
him under  it,  the amount of such under payment shall be duly paid by    IISER PUNE  to  the 
contractor, without any interest thereon whatsoever. 
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Provided  that  the  IISER  PUNE  shall  not  be  entitled  to  recover  any  sum  overpaid,  nor  the 
contractor shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Engineer‐in‐Charge or the Director IISER PUNE on the one hand and 
the contractor on the other under any term of the contract permitting payment for work after 
assessment by the Engineer‐in‐Charge or the Director IISER PUNE. 

 
CLAUSE 29A : 
Lien in Respect of Claims in other Contracts 
 
Any sum of money due and payable to the contractor (including security deposit returnable to him) 
under the contract may be  withheld or retained by way of lien by the Engineer‐in‐Charge or the  IISER 
PUNE or any other contracting person or persons through Engineer‐in‐Charge against any claim of the 
Engineer‐in‐Charge or  IISER PUNE or  such other person or persons in respect of payment of a sum of 
money arising out of or under any other contract made by the contractor with the Engineer‐in‐Charge 
or the  IISER PUNE or with such other person or persons. 
 
It is an agreed term of the contract that the sum of money so withheld or retained under this Clause 
by the Engineer‐in‐Charge or the  IISER PUNE will be kept withheld or retained as such by the Engineer‐
in‐Charge or  IISER PUNE or till his claim arising out of the same contract or any other contract is either 
mutually settled or determined by the Arbitration Clause or by the competent court, as the case may 
be and that the contractor shall have no claim for interest or damages whatsoever on this account or 
on any other ground in respect of any sum of money withheld or retained under this Clause and duly 
notified as such to the contractor.  
 
CLAUSE 30 : 
Unfiltered Water Supply 
 
The Contractor(s) shall make his/ their own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions.    
 
i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of 
the Engineer‐in‐Charge. 
 
ii) The Engineer‐in‐Charge shall make alternative arrangements for supply of water at the risk and cost 
of contractor(s)  if the arrangements made by the contractor(s) for procurement of water are  in the 
opinion of the Engineer‐in‐Charge, unsatisfactory. 
 
CLAUSE 31 
Departmental Water Supply, if Available   
 
Water  if  available may  be  supplied  to  the  contractor  by  the  department  subject  to  the  following 
conditions:‐ 
 
(i) The water charges @ 1% shall be recovered on gross amount of the work done. 
 
(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of pipelines 
from existing main of source of supply. 
 
(iii)  The  Department  do  not  guarantee  to maintain  uninterrupted  supply  of water  and  it will  be 
incumbent on the contractor(s) to make alternative arrangements for water at his/ their own cost in 
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the event of any temporary break down in the IISER PUNE water main so that the progress of his/their 
work  is  not  held  up  for want  of water. No  claim  of  damage  or  refund  of water  charges will  be 
entertained on account of such break down.         
CLAUSE 32:    
Alternate Water Arrangements 
 
i) Where there is no piped water supply arrangement and the water is taken by the contractor from 
the wells  or  hand  pump  constructed  by  the  IISER  PUNE,  no  charge  shall  be  recovered  from  the 
contractor on that account. The contractor shall, however, draw water at such hours of the day that it 
does not interfere with the normal use for which the hand pumps and wells are intended. He will also 
be responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable  from him.       The Engineer‐in‐Charge shall be  the  final authority  to determine  the cost 
recoverable from the contractor on this account and his decision shall be binding on the contractor. 
 
ii) The contractor shall be allowed to construct temporary wells in IISER PUNE land for taking water for 
construction  purposes  only  after  he  has  got  permission  of  the  Engineer‐in‐Charge  in writing.   No 
charges shall be recovered from the contractor on this account, but the contractor shall be required to 
provide necessary safety arrangements to avoid any accidents or damage to adjacent buildings, roads 
and service lines. He shall be responsible for any accidents or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to  its original condition after the 
wells are dismantled on completion of the work. 
 
CLAUSE 33 :  
Return of Surplus Materials 
 
Notwithstanding  anything  contained  to  the  contrary  in  this  contract, where  any materials  for  the 
execution of the contract are procured with the assistance of  IISER PUNE either by  issue from  IISER 
PUNE stocks or purchase made under orders or permits or licenses issued by IISER PUNE, the contractor 
shall hold the said materials economically and solely for the purpose of the contract and not dispose 
of them without the written permission of the IISER PUNE and return, if required by the Engineer‐in‐
Charge, all surplus or unserviceable materials that may be  left with him after the completion of the 
contract or at its termination for any reason whatsoever on being paid or credited such price as the 
Engineer‐in‐Charge  shall determine having due  regard  to  the  condition of  the materials. The price 
allowed to the contractor however shall not exceed the amount charged to him excluding the element 
of storage charges. The decision of the Engineer‐in‐Charge shall be final and conclusive. In the event of 
breach of the aforesaid condition, the contractor shall in addition to throwing himself open to action 
for contravention of the terms of the license or permit and/or for criminal breach of trust, be liable to 
IISER PUNE  for all moneys, advantages or profits resulting or which  in the usual course would have 
resulted to him by reason of such breach. 
 
CLAUSE 34 : 
Employment of Technical Staff and Employees 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
 
(i) The contractor shall provide all necessary superintendence during execution of  the work and all 
along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 
The  contractor  shall  immediately  after  receiving  letter  of  acceptance  of  the  tender  and  before 
commencement of the work, intimate in writing to the Engineer‐in‐Charge, the name(s), qualifications, 
experience,  age,  address(s)  and other particulars  along with  certificates, of  the principal  technical 
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representative to be in charge of the work and other technical representative(s) who will be supervising 
the  work. Minimum  requirement  of  such  technical  representative(s)  and  their  qualifications  and 
experience shall not be lower than specified in Special Condition of contract. The Engineer‐in‐Charge 
shall within 3 days of receipt of such communication intimate in writing his approval or otherwise of 
such a representative(s) to the contractor. Any such approval may at any time be withdrawn and  in 
case of such withdrawal, the contractor shall appoint another such representative(s) according to the 
provisions of this clause. Decision of the tender accepting authority shall be final and binding on the 
contractor  in  this  respect.  Such  a  principal  technical  representative  and  other  technical 
representative(s)  shall  be  appointed  by  the  contractor  soon  after  receipt  of  the  approval  from 
Engineer‐in‐Charge and shall be available at site before start of work. 
 
All  the provisions applicable  to  the principal  technical  representative under  the Clause will also be 
applicable  to  other  technical  representative(s).  The  principal  technical  representative  and  other 
technical representative(s) shall be present at the site of work for supervision at all times when any 
construction activity is in progress and also present himself/themselves, as required, to the Engineer‐
in‐Charge and/or his designated representative to take instructions. Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have the same force 
as if these have been given to the contractor. The principal technical representative and other technical 
representative(s) shall be actually available at site fully during all stages of execution of work, during 
recording/checking/test  checking  of measurements    of  works  and  whenever  so  required  by  the 
Engineer‐in‐Charge and shall also note down instructions conveyed  by the Engineer‐in‐Charge or his 
designated representative(s) in the site order book and shall affix his/their signature in token of noting 
down  the  instructions  and  in  token  of  acceptance  of measurements,  checked measurements/test 
checked measurements. The representative(s) shall not  look after any other work. Substitutes, duly 
approved by Engineer‐in‐Charge of the work in similar manner as aforesaid shall be provided in event 
of absence of any of the representative(s) by more than two days. 
 
If  the  Engineer‐in‐Charge, whose decision  in  this  respect  is  final  and binding on  the  contractor,  is 
convinced that no such technical representative(s)    is/are effectively appointed or  is/are effectively 
attending or fulfilling the provision of this Clause, a recovery (non‐refundable) shall be effected from 
the contractor as specified in Schedule `C’ and the decision of the Engineer‐in‐Charge as recorded in 
the site order book shall be final and binding on the contractor. Further if the contractor fails to appoint 
suitable  technical Principal  technical representatives and/or other technical  representative(s) and  if 
such appointed persons are not effectively present or are absent by more than two days without duly 
approved  substitute or do not discharge  their  responsibilities  satisfactorily,  the Engineer‐in‐Charge 
shall have full powers to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the delay so caused 
to the work. The contractor shall submit a certificate of employment of the technical representative(s) 
(in the form of copy of Form‐16 or CPF deduction issued to the Engineers employed by him) along with 
every on account bill/ final bill and shall produce evidence if at any time so required by the Engineer‐
in‐Charge. 
 
ii) The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give 
proper supervision to the work. 
 
The contractor shall provide and employ skilled, semiskilled and unskilled  labour as  is necessary  for 
proper and timely execution of the work. 
 
The Engineer‐in‐Charge shall be at liberty to object to and require the contractor to remove from the 
works  any  person who  in  his  opinion misconduct  himself,  or  is  incompetent  or  negligent  in  the 
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performance of his duties or whose employment is otherwise considered by the Engineer‐in‐Charge to 
be undesirable. Such person shall not be employed again at works site without the written permission 
of  the  Engineer‐in‐Charge  and  the  persons  so  removed  shall  be  replaced  as  soon  as  possible  by 
competent substitutes. 
CLAUSE 35 : Levy/Taxes Payable by Contractor 
 
i)   GST, building and other construction worker welfare cess or any other cess/ tax in respect of 

this contract shall be payable by the contractor and Government shall not entertain any claim 
whatsoever in this respect.  

 
 ii)   The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. 
 
 iii)   If pursuant  to or under any  law, notification or order any royalty, cess or  the  like becomes 

payable by the  IISER PUNE and does not any time become payable by the contractor to the 
State Government. Local authorities in respect of any material used by the contractor in the 
works then in such a case, it shall be lawful to the IISER PUNE and it will have the right and be 
entitled  to  recover  the  amount  paid  in  the  circumstances  as  aforesaid  from  dues  of  the 
contractor.  

 
CLAUSE 36:  
Conditions for Reimbursement of Levy/ Taxes if levied after receipt of Tenders     
 
i)   All  tendered  rates  shall  be  inclusive  of  all  taxes  and  levies  (including GST)  payable  under 

respective statutes. However, pursuant to the Constitution (46th Amendment Act, 1982), if any 
further tax or levy is imposed by Statute, after the last stipulated date for the receipt of tender 
including extensions if any and the contractor thereupon necessarily and  properly pays such 
taxes/ levies, the contractor shall be reimbursed the amount so paid,  provided such payments, 
if any,  is not,  in the opinion of the   Director  IISER PUNE    (whose decision shall be  final and 
binding on the contractor) attributable to delay in execution of work within the control of the 
contractor. 

 
ii)   The contractor shall keep necessary books of accounts and other documents for the purpose 

of  this  condition  as may  be  necessary  and  shall  allow  inspection  of  the  same  by  a  duly 
authorized representative of the IISER PUNE and/or the Engineer‐in‐Charge and further shall 
furnish such other information/ document as the Engineer‐in‐Charge may require from time to 
time.  

 
iii)   The contractor shall, within a period of 30 days of the  imposition of any such further tax or 

levy, pursuant to the Constitution  (Forty Sixth Amendment) Act 1982, give a written notice 
thereof to the Engineer‐in‐Charge that the same is given pursuant to this condition, together 
with all necessary information relating thereto. 

 
CLAUSE 37 : 
Termination of Contract on Death of Contractor 
 
Without prejudice  to any of  the  rights or  remedies under  this  contract,  if  the  contractor dies,  the 
Engineer‐in‐charge on  behalf  of  the Director  IISER  PUNE  shall  have  the  option  of  terminating  the 
contract without compensation to the contractor. 
 
CLAUSE 38 : 
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If Relative Working in  IISER PUNE then the Contractor not Allowed to Tender 
 
The contractor shall not be permitted to tender for works in the  IISER PUNE  responsible for award and 
execution of contracts in which his near relative is posted as  Accountant or as an Officer in any capacity 
between  the  grades of  the    Engineer‐in‐Charge  and  Junior  Engineer  (both  inclusive). He  shall  also 
intimate the names of persons who are working with him in any capacity or are subsequently employed 
by him and who are near relatives to any Officer in IISER or in the Ministry of HRD. Any breach of this 
condition  by  the  contractor  would  render  him  liable  to  be  removed  from  the  approved  list  of 
contractors of this IISER PUNE. If however the contractor is registered in any other department, he 
shall be debarred from tendering in IISER PUNE of this condition. 
NOTE:  By the term “near relatives” is meant wife, husband, parents and grandparents, children and 
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in‐laws. 
 
CLAUSE 39:  
No Gazetted Engineer to Work as Contractor within One Year of Retirement. 
 
No Engineer of  gazetted  rank or other  gazetted officer employed  in engineering or  administrative 
duties in an engineering department of the Government of India shall work as a contractor or employee 
of a contractor for a period of; one years after his retirement from government service without the 
previous permission of Government of India in writing.  This contract is liable to be cancelled if either 
the contractor or any of his employees is found at any time to be such a person who had not obtained 
the permission of Government of India as aforesaid, before submission of the tender or engagement 
in the contractor’s service, as the case may be.  
 
CLAUSE 40:  
Compensation During Warlike Situations 
 
The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 
temporary buildings and other things connected therewith shall be at the risk of the contractor until 
the work  has  been  delivered  to  the  Engineer‐in‐Charge  and  a  certificate  from  him  to  that  effect 
obtained.  In the event of the work or any materials properly brought to the site for incorporation in 
the work being damaged or destroyed in consequence of hostilities or warlike operation, the contractor 
shall when ordered (in writing) by the Engineer‐in‐Charge to remove any debris from the site, collect 
and properly stack or remove in store all serviceable materials  salvaged from the damaged work and 
shall be paid at the contract rates in accordance with the provision of this agreement for the work of 
clearing  the site of debris, stacking or  removal of serviceable material and  for  reconstruction of all 
works ordered by the Engineer‐in‐Charge, such payments being in addition to compensation up to the 
value of the work originally executed before being damaged or destroyed and not paid for.  In case  of 
works  damaged  or  destroyed  but  not  already measured  and  paid  for,  the  compensation  shall  be 
assessed by Engineer‐in‐Charge up to Rs.5000/‐ and by the Director IISER PUNE concerned for a higher 
amount.  The contractor shall be paid for the damages/ destruction suffered and for the restoring the 
material at the rate based on analysis of rates tendered for  in accordance with the provision of the 
contract.  The certificate of the Engineer‐in‐Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this contract. 
 
Provided always that no compensation shall be payable for any  loss  in consequence of hostilities or 
warlike operations(a)   unless  the  contractor had  taken  all  such precautions  against  air  raid  as  are 
deemed necessary by the A.R.P. Officers or the Engineer‐in‐Charge.  (b) for any material etc. not on the 
site of the work or for any tools, plant, machinery scaffolding, temporary building and other things not 
intended for the work.  
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In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by the Engineer‐in‐Charge. 
 
 
CLAUSE 41:  
Apprentices Act Provisions to be complied with  
 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders 
issued there under from time to time.  If he fails to do so, his failure will be a breach of the contract 
and  the Engineer‐in‐Charge may  in his discretion, cancel  the contract.   The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of the said 
Act. 
 
 
CLAUSE 42:  
Release of Security Deposit after Labour Clearance. 
 
Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate 
from the Labour Officer.  As soon as the work is virtually complete the contractor shall apply for the 
clearance certificate to the Labour Officer under intimation to the Engineer‐in‐Charge.   The Engineer‐
in‐Charge, on receipt of the said communication, shall write to the Labour Officer to  intimate  if any 
complaint is pending against the contractor in respect of the work. If no complaint is pending, or record 
till after 3 months after completion of the work and/ or no communication is received from the Labour 
Officer to this effect till six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 
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(iv) SAFETY CODE 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 
safely from ladders.  When a ladder is used an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and hand‐
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper 
than ¼ to 1 (1/4 horizontal and 1 vertical) 

 
2. Scaffolding of staging more than 3.6m (12 ft) above the ground or floor, swung or suspended 

from an overhead support or erected with stationery support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends there of with only such opening as may be necessary for the delivery of materials.  
Such scaffolding or staging shall be so fastened as to prevent if from swaying from the building 
or structure. 

 
3. Working platform,  gangways and stairways should be so  constructed that they should not 

sag unduly or unequally, and if the height of the platform or the  gangway or the stairway is 
more than 3.6 (12ft) above ground level  or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90cm (3ft). 

 
5. Safe means of access shall be provided to all working platforms and other working places.  

Every ladder shall be securely fixed.  No portable single ladder shall be  over 9m (30ft) in length 
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½”) 
for  ladder up to and  including 3m (10ft)  in  length.   For  longer  ladders this width should be 
increased at least ¼” for each additional 30cm (1foot) of length.  Uniform step spacing of not 
more than 30cm shall be kept.  Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as 
to cause danger or inconvenience to any person or the public.  The contractor shall provide  
all necessary fencing and lights to protect the public from accident and shall be bound to bear 
the expenses of defense of every suit, action or other proceedings at law that may be brought 
by any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such 
person or which may, with the consent of the contractor, be paid to compensate any claim by 
any such person. 
 

6. Excavation and Trenching  ‐   All  trenches 1.2m  (4ft) or more  in depth, shall at all  times be 
supplied with the least one ladder for each 30m (100ft) in length or fraction thereof Ladder  
shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of the ground.  
The side of the trenches which are 1.5m (5ft) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.  
The excavated materials shall not be placed within 1.5m (5ft) of the edges of the trench or 
half of the depth of the trench whichever is more.  Cutting shall be done from top to bottom.  
Under no circumstances undermining or undercutting shall be done.  
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7. Demolition – Before any demolition work is commenced and also during the progress of the 
work, 
 

   i)  All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

 
ii)  No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
 
iii)   All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding.  No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

   
   iv)         Wire mesh netting to be provided for dismantling areas.   
   
8. All necessary personal safety equipment as considered adequate by the Engineer‐in‐Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition  suitable  for  immediate use,  and  the  contractor  should  take  adequate  steps  to 
ensure proper use of equipment by those concerned.   The following safety equipment shall 
invariably  be provided : 

 
  i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

ii)  Those  engaged  in white washing  and mixing  or  stacking  of  cement  bags  or  any 
material which is injurious to the eyes shall be provided with protective goggles. 

 
                iii)  Those engaged  in welding works  shall be provided with welder’s protective eye‐

shields and helmets. 
 

 iv).  Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
v).  When workers are employed  in sewers and manholes, which are  in active use, the 

contractor shall ensure that the manholes are opened and ventilated at least for an 
hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or boards to prevent accident to the public.  In addition, the contractor shall ensure 
that the following safety measure is adhered to: 

 
a).  Entry for workers into the line shall not be allowed except under supervision 

of the Engineer‐in‐Charge or any other Higher officer. 

 
b).  At least 5 to 6 manholes upstream and downstream should be kept open for 

at least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 
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c).  Before entry presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes color in the presence  of such  gases and gives 
indication of their presence. 

 
d).  Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole.  In case, no Oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

 
e).  Safety belt with rope should be provided to the workers.  While working inside 

the manholes such rope should be handled by two men standing outside to 
enable him to be pulled out during emergency. 

 
f).  The area  should be barricaded or cordoned of by  suitable means  to avoid 

mishaps of any kind.   Proper warning signs should be displayed for the safety 
of the public whenever cleaning works are undertaken during night or day. 

 
g).  No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 
 

h).  The malba obtained on account of cleaning of blocked manholes and sewer 
lines  should  be  immediately  removed  to  avoid  accidents  on  account  of 
slippery nature of the malba. 

 
i).  Workers should not be allowed to work inside the manhole continuously.   He 

should be given rest intermittently.   The Engineer‐in‐Charge may decide the 
time up to which a worker may be allowed to work continuously  inside the 
manhole. 

 
j).  Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 
k).  Air‐blowers  should  be  used  for  flow  of  fresh  air  through  the manholes.  

Whenever called  for portable air blowers are recommended  for ventilating 
the manholes.     The Motors  for  these shall be vapour proof and of  totally 
enclosed type.  Non sparking gas engines also could be used but they should 
be placed at  least 2 metres away  for the opening and on the  leeward side 
protected  from wind  so  that  they will  not  be  a  source  of  friction  on  any 
inflammable gas that might be present. 

 
l).  The workers engaged for cleaning the manholes/ sewers should be properly 

trained before allowing to work in the manhole. 
 

m).  The workers shall be provided with Gumboots or non sparking shoes bump 
helmets  and  gloves  non  sparking  tools  safety  lights  and  gas  masks  and 
portable air blowers (when necessary).   They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines. 

 
n).  Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 
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o).  If a man received a physical  injury, he should be brought out of  the sewer 
immediately and adequate medical aid should be provided to him. 

 
p).  The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer‐in‐Charge regarding the steps to be 
taken in this regard in an individual case well be final. 

 
vi).  The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form.  Wherever men above the 
age of 18 are employed on the work of lead painting, the following precaution should 
be taken:‐ 

 
a).  No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
 

b).  Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scraped. 

 
c).  Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and 
on the cessation of work. 

 
9. An additional Clause (viii) (i) of Safety Code (iv) the Contractor shall not employ women and 

man below the age of 18 on the work of painting with product containing lead in any form.  
Wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use : 

 
i).  While lead, sulphate of  lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 
 
ii).  Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of spray. 
 
iii).  Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 
 
iv).  Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 
 
v).  Overall shall be worn by working painters during the whole of working period. 
 
vi)  Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
 
vii)  Cases of  lead poisoning and suspected  lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of Institute. 
 
viii)  Institute may require, when necessary medical examination of workers. 
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ix)  Instruction with  regard  to  special hygienic precautions  to be  taken  in  the painting 
trade shall be distributed to working painters. 

 
10. When  the  work  is  done  near  any  place  where  there  is  risk  of  drowning,  all  necessary 

equipment  should  be  provided  and  kept  ready  for  use  and  all  necessary  steps  taken  for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work.  

 
11. Use of hoisting machines and tackle including their attachment, anchorage and supports shall 

conform to the following  standards or conditions :‐ 
 

i).  a).   These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good working 
order.  

 

  b).  Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects. 

 

ii).  Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person  under  the  age  of  21  years  should  be  in  charge  of  any  hoisting machine 
including any scaffolding winch or give signals to operator. 

 

iii).  In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension the safe working load shall be 
ascertained by  adequate means.    Every hoisting machine  and  all  gear  referred  to 
above  shall  be plainly marked with  the  safe working  load.      In  case of  a hoisting 
machine having a variable safe working load each safe working load and the condition 
under which it is applicable shall be clearly indicated.  No part of any machine or any 
gear referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 

 

iv).  In case of IISER PUNE machines, the safe working load shall be notified by the Electrical 
Engineer‐in‐charge. As regards contractor’s machines the contractors shall notify the 
safe working load of the machine to the Engineer‐in‐Charge whenever he brings any 
machinery  to  site  of work  and  get  it  verified  by  the  Electrical  Engineer‐in‐Charge 
concerned. 

  

12. Motors,  gearing,  transmission,  electric  wiring  and  other  dangerous  parts  of  hoisting 
appliances  should  be  provided  with  efficient  safeguards.    Hoisting  appliances  should  be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load.  Adequate precautions should be taken to reduce to the minimum the risk of any part of 
a suspended load becoming accidentally displaced.   When workers are employed on electrical 
installations, which  are  already  energized,  insulating mats,  and wearing  apparel,  such  as 
gloves, sleeves and boots and may be necessary should be provided.   The worker should not 
wear  any  rings, watches  and  carry  keys or other materials which  are  good  conductors of 
electricity. 

 



 
 

 

113 
 

13. All  scaffolds,  ladders  and  other  safety  devices  mentioned  or  described  herein  shall  be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place of work spot.  The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer 
or Engineer‐in‐Charge or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15) there is nothing  in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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(v)  MODEL  RULES  FOR  THE  PROTECTION  OF  HEALTH  AND  SANITARY  ARRANGMENTS  FOR 
WORKERS EMPLOYED BY CONTRACTORS FOR THIS WORK.  

 
1. APPLICATION 
 

The rules shall apply to all buildings and construction works in which twenty or more workers 
are ordinarily employed or are proposed to be employed in any day during the period which 
the contract work is in progress. 

 
2. DEFINITION 

 
  Work  place  means  a  place  where  twenty  or  more  workers  are  ordinarily  employed  in 

connection with construction work on any day during the period during which the contract 
work is in progress. 

 
3.  FIRST‐AID FACILITIES 
 

(i) At every work place there shall be provided and maintained, so as to be easily  accessible 
during working hours, First –aid boxes at the rate of not less than one box for 150 contract 
labour or part  thereof ordinarily employed. 

 
(ii)The First‐aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment:‐ 

 
(a) For work places in which the number of contract labour employed does not exceed 50.  

 
  Each first‐aid box shall contain the following equipment: 
 

1. 6 small sterilized dressings. 

2. 3 medium size sterilized dressings 

3. 3 large size sterilized dressings 

4. 3 large burn dressings 

5. 1(30ml) bottle containing a two percent alcoholic solution of iodine 

6. 1(30ml) bottle containing salvolatile having dose and mode of administration indicated on 
the label. 

7. 1 Snakebite lancet. 

8. 1(30ml) bottle of potassium permanganate crystals. 

9. 1 Pair scissors. 

10. 1 copy of first aid leaflet issued by the Director General, Factory Advice Service and Labour 
Institutes, Government of India. 

11. 1 Bottle containing 100 Tablets (Each of 5 gms) of asprin. 

12. Ointment for burns. 

13. A Bottle of suitable surgical antiseptic solution.   

 
a. For work places in which the number of contract labour exceed 50. 
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 Each first‐aid box shall contain the following equipment: 

1. 12 small sterilized dressings 

2. 6 medium size sterilized dressings 

3. 6 large size sterilized dressings 

4. 6 large size sterilized burn dressings 

5. 6(15 Gms) packets sterilized cotton wool. 

6. 1(60 ml.) bottle containing a two percent alcoholic solution iodine 

7. 1 (60ml.) bottle containing salvolatile having the dose and mode of administration 
indicated on the label. 

8. 1 roll of adhesive plaster 

9. snake bite lancet 

10. 1 (30gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first‐aid leaflet issued by the Director General Factory Advice Service 
and Labour Institutes/ Government of India. 

13. A bottle containing 100 tables (each of 5 gms.) of aspirin 

14. Ointment for burns 

15. A bottle of suitable surgical antiseptic solution.  

 
(iii)  Adequate arrangements shall be made for immediate recoupment of the Equipment 

when necessary. 
 

(iv)   Nothing  except  the  prescribed  contents  shall  be  kept  in  the  First‐aid  box. 
 

(v)  The First‐aid box shall be kept in charge of a responsible person who shall always be 
readily  available  during  the  working  hours  of  the  work  place. 
 

(vi)   A person in charge of the First‐aid box shall be a person trained in First‐aid treatment, 
in the work places where the number of contract labour employed is 150 or more.  

 
(vii) In work places where the number of contract  labour employee  is 500 or more and 

hospital facilities are not available within easy distance from the works.  First‐aid posts 
shall be established and run by a trained compounder.  The compounder shall be on 
duty and shall be available at all hours when the workers are at work.  

 
(viii)   Where work places are situated  in places which are not  towns or cities, a suitable 

motor  transport  shall  be  kept  readily  available  to  carry  injured  person  or  person 
suddenly taken ill to the nearest hospital. 

 
4.  DRINKING WATER 

In  every  work  place,  there  shall  be  provided  and  maintained  at  suitable  places,  easily 
accessible to labour, a sufficient supply of cold water fit for drinking.  
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Where drinking water is obtained from an intermittent public water supply, each work place 
shall be provided with storage where such drinking water shall be stored. 
 
Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution.  Where water has to be drawn from an existing well which 
is within such proximity of  latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn form it for, drinking.  All such wells shall be entirely 
closed in and be provided with a trap door, which shall be dust and waterproof.  

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5.  WASHING FACILITIES 
 

(i) In every work place adequate and suitable facilities for the washing shall be provided 
and maintained for the use of contract labour employed therein . 

 
(ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 
 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6 LATRINES AND URINALS  

 
(i) Latrine shall be provided in every work place on the following scale namely: 

 
(a) Where  female  are  employed,  there  shall  be  at  least  one  latrine  for  every  25 

females. 
 

(b) Where male are employed, there shall be at least one latrine for every 25 males. 
 

Provided that, where the number of males or females exceed 100,it shall be sufficient 
if there is one latrine for 25 males or females as the case may be up to first 100 ,one 
for every 50 thereafter. 

 
(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall    

have proper door and fastening. 
 

(iii) Construction of  latrines: The  inside walls shall be constructed of masonry or some 
suitable heat‐resisting nonabsorbent materials  shall be cement washed  inside and 
outside at least once a year, latrines shall not be of a standard lower than borehole 
system.  

     
(iv) (a)  Where  workers  of both  sexes are employed , there shall be displayed outside    

each   block of latrine and urinal, a notice in the language understood by the majority 
of the workers “For Men only” or “For Women only“ as case may be. 

 
(b)The notice shall also bear the figure of a man or of a woman, as the case may be. 
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(v) There shall be at least one urinal for male workers up to 50 & one for female workers 
up  to  50  employed  at  time,  provided  that where  the  number  of male  or  female 
workmen, as the case may be exceeds 500,it shall be sufficient if there is one urinal 
for every 50 males or  females up to the  first 500 & one  for every one 100 or part 
thereafter. 

 
(vi) (a) The latrines & urinals shall be adequately lighted & shall be maintained in a clean 

& sanitary condition at all times. 
 
(b)Latrines &  urinals  other  than  those  connected with  flush  sewage  system  shall 
comply    with the requirements of the Public Health Authorities. 

 
 (vii)    Water  shall  be  provided  by means  of  tap  or  otherwise  so  as  to  be  conveniently 

accessible in or near the latrines & urinals. 
 

 (viii)     Disposal of excreta:  ‐unless otherwise arranged  for by  the  local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the workplace shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose 
&covering it with a 15 cm. Layer of waste or refuse & then covering it with layer earth 
for a fortnight (when it will turn to manure)   

 
 (ix.)  The Contractor shall at his own expense, carry out all the instructions issued to him 

by  the  Engineer–in‐  Charge  to  effect  proper  disposal  of  night  soil  and    other 
conservancy work in respect of contractor’s workmen or the employees on the site. 
The contractor shall be levied by Municipal or Cantonment Authority for execution of 
such on his behalf. 

 
 
7 PROVISION OF SHELTER DURING REST 
 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour.  The height of each shelter 
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof.  These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft.) per head. 
 
Provided that the Engineer‐in‐Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 
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8 CRECHES 
 

(i) At every work place, at which 20 or more women worker are ordinarily employed, 
there  shall be provided  two  rooms of  reasonable dimensions  for  the use of  their 
children under at the age of six years.  One room shall be used as a play room for the 
children  and  the  other  as  their  bedroom.    The  rooms  shall  be  constructed with 
specifications as per clause 19H (ii) a, b & c. 

 
ii)   The  rooms  shall be provided with  suitable and  sufficient openings  in  for  light and 

ventilation.  There shall be adequate provision of sweepers to keep the places clean. 
 

iii)  The contractor shall supply adequate number of toys and games in the playroom and 
sufficient number of cots and bedding in the bedroom. 

 
iv)        The contractor shall provide one Ayaa to look after the children in the crèche when, 

the number of women workers does not exceed 50 and  two when  the number of 
women workers exceed 50. 

 
v)  The  use  of  the  rooms  earmarked  as  crèches  shall  be  restricted  to  children,  their 

attendants and mothers of the children. 
 

9 CANTEEN 
 
   (i)   In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one hundred 
or more  are  ordinarily  employed  an  adequate  canteen  shall  be  provided  by  the 
contractor for the use of such contract labour. 

 
   (ii)   The canteen shall be maintained by the contractor in an efficient manner. 

 
  (iii)   The canteen  shall consist of at  least a dining hall, kitchen, store  room, pantry and 

washing places separately for workers and utensils. 
 

(iv)  The canteen shall be sufficiently lighted at all times when any person has access to it. 
 

The floor shall be made of smooth and impervious materials and inside walls shall be 
lime‐washed or colure washed at least once in each year. 
  
Provided that the inside walls of the kitchen shall be lime‐washed every four months. 

 
         (vi)  The premises of the canteen shall be maintained in a clean and sanitary condition. 
 
         (vii)   Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 
 

         (viii)  Suitable arrangements shall be made for the collection and disposal of garbage. 
 
          (ix)  The dining hall shall accommodate at a time 30% of the contract labour working at a 

time. 
 
          (x)  The floor area of dining hall excluding the area occupied by the service counter any 

furniture except tables and chairs shall not be less than one square meter (10sft) per 
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diner to be accommodated as per prescribed as prescribed in sub‐Rule 9.   
 
        (xi).    (a) A portion of dining hall and service counter shall be partitioned off and reserved 

for women worker in proportion to their number. 
 
             (b)Washing place for women shall be separate and screened to secured privacy 
 
         (xii)      Sufficient tables stools, chair or benches shall be available for the number of diners to 

be accommodated as prescribed in sub‐Rule9. 
                  
         (xiii)  (a) 1. They shall be provided and maintained sufficient utensils crockery, furniture and any 

other equipment necessary for the efficient running of the canteen              
 
                          2. The furniture utensils and other equipment shall be maintained in a clean &hygienic 

condition. 
                              
       (b) 1. Suitable clean clothes for the employees serving  in the canteen shall be provided 

and maintained. 
 
2.   A service counter, if provided, shall have top of smooth and impervious material. 

 
3.   Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipment. 
 
(xiv)   The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour. 
 
(xv)  The charges for food stuffs, beverages and any other items served in the canteen shall 

be based on ‘No profit, No losses and shall be conspicuously displayed in the canteen. 
 
(xvi)   In arriving at  the price of  foodstuffs, and other article  served  in  the  canteen,  the 

following items shall not be taken in to consideration as expenditure namely. 
     

(a)  The rent of land and building. 
 

(b)  The depreciation and maintenance charges for the building and equipment 
provided for the canteen. 

 
(c)  The  cost  of  purchase,  repairs  and  replacement  of  equipment  including 

furniture, crockery, cutlery and utensils. 
 
(d)  The water charges and other charges incurred for lighting and ventilation. 
 
(e)  The  interest  and  amounts  spent  on  the  provision  and  maintenance 

equipment provided for the canteen. 
 

 (xvii)  The accounts pertaining  to  the canteen shall be audited once every 12 months by 
registered accountants and auditors   

                           
 
 
10.   ANTI MALARIAL PRECAUTIONS:‐ 
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The contractor shall at his own expense, conform to all anti‐ material instructions given to him 
by Engineer –in‐Charge including the filling up of any borrow pits which may have been dug 
by him. 

 
11     The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts       . 
 
12     AMENDMENTS. 

 
Government may, from time to time, add to or amend these rules and issue directions‐it may 
consider  necessary  for  purpose  of  removing  any  difficulty  which  may  arise  in  the 
administration thereof 
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(vi)  Contractor’s Labour Regulations 
 
            
1.        DEFINITIONS 
 

i. Workman  means  any  person  employed  by  IISER  PUNE  or  its  contractor  directly  or 
indirectly through a subcontractor with or without the knowledge of the IISER PUNE to do 
any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire 
or  reward, whether  the  terms of  employment  are  expressed or  implied but does not 
include any person:‐ 

 
a) Who is employed mainly in a managerial or administrative capacity : or 

 
b)  Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the 
office or by reason of powers vested in him, function mainly of managerial nature: or 

 
  c)  Who  is an out worker, that  is to say, person to whom any articles or materials are 

given out by or on behalf of the principal employers to be made up cleaned, washed, 
altered, ornamental  finished, repaired adopted or otherwise processed  for sale  for 
the purpose of the trade or business of principal employers and the process is to be 
carried out either in the home of the out worker or in some other premises, not being 
premises under the control and management of principal employer. 

 
No person below age of 14 years shall be employed to act as a workman. 

 
ii)  Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 
 

     iii)  Contractors  shall  include  every person who undertakes  to produce  a  given  result 
other than a mere supply of goods or articles of manufacture through contract labour 
or who supplies contract labour for any work and includes a subcontractor. 

 
             iv)  Wages shall have the same meaning as defined in the Payment of Wages Act. 
 
2.      i)  Normally working hours of an adult employee should not exceed 9 hours a day.  The working 

day shall be so arranged that inclusive of interval for rest, if any, it  shall  not  spread 
over more than 12 hours on any day. 

 
ii)  When an adult worker is made to work for more than 9 hours on any day or for    more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by him 
at double the ordinary rate of wages. 

 
           iii)   a)  Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 
time irrespective of whether such worker is governed by the Minimum Wages Act or 
not. 

 
 

     b)    Where  the minimum  wages  prescribed  by  the  Government  under  the Minimum   
Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall 
be  entitled  to  rest  day  wages  at  the  rate  applicable  to  the  next  preceding  day, 
provided he has worked under the same contractor for a continuous period of not less 
than 6 days. 
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     c)  Where a contractor is permitted by the Engineer‐in‐Charge to allow a worker to work 
on a normal weekly holiday, he shall grant a substituted holiday to him for the whole 
day on one of the five days  immediately before or after the normal weekly holiday 
and pay wages to such worker for the work performed on the normal weekly holiday 
at overtime rate.  

 
 

3.     DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

Contractor shall before he commences his work on contract , display and correctly   maintain 
and continue to display and correctly maintain in a clear and legible condition in conspicuous 
places  on  the work , notices in English and in local Indian languages spoken by the majority 
of the workers giving the minimum rates of wages fixed under minimum wages acts, the actual 
wages being paid, the hours of work for which such wages are earned, wages periods, dates 
of  payments of wages and other relevant information as per appendix ‘III’ . 

 
 

4.  PAYMENT OF WAGES. 
 

i. The contractor shall fix wage periods in respect of which wages shall be payable 
 

ii. No wage period shall exceed one month. 
 

iii. The wages of every person employed as contract  labour  in an establishment or by 
contractor where  less  than one  thousand such person are employed  shall be paid 
before expiry of seventh day & in other cases before expiry of tenth day after the last 
day of period in respect of which the wages are payable 
 

iv.  Where the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working day 
from the date on which his employment is terminated. 
 

v. All payment of wages shall be made on a working day at the work premises and during 
the working time and on a date notified in advance and in case the work is completed 
before the Expiry of the wage period, final payment shall be made within 48 hours of 
the last working day. 
 

vi. Wages due to every worker shall be paid to him direct or to other person authorized 
by him in this behalf.  

 
vii. All wages shall be paid in current coin or currency or in both. 

 
viii. Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order  in this behalf or permissible under 
the Payment of Wages Act 1956. 
 
 

ix. A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed  at  the place of work  and  a  copy  sent by  the  contractor  to  the 
Engineer‐in‐Charge under acknowledgment. 
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x. It  shall be  the duty of  the contractor  to ensure  the disbursement of wages  in  the 
presence of  the Engineer–in‐charge or any other authorized  representative of  the 
Engineer‐in‐Charge who will  be  required  to  be  present  at  the  place  and  time  of 
disbursement of wages by the contractor to workmen. 
 

xi. The  contractor  shall  obtain  from  the  Engineer‐in‐charge  or  any  other  authorized 
representative of the Engineer‐in‐Charge as the case may be, a certificate under his 
signature as  the end of  the entries  in  the “Register of wages” or  the “Wage cum‐
Muster Roll “ as the case may be in the following from :‐ 

“Certified that the amount shown in column No‐‐‐‐‐‐‐‐‐‐ has been paid to the workman 
concerned in my presence on ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ at ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐” 

                        
5.  FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i)  The wages of a worker shall be paid to him without any deduction of any kind except 
the following 

 
               (a)    Fines 
 

(b)     Deduction for absence from duty i.e. from the place or the places where by 
the terms of his employment he is required to work. The amount of deduction 
shall be in proportion to the period for which he was absent. 

 
(c)  Deduction  for  damage  to  or  loss  of  goods  expressly  entrusted  to  the 

employed person  for custody, or for  loss of money or any other deduction 
which  he  is  required  to  account,  where  such  damage  or  loss  is  directly 
attributable to his neglected or default. 

 
(d)  Deduction  for  recovery  of  advance  or  for  adjustment  of  overpayment  of 

wages, advances granted shall be entered in a register. 
 

(e)        Any other deduction which the central government may from time to time 
allow. 

       
(ii) No fine should be imposed on any worker save in respect of such acts and 

Omissions on his part have been approved of by the Chief Labour Commissioner. 
 

Note: ‐ An approved list of Acts & Omissions for which fine can be imposed is enclosed 
at Appendix‐X 

 
(iii) No fine shall be imposed on a worker and no deduction for damage and loss shall be 

made from his wages until the worker has been given opportunity of showing cause 
against such fines or deductions. 

 
(iv) The total amount of fine which may be imposed in any one wage period on a    worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 
to him in respect of that wage period. 
 

(v) No fine imposed on any worker shall be recovered from him by installment, or   after 
the expiry of sixty days from the date on which it was imposed. 

  
 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 
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6.  LABOUR RECORDS 
   

(i)  The contractor shall maintain a Register of persons employed on work on contract 
in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

 
(ii)  The  contractor  shall maintain  a Muster  Roll  register  in  respect  of  all  workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 
(Appendix V). 

 
(iii)   The contractor shall maintain a Wage Register in respect of all workmen employed 

by him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix 
VI). 

 
(iv)     Register of accident ‐ The contractor shall maintain a register of accidents  in such 

form as may be convenient at the work place but the same shall include the following 
particulars: 

 
a) Full particulars of the laborers who met with accident 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident 
g) Date and time when admitted in Hospital, 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by     Medical 

officer 
k) Claim required to be paid under Workmen’s Compensation Acts. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 

               o)    Remarks     
                                                            
             The  contractor  shall maintain  a Resister of  Fines  in  the  in  the  form  XII of CL(R&A)  Rules 

1971(Appendix‐XI)   
 

             The Contractor shall display in good condition and in conspicuous place of work the approved 
list of acts and omission for which fine can be imposed (Appendix‐X). 

 
             The contractor shall maintain a Resister of deduction for damage or loss in Form XX    of the 

CL(R&A) Rules 1971(Appendix‐XII) 
   

              The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 
(Appendix‐XIII). 

 
             The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix‐XIV). 
 
 
7. ATTENDANCE CARD‐CUM‐WAGE SLIP 

 
i)  The  contractor  shall  issue  an  Attendance  card‐cum‐wage  slip  to  each  workman 

employed by him in the specimen format (Appendix‐VII) 
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ii)  The card shall be valid for each wage period. 
 

iii)  The contractor shall mark the attendance of each workman on the card twice each 
day, once at the commencement of the day and again after the rest interval, before 
he actually starts work. 

 
iv)       The  card  shall  remain  in  possession of  the worker during  the wage period under 

reference. 
 

v)  The contractor shall complete the wage slip portion on the reverse of the card at least 
a  day  prior  to  the  disbursement  of  wages  in  respect  of  the  wage  period  under 
reference. 

 
vi)  The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with himself. 
 
8.       EMPLOYMENT CARD 
 
          The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 

to each worker within three days of the employment of the (Appendix‐VIII). 
 
9.        SERVICE CERTIFICATE   
  
        On  termination of employment  for any  reason whatsoever  the  contractor  shall  issue  to  the 

workman whose services have been terminated, a Service certificate in Form XV of the CL (R&A) 
Central Rules 1971 (Appendix‐IX) 

 
10.     PRESERVATION OF LABOUR RECORDS 
            
           All records required to be maintained under Regulation Nos. 6&7 shall be preserved in    original 

for a period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer‐in‐ Charge or Labour Officer or any other officers authorized by 
the Ministry of Urban Development in this behalf. 

 
11.    POWER OF THE LABOUR OFFICER TO MAKE INVESTIGATION OR INQUIRY     
 

The Labour officer or any person authorized by Central Government on their behalf shall have 
power  to  make  to  make  enquiry  with  a  view  to  ascertaining  &  enforcing  due  &  proper 
observance of Fair wage Clauses and the Provisions of these Regulations. He shall investigate in 
to any complaint regarding the default made by the contractor or subcontractor  in regard to 
such provision. 
 

12.     REPORT OF LABOUR OFFICER.    
    
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the Director IISER PUNE concerned indicating the extent, if any, to 
which  the  default  has  been  committed  with  a  note  that  necessary  deductions  from  the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case appeal is made by the contractor under Clause 13 of these regulation, actual payment to 
labourers will  be made  by  Director  IISER  PUNE  after  the  Engineer‐in‐Charge  has  given  his 
decision on such appeal. 
 
 i)  The Director IISER shall arrange payments to the labour concerned within 45 days from 

the receipt of the report from the Labour Officer or the Engineer‐in‐Charge as the case 
may be 
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13.       APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
         

   Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorized may appeal against such decision to the Engineer‐in‐Charge concerned 
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to 
the Director IISER concerned but subject to such appeal, the decision of the officer shall be 
final and binding upon the contractor. 

 
 
14.       PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

  i)  A. workman  shall be entitled  to be  represented  in any  investigation or enquiry under 
these regulations by: 

 
a)  An officer of a registered trade union of which he is a member. 
 

                       b)     An officer of a federation of trade unions to which the trade union referred to  in 
Clause (a) is affiliated. 

 
c)  Where the employer is not a member of any registered trade union, by an officer 

of a  registered  trade union, connected with  the  industry  in which  the worker  is 
employed or by any other workman employed in the industry in which the worker 
is employed. 

 
ii)   An employer shall be entitled to be represented in any investigation or enquiry     under 

these regulations by 
 

b) An officer of an association of employers of which he is a member. 
 

c) An  officer  of  a  federation  of  associations  of  employers  to  which  association 
referred to in Clause (a) is affiliated. 
 

d) Where  the employers  is not a member of any association of employers, by an 
officer of   association of employer connected with  industry  in which employer 
engaged or by any other employer, engaged in the industry in which the employer 
is engaged. 

 
           iii)    No party shall be entitled to be represented by legal practitioner in any investigation or 

enquiry under these regulations.  
    

15.        INSPECTION OF BOOKS AND SLIP:‐ 
               

Contractor shall allow inspection of all the prescribed labour records to any of his workers or 
to his agent at a convenient time and place after due notice is received or to the Labour Officer 
or any other person, authorized by the Central Government on his behalf. 

  
16.   SUBMISSION OF RETURNS 

 
The contractor shall submit periodical returns as may be specified from time to time. 

17.   AMENDMENTS 
 

The Central Government may from time to time add to or amend the regulation and on any 
question as to the application /interpretation or effect of those regulations the decision of the 
Engineer‐in‐Charge concerned shall be final 
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                                                                 Appendix ‘I’ 

 

(vii)  Form of Performance Security (Guarantee) 
 

Bank Guarantee Bond 
 
1.  In consideration of the Director  IISER PUNE (hereinafter called “IISER‐PUNE”) having offered to 

accept the terms and conditions of the proposed agreement between‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
‐‐‐‐‐‐‐and‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ (hereinafter called “the said Contractor(s)”) for the 
work  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
‐‐‐‐‐(hereinafter called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs.‐‐‐‐‐‐‐‐‐( Rupees ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐only) as a security/guarantee from 
the contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement. 

 
We ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ (hereinafter referred to as “the Bank”) hereby      (indicate the 
name of the Bank) Undertake to pay to the IISER PUNE an amount not exceeding Rs‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐. 
(Rupees ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐only) on demand by IISER PUNE 

 
2.  We  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐do hereby undertake  to pay  the amounts due and payable 

(indicate the name of the Bank) under this Guarantee without any demure, merely on demand 
from  the  IISER  PUNE  stating 
that the amount claimed as required to meet the recoveries due or likely to be due from the said 
contractor(s).Any such demand made on the bank shall be conclusive as regards the amount due 
and payable by the bank under this Guarantee. However, our liability under this guarantee shall 
be restricted to an amount not exceeding Rs‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ (Rupees‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐only) 

 
3.  We,  the  said  bank  further  undertake  to  pay  the  IISER  PUNE  any  money  so  demanded 

notwithstanding any dispute or disputes  raised by  the   contractor(s)  in any suit or proceeding 
pending  before  any  court  or  Tribunal  relating  thereto,  our  liability  under  this  present  being 
absolute and unequivocal. 

 
   The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the Contractor(s) shall have no claim against us for making such payment. 
 
4.  We, ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ further agree that the guarantee herein contained shall     (indicate 

the name of the Bank) remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the dues 
of the  IISER PUNE under or by virtue of the said agreement have been fully paid and  its claims 
satisfied or discharged or  till Engineer‐in‐Charge on behalf of the  IISER PUNE certified that the 
terms and conditions of the said agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this guarantee. 

 
5.   We, ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐      further agree with the IISER PUNE that the IISER PUNE (indicate 

the name of the Bank) shall have the fullest liberty without our consent and without affecting in 
any manner  our  obligation  hereunder  to  vary  any  of  the  terms  and  conditions  of  the  said 
agreement or to extend time of performance by the said Contractor(s) from time to time or to 
postpone  for any  time or  from  time  to  time any of  the powers exercisable by  the  IISER PUNE 
against the said contractor(s) and to forbear or enforce any of the terms and conditions relating 
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to  the  said  agreement  and we  shall  not  be  relieved  from  our  liability by  reason of  any  such 
variation  or  extension  being  granted  to  the  said  Contractor(s)  or  for  any  forbearance,  act  of 
omission    on  the  part  of  the  IISER  PUNE  or  any  indulgence  by  the  IISER  PUNE  to  the  said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 

 
6.  This guarantee will not be discharged due to the change  in the constitution of the Bank or the 

Contractor(s). 
 

7.  We,  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  lastly  undertake  not  to  revoke  this  guarantee  except              
(indicate the name of the Bank) with the previous consent of the IISER PUNE in writing. 

 
 
8.  This guarantee shall be valid up to‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐unless extended on demand by the IISER PUNE. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs‐
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  (Rupees‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐only) and unless a claim  in writing  is  lodged with us 
within six months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged. 

 
Dated the ‐‐‐‐‐‐‐‐‐‐‐‐day of‐‐‐‐‐‐‐‐‐‐‐‐‐‐for‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(indicate the name of the Bank) 
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(viii) Proforma of Agreement 

 
ARTICLE OF AGREEMENT  is made at PUNE on the    ..................... day of.................... 2017   between  
Indian Institutes Of Science Education and Research PUNE, (IISER PUNE)  (Herein after referred to as 
the employer which expression shall includes its successors and assigns where the context so admits) 
of the one part and ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
(Hereinafter referred to as the “contractor(s) which expression shall include his/their respective heirs, 
executors, administrators and assigns where the context so admits) of the other part.  
 
WHEREAS  the  employer  is  desirous  of  getting  the 
work……………………………………………………………………………………………………………………………………..done and 
caused drawings, schedule of quantities, terms and conditions and specification describing the work 
to be executed and completed maintained.(hereinafter called “the works”)and has accepted a tender 
of the CONTRACTOR for the execution, completion and guarantee of such works. 
 
AND WHERE AS the contractor has deposited a Sum Of Rs. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ With employer as security for the due 

performance of this agreement as provided in the said Conditions. 

NOW IT IS HEREBY agreed and declared by and between the parties as follows. 
 
(a)     In consideration of the payments to be made to him as herein after provided the contractor 

shall upon and subject to the condition herein contained and the said conditions executed and 
complete the work shown upon the said drawings and such further detailed drawings which 
may be furnished to him and described in the said specifications and the said priced schedule 
of quantities within ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ from the date of order to commence the work. 

 
(b)  The employer shall pay to the contractor such sum that shall become payable hereunder at 

the times and in the manner specified in the said conditions. 
 
(c)  Time is essence of this agreement and the contractor agrees to pay compensation for delay 

as per Clause 2 of general Condition of Contract. 
 
(e)  The documents mentioned below under (g) shall form the basis of this agreement and the 

decision Engineer or  the Engineers  in Charge,  in  reference  to all matters of dispute as  to 
material and workmanship shall be final and binding on both the parties. 

 
(f)  The employer  through  the Engineer‐in‐Charge  reserves  to himself  the  right of altering  the 

drawings and the adding to or omitting any items of works or of having portions of the same 
carried out departmentally or otherwise and such alterations or variations shall not violate 
agreement. 

 
(g)  This agreement  comprises  the work  said above and  the entire  subsidiary work  connected 

there with, even though work may not be shown on the drawings or described  in the said 
specifications or the priced schedule of quantities. 
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This  agreement  contains  the  following  documents  in  addition  to  pages  of  articles  of 
agreement.  
 

(a)  NIT/WORK ORDER 
(b) Item rate tender form & contract for works. 
(c) General Rules and Directions 
(d) Condition of contracts 
(e) Clauses of contracts 
(f) Safety code  
(g) Models  rules  for  the  protection  of  health,  sanitary  arrangements  for workers 

employed by IISER PUNE or its Contractors. 
(h) Contractors labour regulations 
(i) Proforma of agreement 
(j) Proforma of Schedule A to C 
(k) Special Condition of contracts 
(l) Technical specifications 
(m) Tenders drawings 
(n) Price Schedule/ Schedule of Quantities 
(o) All corresponds between the parties until award of contract. 
(p) Prequalification document 

 
In witness whereof the parties hereto have their respective hands the day and the year herein 
above written. 

 

Signed by for and on behalf of the employer. 

 Engineer In Charge       

                                                                                    Witness (1)‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

            Witness (2)‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

Signed by the said contractor 

Address‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  Witness (1)‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

Countersigned          Witness (2)‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
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(IX) PROFORMA BANK GUARANTEE IN LIEU OF BID SECURITY 
 

(On Non Judicial Stamp paper to be stamped in accordance 
with stamp act, the stamp paper to be in name of 

Executing Bank) 
 
Ref..............                                                                                          Date.......……………...... 
 
                                                                                    Bank Guarantee No....………………….. 
 
 
To      INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH, PUNE 
 
           ____________________________________________________ 
 
           ____________________________________________________ 
 
           ____________________________________________________ 
 
 
Dear Sir, 
 
In  accordance  with  your  Notice  Inviting  Tender  for  _______________under  your  tender 

No__________  dated  ________________      M/s  ____________________  (hereinafter  called  the 

Tenderer) with following directors on their Board of Directors /Partners of the firm. 

  1________________________    2________________________ 

  3________________________    4________________________ 

  5________________________    6________________________ 

  7________________________    8________________________ 

  9________________________  10________________________ 

Wish to participate in the said tender for the following: 
 
1______________________________________________________________________ 

 

2______________________________________________________________________ 

 

3______________________________________________________________________ 
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Whereas it is a condition in the tender documents that the tenderer has to deposit Bid Security with 
respect to the tender, with  Indian  Institute of Science Education & Research, PUNE   amounting to 
Rs.………….......    or  alternatively  the  tenderer  is  required  to  submit  "Bank  Guarantee"  from  a 
nationalized bank  irrevocable and operative till 28 days after the validity of the offer. (i.e. 120 days 
from the last date of receipt of bid), for the like amount which amount is likely to be forfeited on the 
happening of contingencies mentioned in the tender documents. And whereas the tenderer desires 
to secure exemption from deposit of Bid Security and has offered to furnish a Bank Guarantee for a 
sum of Rs..……………….... to the IISER, PUNE for the purpose of securing exemption from the deposit of 
Bid Security. 

 

1.  NOW  THEREFORE,  we  the  .……………………...................  Bank,  a  body  corporate  constituted 
under the Banking Companies (Acquisition and Transfer of undertakings) Act 1969 and having 
a branch office at…………………………………………........... (hereinafter referred to as the Bank") do 
hereby undertake and agree to pay on demand in writing by the IISER, PUNE the amount of 
Rs………………………..……..  (Rupees...……………………………………....)  to  the  Indian  Institute  of 
Science Education & Research, PUNE without any demur, reservation or recourse. 

 

2.  We, the aforesaid Bank, further agree that the IISER, PUNE shall be the sole judge of and as to 
whether  the  tenderer  has  committed  any  breach  or  breaches  of  any  of  the  terms  and 
conditions of the tender and the extent of loss, damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by the IISER, PUNE on account thereof 
the extent of the bid security required to be deposited by the Tenderer in respect of the said 
Tender document and the decision of the IISER, PUNE that the Tenderer has committed such 
breach or breaches and as to  the amount  or  amounts of loss, damage, costs, charges and 
expenses caused to or suffered by or that may be caused to or suffered by the IISER, PUNE 
shall be final and binding on us. 

3.  We, the said Bank further agree that the Guarantee herein contained shall remain in full force 
and effect until it is released by the IISER, PUNE and change in the constitution, liquidation or 
dissolution of the Tenderer shall not discharge our liability guaranteed herein. 

 
4.  It is further declared that it shall not be necessary for the IISER, PUNE to proceed against the 

Contractor before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding any security which the IISER, PUNE may have 
obtained or shall obtain from the Contractor at the time when proceedings are taken against 
the Bank for whatever amount may be outstanding or unrealized under the Guarantee. 

 
5.  The  right  of  the  IISER,  PUNE  to  recover  the  said  amount  of  Rs…………………...  (Rupees 

.………………………………………………...................) from us in manner aforesaid will not be affected 
or suspended by reason of  the fact  that  any dispute or disputes have been raised by the said 
M/s.…………………………................  (Tenderer) and/or that any dispute or disputes are pending 
before any authority, officer, tribunal or arbitrator(s) etc. 

 
6.  Notwithstanding anything stated above, our liability under this guarantee shall be restricted 

to  Rs……………….......(Rupees…………..………………………......)  and  our  guarantee  shall  remain  in  
force up to…………......... and unless a demand or claim under the guarantee is made on us in 
writing within three months after  the aforesaid date i.e. on or before the  ……………........... all  
your rights under the guarantee shall be forfeited and we shall be relieved and discharged 
from all liabilities there under. 
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Date...................... 

place.................... 

                                        (Signature)___________________________________________ 

                                        (Printed Name)_______________________________________ 

                                        (Designation)_________________________________________ 

                                        (Bank's Common seal_________________________________ 

                                        (Authorisation No.)___________________________________ 

In the presence of: 

Witness                          

1)_______________________        

2)_______________________        

 

                                        Accepted 

 
 
                                       (Signature of the Officer) 
 
                                       For and on behalf of the 
 
                                       INDIAN INSTITUTE OF SCIENCE EDUCATION  
                                       AND RESEARCH, PUNE 
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PPENDIX (xv) ‐CLAUSE 25 

APPENDIX XV Notice for appointment of Arbitrator [Refer Clause 25]  
 
To 
The Chairman 
Building and Works Committee 
IISER PUNE. 
 
Dear Sir, 
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice 
to you to appoint an arbitrator for settlement of disputes mentioned below:  

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  

3. Full address of the applicant  

4. Name of the work and contract number in which arbitration sought  

5. Name of the Division which entered into contract  

6. Contract amount in the work  

7. Date of contract  

8. Date of contract Date of initiation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed)  

11. Total number of claims made  

12. Total amount claimed  

13. Date of intimation of final bill (if work is completed)  

14. Date of payment of final bill (if work is completed)  

15. Amount of final bill (if work is completed)  

16. Date of request made to SE for decision  

17. Date of receipt of SE’s decision  

18. Date of appeal to you  

19. Date of receipt of your decision.  
 
 
                    Specimen signatures of the applicant 

 (only the person/authority who signed the contract should sign)  

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents.  

1. Statement of claims with amount of claims.  
2. 
 
Yours faithfully 
 
Copy in duplicate to:  
Engineer in Charge. 
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(v) PROFORMA OF SCHEDULES 
 
 (Operative Schedules to be supplied to each intending tenderer) 

SCHEDULE ‘A’ 

 
Schedule of quantities                                                                   Enclosed as Financial bid document 

SCHEDULE ‘B’     
        
Schedule of materials to be issued to the contractor. 
 

S.No  Description of item  Quantity 

Rates in figures &
words at which the 
material will be 
charged to the 
contractor 
 

Place of issue 
 

1  2  3 4 5 

   
 
NIL 
 
 

     

         
Tools and plants to be hired to the contractor 
 

S.No  Description  Hire charges per day  Place of issue 

1  2  3  4 

   
 
NIL 
 
 
 

 

 
 
Extra schedule for specific requirements/document for the work, if any.   ‐‐  NIL—  
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Reference to General Conditions of contract.‐   
 

Name of work &Location: ‐ Providing Additional OFC Network at IISER Pune Campus 

 
NIT NUMBER:     06/ IISER/PUNE/2021‐22 
 

                  

(i) Estimated cost put to tender                     :          Rs.18.60  lakh 
 

(ii) Earnest money                            :             Rs. 37000/‐ 
                                           
                                                                         (To be returned after receiving  

                                                                                       Performance guarantee)  

 
(iii) Performance Guarantee                  :           5% of tendered value. 

 
(iv) Security Deposit                 :          2.5 % of tendered/accepted value. 

           

SCHEDULE ‘C’ 

 
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender                                                               Engineer In Charge 
               IISER, PUNE. 
 
Maximum percentage for quantity of items of work 
To be executed beyond which rates are to be 
Determined in accordance with Clauses 12.2 & 12.3:          See below 
 
 
Definitions: 
 
2(v)  Engineer‐in‐Charge                                    Engineer‐in‐Charge 
                                                                                                       (Registrar IISER Pune)   
 
2(viii)  Accepting Authority                                           Director, IISER, PUNE                                                                        
                                                                                                 
2(ix)  Percentage on cost of materials and labor  15% 
  to cover all overheads and profits 
 
2(x)  Standard Schedule of rates                          CPWD Delhi Schedule of Rates 2018 
                                  plus cost Index enhancement &  
                                                                                                market rates 
 
2(viii)  Department                                  Indian institute of Science Education   
                           & Research, IISER, PUNE                     
 
2(ix) Standard contract Form                                   Item rate contract                 
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Clause 1 

 
(i) Time allowed for submission of Performance Guarantee 

from the date of issue of letter of acceptance                   15days 
 

  (ii)   Maximum allowable extension with late fee @ 0.1% per day of Performance  
  Guarantee amount beyond the period provided in (i) above         7 days         

Clause 2 

 
Authority for fixing compensation                               The Director Indian institute of Science  
    under  clause 2.                                               Education & Research, IISER PUNE          
            

Clause 2 A 

Whether Clause 2A shall be applicable                                 Not   Applicable 

Clause 5 

   
   Number of days from the date of issue of letter 
  of award works for reckoning date of start    15 days 
 
Mile stone(s) as per table given below:‐ 
 

SL 
No. 

Description of Milestone (Physical           Time  allowed  in 
days/months  (From 
date of start) 

Amount  to  be  with‐
held  in  case  of  non‐
achievement  of 
Milestone 

   

       

       

       

 
 
Time allowed for execution of                             3 ( Three) months 
   
Authority to decide: 
 

(i)  Extension of time                                 Engineer in Charge 
      (ii)           Rescheduling of mile stones               Engineer IN Charge  
     (iii)          Shifting of date of start in case of  
                    delay in handing over of site:                Director IISER PUNE 

Clause 6, 6 A 

  Clause applicable – (6or 6A)                         6A Applicable   
 
No running account bill shall be paid for the work till the applicable labour licenses, registration with 
GST, EPFO, ESIC and BOCW Welfare board, whatever applicable are submitted by the contractor to the 
Engineer in charge. 
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Clause 7   
   
   Gross work to be done together with net payment 
  /adjustment of advances for material collected,  
     if any, since the last such payment 
   for being eligible to interim payment                        Rs. 50.00 Lakhs      
 
Clause 7A 
Whether clause 7A shall be applicable:                                         Yes. 
 
Clause 10  
List of testing equipment to be provided 
by the contractor at site lab. 
 
Clause 10 A 
Whether Clause 10 A shall be applicable :  
Not Applicable                                                   
 

                      As per work requirements 
 

Clause 10 B 
Whether Clause 10 B shall be applicable                                    :  Not applicable   
 
Clause 10B(i) 
Whether Clause 10B (i) shall be applicable.                                :  Not Applicable. 
 
Clause 10B(ii) 
Whether Clause 10B (ii) shall be applicable.                               :  Not Applicable. 
 
Clause 10 C 
Component of labour expressed as percent of value of work    = Not Applicable 
 
Clause 10 CA                                                                                      :  Not Applicable 
 
 

S. 
No. 

Materials covered under 
this 
Clause 

Base price and its
corresponding period of 
all 
the materials covered 
under clause 10CA i/c 
GST 
(In Rupees) March, 2017

Nearest Materials (other than 
cement*, 
reinforcement bars, 
the structural steel and POL) 
for which All India whole sale 
Price Index to be 
Followed 

             

CLAUSE 10 CC                                                                                                          NOT  APPLICABLE                                                

Clause 10 CC to be applicable in contracts with stipulated period  
of completion exceeding the period shown in next column .......                    12 months  

Schedule of component of other Materials, Labour, POL etc.  

for price escalation. 
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Component of civil (except materials covered under  
Clause 10CA /Electrical Construction materials 
expressed as percent of total value of work                                              Xm  ‐‐             % 
 
Component of Labour  
expressed as percent of total value of work.                                              Y  ‐‐                 % 
 
 
Component of  P.O.L‐               
expressed as percent of total value of work.                          Z......... 0...... %   

 

Clause 11       

     
Specifications to be followed             1)   Technical specification given in  
for execution work                                                       Tender documents.    
   

                            2)   CPWD standard specification 2009 Volume 

                                                                                        I & II with up to date correction slips for  

                         civil works.   
 
                                                                                2a)  CPWD standard specification for internal  
                                                                                    Electrical works – 2013, external electrical 
                                                                                    services‐ 2007, DG set & Wet riser, sprinkler, 
                                                                                    specification‐2006, Substation works Part IV‐ 
                                                                                    2013. 
               
                                                                                     3)  Indian Standard Specification 
  
                      4)  Manufactures specification 
 
                      5)  Engineer In charge decision. 

Clause 12  

 Type of work           Project and original work       

 
12.2 & 12.3  Deviation Limit beyond which clauses                30 %   

12.2 & 12.3 shall apply for building  
Super structure work  & other Associated  
Electro‐mechanical works    
 

12.5    (i) Deviation Limit beyond which clauses                30%   
12.2 & 12.3 shall apply for foundation work   

    (Except items mentioned in earth work sub head in DSR and related items) 

                            
                              (ii) Deviation Limit for items mentioned in earth work 
                                   Sub head of DSR or related items                      100%   
 



 
 

 

140 
 

Clause 16       

     
Competent Authority for deciding   The Director Indian institute of Science  
Reduced rates                           Education &. Research, IISER PUNE                                             
                       
Clause 18 
List of mandatory machinery, tools & plants    ‐               As per Annexure‐II in the NIT 
To be deployed by the contractor at site at his cost:             Condition of Contract. 
 
Clause 25  
Constitution of Dispute Redressal Committee  (DRC) Chairman  ‐ Prof. L S Shashidhara,  IISER, PUNE.  
                                 
Members:   (1) Mr Sushant Baliga, Retd.  ADG CPWD, New Delhi 
                     (2) Mr. Mohan Khemani, Retd. Chief Engineer, New Delhi     
 
Clause 34 (i) 
Requirement of Technical Representative(s) and recovery rate to be affected from Contractor bill for 
non‐deployment of technical staff at site of work: 
 

S.N 

 
Technical 
Representative(s) 
 

Qualification & 
Discipline  of 
the  Technical 
representative
(s) 

Minimum 
Experienc
e  of  the 
Technical 
represent
ative(s) 

Minimum 
Numbers   
to  be 
employed 
at  site  for 
full 
duration of 
the project 

Rate at which 
recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling provision 
of clause 34(i) 
 

Figure  Words 

1  Project  Manager 
(Full  duration  of 
the project) 
 

BE  in 
Electrical/Mec
hanical/Civil 
Engineering 

10 years  1  60000  Sixty 
thousand 
only 

2  Site Engineer 
Planning and billing 
Engineers  (Full 
duration  of  the 
project) 
 

BE/Diploma  in 
Electrical/Civil
/Mechanical 
Engineering 

5 years  2  40000  Forty 
thousand 
only 

 

Note:  

1. Assistant Engineers retired from Government services who are holding Diploma will 

be treated at par with Graduate Engineers. Diploma holder with minimum 10 

years’  relevant experience with a  reputed construction company can be treated at 

par with Graduate Engineers for the purpose of such deployment subject to the 

condition that such diploma holders should not exceed 50% of requirement of 

degree engineers. 

2. The  contractor  shall  submit  a  certificate  of  employment  of  the  technical 
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representative(s) (in the form of copy  of  Form  ‐16  or  CPF  deduction  issued  to  the 

Engineers  employed  by  him)  along  with  every  account  bill/final  bill  and  shall 

produce evidence if at any times so required by the Engineer‐in‐charge. 

3. The  CV  of  technical  persons  shall  be  presented  to  Engineer  in  charge  before 

deployment in above work for approval. Once inducted they will not be transferred 

or removed without the permission on Engineer in Charge. Exempted 

 

 

 

 

 

 

 

 

 

 

 


