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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE 

(An Autonomous Institution, Ministry of Human Resource Development, Govt. of India) 
Dr. Homi Bhabha Road, Pashan Pune – 411008. 
Tel: +91-020-25908177; Fax: +91-020-20251566 

Website: www.iiserpune.ac.in 

Tender NOTICE INVITING e-TENDER (e-Procurement mode) 
 

Indian Institute of Science Education and Research, PUNE invites online ITEM rate bids in open bid system 
from approved and eligible contractors registered with CPWD, Maharashtra State PWD, MES 
departments in composite works category OR OEM/Authorized servicer dealer of UPS found eligible as 
per clause 2 & 3 of NIT for the work mentioned below: 
 
Brief Details of Tender: 
 

Sr. 

No. 

 

 

 

 

Description of work 

in Brief 

 

 

 

 

Approx. 

Estimat

ed cost 

put to 

bid 

 (Rs.) 

 

Earnest 

Money 

(Rs.) 

Period of 

Completion 

 

Last date & 

time of online 

submission of 

Technical and 

Financial bid  

Time & 

date of 

opening of 

Technical 

bids  

1 2 3 4 5 7 8 

 

1. 

 

Name of work: 
Annual 
Comprehensive 
Maintenance 
Contract for UPS 
(40 & 100 KVA) at 
various location 
at IISER Pune 
2020-21 (Make: 
Vertive Energy 
Pvt. Ltd.) 
 
NIT NUMBER:   09/ 
IISER/PUNE/2020-

21 
 

 

5.33  

Lakh 

 

 

Rs 

10660/- 

 

 

12 months 

 

17 12  2020 

at 15 00 hrs 

 

18 12 2020 

at 11 30 hrs 

 

http://www.iiserpune.ac.in/
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The Tender Document can be downloaded from Central Public Procurement (CPP) Portal 
https://eprocure.gov.in/eprocure/app or Institute website www.iiserPUNE.ac.in  and bid is to be 
submitted online only through the E-procurement portal up to the last date and time of submission 
of tender. 
 
 

Critical Dates of Tender 

Sr.No Particulars  Date Time in hrs. 

1 Date of Online Publication 10 12 2020 15 00  

2 Technical and Financial bid Submission Start Date 11 12 2020 17 00  

3 Technical and Financial bid Submission Close Date 17 12 2020 15 00  

4 Closing date & time for Submission of EMD  17  12 2020  15 00  

5 Opening of Technical  bids  18  12 2020  11 30  

 
No manual bids will be accepted. All quotation (both Technical and Financial should be submitted in 
the E-procurement portal). 
 
Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 
0120-4200462, 0120-4001002, and 91-8826246593. 
 
1) Information & Instructions for Online Bid Submission: 

 
This tender document has been published on the Central Public Procurement Portal 
(URL:https://eprocure.gov.in/eprocure/app) & Institute website www.iiserpune.ac.in . The bidders 
are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital 
Signature Certificates. The instructions given below are meant to assist the bidders in registering on 
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal.  
More information useful for submitting online bids on the CPP Portal may be obtained at:  

https://eprocure.gov.in/eprocure/app . 

1.1 The intending bidder must read the terms and condition of NIT carefully. Bidder should submit his 

bid only if he considers himself eligible and he is in possession of all the required documents.  

1.2 Bid documents should be submitted online complete in all respect along with requisite amount of 

tender fee (cost of bid documents). Complete set of tender documents comprising Volume I, II, III 

has been made available at e-tender portal (URL:https://eprocure.gov.in/eprocure/app) 

1.3 The bidder would be required to register at e-tender portal 

(URL:http://eprocure.gov.in/eprocure/app For submission of the bids, the bidder is required to have 

digital Signature Certificate (DSC) from one of the authorized Certifying Authorities. 

1.4 Information and instruction for bidders posted on website shall form part of the bid document. 

1.5 The bid document consisting of Vol.I – Technical bid, Vol-II- Technical specifications, Vol-III- Financial 

Bid (BOQ) and the set of terms and conditions of the contract to be complied with and other 

necessary documents can be seen and downloaded from website 

(URL:https://eprocure.gov.in/eprocure/app) free of cost. 

1.6 But the bid can only be submitted after uploading the mandatory scanned documents such as receipt 

of online payment towards tender fee, in favour of Director, IISER PUNE, scan copies of other 

https://eprocure.gov.in/eprocure/app
http://www.iisertirupati.ac.in/
https://eprocure.gov.in/eprocure/app
http://www.iiserpune.ac.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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required documents as specified in the NIT.  The tender fee should be deposited online with IISER 

PUNE within the period of bid submission as specified in the bid document. 

1.7 Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online tendering process as per details 

available on the website. The intending bidder must have valid class-III digital signature to submit 

the bid. 

1.8 On opening date, the contractor can login and see the bid opening process. After opening of bids he 

will receive the competitor bid sheets. 

1.9 Contractor can upload documents in the form of JPG format and PDF format. 

1.10 Certificate of Financial Turn over: At the time of submission of bid contractor may    upload 

Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 years or for the period as 

specified in the bid document and further details if required may be asked from the contractor after 

opening of technical bids. There is no need to upload entire voluminous balance sheet. 

1.11 Contractor has to quote item rate above or below the total estimated cost put to tender  and in 

case bidder quote % rate in the BOQ, then tender shall be rejected. 

1.12 The tender document can be downloaded from http://eprocure.gov.in/eprocure/app and be 

submitted only through the same website.  

2. REGISTRATION of Bidder on e-Procurement  Portal 
 
2.1 Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL:http://eprocure.gov.in/eprocure/app ) by clicking on the link “Click here to Enroll”. 
Enrolment on the CPP Portal is free of charge.  

2.2 As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  

2.3 Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal.  

2.4 Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class 
II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA 
India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  

2.5 Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 
ensure that they do not lend their DSCs to others which may lead to misuse.  

2.6 Bidder then logs in to the site through the secured log-in by entering their user ID / password and 
the password of the DSC / token.  

 
2.7 The CPP Portal also has user manual with detailed guidelines on enrollment and participation in the 

online bidding process. Any queries related to process of online bids or queries related to CPP Portal 
may be directed to the 24x7 CPP Portal Helpdesk. 

 
2.8 The Institute will not be responsible for any type of technical issue regarding uploading of  

Tender on website. URL:http://eprocure.gov.in/eprocure/app ) and any queries relating to the 
process of online bid submission or queries relating to CPP Portal in general may be directed to the 
24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120-4200462, 0120-4001002, 
91-8826246593. 
 
 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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3.   SEARCHING FOR TENDER DOCUMENTS  
  
3.1 There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 

by several parameters. These parameters could include Tender ID, organization name, location, date, 
value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine 
a number of search parameters such as organization name, form of contract, location, date, other 
keywords etc. to search for a tender published on the CPP Portal.  

3.2 Once the bidders have selected the tenders they are interested in, they may download the required 
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. 
This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  

3.3 The bidder should make a note of the unique Tender ID assigned to each tender, in case they want 
to obtain any clarification / help from the Helpdesk.  

 
4.   PREPARATION OF BIDS  
 
4.1 Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  

4.2 Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which 
the bid documents have to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations from these may lead to 
rejection of the bid.  

 
4.3 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document / schedule and generally, they can be in PDF / XLS formats. Bid documents may be scanned 
with 100 dpi with black and white option.  

4.4 To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Space” area available to them to upload such documents. These documents 
may be directly submitted from the “My Space” area while submitting a bid, and need not be 
uploaded again and again. This will lead to a reduction in the time required for bid submission 
process.  

 
5. SUBMISSION OF BIDS  
 
5.1 Bidder should log into the site well in advance for bid submission so that he/she upload the bid in 

time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other 
issues.  

5.2 The bidder has to digitally sign and upload the required bid documents one by one as indicated in 
the tender document.  

5.3 A standard BOQ format has been provided with the tender document to be filled by all the bidders. 
Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. Bidders are required to download the BOQ file, open it 
and complete the white colored (unprotected) cells with their respective financial quotes and other 
details (such as name of the bidder). No other cells should be changed. Once the details have been 
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completed, the bidder should save it and submit it online, without changing the filename. If the BOQ 
file is found to be modified by the bidder, the bid will be rejected.  

5.4 The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission. 

 
5.5 The uploaded tender documents become readable only after the tender opening by the authorized 

bid openers.  
 
5.6 Upon the successful and timely submission of bids, the portal will give a successful bid submission 

message & a bid summary will be displayed with the bid no. and the date & time of submission of 
the bid with all other relevant details.  

 
5.7 Kindly add scanned PDF or JPG format files of all relevant documents in a single PDF file of compliance 

sheet.  
 

6 ASSISTANCE TO BIDDERS  
 
6.1 Any queries relating to the tender document and the terms and conditions contained therein should 

be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated 
in the tender.  

6.2 Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 
0120-4200462, 0120-4001002, 91-8826246593 

 

For any technical related queries please call at 24 x 7 
Help Desk Number 0120-4001 062, 0120-4001 002, 0120-4001 005, 0120-6277 787 
International Bidders are requested to prefix +91 as country code 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH (IISER) PUNE 
 

SECTION I -NOTICE INVITING e-TENDERING 
 

1. Indian Institute of Science Education and Research, Pune invites online Item rate bids in open bid 

system from registered agencies, found eligible as per the minimum requirements defined in 

clause 2 & 3 of NIT for the work mentioned below: 

 Name of work &Location: : Annual Comprehensive Maintenance Contract for UPS (40 
& 100 KVA) at various location at IISER Pune 2020-21 ( Make : Vertive Energy Pvt. 
NIT NUMBER:                                                    09/ IISER/PUNE/2019-20 
 
Approx. Estimated cost                               :       Rs.5.33 Lakh                                                                                                                                  
  
Period of completion :      12 (Twelve) months.  
 
Cost of tender documents : Rs. 590/- (Rs Five hundred and ninety only) –  
                                                                                  (Non – Refundable) 
 

               Last Dates & time to fill/upload 
The tender through e-tendering.              :       14 12 2020 up to 15 00 hrs 
 

 
Time & date of opening of  
Technical bids : 15 12 2020 At 11 30 hrs  

 

 
2. The bidders who fulfill the following requirements shall be eligible to apply. 

Joint ventures are not accepted. 

a) The applicant should be well establish and reputed contractor in field of supply, installation, 

testing, commissioning and maintenance of UPS having five years similar work experience and 

registered Composite category contractor, registered with (Any one) CPWD, State PWD, Railways 

or MES departments in composite Works category. The bidder registration certificate should be 

valid till the last date of receipt of tender. 

Composite work contractor need to associated other agency (Authorized service dealer /OEM) 

for execution of work as per eligibility criteria as mentioned below in b (ii) 

                                      OR  
The applicant should be well establish and reputed OEM, Authorized service provider in field of 

supply, installation, testing, commissioning and maintenance of UPS having five years similar 

work experience. The authorization registration/ certificate should be valid till the last date of 

receipt of tender. 
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b) Contractor should have experience of having successfully completed works during the last seven 

years ending 31/03/ 2020. 

(i) Three similar works each costing not less than Rs. 2.10 lakh or Completed two similar 

works each costing not less than Rs 3.20 lakh or completed one similar work costing 

not less than Rs .4.25 Lakh  

(ii) Associated agency should having successfully completed Three similar works each 
costing not less than Rs. 2.10 lakh or Completed two similar works each costing not less 
than Rs 3.20 lakh or completed one similar work costing not less than Rs 4.25 Lakh 

 

 This should be certified by an officer not below the rank of Executive Engineer in Govt. Departments 

and Superintending Engineer/ Chief Project manager or Equivalent in other organizations. The value 

of executed works shall be brought to current costing level by enhancing the actual value of work at 

simple rate of 7% per annum, calculated from the date of completion to the last date of receipt of 

applications for tender. 

Similar work means: Comprehensive /annual maintenance of UPS. 
 
3. CONTRACT ELIGIBILITY CRITERIA. 

Further, the contract eligibility includes the following: 

3.1 Enlistment/Registration certificate of (Any one) CPWD, State PWD, Railways or MES departments in 

composite Works category along with authorization certificates  from OEM ( FORM G1). The bidder 

registration certificate should be valid till the last date of receipt of tender. 

3.2 Documentary evidence of adequate financial standing, Certified by Bankers, Audited Profit & Loss 

A/c and Balance Sheet, Annual turnover in last five years, access to adequate working capital. 

3.3 Copy of the certificates of work experience and other required documents as specified in the bid 

documents shall be scanned and uploaded to the e-tendering website within period of bid 

submission. However, certified copy of all the scanned and uploaded documents as specified in the 

NIT shall be submitted by the lowest bidder only within a week physically in the office of the tender 

opening authority. 

3.4   The agency shall have valid GST/PAN/TAN/ESIC/PF numbers/certificates. 

 

4. The time allowed for carrying out the work will be 12 (Twelve) months from the date of start as 

defined in schedule ‘C’ or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the tender. 

5. Should not have incurred any loss during the immediate last two consecutive financial years ending 

31st March, 2020. 

  

6. The bid document is Two stage two Envelope e-tendering system can be seen from the Central Public 

Procurement Portal (URL:https://eprocure.gov.in/eprocure/app) & Institute website 

www.iiserpune.ac.in  The contents of Envelope I & Envelope II are specified in the NIT. 

 

7. Submission of Bid Documents 

           Information and instruction for bidder for e‐tendering forming part of bid document and posted    
on website URL:https://eprocure.gov.in/eprocure/app 

https://eprocure.gov.in/eprocure/app
http://www.iiserpune.ac.in/
https://eprocure.gov.in/eprocure/app
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           Last date and time of submission of bid, original EMD and deposition of original EMD and list of 
documents as detailed below at IISER Pune and uploading the scan copies of  the below mentioned 
documents:   

 
List of Document to be scanned and uploaded within the period of bid submission: 
I. Online transaction Receipt of tender fee and EMD. 
II. Enlistment Order of the Contractor (Attested copy). 
III. All Eligibility documents as per Annexure-I 
IV. Certificate of Registration for GST and acknowledgement of up to date filed return. 
V. Tender documents & financial bid.  

 

 
8. Tender documents of Bid security/EMD and tender fee. After submission of bid the contractor can 

re-submit revised bid any number of times but before last time and date of submission of bid as 

notified. While submitting revised bid, contractor can revise the rate of any one or more item(s) any 

number of times (bidder need not reenter rate of all the items) but before last time 

 

9. Director, Indian Institute of Science Education & Research, PUNE shall be the “Accepting Authority" 

hereinafter referred to as such for the purpose of this Contract. 

 

10. Bids must be accompanied by tender fee and bid-security/EMD (Earnest Money Deposit) amount 

specified for the work in clause 10 payable at PUNE and drawn in favour of The Director; IISER PUNE 

Bid Security shall have to be valid for 90 days beyond the validity of the bid. 

 

11. Bid Security/EMD and Tender fee.  

11.1 Bid Security/EMD amounting to Rs. 10660/- lakh and Tender fee of Rs. 590/- shall be deposited 

online in IISER Pune Bank Account before the last date and time fixed for submission of bid, failing 

which the bid will be declared non-responsive. 

 
a) Bidder to deposit full Bid security and tender fee before the time and date of submission of 

the Bid in IISER Pune Bank account as detailed below. 
Name-IISER PUNE 

Bank-State Bank of India 

Branch-NCL Campus Branch, PUNE 411008 

Current A/c No. 30042605732 

IFSC-SBIN0003552 

 

b) A part of earnest money is acceptable in the form of bank guarantee also. 

In such case, 50% of earnest money or Rs. 20 lakh, whichever is less, will have to be deposited in 

shape prescribed above and balance in shape of irrevocable Bank Guarantee from a Scheduled 

Bank and shall be valid 120 days from the last date of receipt of bid as per standard proforma 

attached. 

               Scanned copy of the net banking transaction receipt towards payment of tender fee     
               shall be uploaded on the e-tendering website within the period of bid submission    
               failing which the bid will be declared non-responsive. 
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10.2  Bid Security/EMD of unsuccessful Bidders will be returned to them within 90 days from the date 

of acceptance of bid of the successful Bidder.  
 
10.3 The Bid Security may be forfeited, if 

a) The Bidder withdraws / modifies his Bid or any item thereof after opening of bid. 
 
c) The successful Bidder fails within the specified time limit to commence the work. 

 

12. Bid shall be opened on the day fixed for opening of bids at 15.30 hours, in the presence of the Bidders 

who wish to attend. If the office happens to be closed on the date of receipt of the bids as specified, 

the bids will be received and opened on the next working day at the same time and venue. 

 

13. Bidder’s attention is also drawn to instruction of filling and submission of tender Attached herewith. 

You may forward your queries on tender documents and /or depute your technical representative 

for discussion on tender /drawings to clarify doubts, if any, at least two days before the date of 

submission mentioned in the website. 

 

The Bidder may submit their questions/ queries/ clarifications if any, in writing or by email/ fax to 

reach the IISER Pune on or before 13 1 2020 before 10 00 hrs. Bidders can send queries on their letter 

head referring tender on by Speed post on above said address so as to reach IISER Pune or on fax No 

020-20251566 or on e-mail address engg@iiserpune.ac.in. Up to 13th January 2020 before 10:00 Hrs. 

 

14. Pre-bid meeting. 

14.1 The Bidder or his officially authorized representative is invited to attend a pre-bid meeting, which 

will take place as per date & time specified in the NIT. Bidder/ bidder representative who wish to 

attend Pre-bid meeting should carry a valid identity proof certifying his designation with said firm. 

 

14.2 The purpose of the meeting is to clarify issues and to answer questions on matters that may be 

raised at that stage. 

 

14.3 The Bidder is requested to submit their questions/ queries/ clarifications in writing or by email/ fax 

to reach the IISER Pune before the meeting. Bidders can send Pre-bid queries on their letter head 

referring tender number by Speed post on above said address so as to reach IISER Pune or on Fax: 

+91-020-20251566 or on e-mail address engg@iiserpune.ac.in. before up to 10 00 Hours. 

 

14.4 Minutes of the meeting (MOM), including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be uploaded as corrigendum on website 

(URL:https://eprocure.gov.in/eprocure/app) and www.iiserpune.ac.in. 

 

14.5 If any amendment in the tender document uploaded on the website is necessitated due to any 

query raised by any bidder including the text of the questions raised (without identifying the source 

of enquiry) and the responses given will be uploaded as corrigendum on websites 

(URL:https://eprocure.gov.in/eprocure/app) and www.iiserpune.ac.in Bidders are requested to 

take note of the corrigendum and quote their rates accordingly. 

mailto:engg@iiserpune.ac.in
mailto:engg@iiserpune.ac.in
http://www.iiserpune.ac.in/
file:///C:/Users/Nilesh.Kulkarni/AppData/Local/Temp/(URL:https:/eprocure.gov.in/eprocure/app
file:///C:/Users/Nilesh.Kulkarni/AppData/Local/Temp/www.iiserpune.ac.in
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14.6 In case revised BOQ is uploaded on website by IISER, tenderer /bidder has to quote in revised BOQ 

only. The uploading quotation in pre‐revised BOQ shall be considered as a willful negligence by the 

bidder and his quotation shall be considered as non‐responsive. 

 

15. Cost of Bidding 

 

15.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the IISER, Pune will in no case be responsible and liable for these costs. 

 

16. Site visit & availability of site 

16.1 The Bidder should inform the IISER in advance about the proposed site visit. 

 

16.2 The Bidder, at his own responsibility and risk is encouraged to visit, inspect and Survey the Site 

and its surroundings and satisfy himself before submitting his Bid as to the form and nature of 

the Site, the means of access to the Site, the  Accommodation he may require etc. 

 
16.3 In general, Bidders shall themselves obtain all necessary information as to risks, contingencies 

and other circumstances which may influence or affect their bid. A Bidder shall be deemed to 

have full knowledge of the Site, whether he inspects it or not and no extra claims due to any 

misunderstanding or otherwise shall be allowed. 

 

16.4 The costs of visiting the Site shall be at the Bidders’ own expense. Any report shared at the site, 

by the IISER is subject to verification by the contractor. Any deviations of information in the 

report and the actual site will not be the responsibility of the IISER. 

 

16.5 The site for the work is available. 

 

16.6 The architectural and structural drawings shall be made available in phased manner as per 

requirement of the same as per approved program of completion submitted by the contractor 

after award of the work. 

 

17. Content of Bidding Documents 

 

17.1 Submission of a bid by a Bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be 

executed and local conditions and other factors having a bearing on the execution of the works. 

 

17.2 The Bidder shall submit the Bid, which satisfies each and every condition laid down in the Bid 

documents, failing which, the bid is liable to be rejected. 

 

17.3 Notice inviting e-Tender shall form part of the Contract document.  

16.3.1 The documents listed below comprises one set of bid document that are issued to               



 

 

 

12 

 

               Bidders:  
 
             Envelope –I 
 

Technical Bid document- Volume I 
 
a) Notice Inviting e-Tender (Including eligibility criteria) 
b) Tender Form and General Rules and Directions for the Guidance of the Contractor 
c) General Conditions of Contract 
d) Special Conditions of Contract 
e) Safety Code for Contract Work 
f) Format of BGs 
g) Schedule C 
 

            Volume II- Special Conditions and Technical specifications & Architectural Drawings 
 

Envelop II – (Financial bid) 

Volume –III: Financial bid Schedule of quantity (BOQ). 

18.  Amendment of Bid Documents. 

 

18.1 Before the deadline for submission of bids, the IISER PUNE may modify the bidding documents 

by issuing corrigendum. 

 

18.2 Any corrigendum so issued shall be part of the bid documents as well as Contract document and 

shall be on uploaded website URL:https://eprocure.gov.in/eprocure/app and www.iiserpune.ac.in     

Bidders should take note of the uploaded corrigendum and submit the tenders accordingly. 

 

19. Bid Validity 

 

19.1 The bid submitted shall become invalid if:  

(i)  The bidders is found ineligible. 

(ii) The bidder does not deposit online tender fee with IISER PUNE before the date and time 

fixed for opening of the bids. 

(iii) The bidders does not upload all the documents (including GST registration) as stipulated in 

the bid document. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission 

of bid and hard copies as submitted physically by the lowest tenderer in the office of tender 

opening authority 

 

19.2 The bids submitted shall remain valid for acceptance for a period of 45 days from the date of 

opening of the technical bids. If any bidder withdraws his tender before the said period or issue 

of letter of acceptance, whichever is earlier, or makes any modifications in the terms and 

conditions of the tender which are not acceptable to the IISER, Pune, then the IISER, Pune shall, 

without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest 

https://eprocure.gov.in/eprocure/app
http://www.iiserpune.ac.in/
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money as aforesaid. Further the bidder shall not be allowed to participate in the re‐tendering 

process of the work. 

 

20. Bid Opening 

 

20.1 Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose tender fee and EMD is deposited online with IISER PUNE and scanned their scanned copies 

i/c tender documents scanned and uploaded are found in order. 

 

PART – I 

20.2 On the due date and appointed time as specified in the NIT, IISER, Pune will first open Envelope –

I , Technical bid of bids of the bidders satisfying conditions of 19.1, in the presence of the Bidders 

or their representatives who choose to attend. In the event of the specified date for Bid opening 

being declared a holiday by the IISER, Pune, and the Bids will be opened at the appointed time 

and location on the next working day. 

20.3  Financial bids of the bidders who have submitted unconditional Bids together with requisite Bid 

security and meeting the eligibility criteria as specified in the NIT shall opened in the presence of 

representatives of intending bidders on the date and time specified in the NIT for opening of the 

financial bid. If any Bid does not contain Bid security in the manner prescribed in the Bid 

documents, then that Bid shall not be opened and bids shall stand rejected. 

 

21. Technical Evaluation of the bids 

 

21.1 The bidder qualifying initial criteria as set out in Para 2 & 3 and the details furnished by bidders 

in the Proforma enclosed as Annexure-1 of Section II will be evaluated by the IISER Pune technical 

evaluation committee appointed by the competent authority. 

Performa’s listed are elaborated below, 

 

(I) Initial bidding capacity: Proforma “A. 

(II) Financial Information : Proforma “B” 

(a) Solvency certificates from a scheduled bank - Form I 

(b) Details of all works of similar nature completed during the last 7 years ending last day of the 

31/12/2020 : Proforma ”C” 

(c) Project under execution or Awarded : Proforma “C1” 

(d) Performance report of works referred to in Proforma ‘C’&’ C1’ – Form II 

(e) Personnel & establishment : Performa D & D1 

(f) ISO certification on works if any : Form III 

(g) Confidential report to be obtained by the IISER from the client on the work executed by the 

contractor during last five year certification if required. 

 

(h) The bidders qualifying the initial eligibility criteria as set out in clause no 2 & 3 above will be 

evaluated based on the information submitted by bidders as per clause no 20.1 after due 
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verification and selection will be made by IISER, PUNE on the basis of the strength of individual 

applicants. Main consideration will be the ability of the Principal Contractor to fulfill technical, 

financial, contractual and legal obligations. Special emphasis will be laid on competence to do 

good quality works within specified time schedule and in close co-ordination with other agencies 

over and above the rate structure of the items. 

 

(i) IISER Pune reserves the right to waive off minor deviations in the eligibility, if the technical 

evaluation committee consider that they do not materially affect the capability of the bidder to 

perform the contract. IISER Pune decision in this regard shall be final and binding & conclusive 

 
 
PART II 

  
22. Opening of Financial /Price bid 

22.1 After technical evaluation of (part I) bids as per clause 2, 3 above only short listed agencies 

financial bids shall be opened at the notified date and time. 

 

23. Clarification of Bids. 

23.1 To assist in the examination and comparison of Bids, the IISER, PUNE may, at its discretion, ask 

any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be in writing or by email / fax, but no change in the price or 

substance of the Bid shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered by the IISER, PUNE in the evaluation of the bids. 

 

23.2 No, Bidder shall contact the IISER, PUNE on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. 

23.3 Any effort by the Bidder to influence the IISER’s bid evaluation, bid comparison or contract award 

decisions, may result in the rejection of his bid. 

 

23. Indian Institute of Science Education and Research PUNE, does not bind itself to accept the 
lowest or any other bid, and reserves the right to reject any or all of the tenders received without 
assigning any reasons. Bids in which any of the prescribed conditions are not fulfilled or any 
conditions including that of the conditional rebate put forth by the bidder shall be summarily 
rejected. 

 
24 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer-in-charge or 

his representative’s estimate of the cost of work to be executed under the contract, the IISER, 
PUNE may require the Bidder to produce detailed rate analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those rates with the 
implementation/construction methods and schedule proposed. 

 
25 Award Criteria 

 
25.1. IISER PUNE reserves the right without being liable for any damages or obligation to inform the 

bidder to: 
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               a) Amend the scope and value of the contract to the bidder 

               b) Reject any or all applications without assigning any reasons 

 

25.2    IISER, PUNE shall award the contract to the Bidder whose evaluated offer / bid has been 

determined to be the technically suitable and financially lowest and is substantially responsive 

to the Bidding Document, provided further that the Bidder is determined to be qualified to 

execute the contract satisfactorily. The Board of Governors of IISER reserves the right to accept 

or reject any application and to annul the pre-qualification process and reject all applications at 

any time, without thereby incurring any liability to the affected applicants or specifying the 

grounds for the Employer’s action 

 

26      Contractor whose tender is accepted will be required to furnish Performance guarantee of 5% 

(three Percent) of the tendered amount within the period specified in Schedule C. This guarantee 

shall be in accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule ‘C’ including the extended 

period if any, the Earnest Money deposited by the contractor shall be forfeited automatically 

without any notice to the contractor and without prejudice to any other right or remedy. The 

Earnest Money deposited along with tender shall be returned after receiving the aforesaid 

performance guarantee. The earnest money deposited along with bid shall be returned after 

receiving the aforesaid performance guarantee. 

        

               Contractor whose tender is accepted will be required to furnish Performance guarantee with 

undertaking from OEM for 

               1. Authorization certificate 

               2. OEM is unconditionally support Contractor throughout execution of works as well as  

                     Maintenance /Comprehensive maintenance of contract for useful life of system. 

               3. OEM is provide all spare required for healthy functioning of equipment for at least seven years  

                    from date of supply of equipment. 

 

               The contractor whose bid is accepted will also be required to furnish either copy of the applicable 

licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, 

ESIC, and BOCW Welfare Board i/c provident Fund Code No. if applicable and also ensure the 

compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for 

the said work and program chart (Time and Progress) within the period specified in Schedule C. 

 

27 For execution of Electrical & Mechanical (E&M), firefighting & lift components of works, the main 

agency has to associate with specialized agency as per the laid down minimum eligibility criteria 

in tender document and submit the details of MOU of such agencies to Engineer in charge.  

27.1       Entire work under the scope of Composite bid including Civil, Electrical & Mechanical (E&M), 

firefighting & lift shall be executed under one agreement. 

 

27.2       The main contractor has to enter into MoU in Form ‘H’ with his associate agency(s) for component 

conforming to eligibility criteria as defined in the bid document and  
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has to submit details such agency(s) to Engineer-in-charge of minor component(s) within 

prescribed time. Name of the agency(s) to be associated shall be approved by Engineer-in-

charge. 

27.3   If the main contractor fails to associate agency/agencies for execution of for component of work 

within prescribed time or furnishes incomplete details or furnishes details of ineligible agencies 

even after the tenderer is given due opportunity, the entire scope of such component of works 

shall be withdrawn from the tender and the same shall be got executed by the Engineer-in-Charge 

at the risk and cost of the main contractor. 

27.4    In case the main contractor intends to change any of the above agency/agencies during the 

operation of the contract, he shall obtain prior approval of Engineer-in-charge. The new 

agency/agencies shall also have to satisfy the laid down eligibility criteria. In case Engineer-in-

charge is not satisfied with the performance of any agency, he can direct the contractor to change 

the agency executing such items of work and this shall be binding on the contractor. 

27.5    Running payment for the work shall be made to the main contractor. In case main contractor fails 

to make the payment to the contractor associated by him within 15 days of receipt of each running 

account payment then on the written complaint of contractor associated Engineer in charge shall 

serve the show cause to main contractor and after considering the reply of the same he may make 

the payment directly to the contractor associated as per the terms & conditions of the agreement 

drawn between main contractor and associate contractor fixed by him, if reply of main contractor 

either not received or found unsatisfactory. Such payment made to the associate contractor shall 

be recovered by the Engineer in charge from the next RA/final bill due to main contractor as the 

case may be. 

27.6     The Composite work shall be treated as complete when all the components of the work are 

complete.  

28 Bidder shall quote rates for all items in the BOQ (i.e. Civil, Electrical, LIFTs, firefighting) of work 

in the financial bid document. It will be obligatory on the part of the tenderer to sign the tender 

document for all the components (The schedule of quantities, conditions and special conditions 

etc.)  

29           Disclosures 

 Any change in the constitution of the contractor’s firm, where it is a partnership firm, as declared 

in the prequalification documents submitted by the bidders at the time of submission of 

prequalification documents, should be disclosed to the IISER, PUNE, at any time between the 

submission of bids and the signing of the contract. 

 

 
Engineer in Charge  

IISER Pune 
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SECTION I 

II)   ADDITIONAL INFORMATION AND INSTRUCTION TO APPLICANTS 

 
1.0. GENERAL 
 
1.1      STATEMENT OF OBJECTIVES, BRIEF SCOPE & PARTICULARS OF THE WORK 
 

              The entire Projects Centralized Chiller plant expansion at IISER Pune 
 
 Will be executed under a Single Point Responsibility system under composite contract system. In general scope of 
work shall be as per BOQ and Name of work: Annual Comprehensive Maintenance Contract for UPS (40 & 100 
KVA) at various location at IISER Pune  2020-21 ( Make : Vertive Energy Pvt. Ltd.) 

Complete as per BOQ and architectural drawings. 
 

 Work shall in general be executed as per, general conditions of the contract, particular Technical 
Specifications, CPWD Specifications available separately at printer’s outlets (the bidder may 
obtain the address of the outlets from any CPWD office/IISER PUNE), National Building code of 
India, relevant Indian Standard (IS) Codes, etc. 

 
 As these buildings will have green building features, Contractors are expected to provide 

adequate and complete documentation, towards obtaining certification from GRIHA 
 

 Particulars given above are provisional and liable to change and must be considered only as 
advance information to assist the bidder. 

 
1.2 Letter of transmittal and other forms for pre-qualification are attached (Annexure I) 
 
1.3. All information called for in the enclosed forms should be furnished against the respective 

columns in the forms.  If information is furnished in a separate document, reference to the same 
should be given against respective columns. Such separate documents shall be chronologically 
placed at the end of the prescribed application.  If information is ‘nil’ it should also be mentioned 
as ‘nil’ or ‘no such case’. If, any particulars/query is not applicable in case of the applicant, it 
should be stated as ‘not applicable’. However, the applicants are cautioned that not giving 
complete information called for in the application forms required, not giving it in clear terms or 
making change in the prescribed forms or deliberately suppressing the information may result in 
the applicant being summarily disqualified. Applications made by Fax and those received late will 
not be entertained. 

1.4. References, information and certificates from the respective clients certifying suitability, 
technical know-how or capability of the applicant should be signed by an officer not below the 
rank of Engineer in charge/Chief Project Manager or equivalent. 

 
1.5 The Tenderer is advised to attach any additional information which he thinks is necessary in 

regard to his capabilities to establish that the applicant is capable in all respects to successfully 
complete the envisaged work.  He is however, advised not to attach superfluous information.  
No further information will be entertained after pre-qualification document is submitted, unless 
it is called for by Employer. 

 
1.6 The applicant may engage sub vendors for execution of civil works, or may execute the same on 

their own. In either case, the eligibility criteria given below shall be satisfied.         
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The applicant Principal Contractor shall associate (Association through MOU / Subsisting 
agreement) with contractors for civil works who shall satisfy the eligibility criteria/ given below 
for each type of specialized civil agency. For this purposes, the applicant principal contractor shall 
give at least 2 (Two) names for each category of associates. IISER will approve associates after 
verifying their credentials and experience. However, responsibility of getting the work done 
efficiently will rest with the Principal contractor. The consent letter from different associates 
shall also be enclosed along with tender.  
 
The Principal contractor or Associates shall be required to possess valid license for respective 
trade for executing the specialized services.  
 
 

1.7  LETTER OF TRANSMITTAL 
 
 The applicant should submit the letter of transmittal attached with tender document duly signed 

by the agency. 
 
1.8  INTEGRITY AGREEMENT duly signed by the agency along with letter is required to be submitted 

by the agency. 
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LETTER OF TRANSMITTAL 

From 
 
To 
THE DIRECTOR 
INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (IISER) PUNE 
Main Building, Dr. Homi Bhabha Road, Pashan, 
Pune - 411008 

 
Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF “ 

Name of work &Location: Annual Comprehensive Maintenance Contract for UPS (40 & 100 
KVA) at various location at IISER Pune 2020-21 (Make: Vertive Energy Pvt. Ltd.) 
 

      NIT NUMBER:     09/ IISER/PUNE/2020-21 
 

Having examined the details given in press notification and the tender document for the 
above work, I/we hereby submit the tender documents and other relevant information. I/we 
agree with all the terms and conditions given in the bid document. 

 
1. I/We hereby certify that all the statements made and information supplied in the enclosed 

forms and accompanying statements are true and correct. 
 
2. I/We have furnished all information and details necessary for eligibility criteria and have no 

further pertinent information to supply.  
 

3. I/We submit the requisite certified solvency certificate and authorize the Director, IISER, and 
PUNE to approach the Bank issuing the solvency certificate to confirm the correctness 
thereof.  I/We also authorize Engineer In charge, PUNE to approach individuals, employers, 
firms and corporation to verify our competence and general reputation. 

 
4. I/We submit the following certificates in support of our suitability, technical know-how & 

capability for having successfully completed the following works. 
 

Name of Work:      Certificate from 
 
1.        1. 
2.        2. 
3.        3. 
 
Enclosures: 
 
Seal of applicant 
Date of submission     Signature(s) of applicant(s) 
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Undertaking to sign the integrity Agreement 

 
To, 
 
……………………….., 
……………………….., 
……………………….. 
 
Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF  

Name of work & Location: Annual Comprehensive Maintenance Contract for UPS (40 & 100 
KVA) at various location at IISER Pune 2020-21 (Make: Vertive Energy Pvt. Ltd.) 
 
NIT NUMBER:     09/ IISER/PUNE/2020-21 
 
 
Dear Sir, 
 
It is here by declared that IISER is committed to follow the principle of transparency, equity and 
competitiveness in public procurement. 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder 
will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid would be summarily 
rejected. 
 
This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be 
deemed as acceptance and signing of the Integrity Agreement on behalf of the IISER. 
 
 
Yours faithfully 
 
 
 
Sd/- 
 
Engineer in Charge 
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Forwarding letter for Integrity Agreement 
 

To 
 
INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (IISER) PUNE 
Main Building, Dr Homi Bhabba Road, Pashan, 
Pune 411008 
 
Sub:      SUBMISSION OF TENDER DOCUMENTS FOR THE WORK  

Name of work &Location: Annual Comprehensive Maintenance Contract for UPS (40 
& 100 KVA) at various location at IISER Pune 2020-21 (Make: Vertive Energy Pvt. Ltd.) 
NIT NUMBER:     09/ IISER/PUNE/2020-21 

 
Dear Sir, 
 
I/We acknowledge that IISER is committed to follow the principles thereof as enumerated in the Integrity 
Agreement enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We 
will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which 
I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID 
SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 
agree that execution of the said Integrity Agreement shall be separate and distinct from the main 
contract, which will come into existence when tender/bid is finally accepted by IISER. I/We acknowledge 
and accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the 
enclosed Integrity Agreement. 
 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 
submitting the tender/bid, IISER shall have unqualified, absolute and unfettered right to disqualify the 
tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid. 
 
 
Yours faithfully 
 
 
 
(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and the signatory competent / authorized to sign the relevant contract on 
behalf of IISER 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ............... on this........... Day of........... 20...... 
 

BETWEEN 
 
IISER represented through its Registrar, (Hereinafter referred as the ‘Principal/Owner’, which expression 
shall unless repugnant to the meaning or context hereof include its successors and permitted assigns) 
 

AND 
............................................................................................................. 

(Name and Address of the Individual/firm/Company) 
 
Through.................................................................... (Hereinafter referred to as the (Details of duly 
authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) (Hereinafter 
referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract 
for................................................................................................................................ 
(Name of work)  
Hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and 
Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 
also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 
as follows and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner 
 
1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 
(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 
take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature. 

 
2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 
or is in violation of the principles herein mentioned or if there be a substantive suspicion in this 
regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 
1) It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the Government / Department all 
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 
becomes aware, during the tendering process and throughout the negotiation or award of a 
contract. 
 

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 
Tender process and during the Contract execution: 
 

 
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner’s employees involved in the Tender 
process or execution of the Contract or to any third person any material or other benefit 
which he/she is not legally entitled to, in order to obtain in exchange any advantage of 
any kind whatsoever during the Tender process or during the execution of the Contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to cartelize in the bidding 
process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or transmitted 
electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if any. 
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Either the Indian agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent participates in a 
tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel tender 
for the same item.  

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the Contract. 

 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 
 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a willful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the Government interests.  
 

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may befall upon a person, his/ her reputation or property to influence their participation 
in the tendering process).  
 

Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract 
or its established policies and laid down procedures, the Principal/Owner shall have the following rights 
in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts 
and undertakes to respect and uphold the Principal/Owner’s absolute right:  
 
1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such as to 
put his reliability or credibility in question, the Principal/Owner after giving 14 days’ notice to the 
contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process 
or terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from 
future contract award processes. The imposition and duration of the exclusion will be 
determined by the severity of transgression and determined by the Principal/Owner. Such 
exclusion may be forever or for a limited period as decided by the Principal/Owner. 
 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights that 
may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor.  
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3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, 
or of an employee or a representative or an associate of a Bidder or Contractor which constitutes 
corruption within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in 
this regard, the Principal/Owner will inform the same to law enforcing agencies for further 
investigation.  
 

4) Article 4: Previous Transgression 
 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government 
or State Government or any other Central/State Public Sector Enterprises in India that could 
justify his exclusion from the Tender process. 
 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 
 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 
and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 
discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/ sub-
vendors. 
 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 
Contractors. 
 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 
the Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage 
of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 
 
This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 
months after the completion of work under the contract or till the continuation of defect liability period, 
whichever is more and for all other bidders, till the Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite 
the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent Authority. 
 
Article 7- Other Provisions 

 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 

the Principal/Owner, who has floated the Tender. 
 

2) Changes and supplements need to be made in writing. Side agreements have not been made. 
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3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 
by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized by 
board resolution. 
 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 
 

5) It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal 
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject 
to arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 
 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative 
and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties 
agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard any 
of the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first 
above mentioned in the presence of following witnesses: 
............................................................... 
(For and on behalf of Principal/Owner) 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1............................................... 
(Signature, name and address) 
2................................................ 
(Signature, name and address) 
 
Place: 
 
Dated: 
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ANNEXURE 1 
 

PERFORMA ‘1’ 
 

INFORMATION REGARDING INITIAL BIDDING CAPACITY 
 

The information to be filled in by the Bidder in the following pages will be used for purposes of 
Pre-qualification as provided above. 
 

1. For Individual Bidders 

1.1 Constitution or legal status of Bidder (Attach Copy) 
 
       Place of registration: 
 
       Principal place of business: 
 
       (Power of attorney of signatory of Bid) 
 
1.2 (A) Value of work Completed during the last five years (in Rs. Lakh) 
 
Particular Year Value 
Total value of Work Executed in the last 
five years** 

2014-15  

2015-16  

2016-17  

2017-18  

2018-19  

 
** Immediately preceding the financial year in which bids are received. Attach certificate from 
Chartered accountant. 
 
(B) Existing commitments and on-going works: (format for clause 3.7) 

 
Descriptio
n 
Of work 

Plac
e 
& 
state 

Contrac
t 
No.& 
Date 

Name & 
Addres
s 
of 
Client 

Value 
of 
Contac
t 
(Rs. 
Lacs) 

Stipulated 
period of 
completio
n 

Value of 
work 
remaining 
to be 
complete
d 

Anticipate
d 
date of 
completion 
(Rs.) 

Remarks 
Informatio
n 
regarding 
the 
litigation if 
any 
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FORM ‘A’ 
 

FINANCIAL INFORMATION 
 

I. Financial Analysis-Details to be furnished duly supported by figures in balance sheet/profit & loss 

account for the last five years duly certified by the Chartered Accountant, as submitted by the 

applicant to the Income tax Department (Copies to be attached.) 

 

Years 
 
Year 

 
2015-16 2016-17 2017-18 2018-19 2019-20 

Gross annual 
turn over 

 
 

    

Profit/ Loss 
 
 

    

 
 
 

II. Financial arrangements for carrying out the proposed work. 

 

III. Solvency Certificate from Bankers of the bidder in the prescribed Form”I”. 

 

 

 

 
Signature of Chartered Accountant with Seal Signature of Bidder(s) 
 
 
 
 
 
 
 

 

 
 

      Value of   Remarks  

 
Place  Contract  

Name &  Value of  

Stipulated  work  

Anticipated  Informatio

n  

Description  &  No.&  Address  Contact  period of  remaining  date of  regarding  

Of work  state  
Date  

of 

Client  

(Rs. 

Lacs)  

completion  to be 

completed  

completion 

(Rs.)  

the 

litigation if  

        any  
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Form B 
 

FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK 
 

This is to certify that to the best of our knowledge and information that; 
 
________________________________________________________ 
(Name of the individual or the firm) 
 
________________________________________________________ 
(Name of the proprietor in case of a sole proprietorship concern or names of partners in case 
of partnership concern as per bank’s record, be indicated) 
 
_____________________________________________________ 
(Address of the customer as per bank record) 
 
is a / are customer(s) of our bank, is/are respectable and can be treated as good for any 
engagement up to a limit of Rs. _______ 
 
(Rupees _________________________________ only) 
 
This certificate is issued without any guarantee or responsibility on the bank or any of 
the officers. 
 
 
 
 

Signature of the Manager 
          Seal of Bank 

 
 
Note :This certificate should be issued on the letter head and addressed to the DIRECTOR , 
Main Building, Dr. HOMI BHABAHA ROAD, IISER, PUNE – 411 008 in a Sealed Cover 
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FORM ‘C’ 
 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST 

7 (Seven) YEARS ENDING PREVIOUS DAY OF THE DATE OF SUBMISSION OF TENDER 

 
S. 
No. 

Name 
of 
work/ 
proje
ct 
and 
locati
on 

Owner or 
Sponsori-
ng 
Organiza-
tion 

Cost of 
work in 
crores 
of 
Rupees 

Date of 
commen
cement 
As per 
contrac
t 

Stipulat 
-ed date 
of 
complet
ion 

Actual 
date 
of 
compl
etion 

Litigatio
n 
/arbitrati 
on cases 
pending 
/in 
progress 
with 
details 

Name 
and 
address 
/telephon
e 
number 
of 
officer 
to 
whom 
reference 
may 
be 
made 

Remar 
-ks 

          

          

 
 

Indicate gross amount claimed and amount awarded by the Arbitrator. 
 
 
 
 
 
                                                                                                 SIGNATURE OF BIDDER(S) 
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FORM D 
 

PERFORMANCE REPORT OF WORKS REFERRED TO IN PROFORMA ‘C’’ 
 

1. Name of the work/Project & Location. 

2. Agreement No. 

3. Estimated Cost 

4. Tendered Cost 

5. Date of Start 

6. Date of completion 

      (a) Stipulated date of completion. 

      (b) Actual date of completion. 

7.   a) whether case of levy of compensation for 

           Delay has been decided or not? Yes / No 

      b) If decided, amount of compensation levied for 

          Delayed completion if any? 

8. Amount of reduced rate items, if any 

9. Performance report 

i) Quality of Work: Outstanding/Very Good / Good / Poor 

ii) Financial soundness: Outstanding/Very Good / Good/ Poor 

iii) Technical Proficiency: Outstanding/Very Good / Good / Poor 

iv) Resourcefulness: Outstanding/Very Good / Good / Poor 

v) General Behavior: Outstanding/Very Good / Good / Poor 

 
 
 
 
DATED:                                               Executive Engineer or Equivalent 
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FORM ‘E’ 
 

STRUCTURE AND ORGANISATION 

 

1. Name and address of the applicant 

2. Telephone No./Telex No./Fax No. 

3. Legal Status (attach copies of original 

    Document defining the legal status) 

(a) An Individual 

(b) A proprietary Firm 

(c) A Firm in partnership 

(d) A limited Company or Corporation. 

4. Particulars of registration with various 

Government bodies (Attach attested photo-copy) 

a) Registration Number. 

b) Organization / Place of registration 

5. Names and Titles of Directors and officers with designation to be concerned  with this work. 

6. Designation of individuals authorized to act for the organization. 

7. Has the bidder, or any constituent partner in case of partnership firm Limited  

Company/Joint Venture, ever been convicted by the court of law? ? If so, give the details. 

8. In which field of Electrical Engineering, the bidder has specialization and interest ? 

9 Any other information considered necessary but not included above. 

 
 
 
 

SIGNATURE OF BIDDER(S) 
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(FORM-F) 

PROFORMA OF AFFIDAVIT FOR NON - BLACK LISTING 

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any 

state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its operations. 

Further that, if such information comes to the notice of the IISER PUNE then I/we shall be 

debarred for bidding in IISER PUNE in future forever. Also, if such an information comes to the 

notice of department on any day before date of start of work, the Engineer-in-charge shall be 

free to cancel the agreement and to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee (Scanned copy of this notarized affidavit to be uploaded at the 

time of submission of bid) 

 

 

Signature of Bidder(s) or an authorized 

Officer of the firm with stamp 

 

 

 

Signature of Notary with seal 

 

 

Note:1. The affidavit shall be made in current date after the date of invitation of the tender. 

Affidavit shall be furnished on a ‘Non-Judicial’ stamp paper worth Rs.500/-otherwise the tender 

shall be rejected 
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Form”G “ 

WILLINGNESS CERTIFICATE OF ASSOCIATED AGENCY 

Name of work: Annual Comprehensive Maintenance Contract for UPS (40 & 100 KVA) at 
various location at IISER Pune 2020-21 (Make: Vertive Energy Pvt. Ltd.) 
 
NIT NUMBER: 09/IISER/Pune/2020-21 
 

I hereby give my willingness to work as Associated Agency for UPS works for the above 

mentioned work. I will execute the work as per specifications and terms and conditions for the 

agreement & as per direction of the Engineer-in-Charge. Also I will employ full time technically 

qualified Staff for the works. I will attend inspection of officers of the IISER PUNE as and when 

required. 

 

 

Dated: 

 

 

 

Signature of the Associated Agency 
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                                                                                                                    Form G1 

 

CERTIFICATE FOR ASSOCIATING OEM                         
(Not required in case of bidder is OEM) 

 

This is certified that we have not deviated from the technical specification and 

commercial Provisions provided in the Notice Inviting Quotation 

The Price bid is unconditional. 

This is certified that we have engaged / we are 

M/s………………………………………. as OEM/Authorized Dealer/Service Provider 

of the Vertive Energy Pvt Ltd. 

(i) Name of contractor 

(ii) Address 

(iii) Name of OEM 

NOTE: All columns of above Performa must be filled in. 

 
 
 

Contractor’s Signature & Stamp 
(Contractor) 

 
 

CONSENT LETTER 
 

I hereby give my consent to work as OEM till the completion of work. I will be 

responsible for   Necessary action to hand over the installation and for rectification 

of defects and repair during the guarantee/warranty and maintenance period. I 

will execute the work as per CPWD specification/OEM specification and terms 

and conditions of the contracts. 

I will also engage suitable Engineer for the work as per condition of the contract. 

I further 

  Certify that the above particulars pertaining to me are correct. 

 

 

   
 

Signature & Stamp of Associate Agency 
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Form”H “ 

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN 
 

1]   M/S [Name of the firm with full address] 

 

[Henceforth called the main contractor] 

 

And 

 

2] M/S [Name of the firm with full address] 

 

[Henceforth, called Associated Agency] 

 

Name of work: Annual Comprehensive Maintenance Contract for UPS (40 & 100 KVA) at 
various location at IISER Pune 2020-21 ( Make : Vertive Energy Pvt. Ltd.) 

 
NIT NUMBER: 09/IISER/Pune/2020-21 

 

We state that M.O.U between us will be treated as an agreement and has legality as per Indian 

Contract Act [amended up to date] and the IISER PUNE can enforce all the terms and conditions 

of the agreement for execution of the above work. Both of us shall be responsible for the 

execution of work as per the agreement to the extent this MOU allows. Both the parties shall be 

paid consequent to the execution as per agreement to the extent this MOU permits. In case of 

any dispute, either of us will go for mediation/arbitration by the Engineer in charge. Any of us 

may appeal against the mediation/arbitration to the Director, IISER PUNEI]. His decision shall be 

final and binding on both of us. 

 

We have agreed as under: 

1] The Associated contractor will execute all civil works in the wholesome manner as per terms 

and conditions of the agreement. 

2] The Associated contractor shall be liable for disciplinary action if he fails to discharge the 

action[s] and other legal action as per agreement. 

3] All the machinery and equipment, tools and tackles required for execution of the civil works, 

as per agreement, shall be the responsibility of the associated contractor. 



 

 

 

37 

 

4] The site staff required for the electrical work shall be arranged by the associated contractor 

as per terms and conditions of the agreement. 

5] Site order book maintained for the said work shall be signed by the main contractor as well 

as by the Engineer of the Associated Contractor and by Associated Contractor himself. 

6] All the correspondence regarding execution of the civil works shall be done by the Engineer in charge 

with the Associated Contractor with a copy to the main contractor. In case of non-compliance of the 

provisions of agreement, the main contractor, as well as the associated contractor shall be 

responsible. The action under clauses 2 and 3 shall be initiated and taken against the main contractor. 

 

 

SIGNATURE OF MAIN CONTRACTOR: 

 

 

SIGNATURE OF ASSOCIATED AGENCY: 

Date: Date 

Place: 

 

 

 

 

COUNTERSIGNED 

Engineer in Charge 

IISER PUNE 
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CHECK LIST: Details of Enclosures/documents required to be uploaded on website 
https://eprocure.gov.in/eprocure/app  through the E-procurement portal up to the last date and 
time of submission of tender. 
 

S.N. Description of item 
Scanned copies 

Uploaded on 
website 

Not 
uploaded 

1. 
Pre-Qualification Documents as per Annexure 1 

Pro forma A , Form A to Form H 
  

2. Power of attorney as required    

3. Certificate of Registration as required    

4. Memorandum of Articles of association as required    

5. C A certificate for Audited Balance Sheet and Profit 
& Loss statement for the past five financial years  

  

6. Consent letter from associates if works are proposed 
to be done through Associates, under reference to 
Para 1.6 under Section-I. Information and 
Instructions to applicants  

  

7. Supporting certificates for technical and financial 
capability from relevant authorities. 

  

8 Organization Chart with responsibilities, Curriculum 
Vitae of personnel proposed for this project. 

  

9 INTEGRITY AGREEMENT duly signed by the agency 
along with letter of Transmittal 

  

10 Any other important information.   

11 Scan copies of net banking receipt towards payment 
of Tender fee 

  

12 Letter of transmittal duly signed by the bidder.    

13 Uploading of the tender document Vol-I, Vol-II, Vol-
III (financial bids) 

  

14 Any other relevant document required to be 
uploaded on website as per tender conditions. 

  

 

https://eprocure.gov.in/eprocure/app
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Note: - All documents should be arranged as Per S.N. while submitting and mentioned S.N. 
on right most top corner. 

 

 

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH – IISER 
PUNE 

 

 

Name of work: Annual Comprehensive Maintenance Contract for UPS (40 & 100 KVA) at 
various location at IISER Pune 2020-21 ( Make : Vertive Energy Pvt. Ltd.) 

NIT NUMBER:     09/ IISER/PUNE/2020-21 
 

 

SECTION – II 

 
ITEM RATE & CONTRACT FOR WORKS 
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SECTION- II 

Tender Form 

ITEM Rate Tender & Contract for Works 

Annual Comprehensive Maintenance Contract for UPS (40 & 100 KVA) at various location at 
IISER Pune  2020-21 ( Make : Vertive Energy Pvt. Ltd.) 

 
NIT NUMBER:     09/ IISER/PUNE/2020-21 

 
(a). Tender(s) to  be submitted online  by  (time) 15.00 hours on  17 12 2020 

(URL:https://eprocure.gov.in/eprocure/app 

 

(b). Tender(s) to be opened in presence of tenderers who may be present at 15.30 hours on  18 12 
2020  in the office of the  Engineer in Charge , Indian Institute of  Science Education and 
Research ,PUNE  

 

TENDER 

 

I/We have read and examined the notice Inviting Tender, Schedule, Specifications applicable, Drawings 
& Designs,  General Rules and  Directions, Conditions of Contract, clauses of contract, special conditions 
& other  document  and Rules referred to in the conditions of contract and all other contents in the 
tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Director Of Indian Institute of Science 
Education and Research PUNE (IISER-PUNE) within the time specified in Schedule 6 (Six) months viz, 
schedule of quantities and in accordance in all respects with the specifications, designs, drawings and 
instructions in writing referred to the Conditions of contract and with such materials as are provided for 
and in respects in accordance with such conditions so far as applicable. 

 

We agree to keep the tender valid for (90) ninety days from the due date of its opening and not to 
make any modifications in its terms and conditions. 

 

A sum of Rs (figure) ------------------------------------------ (in words) ------------------------------ 

 

------------------------------------------------------------------------------------------------------------------- 

 

has been deposited in Deposit at call Receipt of a Schedule bank/demand draft of a scheduled bank/bank 
guarantee issued by a Schedule Bank as earnest money.   If I/we, fail to furnished the prescribed 
performance guarantee within prescribed period, I/we agree that the said  Director Of Indian Institute of 
Science Education and Research PUNE (IISER-PUNE) or his successors in office shall without prejudice to 
any other right or remedy, be  at liberty to forfeit the said earnest money absolutely, if I/we fail to 
commence work as specified, I/we agree that Director Of Indian Institute of Science Education and 
Research PUNE(IISER-PUNE) or his successors in office shell without prejudice to any other right or 

https://eprocure.gov.in/eprocure/app
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remedy available in law, be at liberty to forfeit the said earnest money and the performance guarantee 
absolutely.  

The said Performance Guarantee shall be a guarantee to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to those in excess of that limit at the 
rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender 
form. Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/ confidential documents and shall not communicate information / derived there 
from to any person other than a person to whom I/We am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the state or IISER PUNE. 

 

Dated ………………………….    Signature of Contractor 

             Seal  

  

 

Postal Address 

 

Witness: 

Address: 

Occupation: 
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ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on the Director IISER, PUNE for sum of 
Rs………………………………….(Rupees……………………………………………………………………………………………………………
…………………………………………………………………………..). 

 

 

The letters referred to below shall form part of this contract Agreement:- 

 

(a) 

 

 

(b) 

 

 

(c)  

 

 

                                                                     For & on behalf of the Director, IISER PUNE 

                                                                               

                                                                               Signature…………………………………….. 

 

Dated……………………..                                       Designation…………………………… 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH – IISER PUNE. 

 

Annual Comprehensive Maintenance Contract for UPS (40 & 100 KVA) at various 
location at IISER Pune 2020-21 (Make: Vertive Energy Pvt. Ltd.) 

 
 
NIT NUMBER:     09/ IISER/PUNE/2020-21 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

44 

 

 

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE 

(i) General Rules & Directions 

 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 
prominently displayed in public places and signed by the officer inviting tender or by publication 
in Newspapers as the case may be.  
 

This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with the application, and the amount of the security deposit and performance 
guarantee to be deposited by successful tenderer and the percentage, if any, to be deducted 
from bills. Copies of specification, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer inviting tender 
shall also be open for inspection by the contractor at the office of officer inviting tender during 
office hours.   

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner 
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 
holding a power of attorney authorizing him to do so, such power of attorney to be produced 
with the tender, and it must disclose that the firm is duly registered under the Indian Partnership 
Act’ 1952. 

 

3. Receipts for payment made on account of work, when executed by a firm, must also be signed   
by all the partners, except where contractors are described in their tender as a firm in which case 
the receipts must be signed in the name of the firm by one of the partners, or by some other 
person having due authority to give effectual receipts for the firm. 

 
4. Applicable for Item Rate Tender only   

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 
willing to undertake each item of the work.  Tenders, which propose any alteration in the work 
specified in the said form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions of any sort, including conditional rebates will be 
summarily rejected. No single tender shall include more than one work, but contractors who 
wish to tender for two or more works shall submit separate tender for each. Tender shall have 
the name and number of the works to which they refer, written on the envelopes.(Applicable 
for Item Rate Tender only) 

The rate(s) must be quoted in decimal coinage.  Amounts must be quoted in full rupees by 
ignoring fifty paise  and considering more than fifty paise as rupee one. 

 In case the lowest tendered amount (worked out on the basis of quoted rate of  Individual 
items) of two or more contractors is same, the such lowest contractors may  be asked to 
submit sealed revised offer quoting rate of each item of the schedule  of quantity for all sub 
sections/sub heads as the case may be, but the revised quoted rate of each item of schedule of 
quantity for all sub sections/sub heads should not be higher than their respective origin original 
rate quoted already at the time of submission of tender. The lowest tender shall be decided on 
the basis of revised offer.  
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 If the revised tendered amount (worked out on the basis of quote rate of individual items) of two 
or more contractors received in revised offer is again found to be equal, then the lowest 
tenderer, among such contractors, shall be decided by draw of lots in the presence of Registrar 
IISER PUNE, Engineer in charge lowest   contractors those have  quoted equal amount of their 
tenders.  

 In case of any such lowest contractor in his revised offer quotes rate of any item more  than 
their respective original rate quoted already at the time of submission of tender, then such 
revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or case 
of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 
tender before acceptance and 50% of his earnest money shall be forfeited.  
 

             In case all the lowest contractors those have same tendered amount (as a result of their 
 quoted rate of individual items), refuse to submit revised offers, then tenders are to be 
 recalled after forfeiting 50% of EMD of each lowest contractors.  

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate quoted already 
at the time of submission of his bid shall not be allowed to participate in the re-tendering 
process of the work. 

4 A.    Applicable for Percentage Rate Tender only  
In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at what 
percentage below/above (in figures as well as in words) the total estimated cost given in 
Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender 
submitted shall be treated as invalid if : 

1 The contractor does not quote percentage above/below on the total amount of tender or any 
section/sub head of the tender.  

2 The percentage above/below is not quoted in figures & words both on the total amount of 
tender or any section/sub head of the tender.  

3 The percentage quoted above/below is different in figures & words on the total amount of 
tender or any section/sub head of the tender.  
 

Tenders, which propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any other conditions 
of any sort including conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for two or more works shall 
submit separate tender for each. Tender shall have the name  and number of the works to 
which they refer, written on the envelopes.  

4B.  In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more contractors is same, such lowest contractors will be 
asked to submit sealed revised offer in the form of letter mentioning percentage above/below 
on estimated cost of tender including all sub sections/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub section/sub head 
should not be higher than the percentage quoted at the time of submission of tender. The 
lowest tender shall be decided on the basis of revised offers.  

In case any of such contractor refuses to submit revised offer, then it shall be treated  as 
withdrawal of his tender before acceptance and 50% of earnest money shall be  forfeited. 
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If the revised tendered amount of two more contractors received in revised offer is again found 
to be equal , the lowest tender, among such contractors, shall be decided by draw of lots in the 
presence of Registrar, IISER, PUNE, Engineer In Charge , Dy. Registrar( F&A)  & the lowest 
contractors those have quoted equal amount of their tenders.  
 
In case all the lowest contractors those have quoted same tendered amount, refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.  

 Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, 
shall not be allowed to participate in the re-tendering process of the work.  

             

5. The officer inviting tender or his duly authorized representative will open tenders in the presence 
of any intending contractors who may be present at the time, and will enter the amounts of the 
several tenders in a comparative statement in a suitable form. In the event of a tender being 
accepted, a receipt for the earnest money shall thereupon be given to the contractor who shall 
thereupon for the purpose of identification sign copies of the specifications and other documents 
mentioned in Rule-I. The earnest money of all unsuccessful bidders shall thereupon be returned 
to the contractor remitting the same, without any interest. 

 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 
be bound to accept the lowest or any other tender. 

 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered 
as any acknowledgement of payment to the officer inviting tender and the contractors   shall be 
responsible for ensuring that he procures a receipt signed by the officer inviting tender or a duly 
authorized cashier/accounts officer. 

 

8. The memorandum of work tendered for and the schedule of materials to be supplied by the 
department and their issue-rates, shall be filled and completed in the office of the officer inviting 
tender before the tender form is issued.  If a form is issued to an intending tenderer without 
having been so filled in and incomplete, he shall request the officer to have this done before he 
completes and delivers his tender. 

 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy 
of the tender documents drawings or other records connected with the work given to them. The 
unsuccessful tenderers shall return all the drawings given to them. 

 

9A.    Use of correcting fluid, anywhere in tender documents is not generally permitted. Such Tender 
is liable for rejection. 

10. In the case of Item Rate Tenders, only rates quoted shall be considered.  Any tender containing 
percentage below / above the rates quoted is liable to be rejected.  Rates quoted by the 
contractor in item rate tender in figures and words shall be accurately filled in so that there is no 
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the 
rates which correspond with the amount worked out by the contractor shall unless otherwise 
proved be taken as correct.  If the amount of an item is not worked out by the contractor or it 
does not correspond with the rates written either in figures or in words, then the rates quoted 
by the contractor in words shall be taken as correct.  Where the rates quoted by the contractor 
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in figures and in words tally, but the amount is not worked out correctly, the rates quoted by the 
contractor will unless otherwise proved be taken as correct and not the amount.  
 In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and 
amount blank, it will be presumed that the contractor has included the cost of this/these 
item(s) in other items and rate for such item(s) will be considered as zero and work will be 
required to be executed accordingly. 

10A    In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender for 
Item containing item rates is liable to be rejected. Percentage quoted by the contractor in Rate 
percentage rate tender shall be accurately filled in figures and words, so that there is no Tender 
only discrepancy. 

11. In the case of any tender where unit rate of any item/items appear unrealistic, such tender will 
be considered as unbalanced and in case the tenderer in unable to provide satisfactory 
explanation, such a tender is liable to disqualified and rejected.  
 

12. All rates shall be quoted on the tender form. The amount for each item should be worked out 
and requisite totals given.   Special care should be taken to write the rates in figures as well as in 
words and the amount in figures only, in such a way that interpolation is not possible.   The total 
amount should be written both in figures and in words.   In case of figures, the word `Rs’ should 
be written before the figure of rupees  and word `P’  after the decimal figures, e.g. Rs. 2.15 P and 
in case of words, the word `Rupees’ should precede  and the word `Paise’ should be written at  
the end.  Unless the rate is in whole rupees and followed by the word `only’ it should invariably 
be up to two decimal places. While quoting the rate in schedule of quantities, the word `only’ 
should be written closely following the amount and it should not be written in the next line. 

 

12A    In Percentage Rate Tender, the tenderer shall quote percentage below /above (in figure as well 
as in words) at which he will be willing to execute the work. He shall also work out the total 
amount of his offer and same should be written in the figures as well as in Words in such a way 
that no interpolation is possible. In case of figures, the word ‘Rs’ should be written before the 
figure of rupees and word ‘P’ after the decimal figures e.g. ‘Rs 2.15P’ and in case of words, the 
word ‘Rupees’ should be precede and the word ‘Paise’ should be written at the end.   

 

13. (i) The Contractor, whose tender is accepted, will be required to furnish performance guarantee 
of 5% (Five Percent) of the tendered amount within the period specified in scheduled C. This 
guarantee shall be in the form of Deposit at call receipt of any scheduled bank/ banker’s cheque 
of any scheduled bank/Demand draft of any scheduled bank /Pay order of any scheduled bank 
or Government Securities or Fixed Deposit Receipt or Guarantee Bonds of any Scheduled Bank 
or the State Bank of India in accordance with the prescribed form. 
 

(ii)  The Contractor, whose tender is accepted, will also be required to furnish by way of    
Security Deposit for the fulfillment of his contract, an amount equal to 2.50 % of the 
tendered/accepted value of the work. The Security Deposit will be collected by deductions 
from the running bills of the contractor at the rates mentioned above and the earnest money 
deposited at the time of tenders, will be treated as a part of the Security Deposit. The security 
amount will also be accepted in the shape of Government Securities. Fixed Deposit Receipt and 
Guarantee Bonds of a Scheduled Bank or State Bank of India will also be accepted for this 
purpose provided confirmatory advice is enclosed. 
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14. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 
would be responsible for taking instructions from the Engineer-in-Charge shall be communicated 
in writing to the Engineer-in-Charge. 

 

15. Quoted rate shall be inclusive of all taxes including  GST in respect of this contract, IISER PUNE 
will not entertain any claim whatsoever in respect of the same.  

 
16. The contractor shall give a list of IISER employees, if any, related to him. 
 

17. The tender for the work shall not be witnessed by a contractor or Contractors who himself/ 
themselves has/ have tendered or who may and has/ have tendered for the same work.  Failure 
to observe this condition would render, tenders of the contractors tendering, as well as 
witnessing the tender, liable to summary rejection. 
 

18. The tender for composite works includes, in addition to building work, all other works such as 
pre-engineered works, building works, sanitary and water supply installations, drainage 
installation, External Façade, Electrical works, Heating ventilation and air conditioning system, 
Integrated Building Management system, Lifts, roads and path etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class/technically eligible bidder as per criteria 
defined in the clause 2 of the NIT, must associate himself with agencies of appropriate class 
which are eligible to tender for sanitary and water supply drainage, electrical Heating ventilation 
and Air conditioning system, Integrated Building Management system, Solar Water Heating 
system works in the composite tender. 

 

19.         The contractor shall submit list of works which are in hand (progress) in the following  form: 
 

Name of work Name of client & 
particulars of 
works being 
executed 

Value of 
work In Rs. 

Position 
of works 
in 
progress 

Remarks 

     

     

 

19. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of 
the contract and the Engineer in charge may at his discretion without prejudice to any other 
right or remedy available in law cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the said Act.  

 

20. Bidder shall have valid Provident Fund Code Number, GST registration No and bidder shall also 

ensure compliance of the EPF & MP Act, 1952 by the sub-contractors, if any engaged by the 

contractor for the said work. 

 

21. The standard publications like General Conditions of Contract, Delhi schedule of rates 2016 (for 

civil and electrical), Specifications for Civil and Electrical works and Delhi analysis of rates 2016 

(for civil) and Delhi analysis of rates 2016 (for electrical) with amendments / correction slips up 
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to the last date of submission of tender can be seen free of cost from the website 

www.cpwd.gov.in. or www.eprocure.gov.in 

 

22. A) Contractor must ensure to quote percentage rate of in the financial bid.  

B) Tenderer shall quote the percentage rate above or below two places of decimals only. 

C) The tenderer shall quote only one over all percentage rate above or below on the designated 

place, which shall be applicable on both Civil and E&M components. 

23.        If a tenderer quotes nil rates against each item in item rate tender or does not  

              Quote any percentage above/below on the total amount of the tender or any  

             Section / subhead in percentage rate tender, the tender shall be treated as invalid and  

              Will not be entertained as lowest tenderer. 

24. Contractor shall not divert any advance payments or part thereof for any other purpose other 

than needed for completion of the contracted work. All advance payments received as per terms 

of the contract (i.e. mobilization, secured against materials brought at site, secured against plant 

& machinery and / or for work done during interim stages, etc.) are required to be re-invested in 

the contracted work to ensure advance availability resources in terms of materials, labour, plant 

& machinery needed for required pace of progress for timely completion of project. 
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(ii) CONDITIONS OF CONTRACT 

 

      Definitions: 

1 The contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority  on behalf of the Director, Indian Institute Of 
Science Education and Research PUNE  and the Contractor,  together with the documents referred 
to therein including these conditions, the specifications, designs, drawings and instructions issued 
from time to time by the Engineer-in-Charge and all these documents taken together,  shall be 
deemed to form one contract and shall be complementary to one another. 

 

2 In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assigned to them :- 

 

i). The expression works or work shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by 
or  by virtue of the contract  contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 

 

ii). The Site shall mean the land/ or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is 
to be executed under the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract. 

 

iii). The Contractor shall mean the individual, firm or company, whether incorporated  or 
not, undertaking the works shall include the legal personal representative of such 
individual or the persons composing such firm or company, or the successors of such 
firm or company and the permitted assignees of such individual, firm or company. 

 

iv). The Director, Indian Institute of Science Education and Research PUNE means his 
successors also. 

 

v) The Engineer-in-Charge means Engineer/Officer either from IISER, PUNE or consultant 
notified by The Director (IISER, PUNE) who shall supervise and be in-charge of work and 
who shall act on behalf of the Director, IISER for execution of contract. 

 

vi) IISER means Indian Institute of Science Education and Research PUNE, or his authorized 
representative. 

                              

vii) Accepting Authority shall mean the authority mentioned in Schedule ‘C’. 
 

viii) Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of  God, such as earthquake, lightening  and 
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unprecedented floods, and other causes over which the contractor has no control and 
accepted  as such by the Accepting  Authority or causes solely due to use or occupation 
by IISER PUNE of  the part of the works in respect of which a certificate of completion 
has been issued or a cause solely due to IISER-PUNE’s faulty design of works. 

 

ix). Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis  of the 
cost of materials and labour at the site where the work  is to be executed plus the 
percentage mentioned in Schedule `C’ to cover, all overheads and profits. Provided that 
no extra overheads and profits shall be payable on the part(s) of the work assigned to 
other agency(s) by the contractor as per terms of contract. 

 

x). Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the CPWD   Delhi 
schedule of rates mentioned in Schedule `C’ hereunder, with the amendments thereto 
issued up to the date of receipt of the tender. 

 

xi). Department means Indian Institute of Science Education and Research PUNE. (IISER 
PUNE) 

 

xii). Specifications means the specifications contained in tender documents, CPWD 
specifications 2009 Vol I & II with up to date correction slips, CPWD specifications for 
internal Electrical works – 2013, external electrical services- 2007, DG set & Wet riser, 
sprinkler specification-2006, Substation works Part IV 2013, Indian standard 
specification, technical specifications  as applicable.                                                                                              

 

xiii). Tendered Value means the value of the entire work as stipulated in the letter of award. 

 

xiv). Consultant means Consultant appointed by the Indian Institute of Science Education 
and Research PUNE. 

 

xv)      Date of commencement of work: The date of commencement of work shall be the 
date of start as specified in schedule “C” or the first date of handling over the site, 
whichever is later, in accordance with the phasing if any, as indicated in the tender 
documents. 

 

3 Where the context so requires, words imparting the singular only also include the plural and 
vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa. 

 

4       Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction thereof 
or of the contract. 
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5 The contractor shall be furnished, free of cost one certified copy of the contract documents 
except standard specifications.   Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers.  None of 
these documents shall be used for any purpose other than that of this contract 

 

6 The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of  and for and in the full and entire execution  and completion of the 
works. The descriptions given in the Schedule of quantities shall, unless otherwise stated, be 
held to include wastage on materials, carriage and cartage, carrying and return of empties, 
hoisting, setting, fitting and fixing in position and all other labours necessary in and for the full 
and entire execution and completion of the work as aforesaid in accordance with good practice 
and recognized principles. 

 

7. The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and 
maintenance of the works. 

 

8. The several documents forming the contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General conditions. 

 

8.1.  In the case of discrepancy between the schedules of quantities, the specifications and or the 
drawings, the following order of preference shall be observed. 

(i) Description of items as given in Schedule of Quantities. 

(ii) Particular Specifications, Special Conditions and Additional conditions, if any. 

(iii) Drawings. 

(iv) CPWD Specifications. 

(v) General conditions of contract for CPWD works. 

(vi) Indian Standard Specifications of B.I.S. 

(vii) Manufacturers’ specifications & as decided by Engineer-in-charge. 

(viii) Sound Engineering practices. 

8.2 If there are varying or conflicting provision made in any one document forming part of the 
contract, the Accepting Authority shall be deciding authority with regard to the intention of the 
documents and his decision shall be final and binding on the contractor. 

8.3 Any error in the description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the contract or release the contractor from the execution of the whole or 
any part of the works comprised therein according to drawings and specifications or from any 
of his obligations under the contract. 
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9. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, 
shall within one month from the stipulated date of start of the work, sign the contract 
consisting of:- 

(i) The notice inviting tender, all the documents including drawings if any, forms the tender 
as issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

(ii) Standard  Form Consisting of followings 
(a) NIT, Work order 
(b) Item rate tender form & Contract for worker. 
(c) General Rules and Directions 
(d) Condition of contracts 
(e) Clauses of contracts 
(f) Safety code  
(g) Model rules for the protection of health, sanitary arrangements for workers 

employed by IISER or its Contractors. 
(h) Contractors labour regulations 
(i) Proforma of agreement 
(j) Proforma of Schedule A to C 
(k) Special Condition of contracts 
(l) Technical specifications 
(m) Tender drawings 
(n)  Priced Schedule of quantities. 
(o) All correspondence between the parties till award of contract 

 

(iii) Till such time contract agreement is signed between the parties, all the documents 
mentioned Sr. 9 (i), 9 (ii)- (a to o ) above shall be binding on the contractor. 

(iv) No payment for the work done will be made unless contract is signed by the contractor. 
 

 

 

  



 

 

 

54 

 

(iii) CLAUSES OF CONTRACT 

 

CLAUSE – I 

 

Performance Guarantee  

 

(i)  The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 
tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) within period specified in Schedule ’C’ from the date of 
issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge up 
to a maximum period as specified in schedule ‘C’ on written request of the contractor stating 
the reason for delays in procuring the Performance Guarantee, to the satisfaction of the 
Engineer-in-Charge. This guarantee shall be in the form of Deposit at call receipt of any 
Schedule Bank/Banker’s Cheque of any Schedule Bank/Demand Draft of any Scheduled 
Bank/Pay Order of any Scheduled Bank or Government Securities or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form 
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
IISER PUNE as part of the performance guarantee and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to the IISER PUNE to make 
good the deficit. 

 

(ii)  The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 
60 days beyond that. In case the time for completion of work gets extended, the contractor 
shall get the validity of Performance Guarantee extended to cover such extended time for 
completion of work. After recording of the completion certificate for the work by the 
competent authority, the Performance Guarantee shall be returned to the contractor, without 
any interest. However, in case of contracts involving maintenance of building and services/any 
other work after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same shall be returned year 
wise proportionately. 

(iii)  The Engineer-in-Charge shall not make a claim under the Performance Guarantee except for 
amounts to which the Director IISER PUNE is entitled under the contract (not withstanding and 
/ or without prejudice to any other provisions in the contract agreement) in the event of:-   

                                                                              

(a)  Failure by the contractor to extend the validity of the Performance Guarantee as   
described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

 

(b)  Failure by the contractor to pay Director IISER PUNE any amount due, either as agreed 
by the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the serving of notice to this effect by Engineer-in-Charge.  
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(iv)        In the event of the contract being determined or rescinded under provision of any of the Clause 
/ Condition of the agreement, the Performance Guarantee shall stand forfeited in full and shall 
be absolutely at the disposal of the Director IISER PUNE. 

 

CLAUSE – I A 

 

Recovery of Security Deposit:- 

  

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 
Government at the time of making any payment to him for work done under the contract to deduct a 
sum at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted will 
amount to security deposit of 2.5% of the tendered value of the work. Such deductions will be made 
and held by Government by way of Security Deposit unless he/they has/have deposited the amount of 
Security at the rate mentioned above in cash or in the form of Government Securities or fixed deposit 
receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the Government as 
part of the security deposit and the Bank is unable to make payment against the said fixed deposit 
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the Government to make good the deficit 

 

All compensations or the other sums of money payable  by the contractor under the terms of this  
contract may be deducted from, or paid by the sale of a sufficient  part of his security deposit or from 
the interest arising there from, or from any sums which may be due  to or may become due to the 
contractor by  IISER PUNE on any account whatsoever and in the event of his Security Deposit being 
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make 
good in cash or fixed  deposit receipt tendered by the  State Bank of India or by Scheduled Banks or 
Government Securities (if deposited for more than 12 months) endorsed in favor of the Director IISER 
PUNE, any sum or sums which may have been deducted from, or raised by sale of his security deposit 
or any part thereof.  

 

The security deposit as deducted above can be released against bank guarantee issued by a Scheduled 
Bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that amount of such 
bank guarantee, except last one, shall not be less than Rs.5 lakh.  Provided further that the validity of 
bank guarantee shall be in conformity with provisions contained in clause 17 which shall be extended 
from time to time depending upon extension of contract granted under provisions of clause 2 and 
clause 5. 

 

In case of contracts involving maintenance of building and services/any other work after construction of 
same building and services/other work, then 50% of Performance Guarantee shall be retained as Security 
Deposit. The same shall be returned year wise proportionately.  

 

Note – 1: Government papers tendered as security will be taken at 5% (five percent) below its market 
price or at its face value, whichever is less. The market price of Government paper would be 
ascertained by the Director IISER PUNE at the time of collection of interest and the amount of interest 
to the extent of deficiency in value of the Government paper will be withheld if necessary. 
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Note – 2:   Government Securities will include all forms of Securities mentioned in Rule No. 274 of the 
G.F Rules except fidelity bond. This will be subject to the observance of the condition mentioned under 
the rule against each form of security. 

 

Note – 3: Note 1 & 2 above shall be applicable for both clause 1 and 1A. 

 

 

CLAUSE -2 - Compensation for Delay:-  

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 
and clear the site on or before the contract or justified extended date of completion as per clause 5 ( 
excluding any extension under Clause 5.5) as well as any extension granted under Clause 12 and 15, he 
shall, without prejudice to any other right or remedy available under the law to the  IISER PUNE on 
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated 
below as the authority specified in schedule ‘C’ (whose decision in writing shall be final and binding ) 
may decide on the amount of tendered value of the work for every completed day/month (as 
applicable) that the progress remains below that  specified  in Clause 5 or that the work remains 
incomplete.    

 

This will also apply to items or group of items for which a separate period of completion has been 
specified. 

 

(i) Compensation for                                    @1.0%  per month of delay to be                                  
Delay of work                                           computed on per day basis. 

 

Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed 10 % of the Tendered Value of work or of the Tendered Value of the Sectional part of work 
as mentioned in Schedule C for which a separate period of completion is originally given.  

In case no compensation has been decided by the authority in Schedule C during the progress of work, 
this shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on final justified extended date of completion. If the Engineer in Charge decides to give 
further extension of time allowing performance of work beyond the justified extended date, the 
contractor shall be liable to pay compensation for such extended period. If any variation in amount of 
contract takes place during such extended period beyond justified extended date and the contractor 
becomes entitled to additional time under clause 12, the net period for such variation shall be 
accounted for while deciding the period for levy of compensation. However, during such further 
extended period beyond the justified extended period, if any delay occurs by events under sub clause 
5.2, the contractor shall be liable to pay compensation for such delay.  

Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or part 
handing over of work on stipulated/justified extended date for such part work or if delay affects any 
other works/services. This is without prejudice to right of action by the Engineer in Charge under clause 
3 for delay in performance and claim of compensation under that clause.  
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In case action under clause 2 has not been finalized and the work has been determined under clause 3, 
the right of action under this clause shall remain post determination of contract but levy of 
compensation shall be for days the progress is behind the schedule on date of determination, as 
assessed by the authority in Schedule C, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, shall be decided after of 
determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a 
particular milestone mentioned in schedule C, or the re-scheduled milestone(s) in terms of Clause 5.4, 
the amount shown against that milestone shall be withheld, to be adjusted against the compensation 
levied as above. With-holding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the progress of work 
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on such 
withheld amount. 

  

CLAUSE– 2A - Incentive for Early Completion:-  

 

In case, the contractor completes the work ahead of stipulated date of completion or justified 
extended date of completion as determined under clauses 5.3, 12 & 15, a bonus @ 1% (one per cent) of 
the tendered value per month computed on per day basis, shall be payable to the contractor, subject to 
a maximum limit of 5% (five per cent) of the tendered value. Provided that justified time for extra work 
shall be calculated on pro-rata basis as cost of extra work X stipulated period /tendered value. The 
amount of bonus, if payable, shall be paid along with final bill after completion of work. Provided 
always that provision of the Clause 2A shall be applicable only when so provided in ‘Schedule C’. 

 

CLAUSE– 3 - When Contract can be Determined:-   

  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to 
his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any 
claims for damages and/ or any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the 
following cases: 

 

i). If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient  
or otherwise improper or workman like manner shall omit to comply  with the requirement of 
such notice for a period  of  seven days thereafter. 

 

ii).  If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence and continues to do so after a notice in 
writing of seven days from the Engineer-in-Charge.   

iii). If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice to any other right or remedy 
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under any other provision in the contract has given further reasonable time in a notice given in 
writing in that behalf as either mutually agreed or in absence of such mutual agreement by his 
own assessment making such time essence of contract and in the opinion of Engineer-in-
Charge the contractor will be unable to complete the same or does not complete the same 
within the period specified. 

iv).   If the contractor persistently neglects to carry out his obligations under the contract and / or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given 
to him in that behalf by the Engineer-in-Charge.  

 

v). If the contractor shall offer or give or agree to give to any person in IISER PUNE service or to 
any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for IISER PUNE.  

  

vi).        If the contractor shall enter into a contract with IISER PUNE  in connection with which 
 commission has been paid or agreed to be paid by him or to his knowledge, unless the 
 particulars of any such commission and the terms of payment thereof have been 
 previously disclosed in writing to the Engineer-in-Charge.  
 

vii) If the contractor had secured the contract with IISER PUNE as a result of wrong tendering or 
other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 

 

viii) If the contractor being an individual or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceeding for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for 
the time being in force or make any conveyance or assignment of his effects or compositions or 
arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors.  

 

ix) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle to make the court to make winding up order. 

 

x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued 
for a period of 21 days. 

 

xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-work 
basis or of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
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with the entire works or any portion thereof without the prior written approval of the Engineer 
-in-Charge. When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the President of India shall have powers:  

           (a) To determine the contract as aforesaid so far as performance of work by the Contractor is 
concerned (of which determination notice in writing to the contractor under the hand of the 
Engineer-in-Charge shall be conclusive evidence). Upon such determination, the Earnest Money 
Deposit, Security Deposit already recovered and Performance Guarantee under the contract 
shall be liable to be forfeited and shall be absolutely at the disposal of the Government 

              (b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give 
it to another contractor to complete the work. The contractor, whose contract is determined as 
above, shall not be allowed to participate in the tendering process for the balance work. In the 
event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of the contract. And in case action 
is taken under any of the provision aforesaid, the contractor shall not be entitled to recover or 
be paid any sum for any work thereof or actually performed under this contract unless and 
until the Engineer-in-Charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

 

  

CLAUSE–3A 

 

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th 
of the stipulated time for completion of work or one month whichever is higher, either party may close 
the contract by giving notice to the other party stating the reasons. In such eventuality, the 
Performance Guarantee of the contractor shall be refunded within following time limits: 

(i) If the Tendered value of work is up to Rs. 45 lac: 15 days. 

(ii) If the Tendered value of work is more than 45 lac and up to Rs. 2.5 Crore: 21 days. 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 30 days. 

 

Neither party shall claim any compensation for such eventuality. This clause is not applicable for any 
breach of the contract by either party. 

 

CLAUSE– 4 

Contractor liable to pay compensation even if action not taken under clause 3:-   

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause–3 thereof, shall 
have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute 
a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the 
event of any future case of default by the contractor and the liability of the contractor for compensation 
shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or any of the powers 
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vested in him under the preceding clause he may, if he so desires after giving a notice in writing to the 
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and  binding on the contractor) use as on  hire (the amount of the hire money being also in the final 
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the 
works, or the site thereof belonging  to  the  contractor, or procured  by the contractor and intended to 
be used for the execution of the  work/or any part thereof, paying or allowing for the same in account at 
the contract rates or, in the case of these not being applicable, at current market rates to be certified by 
the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of 
the works, foreman or other authorized agent to remove  such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice) in the event of  the contractor failing to comply 
with any such requisition, the Engineer-in-Charge may  remove them at the contractor’s expense or sell 
them by auction or private sale on account  of the contractor and his risk in all respects and the certificate 
of the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and 
expense of any such sale shall be final and conclusive against the contractor. 

 

CLAUSE– 5 

Time and Extension for Delay:-   

The time allowed for execution of the Works as specified in the Schedule ‘C’ or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in schedule ‘C’ or from the date of handing over of the 

site whichever is later. If the Contractor commits default in commencing the execution of the work as 

aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the performance guarantee absolutely. 

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 
Progress Chart for each mile stone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items 
of the works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement between 
the Engineer-in-Charge and the Contractor within the limitations of time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete the work as per 
mile stones given in Schedule ‘C’. 

(a) Project Management shall be done by using project management software for works costing 
more than Rs. 5 Crore. 

(b) The project management shall be done using M.S. Project software for works costing more 
than Rs. 5 Crore and up to Rs. 20 Crore. 

 For works costing more than Rs. 20 Crore, project management shall be done using 

               Primavera Software. 

PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera 
software for the execution of work, showing clearly all activities from the start of work 
to completion, with details of manpower, equipment and machinery required for the 
fulfillment of the programme within the stipulated period or earlier and submit the same 
for approval to the Engineer-in- Charge within ten days of award of the contract. A 
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recovery of Rs. 2500/- (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for works 
costing more than Rs. 20 Crores) shall be made on per day basis in case of delay in 
submission of the above programme. 

(ii)        The programme chart should include the following: 

(a) Descriptive note explaining sequence of the various activities. 

(b) Network (PERT / CPM / BAR CHART). 

(c) Programme for procurement of materials by the contractor. 

                Programme of procurement of machinery / equipment having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by 
the contractor. In addition to above, to achieve the progress of Work as per programme, 
the contractor must bring at site adequate shuttering material required for cement 
concrete and R.C.C. works etc. for three floors within one month from the date of start 
of work till the completion of RCC work as per requirement of work. The contractor shall 
submit shuttering schedule adequate to complete structure work within laid down 
physical milestone. 

(iii)       If at any time, it appears to the Engineer-in-Charge that the actual progress of work does 
not conform to the approved programme referred above or after rescheduling of 
milestones, the contractor shall produce a revised programme within 7 (seven) days, 
showing the modifications to the approved programme to ensure timely completion of 
the work. The modified schedule of programme shall be approved by the Engineer in 
Charge. A recovery of Rs. 2500/- (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for 
works costing more than Rs. 20 Crores) shall be made on per day basis in case of delay 
in submission of the modified programme. 

(iv)      The submission for approval by the Engineer-in-Charge of such programme or such 
particulars shall not relieve the contractor of any of the duties or responsibilities under 
the contract. This is without prejudice to the right of Engineer-in-Charge to take action 
against the contractor as per terms and conditions of the agreement. 

v)      The contractor shall submit the progress report using MS Project/Primavira software with 
base line programme referred above for the work done during previous month to the 
Engineer-in-charge on or before 5th day of each month failing which a recovery Rs. 2500/ 
- (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 
Crores) shall be made on per day basis in case of delay in submission of the monthly 
progress report. 

5.2          If the work(s) be delayed by:- 

(i)    Force majeure, or 

(ii)   Abnormally bad weather, or 

(iii)  Serious loss or damage by fire, or 

(iv)  civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 
employed on the work, or 

(v)  delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in 
executing work not forming part of the Contract, or 

(vi)  non-availability of stores, which are the responsibility of Government to supply or 

(vii)  non-availability or break down of tools and Plant to be supplied or supplied by Government 
or 
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(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 
Contractor’s control.  

               then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in Schedule ‘F’ 
but shall nevertheless use constantly his best endeavours to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-Charge to proceed with the works 

5.3        Request for rescheduling of Mile stones or extension of time, to be eligible for  

consideration, shall be made by the Contractor (as per Appendix XVI) in writing with supporting 
documents within fourteen days of the happening of the event causing delay on the prescribed 
forms to the Authority as Indicated in Schedule C. 

5.3.1     In any such case the authority as indicated in Schedule ‘C’ may give a fair and reasonable 
extension of time for completion of work or reschedule the mile stones. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the authority as 
indicated in Schedule ‘C’ in writing, within 30 days of the date of receipt of such request with all 
supporting documents respectively failing which it will be deemed that rescheduling of 
milestones have been approved.   Non application by the contractor for extension of 
time/rescheduling of the milestones shall not be a bar for giving a fair and reasonable 
extension/rescheduling of mile stones by the authority as indicated in Schedule C and this will 
be binding on the contractor.   

CLAUSE– 6 

Measurements of Work Done :-    

 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, the 
value in accordance with the contract of work done. 

 

All measurement of all items having financial value shall be entered in Measurement Book and/ or level 
field book so that a complete record is obtained of all works performed under the contract. 

 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during the 
progress of the work and such measurements shall be signed and dated by the Engineer-in-Charge and 
the contractor or their representatives in token of their acceptance.  If the contractor objects to any of 
the measurements recorded, a note shall be made to that effect with reason and signed by both the 
parties. 

 

If for any reason the contractor or his authorized representative is not available and the work of recording 
measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and 
the IISER PUNE shall not entertain any claim from contractor for any loss or damages on this account.   If 
the contractor or his authorized representative does not remain present at the time of such 
measurements after the contractor or his authorized representative has been given a notice in writing 
three (3) days in advance or fails to countersign or to record objection within a week from the date of 
the measurement, then such measurements recorded in his absence by the Engineer-in-Charge or his 
representative shall be deemed to be accepted by the Contractor. 
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The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 
things necessary for measurements and recording levels.  

 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or local 
custom. In the case of items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed method shall be 
followed. 

 

The contractor shall give, not less than seven days notice to the Engineer-in-Charge or his authorized 
representative in charge of the work, before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of measurement and shall not cover up 
and  place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge 
or his authorized representative in charge of the work who shall within the aforesaid period of seven 
days inspect the work, and if any work shall be covered up or placed beyond the reach of  measurements 
without such notice having been given or the Engineer-in-Charge’s consent being obtained in writing, the 
same shall be uncovered at the contractor’s expense, or in default thereof no payment or allowance shall 
be made for such work or the materials with which the same was executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or through another 
officer of the IISER PUNE  to check the measurements recorded jointly or otherwise as aforesaid and all 
provisions stipulated herein above shall be applicable to such checking of measurements or levels. 

 

It is also a term of this contract that recording of measurements of any item of work in the measurement 
book and/ or its payment in the interim, on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor 
from liabilities from any over measurement or defects noticed till completion of the defects liability 
period. 

 

CLAUSE– 6A 

Computerized Measurement Book :-  

 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the 
value of work done in accordance with the contract.  

 

All measurements of all items having financial value shall be entered by the contractor and compiled in 
the shape of the Computerized Measurement Book having pages of A-4 size as per format of the IISER 
PUNE so that a complete record is obtained of all the items of works performed under the contract.  
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All such measurements and levels recorded by the contractor or his authorized representative  from time 
to time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-
Charge or his authorized representative as per interval or program fixed in consultation with Engineer-
in-Charge or his representative. After the necessary corrections made by the Engineer-in-Charge, the 
measurement sheets shall be returned to the contractor for incorporating the corrections and for 
resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement 
sheets and these measurements would be got checked / test checked from the Engineer-in-Charge and 
/ or his authorized representative. The contractor will, thereafter, incorporate such changes as may be 
done during these checks / test checks in his draft computerized measurements, and submit to the IISER 
PUNE a computerized measurement book, duly bound, and with its pages machine numbered. The 
Engineer-in-Charge and / or his authorized representative would thereafter checks this MB, and record 
the necessary certificates for their checks / test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 
machine numbered, should be 100% correct, and no cutting or over-writing in the measurements would 
thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh 
computerized MB with its pages duly machine numbered and bound, after getting the earlier MB 
cancelled by the IISER PUNE. Thereafter, the MB shall be taken in the IISER PUNE Office records, and 
allotted a number as per the Register of Computerized MB’s. This should be done before the 
corresponding bill is submitted to the IISER PUNE Office for payment. The contractor shall submit two 
spare copies of such computerized MB’s for the purpose of reference and record by the various officers 
of the IISER PUNE.  

 

The contractor shall also submit to the IISER PUNE separately his computerized Abstract of Cost and the 
bill based on these measurements, duly bound, and its pages machine numbered along with two spare 
copies of the “bill. Thereafter, this bill will be processed by the IISER PUNE Office and allotted a number 
as per the computerized record in the same way as done for the measurement book meant for 
measurements.  

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 
things necessary for checking of measurements / levels by the Engineer-in-Charge or his representative.  

 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or local 
custom. In the case of items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available then a mutually agreed method shall be 
followed. 

 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his authorized 
representative in charge of the work, before covering up or otherwise placing beyond the reach of 
checking and/or test checking the measurement of any work in order that the same may be checked 
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and/or test checked and correct dimensions thereof be taken before the same is covered up or placed 
beyond the reach of checking and/or test checking  measurement and shall not cover up and  place 
beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his 
authorized representative in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of checking and/or test 
checking  measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing, the same shall be uncovered at the contractor’s expense, or in default thereof 
no payment or allowance shall be made for such work or the materials with which the same was 
executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or through another 
officer of the IISER PUNE to check the measurements recorded by contractor and all provisions stipulated 
herein above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of any item of work 
in the measurement book and/ or its payment in the interim, on account of final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 

 

CLAUSE– 7 - Payment on Intermediate Certificate to be Regarded as Advances: - 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole of the work 

shall have been completed and certificate of completion given. For works estimated to cost over Rs. One 

lac, the interim or running account bills shall be submitted by the contractor for the work executed on 

the basis of such recorded measurements on the format of the IISER PUNE in triplicate on or before the 

date of every month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with net payment/ adjustment of 

advances for material collected, if any, since the last such payment is less than the amount specified in 

Schedule ‘C’, in which case the interim bill shall be prepared on the appointed date of the month after 

the requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or 

causing to be taken, where necessary, the requisite measurements of the work.  

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor. Payment on account of amount 

admissible shall be made by the Engineer-in-Charge certifying the sum to which the contractor is 

considered entitled by way of interim payment at such rates as decided by the Engineer-in-Charge. The 

amount admissible shall be paid by 10th working day after the day of presentation of the bill by the 

Contractor to the Engineer-in-Charge or his Project Management Consultant (PMC)/IISER Engineers 

together with the account of the material issued by the IISER PUNE, or dismantled materials, if any. In 

the case of works outside the headquarters of the Engineer- in-Charge, the period of ten working days 

will be extended to fifteen working days. In case of delay in payment of intermediate bills after 45 days 

of submission of bill by the contractor provided the bill submitted by the contractor found to be in order, 

a simple interest @ 10% per annum shall be paid to the contractor from the date of expiry of prescribed 

time limit which will be compounded on yearly basis. 

All such interim payments shall be regarded as payment by way of advances against final payment only 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, 
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removed, taken away and reconstructed or re-erected.  Any certificate given by the Engineer-in-Charge 

relating to the work done or materials delivered forming part of such payment, may be modified or 

corrected by any subsequent such certificate (s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/ are in accordance with the contract 

and specifications. Any such interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such 

payments be treated as final settlement and adjustment of accounts or in any way vary or affect the 

contract. 

Pending consideration of extension of date of completion, interim payments shall continue to be made 
as herein provided, without prejudice to the right of the IISER PUNE to take action under the terms of 
this contract for delay in the completion of work, if the extension  of date of completion  is not granted 
by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the IISER PUNE/PMC 
Engineer to the effect that the work has been completed up to the level in question make interim 
advance payments without detailed measurements for work done (other than foundations, items to be 
covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for each floor 
working out at 75% of the assessed value. The advance payments so allowed shall be adjusted in the 
subsequent interim bill to be submitted by the contractor within 10 days of the interim payment. In case 
of delay in submission of bill by the contractor a simple interest @ 10% per annum shall be paid to the 
IISER PUNE from the date of expiry of prescribed time limit which will be compounded on yearly basis.  

In case of composite contract if main contractor fails to make the payment to the contractor associated 
by him within 15 days of receipt of each running account payment, then on the written complaint of 
contractor associated for such work , Engineer in charge of work shall serve the show cause to the main 
contractor and if reply of main contractor either not received or found unsatisfactory, Engineer in charge 
may make the payment directly to the contractor associated for such work as per term & condition of 
the agreement drawn between main contractor & associate contractor fixed by main contractor. Such 
payment made to associated contractor shall be recovered by Engineer-in-charge of work from the next 
R/A bill due to main contractor as the case may be.   

 

CLAUSE– 8 - Completion Certificate and Completion Plans:-   

 

Within ten days of the completion of the work, the contractor shall give notice of such  completion  to 
the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge shall 
inspect the work and if there is no defect in the work, shall furnish the contractor with a final certificate 
of completion, otherwise a provisional certificate of physical completion indicating defects (a) to be 
rectified by the contractor and/or(b) for which payment will be made at reduced rates, shall be issued. 
But no final  certificate  of completion shall be issued, nor shall the work be considered  to be complete 
until the contractor shall have removed from the premises  on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required  for his/ their 
work people on the site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the  dirt from all wood work, doors, windows, walls, 
floor or other parts of the building, in, upon, or about which the work is to be executed or of which he 
may have had possession for the purpose of the execution; thereof, and not until the work shall have 
been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements 
of this Clause as to removal of scaffolding, surplus materials and rubbish and  all huts and sanitary 
arrangements as aforesaid and cleaning of dirt on or before the date fixed for the completion of work, 
the Engineer-in-Charge may at  the expense of the contractor remove such scaffolding surplus materials 
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and rubbish  etc. and  dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 
contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any 
sum actually realized by the sale thereof. 

CLAUSE- 8A  

Contractor to Keep Site Clean:-  

  

When the annual repairs and maintenance of works are carried out, the splashes and droppings from 
white washing, colour washing, painting etc., on walls, floor, windows etc shall be removed and the 
surface cleaned simultaneously with the completion of these items of work in the individual rooms, 
quarters or premises etc. where the work is done without waiting for the actual completion of all the 
other items of work in the contract.   In case the contractor fails to comply with the requirements of this 
clause, the Engineer-in-Charge shall have the right to get this work done at the cost of the contractor 
either departmentally or through any other agency.  Before taking such action, the Engineer-in-Charge 
shall give ten days’ notice in writing to the contractor. 

 

CLAUSE- 8B  - Completion Plans (as built drawing) to be Submitted by the Contractor  :- 

   

The contractor shall submit completion plan as required vide General Specifications for Electrical works 
(Part-I Internal) 2005 and (Part-II External) 1994 as applicable within thirty days of the completion of the 
work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum of 
0.1 % of Tendered Value or limit prescribed in Schedule C whichever is more as may be fixed by the 
Engineer in charge and in this respect the decision of the Engineer in charge shall be final and binding on 
the contractor. 

The contractor shall submit completion plans for Internal and External Civil, Electrical and Mechanical 
Services within thirty days of the completion of the work, provided that the service plans having been 
issued for execution by the Engineer-in-Charge, unless the contractor, by virtue of any other provision in 
the contract, is required to prepare such plans. 
 
CLAUSE- 9 

Payment of Final Bill :-   

 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within 
three months of physical completion of the work or within one month of the date of the final certificate 
of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made 
by the contractor after submission of the final bill and these shall be deemed to have been waived and 
extinguished.  Payments of those items of the bill in respect of which there is no dispute and of items in 
dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made 
within the period specified herein under, the period being reckoned from the date of receipt of the bill 
by the Engineer-in-Charge or his authorized IISER Engineer/Representative, complete with account of 
materials issued by the IISER PUNE and dismantled materials.  

 

 (i) If the Tendered value of work is up to Rs. 45 lac : 2 months  
 



 

 

 

68 

 

(ii)  If the Tendered value of work is more than 45 Lac and up to Rs. 2.5 Crore  : 3 months  
 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months  

In case of delay in payment of final bills after prescribed time limit, a simple interest @ 10% per annum 
shall be paid to the contractor from the date of expiry of prescribed time limit which will be compounded 
on yearly basis, provided the final bill submitted by the contractor found to be in order. 

 

CLAUSE- 9A - Payment of Contractor’s Bills to Banks :-  

   

Payments due to the contractor may, if so desired by him, be made to his bank, registered  financial, co-
operative or thrift societies or recognized financial institutions instead of direct to him provided that the 
contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally valid 
document such as a power of attorney conferring authority on the bank, registered financial, co-
operative or thrift societies or recognized financial institutions to receive payments and (2) his own 
acceptance of the correctness of the amount made out as being due to him by  IISER PUNE or his  
signatures on the bill or other claim preferred  against   IISER PUNE before settlement by the Engineer-
in-Charge of the account or claim by payment to the bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. While the receipt is given by such banks; registered 
financial, co-operative or thrift societies or recognized financial institutions shall constitute a full and 
sufficient discharge for the payment, the contractor shall wherever possible present his bills duly 
receipted and discharged through his bank, registered financial, co-operative or thrift societies or 
recognized financial institutions. 

 

Nothing herein contained shall operate to create in favour of the bank; registered financial, co-operative 
or thrift societies or recognized financial institutions any rights or equities vis-à-vis the Director IISER 
PUNE. 

 

CLAUSE- 10 - Materials to be provided by the Contractor:-  

 

The contractor shall, at his own expense, provide all materials, required for the works other than those 
which are stipulated to be supplied by the IISER PUNE. 

 

The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge samples of 
materials to be used on the work and shall get these approved in advance.  All such materials to be 
provided by the contractor shall be in conformity with the specifications laid down or referred to in the 
contract. The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the satisfaction 
of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within thirty days 
of supply of samples or within such further period as he may require intimate to the contractor in writing 
whether samples are approved by him or not.  If samples are not approved, the contractor shall forthwith 
arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be tested in accordance with 
specification, approval of the Engineer-in-Charge shall be issued after the test results are received. 
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The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and 
shall not make use of or incorporate in the work any materials represented by the samples until the 
required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge.  The 
contractor shall not be eligible for any claim or compensation either arising out of any delay in the work 
or due to any corrective measures required to be taken on account of and as a result of testing of 
materials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 
Engineer-in-Charge may require for collecting, and preparing the required number of samples for such 
tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear all 
charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-in-Charge or his authorized representative shall at all times have access to 
the works  and to all workshops and places where work is being prepared or from where materials, 
manufactured articles, or machinery are being obtained for the works and the contractor shall afford 
every facility and every assistance in obtaining the right to such access. 

 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials 
which in his opinion are not in accordance with the specifications and in case of default, the Engineer-in-
Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-Charge shall also have full powers to require other proper materials to be 
substitute thereof and in case of default, the Engineer-in-Charge may cause the same to be supplied and 
all costs which may attend such removal and substitution shall be borne by the contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for conducting routine 
field tests. The lab shall be equipped with the all necessary testing equipment as specified in schedule 
"C". 

 

CLAUSE- 10 A  - Secured Advance on Non-Perishable Materials: -   

The contractor, on signing an indenture in the form in Annexure XVIII by the Engineer-in-Charge, shall 
be entitled to be paid during the progress of the execution of the work up to 75% of the assessed value 
of any materials which are in the opinion of the Engineer-in- Charge non-perishable, non-fragile and non-
combustible and are in accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and/or protected against damage by weather or other 
causes but which have not at the time of advance been incorporated in the works. When materials on 
account of which an advance has been made under this sub-clause are incorporated in the work, the 
amount of such advance shall be recovered/deducted from the next payment made under any of the 
clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and combustible 
with the approval of the Engineer-in-Charge provided the contractor provides a comprehensive 
insurance cover for the full cost of such materials.  The decision of the Engineer-in-Charge shall be final 
and binding on the contractor in this matter.  No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 
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CLAUSE-10B - Mobilization Advances :- 

(i)  Mobilization Advance not exceeding 10% of the tendered value may be given, if requested by 
the contractor in writing within one month of the order to commence the work. Such advance 
shall be paid in two or more installments to be determined by the Engineer-in-Charge at his sole 
discretion. The first installment of such advance shall be released by the Engineer-in-Charge to 
the contractor on a request made by the contractor to the Engineer-in-Charge in this behalf. The 
second and subsequent installments shall be released by the Engineer-in-Charge only after the 
contractor furnishes a proof of the satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-Charge. 

 Before any installment of advance is released, the contractor shall execute a Bank 

 Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount of 

 advance and valid for the contract period. This (Bank Guarantee from Scheduled Bank  

for the amount equal to 110% of the balance amount of advance) shall be kept renewed from 

time to time to cover the balance amount and likely period of complete 

               recovery. 

  

Provided always that provision of Clause 10 B shall be applicable only when so provided in 
‘Schedule C’. 

 

Plant Machinery & Shuttering Material Advance:- 

 

(ii) An advance for plant, machinery & shuttering material required for the work and brought to site 
by the Contractor may be given if requested by the contractor in writing within one month of 
bringing such plant and machinery to site. Such advance shall be given on such plant and 
machinery, which in the opinion of the Engineer-in-Charge will add to the expeditious execution 
of work and improve the quality of work. In the case of new plant and equipment to be purchased 
for the work, the advance shall be restricted to 90% of the price of such new plant and equipment 
paid by the contractor for which the contractor shall produce evidence, satisfactory to the 
Engineer-in-Charge. In the case of second hand and used plants and equipment, the amount of 
such advance shall be limited to 50% of the depreciated value of plant and equipment as may be 
decided by the Engineer-in-Charge. The contractor shall, if so required by the Engineer-in-
Charge, submit the statement of value of such old plant and equipment duly approved by a 
Registered Valuer recognized by the Central Board of Direct Taxes under the Income-Tax Act, 
1961. No such advance shall be paid on any plant and equipment of perishable nature and on 
any plant and equipment of a value less than Rs. 50,000/- Seventy five per cent of such amounts 
of advance shall be paid after the plant and equipment is brought to site and balance twenty five 
per cent on successfully commissioning the same. However, total amount of advance for plant 
machinery and shuttering material shall be limited to 5% of the tendered value for the work.  

 

Leasing of equipment shall be considered at par with purchase of equipment and shall be 
covered by tripartite agreement with the following:- 

 

1.  Leasing company which gives certificate of agreeing to lease equipment to the contractor.  

2.  Engineer-in-Charge, and 
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3.  The contractor 

 

This advance shall further be subject to the condition that such plant and equipment (a) are considered 
by the Engineer-in-Charge to be necessary for the works; (b) and are in working order and are maintained 
in working order; (c) hypothecated to the IISER PUNE as specified by the Engineer-in-Charge before the 
payment of advance is released. The contractor shall not be permitted to remove from the site such 
hypothecated plant and equipment without the prior written permission of the Engineer-in-Charge. The 
contractor shall be responsible for maintaining such plant and equipment in good working order during 
the entire period of hypothecation failing which such advance shall be entirely recovered in lump sum. 
For this purpose, steel scaffolding and form work shall be treated as plant and equipment. 

 

The contractor shall insure the plant and machinery for which mobilization advance is sought and given, 
for a sum sufficient to provide for their replacement at site. Any amounts not recovered from the insurer 
will be borne by the contractor. 

 

Interest and Recovery:-  

 

(iii)The mobilization advance and plant and machinery advance in (i) & (ii) above bear simple interest at 
the rate of 10 per cent per annum and shall be calculated from the date of payment to the date of 
recovery, both days inclusive, on the outstanding amount of advance. Recovery of such sums advanced 
shall be made by the deduction from the contractors bills commencing after first ten per cent of the gross 
value of the work is executed and paid, on pro-rata percentage basis to the gross value of the work billed 
beyond 10% in such a way that the entire advance is recovered by the time eighty per cent of the gross 
value of the contract is executed and paid, together with interest due on the entire outstanding amount 
up to the date of recovery of the installment. 

 

(iv) If the circumstances are considered reasonable by the Engineer-in-charge, the period  Mentioned in 
(ii) and (iii) for request by the contractor in writing for grant of mobilization advance and plant and 
equipment advance may be extended in the discretion of Engineer-in-charge.      

 

CLAUSE10-C - Payment on Account of Increase in Prices / Wages due to Statutory Order(s) :- 

 
If after submission of the tender, if the price of any material incorporated in the works (excluding the 
materials covered under Clause 10CA and not being a material supplied from the Engineer-in-Charge’s 
stores in accordance with Clause 10 thereof) and/or wages of labour increases as a direct result of the 
coming into force of any fresh law, or statutory rule or order (but not due to any variation of rates in GST 
applicable on such material(s) being considered under this clause) beyond the prices/wages prevailing at 
the time of the last stipulated date of receipt of tenders including extensions, if any, for the work during 
contract period including the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2, then the amount of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works (excluding the 
materials covered under Clause 10CA and not being a material supplied from the Engineer-in-Charge’s 
stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at the time of last 
stipulated date of receipt of tender including extensions, if any, is decreased as a direct result of the 
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coming into force of any fresh law or statutory rules or order (but not due to any changes of rate in sales 
tax/VAT, Central/State Excise/Custom Duty), Government shall in respect of materials incorporated in 
the works (excluding the materials covered under Clause 10CA and not being material supplied from the 
Engineer-in-Charge’s stores in accordance with Clause 10 hereof) and/or labour engaged on the 
execution of the work after the date of coming into force of such law statutory rule or order be entitled 
to deduct from the dues of the contractor, such amount as shall be equivalent to the difference between 
the prices of the materials and/or wages as prevailed at the time of the last stipulated date for receipt of 
tenders including extensions if any for the work and the prices of materials and/or wages of labour on 
the coming into force of such law, statutory rule or order. This will be applicable for the contract period 
including the justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2.  

Engineer-in-Charge shall call books of account and other relevant documents from the contractor to 
satisfy himself about reasonability of increase in prices of materials and wages.  

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any 
such materials and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that the 
same is given pursuant to this condition together with all information relating thereto which he may be 
in position to supply.   

For this purpose, the labour component of 85% of the value of the work executed during period under 
consideration shall not exceed the percentage as specified in Schedule C, and the increase/decrease in 
labour shall be considered on the minimum daily wages in rupees of any unskilled mazdoor, fixed under 
any law, statutory rule or order. 

CLAUSE– 10-CA 

Payment due to Variation in Prices of Materials after receipt of tender :- 

 

If after submission of the tender, the price of materials specified in Schedule C increases/decreases 
beyond the base price(s) as indicated in Schedule C for the work, then the amount of the contract shall 
accordingly be varied and provided further that any such variations shall be effected for stipulated period 
of Contract including the justified period extended under the provisions of Clause 5 of the Contract 
without any action under Clause 2.  
 

However for work done/during the justified period extended as above, it will be limited to indices 
prevailing at the time of updated stipulated date of completion considering the effect of extra work (to 
be calculated on pro-rata basis as cost of extra work x stipulated period/tendered cost). 

 

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be determined 
by the Price indices issued by the Director General, CPWD. For other items provided in the Schedule ‘C’, 
this shall be determined by the All India Wholesale Price Indices of materials as published by Economic 
Advisor to Government of India, Ministry of Commerce and Industry. Base price for cement, steel 
reinforcement and structural steel shall be as issued under the authority of Director General CPWD 
applicable for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for other places as issued 
under the authority of Zonal Chief Engineer, CPWD and base price of other materials issued by concerned 
Zonal chief Engineer and as indicated in Schedule ‘C’. In case, price index of a particular material is not 
issued by Ministry of Commerce and Industry, then the price index of nearest similar material as indicated 
in Schedule ‘C’ shall be followed.  

The amount of the contract shall accordingly be varied for all such materials and will be worked out as 
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per the formula given below for individual material: 

Adjustment for component of individual material  
                       CI -CIo 

V = P x Q x -------------- 
                         CIo  
Where 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid 

 

P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief Engineer and 
as indicated in Schedule "F".  

For Projects and Original Works 

 Q = Quantity of material brought at site for bonafide use in the works since previous bill excluding any 
such quantity consumed in the deviated quantity of items beyond deviation limit and extra /substituted 
item, paid/to be paid at rates derived on the basis of market rate under clause 12.2.  

For Maintenance Works 
 Q = Quantity of material brought at site for bonafide use in the works since previous bill including any 
such quantity consumed in the deviated quantity of items beyond deviation limit paid at agreement rate 
and extra /substituted item being scheduled items, but excluding non-schedule extra /substituted item 
paid/to be paid at market rate under clause 12.2.  
 
Note: 
 

(i) The date wise record of ready mix concrete shall be kept in a register and the cement consumption 
for the same shall be calculated accordingly. 

 

(ii) If built-up steel items are brought at site from workshop, then the variation shall be paid for the 
structural steel up to the period when the built up item/finished product is brought at site.  
 

Clo = Price index for cement, steel reinforcement bars and structural steel as issued by the  
 

DG, CPWD and corresponding to the time of base price of respective material indicated in Schedule ‘C’. 
For other items, if any, provided in Schedule ‘C’, All India Wholesale Price Index for the material as 
published by the Economic Advisor to Government of India, Ministry of Industry and Commerce and 
corresponding to the time of base price of respective material indicated in Schedule ‘C’.  

Cl = Price index for cement, steel reinforcement bars and structural steel as issued under the authority 
of DG, CPWD for period under consideration. For other items, if any, provided in Schedule ‘C’, All India 
Wholesale Price Index for the material for period under consideration as published by Economic Advisor 
to Government of India, Ministry of Industry and Commerce.  

Note: (i) In respect of the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2, the index prevailing at the time of stipulated date of completion or 
the prevailing index of the period under consideration, whichever is less, shall be considered.  
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Provided always that provisions of the preceding Clause 10 C shall not be applicable in respect of 
Materials covered in this Clause 

 

(ii) If during progress of work or at the time of completion of work, it is noticed that any material brought 
at site is in excess of requirement, then amount of escalation if paid earlier on such excess quantity of 
material shall be recovered on the basis of cost indices as applied at the time of payment of escalation 
or as prevailing at the time of effecting recovery, whichever is higher.  

(iii) Cement mentioned wherever in this clause includes Cement component used in RMC brought at site 
from outside approved RMC plants, if any 

 

CLAUSE– 10 CC: Not applicable  

Payment due to Increase / Decrease in Prices / Wages after Receipt of Tender for Works 

 

If the prices of materials (not being materials supplied or services rendered at fixed prices by the 
department in accordance with clause 10 & 34 thereof) and/or wages of labour required for execution 
of the work increase, the contractor shall be compensated for such increase as per provisions detailed 
below and the amount of the contract shall accordingly be varied, subject to the condition that that such 
compensation for escalation in prices and wages shall be available only for the work done during the 
stipulated period of the contract including the justified period extended under the provisions of clause 5 
of the contract without any action under clause 2. No such compensation shall be payable for a work for 
which the stipulated period of completion is equal to or less than the time as specified in Schedule F. 
Such compensation for escalation in the prices of materials and labour, when due, shall be worked out 
based on the following provisions:- 

(i) The base date for working out such escalation shall be the last stipulated date of receipt of 
tenders including extensions, if any. 
The cost of work on which escalation will be payable shall be reckoned as below:-  

 

(a) Gross value of work done up to this quarter  : (A) 
(b) Gross value of work done up to the last quarter  :  (B)  
(c) Gross value of work done since previous quarter(A-B)  : (C) 
(d) Full assessed value of Secured Advance (excluding materials 

 Covered under Clause 10 CA) fresh paid in this quarter:                                        (D) 

  

(e) Full assessed value of Secured Advance (excluding materials 
 Covered under Clause 10 CA) recovered in this quarter:                                       (E)  

(f) Full assessed value of Secured Advance for which escalation  
 is payable In this quarter (D-E) :   (F) 

(g)  Advance payment made during this quarter : (G) 

(h)  Advance payment recovered during this quarter : (H) 

(i)   Advance payment for which escalation is payable in this quarter (G-H)             (I) 

(j)   Extra items/deviated quantities of items paid as per  

 Clause 12 based of prevailing market rates during this quarter : (J) 
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                       Then, M = C + F+ I - J        

                       W= 0.85 M     

 

(iii) Components for materials (except cement, reinforcement bars, structural steel or other materials 
covered under clause 10 CA) labour, P.O.L., etc. shall be pre-determined for every work and incorporated 
in the conditions of contract attached to the tender papers included in Schedule ‘C’. The decision of the 
Engineer-in-Charge in working out such percentage shall be binding on the contractors.  

(iv) The compensation for escalation for other materials (excluding cement, reinforcement bars, 
structural steel or other materials covered under clause 10 CA) and P.O.L. shall be worked as per the 
formula given below: 

 

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars and other 
materials covered under clause 10CA) / electrical component of construction ‘ 

 

                            Xm                  MI-MIo 
  Vm  = W x--------------x ------------------  
                           100                     MIo  
 

 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered.  

W = Cost of work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars and other materials 
covered under clause10CA) expressed as percent of the total value of work.  

Ml = All India Wholesale Price Index for civil component/electrical component* of construction material 
as worked out on the basis of All India Wholesale Price  Index for Individual Commodities/ Group Items 
for the period under consideration as published by Economic Advisor to Govt. of India, Ministry of 
Industry & Commerce and applying weightages to the Individual Commodities/Group Items. (In respect 
of the justified period extended under the provisions of clause 5 of the contract without any action under 
clause 2, the index prevailing at the time of stipulated date of completion or the prevailing index of the 
period under consideration, whichever is less, shall be considered.)  

Mlo = All India Wholesale Price Index for civil component/electrical component* of construction material 
as worked out on the basis of All India Wholesale Price Index for Individual Commodities/Group Items 
valid on the last stipulated date of receipt of tender including extension, if any, as published by the 
Economic Advisor to Govt. of India, Ministry of Industry & Commerce and applying weightages to the 
Individual Commodities/Group items.  

*Note: relevant component only will be applicable.  

(b) Adjustment for component of ‘POL’  

                   Z                FI-FIo 
Vf = W x ---------x --------------  
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                    100               FIo  
 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in rupees to be paid 
or recovered.  

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC.  
 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work. 

 

FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under consideration as 
published by Economic Advisor to Govt. of India, Ministry of Industry & Commerce, New Delhi. (In respect 
of the justified period extended under the provisions of clause 5 of the contract without any action under 
clause 2, the index prevailing at the time of stipulated date of completion or the prevailing index   of the 
period   under consideration, whichever is less, shall be considered.)  

FIo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last stipulated date of receipt 
of tender including extension, if any.  

(v) The following principles shall be followed while working out the indices mentioned in para (IV) above.  

 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect 
to the cost of work done as per bills paid during the three calendar months of the said quarter. The dates 
of preparation of bills as finally entered in the Measurement Book by the Assistant Engineer/ date of 
submission of bill finally by the contractor to the department in case of computerized measurement 
books shall be the guiding factor to decide the bills relevant to the quarterly interval. The first such 
payment shall be made at the end of three months after the month (excluding the month in which tender 
was accepted) and thereafter at three months’ interval. At the time of completion of the work, the last 
period for payment might become less than 3 months, depending on the actual date of completion. 

 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be the 
arithmetical average of the indices relevant to the three calendar months. If the period up to date of 
completion after the quarter covered by the last such installment of payment, is less than three months, 
the index Ml and Fl shall be the average of the indices for the months falling within that period.  
 

 

(vi) The compensation for escalation for labour shall be worked out as per the formula given below: 
 

 

                     Y            LI - LIo 
VL = W x ---------x -------------  
                     100           LIo 
 
 

VL= Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or recovered. 
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W= Value of work done, worked out as indicated in sub-para (ii) above. 

 

Y= Component of labour expressed as a percentage of the total value of the work. 

 

LI= Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory 
rule or order as applicable on the last date of the quarter previous to the one under 
consideration. (In respect of the justified period extended under the provisions of Clause 5 of the 
contract without any action under Clause 2, the minimum wage prevailing on the last date of 
quarter previous to the quarter pertaining to stipulated date of completion of the minimum wage 
prevailing on the last date of the quarter previous to the one under consideration, whichever is 
less, shall be considered.) 

 

LIo= Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as on the last stipulated date of receipt  of tender including extension, if 
any.    

 

(vii)   The following principles will be followed while working out the compensation as per 
subpara (vi) above. 

(a) The minimum wage of an unskilled mazdoor mentioned in sub-para (vi) above shall be the 
higher of the wage notified by Government of India, Ministry of Labour and that notified by the 
local administration both relevant to the place of work and the period of reckoning. 

(b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 
due to increase in cost of materials and/or P.O.L. is paid under this clause. If such revision of 
minimum wages takes place during any such quarterly intervals, the escalation compensation 
shall be payable at revised rates only for work done in subsequent quarters.  

(c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this 
clause, the variation in the rate for an unskilled mazdoor alone shall form the basis for working 
out the escalation compensation payable on the labour component. 

 

 (viii) In the event the price of materials and/or wages of labour required for execution of the 
work decrease/s, there shall be a downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductible from the cost of work under this contract 
and in this regard the formula herein before stated under this Clause 10CC shall mutatis mutandis 
apply, provided that : 

 

(a) no such adjustment for the decrease in the price of materials and/or wages of labour 
aforementioned would be made in case of contract in which the stipulated period of 
completion of the work is equal to or less than the time as specified in Schedule ‘C’. 

                

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by which 
the provision of this sub-clause shall be implemented from time to time and the decision of 
the Engineer-in-Charge in this behalf shall be final & binding on the contractor. 
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(ix)  Provided always that:- 
  (a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 
 applicable but provisions of clause 10CA will be applicable.  
 
 (b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and  10CA 
will become applicable. 

 

 

 

CLAUSE- 10D  

Dismantled material IISER-PUNE Property:-  

 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site 
for a work, etc. as IISER PUNE’s property and such materials shall be disposed off to the best advantage 
of IISER PUNE according to the instructions in writing issued by the Engineer-in-Charge. 

 

CLAUSE– 11 

Work to be Executed in Accordance with Specifications, Drawings, Orders etc.:-  

    

The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict accordance with 
the specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings 
and instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor 
shall be furnished free of charge one copy of the contract documents together with specifications, 
designs, drawings and instructions as are not included in the standard specifications of  Central Public 
Works Department specified in Schedule `C’  or in any Bureau of Indian Standard or any other, published 
Standard or Code or, Schedule of Rates or any other printed publication referred to elsewhere in the 
contract. 

 

The contractor shall comply with the provisions of the contract and with the care and diligence execute 
and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or permanent 
nature required for such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract.  The contractor shall take full responsibility for 
adequacy, suitability and safety of all the works and methods of construction. 

 

CLAUSE- 12 : 

Deviations/Variations Extent and Pricing :-  

   

The  Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that may appear to him 
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case 
of non-availability of a portion of the site or for any other reasons and the contractor shall be bound to 
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carry out of the works in accordance with any instructions given to him in writing signed by the Engineer-
in-Charge and such alterations omissions, additions or substitutions shall form part of the contract  as if 
originally provided therein and any altered, additional or substituted work which the contractor may be 
directed to do in the manner specified above as part of  the works, shall be carried out by the contractor 
on  the same conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 

 

The completion cost of any agreement for Maintenance works including works of up gradation, aesthetic, 
special repair, addition/ alteration shall not exceed 1.25 times of Tendered amount. 

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost 
over the tendered value sum being ordered, be extended, if requested by the contractor, as follows :  

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the 
original tendered value plus  

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge.  
 
Deviation, Extra Item and pricing  
12.2  
 A. For Project and original works: 

 
In the case of extra item(s) (items that are completely new, and are in addition  to the Pricing items 

contained in the contract), the contractor may within fifteen days of receipt of order or occurrence of 

the item(s) claim rates, supported by proper analysis which shall include invoices, vouchers etc. and 

manufacturer’s specifications, for the work failing which the rates approve approved later by the 

engineer-in-charge shall be binding and the Engineer in charge shall within prescribed time limit of the 

receipt of the claims supported by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined, failing which it will be deemed to have been 

approved. 

 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid 
as per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below 
quoted contract amount.  

Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as  per the 
prevailing market rate. 
 

12.3 

Deviation, Substituted items, pricing 

A. For Project and original works:  
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Substituted   In the case of substituted items (items that are taken up with partial substitution or in lieu 
of Items, items of work in the contract), the rate for the agreement item (to be substituted) and Pricing 
substituted item shall also be determined in the manner as mentioned in the following para 

 

a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item shall be 
the rate for the agreement item (to be substituted) so increased to the extent of the difference between 
the market rates of substituted item and the agreement item (to be substituted). 

 

(b) If the market rate for the substituted item so determined is less than the market rate of the agreement 
item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for 
the agreement item (to be substituted) so decreased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 

 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration:  
 

 In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Substitute in case of non-
schedule items (Non-DSR items) shall be made as per the prevailing market rate. 

Deviation, Deviated quantities, pricing: 
A. For Project and original works:  
 
In the case of contract items, substituted items, contract cum substituted items, which Quantities, 
exceed the limits laid down in schedule C, the contractor may within fifteen days of receipt of Pricing 
order or occurrence of the excess, claim revision of the rates, supported by proper analysis for the work 
in excess of the above mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and the contractor 
shall be paid in accordance with the rates so determined.  
 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 
 
 In the case of contract items, which exceed the limits laid down in schedule C, the contractor shall be 
paid rates specified in the schedule of quantities.  
 
The prescribed time limits for finalizing rates for Extra Item(s), Substitute Item(s) and Deviated Quantities 
of contract items is within 30 days after submission of the proposal by the contractor without observation 
of the Engineer in charge. 
 
12.3 A. For Project and original works:  
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The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the 
work in excess of the limits laid down in Schedule C, and the Engineer-in-Charge shall after giving notice 
to the contractor within one month of occurrence of the excess and after taking into consideration any 
reply received from him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having regard to the market 
rates. 

 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration:  

In case of decrease in the rates prevailing in the market of items for the work in excess of the limits laid 
down in Schedule C, the Engineer-in-Charge shall after giving notice to the contractor within one month 
of occurrence of the excess and after taking into consideration any reply received from him within fifteen 
days of the receipt of the notice, revise the rates for the work in question within one month of the expiry 
of the said period of fifteen days having regard to the market rates.  

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an up to  date 
account giving complete details of all claims for additional payments to which the  contractor 
may consider himself entitled and of all additional work ordered by the  Engineer-in-Charge which he 
has executed during the preceding quarter failing which 

                the contractor shall be deemed to have waived his right. However, the Director  

              IISER PUNE may authorize consideration of such claims on merits. 

 

12.5  For the purpose of operation of Schedule C, the following works shall be treated as 

              Works  relating to foundation: 

 

(i) For buildings, compound walls, plinth level or 1.2 meters (4 feet) above ground level, 
whichever is lower excluding items of flooring and D.P.C. but including base concrete, 
below the floors. 

 

(ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs, 
the bed of floor level. 

 

              (iii)  For retaining walls where floor level is not determinate, 1.2 meters above the average 
ground level or bed level. 

 

(i) For the reservoirs/tank (other than overhead reservoir/tanks): All works up to 1.2 metres 
above the ground level. 

 

(v)     For Basement: All works up to 1.2m above ground level or up to floor 1 level whichever is 
lower. 

 

(vi) For Roads, all items of excavation & filling treatment of sub – base. 
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12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while Filing, 
tender or necessary for proper execution of the item included in the Schedule of Quantities or in 
the Schedule of Rates mentioned above, whether or not, specifically indicated in the description 
of the item and the relevant specifications, shall be deemed to be included in the rates quoted 
by the tenderer or the rate given in the said Schedule of Rates, as the case may be. Nothing extra 
shall be admissible for such operations. 

 

CLAUSE- 13 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work :- 

If at any time after acceptance of the tender or during the progress of work, the purpose or object for 
which the work is being done changes due to any supervening cause and as a result of which the work 
has to be abandoned or reduced in scope the Engineer-in-Charge shall give notice in writing to that effect 
to the contractor stating the decision as well as the cause for such decision and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in consequence of the foreclosure of the whole 
or part of the works. 

The contractor shall be paid at contract rates. full amount for works executed at site and in addition, a 
reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned  which  
could not be utilised on the work to the full extent in view of  the foreclosure:- 

 

i). Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

 

ii).  IISER PUNE shall have the option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however IISER PUNE shall be bound to take 
over the materials or such portions thereof as the contractor does not desire to retain.  For 
materials taken over or to be taken over by IISER PUNE, cost of such materials as detailed by 
Engineer-in-Charge shall be paid.  The cost shall, however, take into account purchase price, cost 
of transportation and deterioration or damage which may have been caused to materials whilst 
in the custody of the contractor. 

 

iii).     If any materials supplied by IISER PUNE are rendered surplus, the same except normal wastage 
shall be returned by the contractor to IISER PUNE at rates not exceeding those at which these 
were originally issued, less allowance for any deterioration or damage which may have been 
caused whilst the materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to IISER PUNE stores, if so required by IISER PUNE, shall 
be paid. 

               

iv). Reasonable compensation for transfer of Tools & Plants from site to contractor’s  permanent 
stores or to his other works, whichever is less.  If Tools & Plants are not transported to either of 
the said places, no cost of transportation shall be payable. 
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(v). Reasonable compensation for repatriation of contractor’s site staff and imported labour to the 
extent necessary. 

 

The contractor shall, if required by the Engineer-in-Charge, furnish to him books of account, wage books, 
time sheets and other relevant documents and evidence as may be necessary to enable him to certify 
the reasonable amount payable under this conditions. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted 
tender less the cost of work actually executed under the contract and less the cost of contractor’s 
materials at site taken over by the IISER PUNE as per item (ii) above.  Provided always that against any 
payments due to the contractor on this account or otherwise, the Engineer-in-Charge shall be entitled to 
recover or be credited with any outstanding balance due from the contractor for advance paid in respect 
of any tool, plants and materials and any other sums which at the date of termination were recoverable 
by the IISER PUNE from the contractor under the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor may 
furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same rate 
for the balance tendered amount and initially valid up to the extended date of completion or stipulated 
date of completion if no extension has been granted plus 60 days beyond that. Wherever such a fresh 
Performance Guarantee is furnished by the contractor the Engineer-in-Charge may return the previous 
Performance Guarantee. 

 

CLAUSE- 14 

 
Carrying out part work at risk & cost of contractor  
 

If contractor:  

(i) At any time makes default during currency of work or does not execute any part of the work with due 
diligence and continues to do so even after a notice in writing of 7 days in this respect from the Engineer-
in-Charge; or  

(ii) Commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is given in that 
behalf by the Engineer-in-Charge; or  
 

Fails to complete the work(s) or items of work with individual dates of completion, on or before the 
date(s) so determined, and does not complete them within the period specified in the notice given in 
writing in that behalf by the Engineer-in-Charge.  

 

The Engineer-in-Charge without invoking action under clause 3 may, without prejudice to any other right 
or remedy against the contractor which have either accrued or accrue thereafter to IISER PUNE, by a 
notice in writing to take the part work / part incomplete work of any item(s) out of his hands and shall 
have powers to:  
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(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; 
and/or  

 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of 
the contractor.  
 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute at 
the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered by 
IISER PUNE because of action under this clause shall not exceed 10% of the tendered value of the work.  

In determining the amount, credit shall be given to the contractor with the value of work done in all 
respect in the same manner and at the same rate as if it had been carried out by the original contractor 
under the terms of his contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The certificate of the Engineer-in-
Charge as to the value of work done shall be final and conclusive against the contractor provided always 
that action under this clause shall only be taken after giving notice in writing to the contractor. Provided 
also that if the expenses incurred by the department are less than the amount payable to the contractor 
at his agreement rates, the difference shall not be payable to the contractor.  

Any excess expenditure incurred or to be incurred by IISER PUNE in completing the part work/ part 
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by Government 
as aforesaid after allowing such credit shall without prejudice to any other right or remedy available to 
IISER PUNE in law or per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contractor shall be called upon in writing and shall be liable 
to pay the same within 30 days.  
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
Charge shall have the right to sell any or all of the contractors' unused materials, constructional plant, 
implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there remains any balance 
outstanding, it shall be recovered in accordance with the provisions of the contract.  

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim 
to compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract.  

CLAUSE- 15 

 

Suspension of work 

  

i). The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision 
shall be final and binding on the contractor) suspend the progress of the works or any part 
thereof for such time and in such manner as the Engineer-in-Charge may consider necessary so 
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as not to cause any damage or injury to the work already done or endanger the safety thereof 
for any of the following reasons :- 

 

 a) On account of any default on the part of the contractor or  

  

b) for proper execution of the works or part thereof for reasons other than the default of 
the contractor, or  

 

 c) for safety of the works or part thereof 

 

The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 

 

ii). If the suspension is ordered for reasons (b) and (c) in sub-para (i) above :- 

 

a ). The contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which the suspended 
work forms a part and : 

 

b). If the total period of all such suspensions in respect of an item or group of items or work 
for which a separate period of completion is specified in the contract exceeds thirty days, 
the contractor shall, in addition, be entitled to such compensation as the Engineer-in-
Charge may consider reasonable in respect of salaries and/ or wages paid by the 
contractor to his employees and labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-Charge within 
fifteen days of the expiry of the period of 30 days. 

 

iii). If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than 
three months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, 
the contractor may after receipt of such order serve a written notice on the Engineer-in-Charge 
requiring permission within  fifteen days from receipt by the Engineer-in-Charge of the  said 
notice, to proceed with the work or part thereof in regard to which progress has been suspended 
and if such permission is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of such part by  IISER PUNE 
or where it affects whole of the works,  as an abandonment of the works by  IISER PUNE, shall 
within ten days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge.   In the event of the contractor treating the suspension as an abandonment 
of the contract  by  IISER PUNE, he shall have no claim to payment of any compensation on 
account of any profit or advantage which he might have derived from the execution of the work 
in full but which he could not derive in consequence of the abandonment.   He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in respect 
of salaries and/ or wages paid by him to his employees and labour at site, remaining idle in 
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consequence adding to the total thereof 2% to cover indirect expenses of the contractor provide 
the contractor submits his claim supported by details to the Engineer-in-Charge within 30 days 
of the expiry of the period of 3 months. 

 

CLAUSE 15 A  
 
The contractor shall not be entitled to claim any compensation from Government for the loss suffered 
by him on account of delay by Government in the supply of materials in schedule 'B' where such delay is 
covered by the difficulties relating to the supply of  wagons, force majeure or any reasonable cause 
beyond the control of the Government.  
  
This clause 15 A will not be applicable for works where no material is stipulated 
 

CLAUSE- 16 

Action in case Work not done as per Specifications:-  

 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be 
open and accessible to the inspection and supervision of the Engineer-in-Charge, his authorized  
subordinates In charge of the work and all the superior officers, officer of the Quality Assurance Unit of 
the IISER PUNE or any organization engaged by the IISER PUNE for Quality Assurance and Chief Technical 
Examiner’s Office of The Central Vigilance Commission of India, and the contractor shall, at all times, 
during the usual working hours and at all other times  at which reasonable notice of the visit  of such 
officers has been given to the contractor, either himself be present to receive orders and instructions or 
have a responsible agent duly accredited in writing, present for that purpose.  Orders given to the 
contractor’s agent shall be considered to have the same force as if they had been given to the contractor 
himself.   

 

If it shall appear to the Engineer-in-Charge or his authorized subordinates In charge of the work or to the 
in charge of Quality Assurance or his subordinate officers or the officers of the organization engaged by 
the IISER PUNE for Quality Assurance or to the Chief Technical Examiner or his subordinate officers, that 
any work has been executed with unsound, imperfect, or unskillful workmanship, or with materials or 
articles provided by him for the execution of the work which are unsound or of a  quality interior to that 
contracted or otherwise not in accordance with the contract, the  contractor shall, on demand in writing  
which shall be made within twelve months (six months in case of the work costing Rs.10 Lac and below 
except road work) of the completion of the work from the  Engineer-in-Charge specifying the work, 
materials or articles complained of notwithstanding that  the same may have been passed, certified and 
paid for forthwith rectify, or remove  and reconstruct the work  so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charge and cost.  In the event of the failing to do so 
within a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be 
liable to pay compensation at the same rate as under Clause 2 of the contract (for non-completion of the 
work in time) for this default. 

 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates as the authority specified in Schedule ‘C’ may 
consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety and utility of the item and the structure or he may reject the work 
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outright without any payment and/ or get it and  other connected and incidental items rectified, or 
removed and re-executed at the risk and cost of the contractor.  Decision of the Engineer-in-Charge to 
be conveyed in writing in respect of the same will be final and binding on the contractor. 

CLAUSE– 17 

Contractor Liable for Damages, Defects during Maintenance Period:-  

  

If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, 
cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground 
contiguous to the premises on which  the work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever  of if any defect, shrinkage or other faults 
appear in  the work within twelve months (6 months in the case of any work costing Rs. 10,00,000/- and 
below except road work) after a certificate final or otherwise of its completion shall have been given by 
the Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at his own expense 
or  in default the Engineer-in-Charge cause the same to be made good by other workman and deduct the 
expense from any sums that may be due or at any time thereafter may become due to the contractor, 
or from his security deposit or the proceeds of sale thereof or of a sufficient portion  thereof.  The security  
deposit  of the contractor shall not be refunded before the expiry of twelve  months (six months in the 
case of work costing Rs. Ten lacs and below except road work) after the issue of the certificate final or 
otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later.  
Provided that in the case of road work if in the opinion of the Engineer-in-Charge, half of the security 
deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the security deposit 
will be refundable after six months and the remaining half after twelve months of the issue of the said 
certificate of completion or till the final bill has been prepared and passed whichever is later. 

 

In case of Maintenance and operation works of Electrical & Mechanical services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final payment or within 
one month from the date of completion of the maintenance contract whichever is earlier.  

CLAUSE- 18 

Contractor to Supply Tools & Plants etc. :-  

 

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in 
accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, tools & 
plants as specified in Schedule’ C’ In addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper execution of the work, whether 
original, altered or substituted and whether included in the specification or other documents forming 
part of the contract or referred to in these conditions or not, or which may be necessary for the purpose 
of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work.  The contractor shall also supply without charge the requisite 
number of persons with the means and materials, necessary for the purpose of setting out works, and 
counting, weighing and assisting the measurement for examination at any time and from time to time of 
the work or materials.  Failing his so doing the same may be provided by the Engineer-in-Charge at the 
expense of the contractor and the expenses may be deducted, from any money due to the contractor, 
under this contract or otherwise and/or from his security deposit or the proceeds of  sale thereof, or of 
a sufficient portions thereof. 
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CLAUSE- 18 A 

Recovery of Compensation paid to Workmen :-   

  

In every case in which by virtue of the provisions sub-section (1) of section 12, of the Workmen’s 
Compensation Act, 1923,  IISER PUNE is obliged to pay compensation to a workman employed by the 
contractor, in execution of the works,  IISER PUNE will recover from the contractor, for the amount of 
the compensation so paid ; and, without prejudice to the rights of the  IISER PUNE under sub-section (2) 
of Section 12, of the said Act,  IISER PUNE shall be at liberty to recover such amount or any part thereof 
by deducting it from the  security deposit or from any sum due by  IISER PUNE to the contractor whether 
under this contract or otherwise.    IISER PUNE shall not be bound to contest any claim made against  it 
under Sub-Section (1) Section 12, of the said Act, except on  the written request of the contractor and 
upon his giving to IISER PUNE full security for all costs for which  IISER PUNE might become liable in 
consequence of contesting such claim. 

 

CLAUSE- 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails :-   

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 
1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,  IISER PUNE is obliged 
to pay any amounts of wages to a workman employed  by the  contractor in execution of the works, or 
to incur any expenditure in providing welfare and health amenities required to be provided under the 
above said Act and the rules under Clause  19H or under the C.P.W.D. Contractor’s Labour Regulations, 
or under the Rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by IISER Contractors,  IISER PUNE will recover  from the contractor, 
the amount of wages so paid or the amount  of expenditure  so incurred, and without prejudice to the 
rights of the  IISER PUNE under sub-Section (2) of Section 20, and sub-Section (4) of  Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970,  IISER PUNE shall be at liberty to recover  such 
amount or any part thereof by deducting it from the security deposit or from any sum due by  IISER PUNE 
to the contractor  whether under this contract  or otherwise  IISER PUNE shall not be bound to contest 
any claim made against it under sub-Section (1) of Section 20, sub-Section (4) of Section 21, of the said 
Act, except on the written request of the contractor and upon his giving to the  IISER PUNE full security 
for all costs for which  IISER PUNE might become liable in contesting such claim. 

 

CLAUSE- 19 

Labour Laws  to be Complied by the Contractor :-  

   

The contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) Act, 1970, 
and the Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work. The contractor shall also 
abide by the provisions of the Child Labour (Prohibition & Regulation) Act, 1986. 
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The contractor shall also comply with the provisions of the building & other Construction Workers 
(Regulation and Conditions of Services) Act, 1996 and the building and other Construction Workers 
Welfare Cess Act, 1996.  

 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of 
the resultant non-execution of the work. 

 

CLAUSE- 19A 

 

No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE-19B 

Payment of Wages :- 

 

i). The contractor shall pay to labour employed by him either directly or through sub-contractors, 
wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or as 
per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract 
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 

ii). The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed  
by him. 

 

iii). In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the Central Public Works Department contractor’s Labour Regulations made by Government 
from  time to time in regard to payment of wages, wage period, deductions from wages recovery  
of wages not paid and deductions unauthorisedly made, maintenance of wage books or wage 
slips, publication of scale of wages and other terms of employment, inspection and submission 
of periodical returns and all other matters of the like nature or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971 wherever applicable. 

 

iv).       a).  The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 
to the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfillment of the conditions of the 
contract for the benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 

 

b). Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for 6 days 



 

 

 

90 

 

continuous work and pay wages at the same rate as for duty.   In the event of default, the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account 
of wages for weekly holidays to any labours and pay the same to the persons entitled 
thereto from any money due to the contractor by the Engineer-in-Charge concerned.
  

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages 
fixed under Notification of the Delhi Administration No.F.12 (162) MWO / DAB / 43884-
91, dated 31-12-1979 as amended from time to time are inclusive of wages for the weekly 
day of rest, the question of extra payment for weekly holiday would not arise.  

 

v). The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial 
Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the rules 
made there under from time to time. 

 

vi). The contractor shall indemnify and keep indemnified Government against payments to be made 
under  and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s  Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors. 

 

vii). The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 

 

viii). Whatever is the minimum wage for the time being, or if the wage payable is higher than such 
wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 
from the minimum wage payable to the workmen as and by way of commissions or otherwise. 

 

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or 
recovered by the Jamadar from the wage of workmen. 

 
 
CLAUSE 19C 
 
In respect of all labour directly or indirectly employed in the work for the performance of the Contractor’s 
part of this contract, the contractor shall at his own expense arrange for the safety provisions as per 
C.P.W.D. Safety Code framed from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and provide necessary facilities 
as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and in addition, the Engineer-
in-Charge  shall be at liberty to make arrangement and provide facilities as aforesaid and recover the 
costs incurred in that behalf from the contractor. 
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CLAUSE 19D 
 
The contractor shall submit by the 4th and 19th  of every month, to the Engineer-in-Charge, a true 
statement showing in respect of the second half of the preceding month and the first half of the current 
month respectively. 
 
(1) the number of labourers employed by him on the work, 
 
(2) their working hours, 
 
(3) the wages paid to them. 
 
(4) the accidents that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damage and injury caused by them, and  
 
(5)  the number of female workers who have been allowed maternity benefit according to Clause 19F 

and the amount paid to them. 
 
Failing which the contractor shall be liable to pay to IISER PUNE, a sum not exceeding Rs.200/- for each 
default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in 
deducting from any bill due to the contractor the amount levied as fine and be binding on the contractor. 
 
CLAUSE 19 E 
 
In respect of all labour directly or indirectly employed in the works for the performances of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the 
rules framed by Government from time to time for the protection of health and sanitary arrangements 
for worker employed by Central Public Works Department and its contractors. 

 
CLAUSE 19F 
 
Leave and pay during leave shall be regulated as follows: 
 
1.  Leave: 
 
    (i)   In the case of delivery- maternity leave not exceeding 8 weeks, 4 weeks up to and including the 

day of delivery and 4 weeks following that day.  
 
    (ii)  In the case of miscarriage - up to 3 weeks from the date of miscarriage. 
 
2. Pay: 
 
(i) In the case of delivery - leave pay during maternity leave will be at the rate of the women’s average 
daily earnings, calculated on total wages earned on the days when full time work was done during a period 
of three months immediately preceding the date on which she gives notice that she expects to be confined 
or at the rate of Rupee one only a day whichever is greater. 
 
(ii) In the case of miscarriage- leave pay at the rate of average daily earnings calculated   on the total 
wages earned on the days when full time wages was done during a period of three months immediately 
preceding the date of such miscarriage. 
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3. Conditions for the grant of Maternity Leave: 
 
No maternity leave benefit shall be admissible to a woman unless she has been employed for a total 
period of not less than six months immediately preceding the date on which she proceeds on leave. 
 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown in 
appendix – I and II, and the same shall be kept at the place of work.   
 
 
CLAUSE 19 G 
 
In the event of the contractor(s) committing a default or breach of any of the provisions of the Central 
Public Works Department, Contractor’s Labour Regulations and Model Rules for the protection of health 
and sanitary arrangements for the workers as amended from time to time or furnishing any information 
or submitting or filling any statement under the provisions of the above Regulations and Rules which is 
materially incorrect, he/ they shall, without prejudice to any other liability, pay to the IISER PUNE a sum 
not exceeding Rs.200/- for every default, breach or furnishing, making, submitting, filling such materially 
incorrect statements and in the event of the contractor(s) defaulting continuously in this respect, the 
penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 percent 
of the estimated cost of the work put to tender.  The decision of the Engineer-in-Charge shall be final and 
binding on the parties. 
 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and 
complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules and the 
provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R&A) 
Central Rules 1971, for the protection of health and sanitary arrangements for work-people employed by 
the contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have power to 
give notice in writing to the contractor(s) requiring that the said Rules be complied with and the amenities 
prescribed therein be provided to the work-people within  a reasonable time to be specified in the notice. 
If the contractor(s) shall fail within the period specified in the notice to comply with and/ observe the said 
Rules and to provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the 
power to provide the amenities herein before mentioned at the cost of the contractor(s).  The 
contractor(s) shall erect, make and maintain at his/ their own expense and to approved standards all 
necessary huts and sanitary arrangements required for his/ their work-people on the site in connection 
with the execution of the works, and if the same shall not have been erected or constructed, according to 
approved standards, the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said huts and sanitary arrangements be remodeled and/ or reconstructed according to 
approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor(s). 
 
CLAUSE 19H 
 
The contractor(s) shall at his/ their own cost provide his/ their labour with a sufficient number of huts 
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 
approved by the Engineer-in-Charge. 
 
I) a)  The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the floor area to be 

provided will be at the rate of 2.7 sq. m. (30 sq. ft.) for each member of the worker’s family staying 
with the labourer. 
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b)     The contractor(s) shall in addition construct suitable cooking places having a minimum area of 

1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 
 
c)    The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 

each on the scale of not less than four per each one hundred of the total strength, separate 
latrines and urinals being provided for women. 

 
d)    The contractor(s) shall construct sufficient number of bathing and washing places, one unit for 

every 25 persons residing in the camp. These bathing and washing places shall be suitably 
screened. 

 
II) a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local 

materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls 
should be plastered with mud gobri on both sides. The floor may be kutcha but plastered with 
mud gobri and shall be at least 15cm (6”) above the surrounding ground. The roofs shall be laid 
with thatch or any other materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation, the roofs remain water-
tight. 

 
b)  The contractor(s) shall provide each hut with proper ventilation. 
 
c)  All doors, windows, and ventilators shall be provided with suitable leaves for     security purposes. 
 
d)  There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may 

be reduced to 6m (20 ft.) according to the availability of site with the approval of the Engineer-in-
Charge. Back to back construction will be allowed. 

 
III)  Water Supply – The contractor(s) shall provide adequate supply of water for the use of labourers. 

The provisions shall not be less than two gallons of pure and wholesome water per head per day 
for drinking purpose and three gallons of clean water per head per day for bathing and washing 
purpose. Where piped water supply is available, supply shall be at stand posts and where the 
supply is from wells or river, tanks which may be of metal or masonry, shall be provided. The 
contractor(s) shall also at his/their own cost make arrangements for laying pipe lines for water 
supply to his/their labour camp from the existing mains wherever available, and shall pay all fees 
and charges therefore. 

 
IV)  The site selected for the camp shall be high ground, removed from jungle. 
 
 
V)  Disposal of Excreta – The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or incineration is not allowed, 
the contractor(s) shall make arrangements for the removal of the excreta through the Municipal 
Committee/authority and inform it about the number of labourers employed so that 
arrangements may be made by such Committee/authority for the removal of the excreta. All 
charges on this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of 
dry system. 

 



 

 

 

94 

 

Vi)  Drainage – The contractor(s) shall provide efficient arrangements for draining away Sullage water 
so as to keep the camp neat and tidy. 

 
VII)  The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers. 
 
VIII)  Sanitation – The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical Authorities. 
 
CLAUSE 19 I 
 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any 
person or persons in the contractor’s employ upon the work who may be incompetent or misconduct 
himself and the contractor shall forthwith comply with such requirements.  
 
CLAUSE 19 J 
 
It shall be the responsibility of the contractor to see that the building under construction is not occupied 
by anybody unauthorizedly during construction, and is handed over to the Engineer-in-Charge with vacant 
possession of complete building. If such building though completed is occupied illegally then the Engineer-
in-Charge shall have the option to refuse to accept the said building / buildings in that position. Any delay 
in acceptance on this account will be treated as the delay in completion and for such delay, a levy up to 
5% of tendered value of work may be imposed by the  Engineer-in-Charge whose decision shall be final 
both with regard to the justification and quantum and be binding on the contractor. 
 
However, the Engineer-in-Charge, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
 
CLAUSE 19 K 
Employment of Skilled / Semi Skilled Workers – 
 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are qualified and 
possess certificate in particular trade from CPWD Training Institute / Industrial Training Institute/National 
Institute of construction Management and Research (NICMAR) / National Academy of Construction, CIDC 
or any similar reputed and recognized Institute managed/certified by State/Central Government. The 
number of such qualified tradesmen shall not be less than 20% of total skilled/semi skilled workers 
required in such trade at any stage of work. The contractor shall submit number of man days required in 
respect of each trade, its scheduling and the list of qualified tradesmen along with requisite certified from 
recognized Institute to Engineer-in-Charge for approval. Notwithstanding such approval, if the tradesmen 
are found to have inadequate skill to execute the work of respective trade, the contractor shall substitute 
such tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part of 
contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 
a compensation to be paid by contractor at the rate of Rs.100 per such tradesmen per day. Decision of 
Engineer-in-Charge as to whether particular tradesmen possess requisite skill and amount of 
compensation in case of default shall be final and binding. 
 
Provided always, that the provisions of this Clause shall not be applicable for works with estimated cost 
put to tender being less than Rs. 5 crores.   
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CLAUSE 19L  

Registration with EPFO and ESIC  
 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 
contractor. These contributions on the part of the employer paid by the contractor shall be reimbursed 
by the Engineer-in-charge to the contractor on actual basis.  
 
CLAUSE 20:   
Minimum Wages Act to be complied with:  
 
The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour 
(Regulation & Abolition) Act, 1970, amended from time to time and rules framed there under and other 
labour laws affecting contract labour that may be brought into force from time to time. 
 
CLAUSE 21: 
Work not to be sublet.  Action in case of insolvency - 
 
The Contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And 
if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence 
any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any 
bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised  or offered by the contractor, or any of his servants or agent to any public 
officer or persons in the employ of  IISER PUNE in any way relating to his office or employment, or if any 
such officer or person shall become in any way directly or indirectly interested in the contract, the 
Engineer-in-Charge  on behalf of the Director IISER PUNE shall have power to adopt the courses specified 
in Clause 3 hereof in the interest of  IISER PUNE and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue.  
 
 
 
CLAUSE 22 : 
 
All sums payable by way of compensation under any of these conditions shall be considered as reasonable 
compensation to be applied to the use of IISER PUNE without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained. 
CLAUSE 23 : 
Changes in  Firm’s Constitution to be Intimated - 
 
Where the Contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge 
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 
individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be 
obtained before the Contractor enters into any partnership agreement where under the partnership firm 
would have the right to carry out the works hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of Clause 
21 hereof and the same action may be taken, and the same consequences shall ensue as provided in the 
said Clause 21. 
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CLAUSE 24 :  
 
All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points 
and in what manner they are to be commenced, and from time to time carried on.   
 
CLAUSE 25 :  
Settlement of Disputes & Arbitration -   
 
Except where otherwise provided in the contract, all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions here-in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or 
failure to execute the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter :- 
 
i)If either party considers any work demanded of or denied to it to be outside the requirements of the 
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge or 
contractor on any matter in connection with or arising out of the contract or carrying out of the work, to 
be unacceptable, it shall promptly within 15 days request the Dispute Redressal Committee ( DRC)  IISER, 
PUNE shall give the opposing party two weeks for a written response and holding not more than three 
hearing gives its decisions within 60 days from the receipt of appeal from either party. The constitution 
of Dispute Redressal Committee ( DRC)  IISER, PUNE shall be as Indicated in Schedule “C”. If the Dispute 
Redressal Committee (DRC)  IISER, PUNE fails to give its decision within the aforesaid period or any party 
is dissatisfied with the decision of Dispute Redressal Committee ( DRC) , the either party may within period 
of 30 days from the receipt of the decision of the Dispute Redressal Committee ( DRC), give notice to the   
Chairman, Building and Works Committee, IISER, PUNE for appointment of arbitrator on prescribed 
proforma as per Appendix XV, failing which the said decision shall be final binding and conclusive and not 
referable to adjudication by the arbitrator. It is a term of contract that each party invoking arbitration 
must exhaust the aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 
Provided that no party shall be represented before the Dispute Redressal Committee ( DRC) by an 
advocate/legal counsel etc. 
 
ii)  Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above, 
disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator appointed 
by the Chairman, Building and Works Committee, IISER PUNE, If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever, another 
sole arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to proceed with 
the reference from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each such dispute along with the notice for appointment of arbitrator and giving 
reference to the rejection by the Chairman, Building and Works Committee,  IISER PUNE of the appeal. 
 
It is also a term of this contract that no person, other than a person appointed by such The Chairman, 
Building and Works Committee, IISER PUNE or, as aforesaid, should act as arbitrator and if for any reason 
that is not possible, the matter shall not be referred to arbitration at all.  
  
It is also a term of this contract that if the contractor does not make any demand for appointment of 
arbitrator in respect of any claims in writing as aforesaid within 3 (three) years of receiving the intimation 
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from the Engineer-in-Charge that the final bill is ready for payment, the claim of the contractor shall be 
deemed to have been waived and absolutely barred and the IISER PUNE shall be discharged and released 
of all liabilities under the contract in respect of these claims. 
 
The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation 
Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the rules made there 
under and for the time being in force shall apply to the arbitration proceeding under this clause. 
 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred 
to him by the appointing authority and give separate award against each dispute and claim referred to 
him and in all cases where the total amount of the claims by any party exceeds Rs.1,00,000/- the arbitrator 
shall give reasons for the award. 
 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally 
by both the parties. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to 
any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the amount 
of costs to be so paid. 
 
CLAUSE 26  
Contractor to Indemnify  IISER PUNE against Patent Rights - 
 
The Contractor shall fully indemnify and keep indemnified the Director IISER PUNE against   any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof included 
in the contract. In the event of any claims made under or action brought against  IISER PUNE in respect of 
any such matters as aforesaid, the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the  Director IISER PUNE if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Engineer-in-Charge  in this behalf. 
 
CLAUSE 27  :  
Lump sum Provisions in Tender - 
 
When the estimate on which a tender is made includes lump sum in respect of parts of the work, the 
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 
question at the same rates as are payable under this contract for such items, or if the part of the work in 
question is not, in the opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-Charge 
may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of 
the Engineer-in-Charge shall be final and conclusive against the contractor with regard to any sum or sums 
payable to him under the provisions of the clause. 
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CLAUSE 28 :  
Action Where no Specifications are Specified -  
 
In case of any class of work for which there is no such specifications as referred to in Clause 11, such work 
shall be carried out in accordance with the Bureau of Indian Standard Specifications. In case there are no 
such specifications in Bureau of Indian Standards, the work shall be carried out as per Manufacturer’s 
Specifications, In case there are no such specifications as required above, the work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in-Charge.   
 
CLAUSE 29 :  With-Holding and Lien in Respect of Sums Due from Contractor:  
 
(i)  Whenever any claim or claims for payment of a sum of money arises out of or under the contract 

or against the contractor, the Engineer-in-Charge or the  IISER PUNE shall be entitled to withhold 
and also have a lien to retain such sum or sums in whole or in part from the security, if any 
deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the  IISER 
PUNE shall be entitled to withhold the security deposit, if any, furnished as the case may be and 
also have a lien over the same pending finalisation or adjudication of any such claim. In the event 
of the security being insufficient to cover the claimed amount or amounts or if no security has 
been taken from the contractor, the Engineer-in-Charge or the  IISER PUNE shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any time thereafter become payable 
to the contractor under the same contract or any other contract with the Engineer-in-Charge of 
the  IISER PUNE or any contracting person through the Engineer-in-Charge pending finalisation of 
adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above by the Engineer-in-Charge or  IISER PUNE will be kept withheld 
or retained as such by the Engineer-in-Charge or  IISER PUNE till the claim arising out of or under 
the contract is determined by the arbitrator (if the contract is governed by the arbitration clause) 
by the competent court, as the case may be and that the contractor will have no claim for interest 
or damages whatsoever on any account in respect of such withholding or retention under the lien 
referred to  above and duly notified as such to the contractor.  For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
IISER PUNE shall be entitled to withhold and also have a lien to retain towards such claimed 
amount or amounts in whole or in part from any sum found payable to any partner/ limited 
company as the case may be, whether in his individual capacity or otherwise. 

 
(ii)  IISER PUNE shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract etc. to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is found 
to have been overpaid in respect of any work done by the contractor under the contract or any 
work claimed to have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over-payment and it shall be lawful for  
IISER PUNE to recover the same from him in the manner prescribed in sub-Clause (i) of this Clause 
or in any other manner legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by  IISER PUNE to the contractor, without any 
interest thereon whatsoever. 

 
Provided that the IISER PUNE shall not be entitled to recover any sum overpaid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed upon 
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between the Engineer-in-Charge or the Director IISER PUNE on the one hand and the contractor 
on the other under any term of the contract permitting payment for work after assessment by 
the Engineer-in-Charge or the Director IISER PUNE. 

 
CLAUSE 29A : 
Lien in Respect of Claims in other Contracts 
 
Any sum of money due and payable to the contractor (including security deposit returnable to him) under 
the contract may be  withheld or retained by way of lien by the Engineer-in-Charge or the  IISER PUNE or 
any other contracting person or persons through Engineer-in-Charge against any claim of the Engineer-
in-Charge or  IISER PUNE or  such other person or persons in respect of payment of a sum of money arising 
out of or under any other contract made by the contractor with the Engineer-in-Charge or the  IISER PUNE 
or with such other person or persons. 
 
It is an agreed term of the contract that the sum of money so withheld or retained under this Clause by 
the Engineer-in-Charge or the  IISER PUNE will be kept withheld or retained as such by the Engineer-in-
Charge or  IISER PUNE or till his claim arising out of the same contract or any other contract is either 
mutually settled or determined by the Arbitration Clause or by the competent court, as the case may be 
and that the contractor shall have no claim for interest or damages whatsoever on this account or on any 
other ground in respect of any sum of money withheld or retained under this Clause and duly notified as 
such to the contractor.  
 
CLAUSE 30 : 
Unfiltered Water Supply 
 
The Contractor(s) shall make his/ their own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions.    
 
i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-Charge. 
 
ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion 
of the Engineer-in-Charge, unsatisfactory. 
 
CLAUSE 31 
Departmental Water Supply, if Available   
 
Water if available may be supplied to the contractor by the department subject to the following 
conditions:- 
 
(i) The water charges @ 1% shall be recovered on gross amount of the work done. 
 
(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of pipelines 
from existing main of source of supply. 
 
(iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be incumbent 
on the contractor(s) to make alternative arrangements for water at his/ their own cost in the event of any 
temporary break down in the IISER PUNE water main so that the progress of his/their work is not held up 
for want of water. No claim of damage or refund of water charges will be entertained on account of such 
break down.         
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CLAUSE 32:    
Alternate Water Arrangements 
 
i) Where there is no piped water supply arrangement and the water is taken by the contractor from the 
wells or hand pump constructed by the IISER PUNE, no charge shall be recovered from the contractor on 
that account. The contractor shall, however, draw water at such hours of the day that it does not interfere 
with the normal use for which the hand pumps and wells are intended. He will also be responsible for all 
damage and abnormal repairs arising out of his use, the cost of which shall be recoverable from him.    The 
Engineer-in-Charge shall be the final authority to determine the cost recoverable from the contractor on 
this account and his decision shall be binding on the contractor. 
 
ii) The contractor shall be allowed to construct temporary wells in IISER PUNE land for taking water for 
construction purposes only after he has got permission of the Engineer-in-Charge in writing.  No charges 
shall be recovered from the contractor on this account, but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent buildings, roads and service 
lines. He shall be responsible for any accidents or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 
 
CLAUSE 33 :  
Return of Surplus Materials 
 
Notwithstanding anything contained to the contrary in this contract, where any materials for the 
execution of the contract are procured with the assistance of IISER PUNE either by issue from IISER PUNE 
stocks or purchase made under orders or permits or licenses issued by IISER PUNE, the contractor shall 
hold the said materials economically and solely for the purpose of the contract and not dispose of them 
without the written permission of the IISER PUNE and return, if required by the Engineer-in-Charge, all 
surplus or unserviceable materials that may be left with him after the completion of the contract or at its 
termination for any reason whatsoever on being paid or credited such price as the Engineer-in-Charge 
shall determine having due regard to the condition of the materials. The price allowed to the contractor 
however shall not exceed the amount charged to him excluding the element of storage charges. The 
decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid 
condition, the contractor shall in addition to throwing himself open to action for contravention of the 
terms of the license or permit and/or for criminal breach of trust, be liable to IISER PUNE for all moneys, 
advantages or profits resulting or which in the usual course would have resulted to him by reason of such 
breach. 
 
CLAUSE 34 : 
Employment of Technical Staff and Employees 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
 
(i) The contractor shall provide all necessary superintendence during execution of the work and all along 
thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 
The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications, 
experience, age, address(s) and other particulars along with certificates, of the principal technical 
representative to be in charge of the work and other technical representative(s) who will be supervising 
the work. Minimum requirement of such technical representative(s) and their qualifications and 
experience shall not be lower than specified in Special Condition of contract. The Engineer-in-Charge shall 
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within 3 days of receipt of such communication intimate in writing his approval or otherwise of such a 
representative(s) to the contractor. Any such approval may at any time be withdrawn and in case of such 
withdrawal, the contractor shall appoint another such representative(s) according to the provisions of this 
clause. Decision of the tender accepting authority shall be final and binding on the contractor in this 
respect. Such a principal technical representative and other technical representative(s) shall be appointed 
by the contractor soon after receipt of the approval from Engineer-in-Charge and shall be available at site 
before start of work. 
 
All the provisions applicable to the principal technical representative under the Clause will also be 
applicable to other technical representative(s). The principal technical representative and other technical 
representative(s) shall be present at the site of work for supervision at all times when any construction 
activity is in progress and also present himself/themselves, as required, to the Engineer-in-Charge and/or 
his designated representative to take instructions. Instructions given to the principal technical 
representative or other technical representative(s) shall be deemed to have the same force as if these 
have been given to the contractor. The principal technical representative and other technical 
representative(s) shall be actually available at site fully during all stages of execution of work, during 
recording/checking/test checking of measurements  of works and whenever so required by the Engineer-
in-Charge and shall also note down instructions conveyed  by the Engineer-in-Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token of noting down the 
instructions and in token of acceptance of measurements, checked measurements/test checked 
measurements. The representative(s) shall not look after any other work. Substitutes, duly approved by 
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in event of absence of 
any of the representative(s) by more than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative(s)  is/are effectively appointed or is/are effectively 
attending or fulfilling the provision of this Clause, a recovery (non-refundable) shall be effected from the 
contractor as specified in Schedule `C’ and the decision of the Engineer-in-Charge as recorded in the site 
order book shall be final and binding on the contractor. Further if the contractor fails to appoint suitable 
technical Principal technical representatives and/or other technical representative(s) and if such 
appointed persons are not effectively present or are absent by more than two days without duly approved 
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full 
powers to suspend the execution of the work until such date as suitable other technical representative(s) 
is/are appointed and the contractor shall be held responsible for the delay so caused to the work. The 
contractor shall submit a certificate of employment of the technical representative(s) (in the form of copy 
of Form-16 or CPF deduction issued to the Engineers employed by him) along with every on account bill/ 
final bill and shall produce evidence if at any time so required by the Engineer-in-Charge. 
 
ii) The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give 
proper supervision to the work. 
 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper 
and timely execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconduct himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to be 
undesirable. Such person shall not be employed again at works site without the written permission of the 
Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent 
substitutes. 
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CLAUSE 35 : Levy/Taxes Payable by Contractor 
 
i)  GST, building and other construction worker welfare cess or any other cess/ tax in respect of this 

contract shall be payable by the contractor and Government shall not entertain any claim 
whatsoever in this respect.  

 
 ii)  The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, 

kankar, etc. from local authorities. 
 
 iii)  If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable 

by the IISER PUNE and does not any time become payable by the contractor to the State 
Government. Local authorities in respect of any material used by the contractor in the works then 
in such a case, it shall be lawful to the IISER PUNE and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the contractor.  

 
CLAUSE 36:  
Conditions for Reimbursement of Levy/ Taxes if levied after receipt of Tenders     
 
i)  All tendered rates shall be inclusive of all taxes and levies (including GST) payable under respective 

statutes. However, pursuant to the Constitution (46th Amendment Act, 1982), if any further tax 
or levy is imposed by Statute, after the last stipulated date for the receipt of tender including 
extensions if any and the contractor thereupon necessarily and  properly pays such taxes/ levies, 
the contractor shall be reimbursed the amount so paid,  provided such payments, if any, is not, in 
the opinion of the  Director IISER PUNE  (whose decision shall be final and binding on the 
contractor) attributable to delay in execution of work within the control of the contractor. 

 
ii)  The contractor shall keep necessary books of accounts and other documents for the purpose of 

this condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the IISER PUNE and/or the Engineer-in-Charge and further shall furnish such 
other information/ document as the Engineer-in-Charge may require from time to time.  

 
iii)  The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, 

pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written notice thereof to 
the Engineer-in-Charge that the same is given pursuant to this condition, together with all 
necessary information relating thereto. 

 
CLAUSE 37 : 
Termination of Contract on Death of Contractor 
 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer-
in-charge on behalf of the Director IISER PUNE shall have the option of terminating the contract without 
compensation to the contractor. 
 
CLAUSE 38 : 
If Relative Working in  IISER PUNE then the Contractor not Allowed to Tender 
 
The contractor shall not be permitted to tender for works in the  IISER PUNE  responsible for award and 
execution of contracts in which his near relative is posted as  Accountant or as an Officer in any capacity 
between the grades of the  Engineer-in-Charge and Junior Engineer (both inclusive). He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently employed by him 
and who are near relatives to any Officer in IISER or in the Ministry of HRD. Any breach of this condition 
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by the contractor would render him liable to be removed from the approved list of contractors of this 
IISER PUNE. If however the contractor is registered in any other department, he shall be debarred from 
tendering in IISER PUNE of this condition. 
NOTE:  By the term “near relatives” is meant wife, husband, parents and grandparents, children and grand 
children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 
 
CLAUSE 39:  
No Gazetted Engineer to Work as Contractor within One Year of Retirement. 
 
No Engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties 
in an engineering department of the Government of India shall work as a contractor or employee of a 
contractor for a period of; one years after his retirement from government service without the previous 
permission of Government of India in writing.  This contract is liable to be cancelled if either the contractor 
or any of his employees is found at any time to be such a person who had not obtained the permission of 
Government of India as aforesaid, before submission of the tender or engagement in the contractor’s 
service, as the case may be.  
 
CLAUSE 40:  
Compensation During Warlike Situations 
 
The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 
temporary buildings and other things connected therewith shall be at the risk of the contractor until the 
work has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained.  In 
the event of the work or any materials properly brought to the site for incorporation in the work being 
damaged or destroyed in consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 
stack or remove in store all serviceable materials  salvaged from the damaged work and shall be paid at 
the contract rates in accordance with the provision of this agreement for the work of clearing the site of 
debris, stacking or removal of serviceable material and for reconstruction of all works ordered by the 
Engineer-in-Charge, such payments being in addition to compensation up to the value of the work 
originally executed before being damaged or destroyed and not paid for.  In case  of works damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed by Engineer-in-
Charge up to Rs.5000/- and by the Director IISER PUNE concerned for a higher amount.  The contractor 
shall be paid for the damages/ destruction suffered and for the restoring the material at the rate based 
on analysis of rates tendered for in accordance with the provision of the contract.  The certificate of the 
Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which they were 
collected shall be final and binding on all parties to this contract. 
 
Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
warlike operations(a)  unless the contractor had taken all such precautions against air raid as are deemed 
necessary by the A.R.P. Officers or the Engineer-in-Charge.  (b) for any material etc. not on the site of the 
work or for any tools, plant, machinery scaffolding, temporary building and other things not intended for 
the work.  
 
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 
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CLAUSE 41:  
Apprentices Act Provisions to be complied with  
 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders 
issued there under from time to time.  If he fails to do so, his failure will be a breach of the contract and 
the Engineer-in-Charge may in his discretion, cancel the contract.  The contractor shall also be liable for 
any pecuniary liability arising on account of any violation by him of the provisions of the said Act. 
 
 
CLAUSE 42:  
Release of Security Deposit after Labour Clearance. 
 
Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from 
the Labour Officer.  As soon as the work is virtually complete the contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to the Engineer-in-Charge.   The Engineer-in-Charge, on 
receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending 
against the contractor in respect of the work. If no complaint is pending, or record till after 3 months after 
completion of the work and/ or no communication is received from the Labour Officer to this effect till six 
months after the date of completion, it will be deemed to have received the clearance certificate and the 
Security Deposit will be released if otherwise due. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 

 

105 

 

(iv) SAFETY CODE 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 
ladders.  When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well as suitable footholds and hand-hold shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 
horizontal and 1 vertical) 

 
2. Scaffolding of staging more than 3.6m (12 ft) above the ground or floor, swung or suspended 

from an overhead support or erected with stationery support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be so fastened as to prevent if from swaying from the building or 
structure. 

 
3. Working platform,  gangways and stairways should be so  constructed that they should not sag 

unduly or unequally, and if the height of the platform or the  gangway or the stairway is more 
than 3.6 (12ft) above ground level  or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90cm (3ft). 

 
5. Safe means of access shall be provided to all working platforms and other working places.  Every 

ladder shall be securely fixed.  No portable single ladder shall be  over 9m (30ft) in length while 
the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½”) for ladder 
up to and including 3m (10ft) in length.  For longer ladders this width should be increased at least 
¼” for each additional 30cm (1foot) of length.  Uniform step spacing of not more than 30cm shall 
be kept.  Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public.  The contractor shall provide  all necessary fencing 
and lights to protect the public from accident and shall be bound to bear the expenses of defense 
of every suit, action or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which 
may be awarded in any such suit, action or proceedings to any such person or which may, with 
the consent of the contractor, be paid to compensate any claim by any such person. 
 

6. Excavation and Trenching -  All trenches 1.2m (4ft) or more in depth, shall at all times be supplied 
with the least one ladder for each 30m (100ft) in length or fraction thereof Ladder  shall extend 
from bottom of the trench to at least 90 cm (3ft) above the surface of the ground.  The side of 
the trenches which are 1.5m (5ft) or more in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so as to avoid the danger of sides collapsing.  The excavated 
materials shall not be placed within 1.5m (5ft) of the edges of the trench or half of the depth of 
the trench whichever is more.  Cutting shall be done from top to bottom.  Under no 
circumstances undermining or undercutting shall be done.  
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 
work, 
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   i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
 
iii)  All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding.  No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

  
  iv)         Wire mesh netting to be provided for dismantling areas.   
  
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned.   The following safety equipment shall invariably  
be provided : 

 
  i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes shall be provided with protective goggles. 

 
                iii) Those engaged in welding works shall be provided with welder’s protective eye-shields 

and helmets. 
 

 iv). Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
v). When workers are employed in sewers and manholes, which are in active use, the 

contractor shall ensure that the manholes are opened and ventilated at least for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards 
to prevent accident to the public.  In addition, the contractor shall ensure that the 
following safety measure is adhered to: 

 
a). Entry for workers into the line shall not be allowed except under supervision of 

the Engineer-in-Charge or any other Higher officer. 

 
b). At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 

 
c). Before entry presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes color in the presence  of such  gases and gives 
indication of their presence. 
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d). Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole.  In case, no Oxygen is found inside the sewer line, workers should be 
sent only with Oxygen kit. 

 
e). Safety belt with rope should be provided to the workers.  While working inside 

the manholes such rope should be handled by two men standing outside to 
enable him to be pulled out during emergency. 

 
f). The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind.   Proper warning signs should be displayed for the safety of 
the public whenever cleaning works are undertaken during night or day. 

 
g). No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 
 

h). The malba obtained on account of cleaning of blocked manholes and sewer lines 
should be immediately removed to avoid accidents on account of slippery nature 
of the malba. 

 
i). Workers should not be allowed to work inside the manhole continuously.   He 

should be given rest intermittently.   The Engineer-in-Charge may decide the 
time up to which a worker may be allowed to work continuously inside the 
manhole. 

 
j). Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 
k). Air-blowers should be used for flow of fresh air through the manholes.  

Whenever called for portable air blowers are recommended for ventilating the 
manholes.   The Motors for these shall be vapour proof and of totally enclosed 
type.  Non sparking gas engines also could be used but they should be placed at 
least 2 metres away for the opening and on the leeward side protected from 
wind so that they will not be a source of friction on any inflammable gas that 
might be present. 

 
l). The workers engaged for cleaning the manholes/ sewers should be properly 

trained before allowing to work in the manhole. 
 

m). The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable 
air blowers (when necessary).  They must be supplied with barrier cream for 
anointing the limbs before working inside the sewer lines. 

 
n). Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 

 
o). If a man received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 
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p). The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case well be final. 
The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form.  Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:- 

 
a). No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
 

b). Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scraped. 

 
c). Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 
the cessation of work. 

 
9. An additional Clause (viii) (i) of Safety Code (iv) the Contractor shall not employ women and man 

below the age of 18 on the work of painting with product containing lead in any form.  Wherever 
men above the age of 18 are employed on the work of lead painting, the following principles 
must be observed for such use : 

 
i). While lead, sulphate of  lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
 
ii). Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
 
iii). Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 
 
iv). Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 
 
v). Overall shall be worn by working painters during the whole of working period. 
 
vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of Institute. 
 
viii) Institute may require, when necessary medical examination of workers. 
 
ix) Instruction with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of 
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any person in danger and adequate provision, should be made for prompt first aid treatment of 
all injuries likely to be obtained during the course of the work.  

 
11. Use of hoisting machines and tackle including their attachment, anchorage and supports shall 

conform to the following  standards or conditions :- 
 

i). a).  These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good working 
order.  

 

 b).  Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects. 

 

ii). Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

 

iii). In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension the safe working load shall be 
ascertained by adequate means.  Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load.   In case of a hoisting machine having 
a variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated.  No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

 

iv). In case of IISER PUNE machines, the safe working load shall be notified by the Electrical 
Engineer-in-charge. As regards contractor’s machines the contractors shall notify the 
safe working load of the machine to the Engineer-in-Charge whenever he brings any 
machinery to site of work and get it verified by the Electrical Engineer-in-Charge 
concerned. 

  

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards.  Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load.  Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced.   When workers are employed on electrical installations, which 
are already energized, insulating mats, and wearing apparel, such as gloves, sleeves and boots 
and may be necessary should be provided.   The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
use.  Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place of work spot.  The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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(v) MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGMENTS FOR 
WORKERS EMPLOYED BY CONTRACTORS FOR THIS WORK.  

 
1. APPLICATION 
 

The rules shall apply to all buildings and construction works in which twenty or more workers 
are ordinarily employed or are proposed to be employed in any day during the period which the 
contract work is in progress. 

 
2. DEFINITION 

 
 Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in 
progress. 

 
3. FIRST-AID FACILITIES 
 

(i) At every work place there shall be provided and maintained, so as to be easily  accessible 
during working hours, First –aid boxes at the rate of not less than one box for 150 contract labour 
or part  thereof ordinarily employed. 

 
(ii)The First-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment:- 

 
(a) For work places in which the number of contract labour employed does not exceed 50.  

 
 Each first-aid box shall contain the following equipment: 
 

1. 6 small sterilized dressings. 

2. 3 medium size sterilized dressings 

3. 3 large size sterilized dressings 

4. 3 large burn dressings 

5. 1(30ml) bottle containing a two percent alcoholic solution of iodine 

6. 1(30ml) bottle containing salvolatile having dose and mode of administration indicated on 
the label. 

7. 1 Snakebite lancet. 

8. 1(30ml) bottle of potassium permanganate crystals. 

9. 1 Pair scissors. 

10. 1 copy of first aid leaflet issued by the Director General, Factory Advice Service and Labour 
Institutes, Government of India. 

11. 1 Bottle containing 100 Tablets (Each of 5 gms) of asprin. 

12. Ointment for burns. 

13. A Bottle of suitable surgical antiseptic solution.   

 
a. For work places in which the number of contract labour exceed 50. 
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 Each first-aid box shall contain the following equipment: 

1. 12 small sterilized dressings 

2. 6 medium size sterilized dressings 

3. 6 large size sterilized dressings 

4. 6 large size sterilized burn dressings 

5. 6(15 Gms) packets sterilized cotton wool. 

6. 1(60 ml.) bottle containing a two percent alcoholic solution iodine 

7. 1 (60ml.) bottle containing salvolatile having the dose and mode of administration 
indicated on the label. 

8. 1 roll of adhesive plaster 

9. snake bite lancet 

10. 1 (30gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 
and Labour Institutes/ Government of India. 

13. A bottle containing 100 tables (each of 5 gms.) of aspirin 

14. Ointment for burns 

15. A bottle of suitable surgical antiseptic solution.  

 
(iii) Adequate arrangements shall be made for immediate recoupment of the Equipment 

when necessary. 
 

(iv)  Nothing except the prescribed contents shall be kept in the First-aid box. 
 

(v) The First-aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of the work place. 
 

(vi)  A person in charge of the First-aid box shall be a person trained in First-aid treatment, in 
the work places where the number of contract labour employed is 150 or more.  

 
(vii) In work places where the number of contract labour employee is 500 or more and 

hospital facilities are not available within easy distance from the works.  First-aid posts 
shall be established and run by a trained compounder.  The compounder shall be on duty 
and shall be available at all hours when the workers are at work.  

 
(viii)  Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken 
ill to the nearest hospital. 

 
4.  DRINKING WATER 

In every work place, there shall be provided and maintained at suitable places, easily accessible 
to labour, a sufficient supply of cold water fit for drinking.  
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Where drinking water is obtained from an intermittent public water supply, each work place shall 
be provided with storage where such drinking water shall be stored. 
 
Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 
or other source of pollution.  Where water has to be drawn from an existing well which is within 
such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn form it for, drinking.  All such wells shall be entirely closed in 
and be provided with a trap door, which shall be dust and waterproof.  

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 
 

(i) In every work place adequate and suitable facilities for the washing shall be provided 
and maintained for the use of contract labour employed therein . 

 
(ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 
 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6 LATRINES AND URINALS  

 
(i) Latrine shall be provided in every work place on the following scale namely: 

 
(a) Where female are employed, there shall be at least one latrine for every 25 females. 

 
(b) Where male are employed, there shall be at least one latrine for every 25 males. 

 
Provided that, where the number of males or females exceed 100,it shall be sufficient if 
there is one latrine for 25 males or females as the case may be up to first 100 ,one for 
every 50 thereafter. 

 
(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall    

have proper door and fastening. 
 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials shall be cement washed inside and 
outside at least once a year, latrines shall not be of a standard lower than borehole 
system.  

     
(iv) (a)  Where  workers  of both  sexes are employed , there shall be displayed outside    each   

block of latrine and urinal, a notice in the language understood by the majority of the 
workers “For Men only” or “For Women only“ as case may be. 

 
(b)The notice shall also bear the figure of a man or of a woman, as the case may be. 
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(v) There shall be at least one urinal for male workers up to 50 & one for female workers up 
to 50 employed at time, provided that where the number of male or female workmen, 
as the case may be exceeds 500,it shall be sufficient if there is one urinal for every 50 
males or females up to the first 500 & one for every one 100 or part thereafter. 

 
(vi) (a) The latrines & urinals shall be adequately lighted & shall be maintained in a clean & 

sanitary condition at all times. 
 
(b)Latrines & urinals other than those connected with flush sewage system shall comply    
with the requirements of the Public Health Authorities. 

 
 (vii)   Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines & urinals. 
 

 (viii)    Disposal of excreta: -unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the workplace shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose 
&covering it with a 15 cm. Layer of waste or refuse & then covering it with layer earth 
for a fortnight (when it will turn to manure)   

 
 (ix.) The Contractor shall at his own expense, carry out all the instructions issued to him by 

the Engineer–in- Charge to effect proper disposal of night soil and  other conservancy 
work in respect of contractor’s workmen or the employees on the site. The contractor 
shall be levied by Municipal or Cantonment Authority for execution of such on his behalf. 

 
 
7 PROVISION OF SHELTER DURING REST 
 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour.  The height of each shelter 
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof.  These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft.) per head. 
 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 
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8 CRECHES 
 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children under 
at the age of six years.  One room shall be used as a play room for the children and the 
other as their bedroom.  The rooms shall be constructed with specifications as per clause 
19H (ii) a, b & c. 

 
ii)  The rooms shall be provided with suitable and sufficient openings in for light and 

ventilation.  There shall be adequate provision of sweepers to keep the places clean. 
 

iii) The contractor shall supply adequate number of toys and games in the playroom and 
sufficient number of cots and bedding in the bedroom. 

 
iv)        The contractor shall provide one Ayaa to look after the children in the crèche when, the 

number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 

 
v) The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 
 

9 CANTEEN 
 
   (i)  In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one hundred 
or more are ordinarily employed an adequate canteen shall be provided by the 
contractor for the use of such contract labour. 

 
   (ii)  The canteen shall be maintained by the contractor in an efficient manner. 

 
  (iii)  The canteen shall consist of at least a dining hall, kitchen, store room, pantry and 

washing places separately for workers and utensils. 
 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
 

The floor shall be made of smooth and impervious materials and inside walls shall be 
lime-washed or colure washed at least once in each year. 
  
Provided that the inside walls of the kitchen shall be lime-washed every four months. 

 
         (vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
 
         (vii)  Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
 

         (viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
 
          (ix) The dining hall shall accommodate at a time 30% of the contract labour working at a 

time. 
 
          (x) The floor area of dining hall excluding the area occupied by the service counter any 

furniture except tables and chairs shall not be less than one square meter (10sft) per 
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diner to be accommodated as per prescribed as prescribed in sub-Rule 9.   
 
       (xi).   (a) A portion of dining hall and service counter shall be partitioned off and reserved for 

women worker in proportion to their number. 
 
            (b)Washing place for women shall be separate and screened to secured privacy 
 
         (xii)     Sufficient tables stools, chair or benches shall be available for the number of diners to 

be accommodated as prescribed in sub-Rule9. 
                  
         (xiii)  (a) 1. They shall be provided and maintained sufficient utensils crockery, furniture and any 

other equipment necessary for the efficient running of the canteen              
 
                          2. The furniture utensils and other equipment shall be maintained in a clean &hygienic 

condition. 
                              
       (b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and 

maintained. 
 
2.  A service counter, if provided, shall have top of smooth and impervious material. 

 
3.  Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipment. 
 
(xiv)  The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour. 
 
(xv) The charges for food stuffs, beverages and any other items served in the canteen shall 

be based on ‘No profit, No losses and shall be conspicuously displayed in the canteen. 
 
(xvi)  In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken in to consideration as expenditure namely. 
     

(a) The rent of land and building. 
 

(b) The depreciation and maintenance charges for the building and equipment 
provided for the canteen. 

 
(c) The cost of purchase, repairs and replacement of equipment including furniture, 

crockery, cutlery and utensils. 
 
(d) The water charges and other charges incurred for lighting and ventilation. 
 
(e) The interest and amounts spent on the provision and maintenance equipment 

provided for the canteen. 
 

 (xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 
registered accountants and auditors   
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10.  ANTI MALARIAL PRECAUTIONS:- 
      

The contractor shall at his own expense, conform to all anti- material instructions given to him 
by Engineer –in-Charge including the filling up of any borrow pits which may have been dug by 
him. 

 
11    The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts       . 
 
12    AMENDMENTS. 

 
Government may, from time to time, add to or amend these rules and issue directions-it may 
consider necessary for purpose of removing any difficulty which may arise in the administration 
thereof 
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(vi)  Contractor’s Labour Regulations 
 
            
1.        DEFINITIONS 

 
i. Workman means any person employed by IISER PUNE or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the IISER PUNE to do any skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 
whether the terms of employment are expressed or implied but does not include any 
person:- 

 
a) Who is employed mainly in a managerial or administrative capacity : or 

 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office 
or by reason of powers vested in him, function mainly of managerial nature: or 

 
  c) Who is an out worker, that is to say, person to whom any articles or materials are given 

out by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose 
of the trade or business of principal employers and the process is to be carried out either 
in the home of the out worker or in some other premises, not being premises under the 
control and management of principal employer. 

 
No person below age of 14 years shall be employed to act as a workman. 

 
ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 
 

     iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 

 
             iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 
2.      i) Normally working hours of an adult employee should not exceed 9 hours a day. The working 

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over 
more than 12 hours on any day. 

 
ii) When an adult worker is made to work for more than 9 hours on any day or for    more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by him 
at double the ordinary rate of wages. 

 
           iii)   a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 
time irrespective of whether such worker is governed by the Minimum Wages Act or not. 

 
 

     b)   Where the minimum wages prescribed by the Government under the Minimum   Wages 
Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 
to rest day wages at the rate applicable to the next preceding day, provided he has 
worked under the same contractor for a continuous period of not less than 6 days. 
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     c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on 
a normal weekly holiday, he shall grant a substituted holiday to him for the whole day 
on one of the five days immediately before or after the normal weekly holiday and pay 
wages to such worker for the work performed on the normal weekly holiday at overtime 
rate.  

 
 

3.    DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

Contractor shall before he commences his work on contract , display and correctly   maintain and 
continue to display and correctly maintain in a clear and legible condition in conspicuous places  
on  the work , notices in English and in local Indian languages spoken by the majority of the 
workers giving the minimum rates of wages fixed under minimum wages acts, the actual wages 
being paid, the hours of work for which such wages are earned, wages periods, dates of  
payments of wages and other relevant information as per appendix ‘III’ . 

 
 

4. PAYMENT OF WAGES. 
 

i. The contractor shall fix wage periods in respect of which wages shall be payable 
 

ii. No wage period shall exceed one month. 
 

iii. The wages of every person employed as contract labour in an establishment or by 
contractor where less than one thousand such person are employed shall be paid before 
expiry of seventh day & in other cases before expiry of tenth day after the last day of 
period in respect of which the wages are payable 
 

iv.  Where the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working day from 
the date on which his employment is terminated. 
 

v. All payment of wages shall be made on a working day at the work premises and during 
the working time and on a date notified in advance and in case the work is completed 
before the Expiry of the wage period, final payment shall be made within 48 hours of the 
last working day. 
 

vi. Wages due to every worker shall be paid to him direct or to other person authorized by 
him in this behalf.  

 
vii. All wages shall be paid in current coin or currency or in both. 

 
viii. Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act 1956. 
 
 

ix. A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the contractor to the Engineer-
in-Charge under acknowledgment. 
 

x. It shall be the duty of the contractor to ensure the disbursement of wages in the 
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presence of the Engineer–in-charge or any other authorized representative of the 
Engineer-in-Charge who will be required to be present at the place and time of 
disbursement of wages by the contractor to workmen. 
 

xi. The contractor shall obtain from the Engineer-in-charge or any other authorized 
representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature as the end of the entries in the “Register of wages” or the “Wage cum-Muster 
Roll “ as the case may be in the following from :- 

“Certified that the amount shown in column No---------- has been paid to the workman 
concerned in my presence on ----------------- at -------------------” 

                        
5. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following 

 
              (a)   Fines 
 

(b)    Deduction for absence from duty i.e. from the place or the places where by the 
terms of his employment he is required to work. The amount of deduction shall 
be in proportion to the period for which he was absent. 

 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglected or default. 

 
(d) Deduction for recovery of advance or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
 

(e)       Any other deduction which the central government may from time to time allow. 
       

(ii) No fine should be imposed on any worker save in respect of such acts and 
Omissions on his part have been approved of by the Chief Labour Commissioner. 

 
Note: - An approved list of Acts & Omissions for which fine can be imposed is enclosed 
at Appendix-X 

 
(iii) No fine shall be imposed on a worker and no deduction for damage and loss shall be 

made from his wages until the worker has been given opportunity of showing cause 
against such fines or deductions. 

 
(iv) The total amount of fine which may be imposed in any one wage period on a    worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 
to him in respect of that wage period. 
 

(v) No fine imposed on any worker shall be recovered from him by installment, or   after the 
expiry of sixty days from the date on which it was imposed. 

  
 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 
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6. LABOUR RECORDS 
   

(i) The contractor shall maintain a Register of persons employed on work on contract in 
Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix 
V). 

 
(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 
 

(iv)    Register of accident - The contractor shall maintain a register of accidents in such form 
as may be convenient at the work place but the same shall include the following 
particulars: 

 
a) Full particulars of the laborers who met with accident 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident 
g) Date and time when admitted in Hospital, 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by     Medical 

officer 
k) Claim required to be paid under Workmen’s Compensation Acts. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 

               o)    Remarks    
                                                          
            The contractor shall maintain a Resister of Fines in the in the form XII of CL(R&A) Rules 

1971(Appendix-XI)   
 

            The Contractor shall display in good condition and in conspicuous place of work the approved 
list of acts and omission for which fine can be imposed (Appendix-X). 

 
            The contractor shall maintain a Resister of deduction for damage or loss in Form XX    of the 

CL(R&A) Rules 1971(Appendix-XII) 
   

             The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 
(Appendix-XIII). 

 
            The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV). 
 
 
7. ATTENDANCE CARD-CUM-WAGE SLIP 

 
i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen format (Appendix-VII) 
 

ii) The card shall be valid for each wage period. 
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iii) The contractor shall mark the attendance of each workman on the card twice each day, 
once at the commencement of the day and again after the rest interval, before he 
actually starts work. 

 
iv)      The card shall remain in possession of the worker during the wage period under 

reference. 
 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a 
day prior to the disbursement of wages in respect of the wage period under reference. 

 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 
 
8.       EMPLOYMENT CARD 
 
          The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to 

each worker within three days of the employment of the (Appendix-VIII). 
 
9.        SERVICE CERTIFICATE   
  
       On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL (R&A) 
Central Rules 1971 (Appendix-IX) 

 
10.     PRESERVATION OF LABOUR RECORDS 
            
          All records required to be maintained under Regulation Nos. 6&7 shall be preserved in    original 

for a period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer-in- Charge or Labour Officer or any other officers authorized by the 
Ministry of Urban Development in this behalf. 

 
11.    POWER OF THE LABOUR OFFICER TO MAKE INVESTIGATION OR INQUIRY     
 

The Labour officer or any person authorized by Central Government on their behalf shall have 
power to make to make enquiry with a view to ascertaining & enforcing due & proper observance 
of Fair wage Clauses and the Provisions of these Regulations. He shall investigate in to any 
complaint regarding the default made by the contractor or subcontractor in regard to such 
provision. 

 
12.     REPORT OF LABOUR OFFICER.    

    
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the Director IISER PUNE concerned indicating the extent, if any, to which 
the default has been committed with a note that necessary deductions from the contractor’s bill 
be made and the wages and other dues be paid to the labourers concerned. In case appeal is made 
by the contractor under Clause 13 of these regulation, actual payment to labourers will be made 
by Director IISER PUNE after the Engineer-in-Charge has given his decision on such appeal. 
 
 i) The Director IISER shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the Engineer-in-Charge as the case may be. 
   
  

13.       APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
         

  Any person aggrieved by the decision and recommendations of the Labour Officer or other 
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person so authorized may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the 
Director IISER concerned but subject to such appeal, the decision of the officer shall be final and 
binding upon the contractor. 

 
 
14.       PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
  i) A. workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 
 

a) An officer of a registered trade union of which he is a member. 
 

                       b)    An officer of a federation of trade unions to which the trade union referred to in Clause 
(a) is affiliated. 

 
c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed 
or by any other workman employed in the industry in which the worker is employed. 

 
ii)  An employer shall be entitled to be represented in any investigation or enquiry     under 

these regulations by 
 

b) An officer of an association of employers of which he is a member. 
 

c) An officer of a federation of associations of employers to which association referred 
to in Clause (a) is affiliated. 
 

d) Where the employers is not a member of any association of employers, by an officer 
of  association of employer connected with industry in which employer engaged or 
by any other employer, engaged in the industry in which the employer is engaged. 

 
           iii)   No party shall be entitled to be represented by legal practitioner in any investigation or 

enquiry under these regulations.  
    

15.        INSPECTION OF BOOKS AND SLIP:- 
               

Contractor shall allow inspection of all the prescribed labour records to any of his workers or to 
his agent at a convenient time and place after due notice is received or to the Labour Officer or 
any other person, authorized by the Central Government on his behalf. 

  
16.  SUBMISSION OF RETURNS 

 
The contractor shall submit periodical returns as may be specified from time to time. 

 
17.  AMENDMENTS 

 
The Central Government may from time to time add to or amend the regulation and on any 
question as to the application /interpretation or effect of those regulations the decision of the 
Engineer-in-Charge concerned shall be final. 
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Appendix ‘I’ 

 

(vii)  Form of Performance Security (Guarantee) 
 

Bank Guarantee Bond 
 
1. In consideration of the Director IISER PUNE (hereinafter called “IISER-PUNE”) having offered to 

accept the terms and conditions of the proposed agreement between----------------------------------------
---and------------------------------------------------ (hereinafter called “the said Contractor(s)”) for the work 
------------------------------------------------------------------------------------------------------------------------------
(hereinafter called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs.---------( Rupees --------------------------------------only) as a security/guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 
said agreement. 

 
We ------------------------------------------ (hereinafter referred to as “the Bank”) hereby      (indicate the 
name of the Bank) Undertake to pay to the IISER PUNE an amount not exceeding Rs----------------. 
(Rupees ---------------only) on demand by IISER PUNE 

 
2. We ------------------------------------------do hereby undertake to pay the amounts due and payable 

(indicate the name of the Bank) under this Guarantee without any demure, merely on demand from 
the IISER PUNE stating 
that the amount claimed as required to meet the recoveries due or likely to be due from the said 
contractor(s).Any such demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs----------------- (Rupees----------------------------only) 

 
3. We, the said bank further undertake to pay the IISER PUNE any money so demanded notwithstanding 

any dispute or disputes raised by the  contractor(s) in any suit or proceeding pending before any 
court or Tribunal relating thereto, our liability under this present being absolute and unequivocal. 

 
  The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the Contractor(s) shall have no claim against us for making such payment. 
 
4. We, --------------------------------- further agree that the guarantee herein contained shall     (indicate the 

name of the Bank) remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
IISER PUNE under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-in-Charge on behalf of the IISER PUNE certified that the terms and 
conditions of the said agreement have been fully and properly carried out by the said Contractor(s) 
and accordingly discharges this guarantee. 

 
5.   We, ---------------------------------      further agree with the IISER PUNE that the IISER PUNE (indicate the 

name of the Bank) shall have the fullest liberty without our consent and without affecting in any 
manner our obligation hereunder to vary any of the terms and conditions of the said agreement or 
to extend time of performance by the said Contractor(s) from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the IISER PUNE against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such variation or extension 
being granted to the said Contractor(s) or for any forbearance, act of omission  on the part of the 
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IISER PUNE or any indulgence by the IISER PUNE to the said Contractor(s) or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, have effect 
of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 

7. We, ----------------------------------------- lastly undertake not to revoke this guarantee except              
(indicate the name of the Bank) with the previous consent of the IISER PUNE in writing. 

 
 
8. This guarantee shall be valid up to-------------------unless extended on demand by the IISER PUNE. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs---
-------------- (Rupees------------------------------only) and unless a claim in writing is lodged with us within 
six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged. 

 
Dated the ------------day of--------------for------------------------(indicate the name of the Bank) 
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(viii) Proforma of Agreement 

 
ARTICLE OF AGREEMENT is made at PUNE on the  ..................... day of.................... 2017  between  Indian 
Institutes Of Science Education and Research PUNE, (IISER PUNE)  (Herein after referred to as the 
employer which expression shall includes its successors and assigns where the context so admits) of the 
one part and ------------------------------------------------------------------------------------------------------------------------
-----------------------------------------------------------------------------------------------------------------------------------------
---------- 
(Hereinafter referred to as the “contractor(s) which expression shall include his/their respective heirs, 
executors, administrators and assigns where the context so admits) of the other part.  
 
WHEREAS the employer is desirous of getting the 
work……………………………………………………………………………………………………………………………………..done and 
caused drawings, schedule of quantities, terms and conditions and specification describing the work to 
be executed and completed maintained.(hereinafter called “the works”)and has accepted a tender of 
the CONTRACTOR for the execution, completion and guarantee of such works. 
 
AND WHERE AS the contractor has deposited a Sum Of Rs.------------------------------------------------------------

----------------------------------------------------------------------------- With employer as security for the due 

performance of this agreement as provided in the said Conditions. 

NOW IT IS HEREBY agreed and declared by and between the parties as follows. 
 
(a)    In consideration of the payments to be made to him as herein after provided the contractor shall 

upon and subject to the condition herein contained and the said conditions executed and 
complete the work shown upon the said drawings and such further detailed drawings which may 
be furnished to him and described in the said specifications and the said priced schedule of 
quantities within ----------------- from the date of order to commence the work. 

 
(b) The employer shall pay to the contractor such sum that shall become payable hereunder at the 

times and in the manner specified in the said conditions. 
 
(c) Time is essence of this agreement and the contractor agrees to pay compensation for delay as 

per Clause 2 of general Condition of Contract. 
 
(e) The documents mentioned below under (g) shall form the basis of this agreement and the 

decision Engineer or the Engineers in Charge, in reference to all matters of dispute as to material 
and workmanship shall be final and binding on both the parties. 

 
(f) The employer through the Engineer-in-Charge reserves to himself the right of altering the 

drawings and the adding to or omitting any items of works or of having portions of the same 
carried out departmentally or otherwise and such alterations or variations shall not violate 
agreement. 

 
(g) This agreement comprises the work said above and the entire subsidiary work connected there 

with, even though work may not be shown on the drawings or described in the said specifications 
or the priced schedule of quantities. 

 
This agreement contains the following documents in addition to pages of articles of agreement.  
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(a)  NIT/WORK ORDER 
(b) Item rate tender form & contract for works. 
(c) General Rules and Directions 
(d) Condition of contracts 
(e) Clauses of contracts 
(f) Safety code  
(g) Models rules for the protection of health, sanitary arrangements for workers 

employed by IISER PUNE or its Contractors. 
(h) Contractors labour regulations 
(i) Proforma of agreement 
(j) Proforma of Schedule A to C 
(k) Special Condition of contracts 
(l) Technical specifications 
(m) Tenders drawings 
(n) Price Schedule/ Schedule of Quantities 
(o) All corresponds between the parties until award of contract. 
(p) Prequalification document 

 
In witness whereof the parties hereto have their respective hands the day and the year herein above 
written. 

 

Signed by for and on behalf of the employer. 

 Engineer In Charge    

                                                                                   Witness (1)---------------------- 

      Witness (2)---------------------- 

Signed by the said contractor 

Address---------------------------------------------- Witness (1)---------------------- 

Countersigned     Witness (2)------------------------ 
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(IX) PROFORMA BANK GUARANTEE IN LIEU OF BID SECURITY 
 

(On Non Judicial Stamp paper to be stamped in accordance 
with stamp act, the stamp paper to be in name of 

Executing Bank) 
 
Ref..............                                                                                          Date.......……………...... 
 
                                                                                    Bank Guarantee No....………………….. 
 
 
To      INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH, PUNE 
 
           ____________________________________________________ 
 
           ____________________________________________________ 
 
           ____________________________________________________ 
 
 
Dear Sir, 
 
In accordance with your Notice Inviting Tender for _______________under your tender No__________ 

dated ________________   M/s ____________________ (hereinafter called the Tenderer) with following 

directors on their Board of Directors /Partners of the firm. 

 1________________________   2________________________ 

 3________________________   4________________________ 

 5________________________   6________________________ 

 7________________________   8________________________ 

 9________________________ 10________________________ 

Wish to participate in the said tender for the following: 
 
1______________________________________________________________________ 

 

2______________________________________________________________________ 

 

3______________________________________________________________________ 
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Whereas it is a condition in the tender documents that the tenderer has to deposit Bid Security with 
respect to the tender, with Indian Institute of Science Education & Research, PUNE  amounting to 
Rs.………….......  or alternatively the tenderer is required to submit "Bank Guarantee" from a nationalized 
bank irrevocable and operative till 28 days after the validity of the offer. (i.e. 120 days from the last date 
of receipt of bid), for the like amount which amount is likely to be forfeited on the happening of 
contingencies mentioned in the tender documents. And whereas the tenderer desires to secure 
exemption from deposit of Bid Security and has offered to furnish a Bank Guarantee for a sum of 
Rs..……………….... to the IISER, PUNE for the purpose of securing exemption from the deposit of Bid 
Security. 

 

1. NOW THEREFORE, we the .……………………................... Bank, a body corporate constituted under 
the Banking Companies (Acquisition and Transfer of undertakings) Act 1969 and having a branch 
office at…………………………………………........... (hereinafter referred to as the Bank") do hereby 
undertake and agree to pay on demand in writing by the IISER, PUNE the amount of 
Rs………………………..…….. (Rupees...……………………………………....) to the Indian Institute of Science 
Education & Research, PUNE without any demur, reservation or recourse. 

 

2. We, the aforesaid Bank, further agree that the IISER, PUNE shall be the sole judge of and as to 
whether the tenderer has committed any breach or breaches of any of the terms and conditions 
of the tender and the extent of loss, damage, costs, charges and expenses caused to or suffered 
by or that may be caused to or suffered by the IISER, PUNE on account thereof the extent of the 
bid security required to be deposited by the Tenderer in respect of the said Tender document 
and the decision of the IISER, PUNE that the Tenderer has committed such breach or breaches 
and as to  the amount  or  amounts of loss, damage, costs, charges and expenses caused to or 
suffered by or that may be caused to or suffered by the IISER, PUNE shall be final and binding on 
us. 

3. We, the said Bank further agree that the Guarantee herein contained shall remain in full force 
and effect until it is released by the IISER, PUNE and change in the constitution, liquidation or 
dissolution of the Tenderer shall not discharge our liability guaranteed herein. 

 
4. It is further declared that it shall not be necessary for the IISER, PUNE to proceed against the 

Contractor before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding any security which the IISER, PUNE may have 
obtained or shall obtain from the Contractor at the time when proceedings are taken against the 
Bank for whatever amount may be outstanding or unrealized under the Guarantee. 

 
5. The right of the IISER, PUNE to recover the said amount of Rs…………………... (Rupees 

.………………………………………………...................) from us in manner aforesaid will not be affected or 
suspended by reason of  the fact  that  any dispute or disputes have been raised by the said 
M/s.…………………………................  (Tenderer) and/or that any dispute or disputes are pending 
before any authority, officer, tribunal or arbitrator(s) etc. 

 
6. Notwithstanding anything stated above, our liability under this guarantee shall be restricted to 

Rs……………….......(Rupees…………..………………………......) and our guarantee shall remain in  force up 
to…………......... and unless a demand or claim under the guarantee is made on us in writing within 
three months after  the aforesaid date i.e. on or before the  ……………........... all  your rights under 
the guarantee shall be forfeited and we shall be relieved and discharged from all liabilities there 
under. 
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Date...................... 

place.................... 

                                        (Signature)___________________________________________ 

                                        (Printed Name)_______________________________________ 

                                        (Designation)_________________________________________ 

                                        (Bank's Common seal_________________________________ 

                                        (Authorisation No.)___________________________________ 

In the presence of: 

Witness                          

1)_______________________        

2)_______________________        

 

                                        Accepted 

 
 
                                       (Signature of the Officer) 
 
                                       For and on behalf of the 
 
                                       INDIAN INSTITUTE OF SCIENCE EDUCATION  
                                       AND RESEARCH, PUNE 
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PPENDIX (xv) -CLAUSE 25 

APPENDIX XV Notice for appointment of Arbitrator [Refer Clause 25]  
 
To 
The Chairman 
Building and Works Committee 
IISER PUNE. 
 
Dear Sir, 
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to 
you to appoint an arbitrator for settlement of disputes mentioned below:  

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  

3. Full address of the applicant  

4. Name of the work and contract number in which arbitration sought  

5. Name of the Division which entered into contract  

6. Contract amount in the work  

7. Date of contract  

8. Date of contract Date of initiation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed)  

11. Total number of claims made  

12. Total amount claimed  

13. Date of intimation of final bill (if work is completed)  

14. Date of payment of final bill (if work is completed)  

15. Amount of final bill (if work is completed)  

16. Date of request made to SE for decision  

17. Date of receipt of SE’s decision  

18. Date of appeal to you  

19. Date of receipt of your decision.  
 
 
                    Specimen signatures of the applicant 

 (only the person/authority who signed the contract should sign)  

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents.  

1. Statement of claims with amount of claims.  
2. 
 
Yours faithfully 
 
Copy in duplicate to:  
Engineer in Charge. 
 



 

 

 

132 

 

(v) PROFORMA OF SCHEDULES 
 
 (Operative Schedules to be supplied to each intending tenderer) 

SCHEDULE ‘A’ 

 
Schedule of quantities                                                                   Enclosed as Financial bid document 

SCHEDULE ‘B’     
        
Schedule of materials to be issued to the contractor. 
 

S.No Description of item Quantity 

Rates in figures & 
words at which the 
material will be 
charged to the 
contractor 
 

Place of issue 
 

1 2 3 4 5 

  
 
NIL 
 
 

   

         
Tools and plants to be hired to the contractor 
 

S.No Description Hire charges per day Place of issue 

1 2 3 4 

  
 
NIL 
 
 
 

  

 
 
Extra schedule for specific requirements/document for the work, if any.   --  NIL—  
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Reference to General Conditions of contract.-   
Annual Comprehensive Maintenance Contract for UPS (40 & 100 KVA) at various 
location at IISER Pune 2020-21 (Make : Vertive Energy Pvt. Ltd.) 

 
NIT NUMBER:     09/ IISER/PUNE/2020-21 
 

                  

(i) Estimated cost put to tender                     :          Rs. 5.33 lakh 
 

(ii) Earnest money                  :             Rs. 10660/- 
                                           
                                                                         (To be returned after receiving  

                                                                                       Performance guarantee)  

 
(iii) Performance Guarantee                 :           5% of tendered value. 

 
(iv) Security Deposit               :          2.5 % of tendered/accepted value. 

      

SCHEDULE ‘C’ 

 
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender                                                               Engineer In Charge 
        IISER, PUNE. 
 
Maximum percentage for quantity of items of work 
To be executed beyond which rates are to be 
Determined in accordance with Clauses 12.2 & 12.3:          See below 
 
 
Definitions: 
 
2(v) Engineer-in-Charge                                  Engineer-in-Charge 
                                                                                                       (Registrar IISER Pune)  
 
2(viii) Accepting Authority                                         Director, IISER, PUNE                                                                                                                           
                                                                                                 
2(ix) Percentage on cost of materials and labour 15% 
 to cover all overheads and profits 
 
2(x) Standard Schedule of rates                         CPWD Delhi Schedule of Rates 2018 
                plus cost Index enhancement &  
                                                                                                  market rates 
 
2(viii) Department                                Indian institute of Science Education  
                      & Research, IISER, PUNE                     
 
2(ix) Standard contract Form                                  Item rate contract                
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Clause 1 

 
(i) Time allowed for submission of Performance Guarantee 

from the date of issue of letter of acceptance                 15days 
 

 (ii)  Maximum allowable extension with late fee @ 0.1% per day of Performance  
 Guarantee amount beyond the period provided in (i) above         7 days      

Clause 2 

 
Authority for fixing compensation                               The Director Indian institute of Science   
   under  clause 2.                                               Education & Research, IISER PUNE          
            

Clause 2 A 

Whether Clause 2A shall be applicable                                 Not   Applicable 

Clause 5 

  
  Number of days from the date of issue of letter 
 of award works for reckoning date of start  15 days 
 
Mile stone(s) as per table given below:- 
 

SL 
No. 

Description of Milestone (Physical             Time allowed in 
days/months (From 
date of start) 

Amount to be with-
held in case of non-
achievement of 
Milestone 

1    

2    

3    

4    

 
 
Time allowed for execution of                             12 ( twelve) months 
   
Authority to decide: 
 

(i)  Extension of time                                 Engineer in Charge 
      (ii)           Rescheduling of mile stones               Engineer IN Charge  
     (iii)          Shifting of date of start in case of  
                    delay in handing over of site:                Director IISER PUNE 

Clause 6, 6 A 

 Clause applicable – (6or 6A)                        6A Applicable  
 
No running account bill shall be paid for the work till the applicable labour licenses, registration with GST, 
EPFO, ESIC and BOCW Welfare board, whatever applicable are submitted by the contractor to the 
Engineer in charge. 
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Clause 7  
  
  Gross work to be done together with net payment 
 /adjustment of advances for material collected,  
    if any, since the last such payment 
  for being eligible to interim payment                       Rs. 50.00 Lakhs      
 
Clause 7A 
Whether clause 7A shall be applicable:                                         Yes. 
 
Clause 10  

List of testing equipment to be provided 
by the contractor at site lab. 
 
Clause 10 A 
Whether Clause 10 A shall be applicable :  
Not Applicable                                                                                                 
 

                      As per work requirements 
 

Clause 10 B 
Whether Clause 10 B shall be applicable                                    :  Not applicable  
 
Clause 10B(i) 
Whether Clause 10B (i) shall be applicable.                                :  Not Applicable. 
 
Clause 10B(ii) 
Whether Clause 10B (ii) shall be applicable.                               :  Not Applicable. 
 
Clause 10 C 
Component of labour expressed as percent of value of work    = Not Applicable 
 
Clause 10 CA                                                                                      :  Not Applicable 
 
 

S. 
No. 

Materials covered under 
this 
Clause 

Base price and its 
corresponding period of 
all 
the materials covered 
under clause 10CA i/c 
GST 
(In Rupees) March, 2017 

Nearest Materials (other than 
cement*, 
reinforcement bars, 
the structural steel and POL) 
for which All India whole sale 
Price Index to be 
Followed 

             

CLAUSE 10 CC                                                                                                          NOT  APPLICABLE                                                  

Clause 10 CC to be applicable in contracts with stipulated period  
of completion exceeding the period shown in next column .......                    12 months  

Schedule of component of other Materials, Labour, POL etc.  

for price escalation. 
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Component of civil (except materials covered under  
Clause 10CA /Electrical Construction materials 
expressed as percent of total value of work                                              Xm  --             % 
 
Component of Labour  
expressed as percent of total value of work.                                              Y  --                 % 
 
 
Component of  P.O.L-        
expressed as percent of total value of work.                        Z......... 0...... %   

 

Clause 11    

   
Specifications to be followed           1)   Technical specification given in  
for execution work                                                      Tender documents.   
  

                         2)   CPWD standard specification 2009 Volume 

                                                                                        I & II with up to date correction slips for  

                    civil works.   
 
                                                                                2a)  CPWD standard specification for internal  
                                                                                    Electrical works – 2013, external electrical 
                                                                                    services- 2007, DG set & Wet riser, sprinkler, 
                                                                                    specification-2006, Substation works Part IV- 
                                                                                    2013. 
        
                                                                                     3)  Indian Standard Specification 
  
                 4)  Manufactures specification 
 
                 5)  Engineer In charge decision. 

Clause 12  

 Type of work           Project and original work    

 
12.2 & 12.3 Deviation Limit beyond which clauses               30 %  

12.2 & 12.3 shall apply for building  
Super structure work & other Associated  
Electro-mechanical works   
 

12.5  (i) Deviation Limit beyond which clauses                30%  
12.2 & 12.3 shall apply for foundation work  

  (Except items mentioned in earth work sub head in DSR and related items) 

                            
                              (ii) Deviation Limit for items mentioned in earth work 
                                   Sub head of DSR or related items                      100%  
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Clause 16    

   
Competent Authority for deciding   The Director Indian institute of Science  
Reduced rates                        Education &. Research, IISER PUNE                                             
            
Clause 18 
List of mandatory machinery, tools & plants    -               As per Annexure-II in the NIT 
To be deployed by the contractor at site at his cost:             Condition of Contract. 
 
Clause 25  
Constitution of Dispute Redressal Committee (DRC) Chairman - Prof. L S Shashidhara, IISER, PUNE.   
                        
Members:   (1) Mr Sushant Baliga, Retd.  ADG CPWD, New Delhi 
                     (2) Mr. Mohan Khemani, Retd. Chief Engineer, New Delhi     
 
Clause 34 (i) 
Requirement of Technical Representative(s) and recovery rate to be affected from Contractor bill for 
non-deployment of technical staff at site of work: 
 

S.N 

 
Technical 
Representative(s) 
 

Qualification & 
Discipline of 
the Technical 
representative
(s) 

Minimum 
Experienc
e of the 
Technical 
represent
ative(s) 

Minimum 
Numbers   
to be 
employed 
at site for 
full 
duration of 
the project 

Rate at which 
recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling provision 
of clause 34(i) 
 

Figure Words 

1 Project Manager 
(Full duration of 
the project) 
 

BE in Electrical 
Engineering 

10 years 1 60000 Sixty 
thousand 
only 

2 Site Engineer 
Planning and billing 
Engineers (Full 
duration of the 
project) 
 

BE/Diploma in 
Electrical/Civil 
Engineering 

5 years 2 40000 Forty 
thousand 
only 

 

Note:  

1. Assistant Engineers retired from Government services who are holding Diploma will 

be treated at par with Graduate Engineers. Diploma holder with minimum 10 years’ 

relevant experience with a reputed construction company can be treated at par with 

Graduate Engineers for the purpose of such deployment subject to the condition that 

such diploma holders should not exceed 50% of requirement of degree engineers. 

2. The contractor shall submit a certificate of employment of the technical representative(s) 
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(in the form of copy of Form -16 or CPF deduction issued to the Engineers employed 

by him) along with every account bill/final bill and shall produce evidence if at any times 

so required by the Engineer-in-charge. 

3. The CV of technical persons shall be presented to Engineer in charge before deployment 

in above work for approval. Once inducted they will not be transferred or removed 

without the permission on Engineer in Charge. Exempted 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND 
RESEARCH (IISER) PUNE 

 

 
VOLUME II 

 
SPECIAL CONDITIONS OF CONTRACT AND 

TECHNICAL SPECIFICATION & DATA SHEET  

 
Name of work &Location: Annual Comprehensive Maintenance Contract for UPS 
(40 & 100 KVA) at various location at IISER Pune 2020-21 ( Make : Vertive Energy 
Pvt. Ltd.) 
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CL. NO.   DESCRIPTION                                                       Page No                                      
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2. Additional conditions Civil component                                        28 –  37 

3. Special conditions for Green Building                                           38 -  47 

4. Particular specifications                                                                   48 – 81 

6           General terms and conditions applicable for all E&M              82 - 106 
             Component 
7           Additional conditions for lifts                                                       107 - 124 
 
LIST OF ANNEXURES 
  

ANNEXURE-III            LIST OF APPROVED MAKES                        125 - 136 

 
 
ANNEXURE-IV           HAND BOOK ON HEALTH AND                  137 – 156 
  SAFETY AT WORK 
 

PART B: Technical Specification and data sheet (Electrical) 
  

                                                                                            158-163 
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SPECIAL CONDITIONS OF CONTRACT 

A) Civil Works: 
 

1            GENERAL  
These special conditions supplement the General Conditions of Contract and shall be considered 

as part of the contract document. Where these special instructions are at variance with the 

corresponding conditions, stipulations, and specifications elsewhere in the tender document, 

these special instructions shall prevail. 

1.1         Specifications & Order of preference: 

1.1.1      Except for the items, for which Technical/Particular Specifications are given or where it  

is specifically mentioned otherwise in the description of the items in the schedule of quantities, 
the work shall generally be carried out in accordance with the “CPWD Specifications 2009 Vol. I & 
II” with up to date correction slips, CPWD standard specification for internal Electrical works – 
2013, external electrical services- 2007, DG set & Wet riser, sprinkler,  specification-2006, 
Substation works Part IV-2013 additional / Particular Specifications, Architectural / structural 
drawings and as per instructions of Engineer-in-Charge. 

1.1.2      The several documents forming the tender are to be taken as mutually complementary  

                to one another. Detailed drawings shall be followed in preference to 

small scale drawings and figured dimensions in preference to scaled dimensions. 

1.1.3       If there is any difference or discrepancy between the description of items as given in  

 the schedule of quantities, particular specifications for individual items of work   (including special 

conditions) and I.S. Codes etc., the following order of preference shall be observed : 

(i) Description of items as given in Schedule of Quantities. 

(ii) Particular Specifications, Special Conditions and Additional 

conditions, if any. 

(iii) Drawings 

(iv) CPWD Specifications 

(v) General conditions of contract for CPWD works 

(vi) Indian Standard Specifications of B.I.S. 

(vii) Manufacturers’ specifications & as decided by Engineer-in-charge. 

(viii) Sound Engineering practices. 

“In the event of any variation/ discrepancy in the drawings, specifications and 
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Tender documents etc. the decision of the Engineer-in-charge shall be final binding 

and conclusive on the contractor and in the case the contractor have any doubt and 

the same should be got clarified immediately from the Engineer-in-charge and no claim of the 

contractor shall be entertained thereafter. Moreover, the agency is notallowed to take benefit 

out of any clerical/ grammatical mistake in the standard clauses/Schedule of 

Quantities/Specifications etc. being used in the agreement”. 

1.1.4       Any reference made to any Indian Standard Specifications, shall imply to the latest version of 

that standard, including such revisions / amendments as issued by the Bureau of Indian Standards 

up to last date of receipt of tenders. The Contractor shall keep at his own cost all such publications 

including relevant Indian Standard Codes applicable to the work at site. 

1.2 Scope: 

 

1.2.1 The works to be governed by this contract shall cover delivery and transportation up to 

destination, safe custody at site, insurance, erection, testing and commissioning of the entire 

works. 

1.2.2 The works to be undertaken by the contractor shall inter alia include the following: 

Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 

Obtaining of Statutory permissions wherever applicable and required. Pre-commissioning tests as 

per relevant standard specifications, code of practice, Acts and Rules wherever required. 

Warranty obligation for the equipment and/or fittings/fixtures supplied by the contractor. 
 
1.2.3    Contractor shall provide all the shop drawings or layout drawings for all the coordinated services  

Before starting any work or placing any order for any of the services etc. These shop 

drawings/layout drawings shall be got approved from Engineer-in-charge before implementation 

and this shall be binding on the contractor. The contractor shall submit material submittals along 

with material sample for approval of Engineer-in-charge prior to delivery of material at site. 

 

1.2.4   All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be  

Properly tested as per the design conditions before covering and their measurements in 

computerized measurement book duly test checked shall be deposited with Engineer in charge or 

his authorized representative, prior to hiding these items. 

 

1.3 Deployment of Technical staff & skilled labor: 

 

1.3.1 The quality of work is of paramount importance. Contractor shall have to engage well experienced 

 Skilled labour and deploy modern T&P and other equipment to execute the work to provide the 

desired quality. 
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The Contractor shall depute Site Engineer & skilled workers as required for the work. He shall 

submit organization chart along with details of Engineers and supervisory staff. It shall be ensured 

that all decision making powers shall be available to the representatives of the contractor at site 

itself to avoid any likely delays on this account. The contractor shall also furnish list of persons for 

specialized works to be executed for various items of work. The Contractor shall identify and 

deploy key persons having qualifications and experience in the similar and other major works, as 

per the field of their expertise. If during the course of execution of work, the Engineer-in-Charge 

is of the opinion that the deployed staff is not sufficient or not well experienced; the Contractor 

shall deploy more staff or better-experienced staff at site to complete the work with quality and 

in stipulated time limit. The Project Manager of the contractor having minimum twenty years of 

experience in similar nature of work along with all technical staff as mentioned in the clause 36 

of the GCC, shall always be available at the site during execution of work. 

1.4 Removal of Machinery, Tools & Equipment: 

 

1.4.1 Removal of machinery, tools & equipment shall be allowed to be moved away from the site only  

when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work. 

 

1.5 Soil conditions of site: 

 

1.5.1    Contractor(s) shall study the soil investigation report for the site, available in the office of the 

Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 

parameters at site. No claim whatsoever on account of any discrepancy between the sub-surface 

strata conditions that may be actually encountered at the time of execution of the work and those 

given in soil report, in-accuracy or interpretation thereof shall be entertained from the Contractor 

under any circumstances. The ground water table is in variable condition and the information 

given in the report is only indicative and it may vary from time to time. 

 

1.6 Site condition: 

 

1.6.1     The tenderer shall acquaint himself with the site of work and see the approaches to the site. In 

case any approach from main road is required at site or existing approach is to be improved and 

maintained for cartage of materials by the contractor, the same shall be provided, improved and 

maintained by the contractor at his own cost.
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1.7 Precautionary measures: 

 

1.7.1   Temporary barricading with pre coated G I sheets and steel supporting frame work shall be provided 

at Site by the contractor at their own cost. The barricading physically define the boundaries of the 

plot for restricted entry to only those involved in the work and also to prevent any accident and 

also not causing any inconvenience to the traffic. The barricading panels shall be painted and “IISER 

PUNE” mark should be made in suitable size, shapes and number as directed by Engineer-in-charge 

without any extra cost. It shall be dismantled and taken away by the contractor after completion 

of the work at his own cost with the permission of Engineer-in-charge. 

 

1.7.2   Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. The contractor shall take all precautions to 

prevent his workmen and employees from removing and damaging any Flora (plant/vegetation) 

from the campus/site. 

 

1.7.3   The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 

responsible for all damages and accidents caused to work due to negligence on his part. No 

hindrances shall be caused to traffic, during the execution of the work. In case of any accident of 

the labourers/ contractual staff, the entire responsibility will rest on the contractor and any 

compensation under such circumstances, if becomes payable, shall be entirely borne by the 

contractor. 

 

1.7.4  The contractor, his authorized representative, workmen etc. shall strictly observe orders pertaining 

to fire precautions prevailing in the area. 

 

1.7.5  The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the 

owners, tenants or occupants of the adjacent properties and to the public in general .The 

Contractor shall take all care, as not to damage any other adjacent property or other services 

running adjacent to the plot. If any damage is done, the same shall be made good by the Contractor 

at his own cost and to the entire satisfaction of the Engineer-in-Charge. The Contractor shall use 

such methodology and equipment for execution of the work, so as to cause minimum 

environmental pollution of any kind during construction, to have minimum construction time and 

minimum inconvenience to road users and to the occupants of the buildings on the adjacent plot 

and public in general, etc. He shall make good at his own cost and to the entire satisfaction of the 

Engineer in Charge any damage to roads, paths, cross drainage works or public or private property 

whatsoever caused, due to the execution of the work or by traffic brought thereon, by the 

Contractor. Further, the Contractor shall take all precautions to prevent any pollution of streams 

and waterways. All waste or superfluous materials shall be carted away by the Contractor, entirely 

to the satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the noise level to 

the barest minimum so that no disturbance as far as possible is caused to the occupants / users of 

adjoining buildings. No claim what so ever on account of site constraints mentioned above or any 
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other site constraints not specifically stated here, shall be entertained from the Contractor. 

Therefore, the Contractors are advised to visit site and get firsthand information of site constraints. 

Accordingly, they should quote their tenders. Nothing extra shall be payable on this account. 

 

1.8 General cleanliness of the site and Stacking & Storage of Materials: 

 

1.8.1   The site of work shall be always kept clean in general strictly adhering to approved job layout and 

green building parameters. The Contractor shall take all care to prevent any water- logging at site. 

The waste water shall not be allowed to be collected at site. It may be directly pumped into the 

public drainage system with prior approval of the concerned authorities. For discharge into public 

drainage system, necessary permission shall be obtained from concerned authorities after paying 

the necessary charges, if any, directly to the authorities. The work shall be carried out in such a 

way that the area is kept clean and tidy. All the fees/charges in this regard shall be borne by the 

Contractor. Nothing extra shall be payable on this account. 

1.8.2  The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking 

of materials at any place. No excavated earth or building rubbish shall be stacked on areas where 

other buildings, roads, compound wall, services etc. are to be constructed. 

 

1.8.3 For construction works which are likely to generate malba / rubbish, contractor shall dispose of 

malba, rubbish & other unserviceable materials and wastes at his own cost to the notified/specified 

dumping ground and under no circumstances these shall be stacked / dumped even temporarily, 

outside the construction premises. 

 

1.8.4 The contractor shall construct suitable godowns, yard at the site of work for storing all other 

materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at his own cost and 

also employ necessary watch and ward establishment for the purpose at his cost. 

 

1.9 Lab Equipment: 

The contractor shall provide at his own cost suitable weighing, surveying and levelling and 

measuring arrangements as may be necessary at site for checking. All such equipment shall be got 

calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be 

payable on this account. A site laboratory with the minimum equipment as specified in NIT shall 

be established, made functional and maintained within 21 days from the award of the work 

without any extra cost to the IISER PUNE. 

 

1.10   Setting Out 

1.10.1 The contractor shall establish, maintain and assume responsibility for grades, lines, levels and 

bench marks. He shall report any errors or inconsistencies regarding grades, lines, levels, 

dimensions to the Engineer-in-Charge before commencing work. Commencement of work shall be 

regarded as the contractor’s acceptance of such grades, lines, levels and dimensions and no claim 

shall be entertained at a later date for any errors found. 
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1.10.2 In order to set the alignment of buildings / foundations and to mark the same on the ground, the 

agency is to adopt “total station” surveying method. The agency is to engage a well versed and well 

experienced surveyor in “total station” survey. Nothing extra for this total station survey is payable 

 

If at any time, any error in the respect of setting out appears during the progress of the work, the 

contractor shall, at his own expense rectify such error if so required, to the satisfaction of the 

Engineer-in-Charge. 

 

Though the site levels are indicated in the drawings, the contractor shall ascertain himself and 

confirm the site levels with respect to GTS bench mark from the concerned authorities. The 

contractor shall protect and maintain temporary/ permanent benchmarks at the site of work 

throughout the execution of the work. These bench marks shall be got checked by the Engineer-

in-Charge or his authorized representatives. The work at different stages shall be checked with 

reference to bench marks maintained for the said purpose. Nothing extra shall be payable on this 

account. 

 

The approval by the Engineer-in-Charge, of the setting out by the contractor, shall not relieve the 

contractor of any of his responsibilities and obligation to rectify the errors/defects, if any, which 

may be found at any stage during the progress of the work or after the completion of the work. 

 

1.10.3 The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other 

alignments, the level and correctness of every part of the work and shall rectify effectively any 

errors or imperfections therein. Such rectifications shall be carried out by the contractor at his own 

cost to the instructions and satisfaction of the Engineer-in-Charge. 

 

1.10.4 The Contractor shall carry out survey of the work area, at his own cost, setting out the layout of 

building in consultation with the Engineer-in-Charge & proceed further. Any discrepancy between 

the architectural drawings and actual layout at site shall be brought to the notice of the Engineer-

in-charge. It shall be responsibility of the Contractor to ensure correct setting out of alignment. 

Total station survey instruments only shall be used for layout, fixing boundaries, and centre lines, 

etc., along with theodolites. Nothing extra shall be payable on this account. 

 

1.10.5 Contractor shall provide permanent bench marks, flag tops and other reference points for the 

proper execution of work and these shall be preserved till the end of work. All such reference 

points shall be in relation to the levels and locations, given in the Architectural and plumbing 

drawings. 

 

1.11 Temporary Water, Electricity & Telephone Connections: 

1.11.1The contractor shall make his own arrangements for water including boring of tube wells etc. if 

necessary and for Electricity by obtaining electric connections and by providing diesel generators 

of adequate capacity if required and make necessary payments directly to the State Govt. IISER 

PUNEs concerned. Necessary approval shall be taken by the contractor from the ground water 

IISER PUNE for boring of tube wells. Nothing extra shall be paid on these accounts. Contractor shall 

get the water tested from laboratory approved by the Engineer-in-charge at regular interval as per 
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the CPWD Specifications 2009. All expenses towards collection of samples, packing, transportation 

except testing charges etc. shall be borne by the contractor. The contractor shall obtain 

environmental and pollution clearance for the diesel generators. Nothing extra shall be paid on 

this account. 

1.11.2 The Contractor shall arrange electricity at his own cost for testing of the various electrical 

installations as directed by Engineer-in-Charge and for the consumption by the contractor for 

executing the work. Also all the water required for testing various electrical installations, fire 

pumps, wet riser / firefighting  equipment, fire sprinklers etc. and also testing water supply, 

sanitary and drainage lines, 

 water proofing of underground sump, overhead tanks, water proofing treatment etc. shall be arranged 

by the contractor at his own cost. Nothing extra shall be payable on this account. 

 

1.11.3 Arrangement of temporary telephone connection, water and electricity required by Contractor, 

shall be made by him at his own cost and also necessary permissions shall be obtained by him 

directly from concerned authorities, under intimation to the IISER PUNE. Also, all initial cost and 

running charges, and security deposit, if any, in this regard shall be borne by him. The Contractor 

shall abide by all the rules/ bye laws applicable in this regard and he shall be solely responsible for 

any penalty on account of violation of any of the rules / byelaws in this regard. Nothing extra shall 

be payable on this account. 

 

1.11.4 The Contractor shall be responsible for maintenance and watch and ward of the complete 

installation and water / electricity meter and shall also be responsible for any pilferage, theft, 

damage, penalty etc. in this regard. The Contractor shall indemnify the IISER PUNE against any 

claim arising out of pilferage, theft, damage, penalty etc. whatsoever on this account. Security 

deposit for the work shall be released only after No Dues Certificates are obtained from the local 

Authorities from whom temporary electric/ water / telephone connection have been obtained by 

the Contractor. Nothing extra shall be payable on this account. 

 

1.11.5 The IISER PUNE shall in no way be responsible for either any delay in getting electric and/or water 

and/or telephone connections for carrying out the work or not getting connections at all. No claim 

of delay or any other kind, whatsoever, on this account shall be entertained from the Contractor. 

Also contingency arrangement of stand-by water & electrical supply shall be made by the 

Contractor commencement and smooth progress of the work so that work does not suffer on 

account of power failure or disconnection or not getting connection at all. No claim of any kind 

whatsoever shall be entertained on this account from the Contractor. Nothing extra shall be 

payable on this account. 

 

1.12 Architectural and structural Drawings: 

 

1.12.1 Although architectural drawings are uploaded in the web along with NIT for reference to the bidder 

or made available in the office of Engineer in Charge, IISER PUNE, drawing shall be issued for 

construction by the IISER Pune appointed architectural consultant as per the progress at site of 

work /stages of construction. Unless non issue of any drawing /details is directly related to 
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hindrance in the progress of work, claim of hindrance shall not be admissible. Engineer in charge 

decision in this regard shall be final & binding on the contractor. 

1.12.2 The information and site data shown in the drawings and mentioned herein and also elsewhere in 

the tender documents are being furnished for general information and guidance only. IISER PUNE 

shall not bear responsibility for lack of such knowledge and also the consequences thereof. The 

Engineer-in-charge in no case shall be held responsible for the accuracy thereof or any 

interpretation/ or conclusions drawn there from by the contractor. 

 

1.13 Scaffolding & Staging: 

 

1.13.1 Wherever required for the execution of work, all the scaffolding shall be provided and suitably 

fixed, by the contractor. The scaffolding shall be provided strictly with steel double scaffolding 

system, suitably braced for stability, with all the accessories, gangways, etc. with adjustable 

suitable working platforms to access the areas with ease for working and inspection. Single 

scaffolding system is strictly prohibited and shall invite necessary action. It shall be designed to 

take all incidental loads. It should cater to the safety features for workmen. Nothing extra shall be 

payable on this account. It shall be ensured that no damage is caused to any structure due to the 

scaffolding. 

 

1.13.2 The contractor should submit the shop drawings of staging and shuttering for approval of Engineer-

in-Charge before actually commencing the execution of work under the item. Nothing extra shall 

be payable on this account. 

 

1.14 Co-ordination with other agencies: 

 

1.14.1 The Contractor shall conduct his work so as not to interfere with or hinder the progress of the work 

being performed by other Contractors or by the Engineer-in-Charge. As far as possible, he shall 

arrange his work and place, so as not to interfere with the operations of other Contractors or shall 

arrange his work with that of the others, in an acceptable and coordinated manner and shall 

perform it in proper sequence. 

 

1.14.2 Other agencies may also simultaneously execute and install the works and the contractor shall 

afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings, 

trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 

conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and the 

contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 

required, and nothing extra shall be payable on this account. 

 

1.14.3 The Contractor shall cooperate with and provide the facilities to the associate-Contractors and 

other agencies working at site for smooth execution of the work. The Contractor shall -- Allow use 

of scaffolding already erected, toilets, sheds etc.Properly co-ordinate their work with the work of 

other Contractors.Provide control lines and benchmarks to his associate-Contractors and the other  

Contractors.Provide electricity and water at mutually agreed rates.Provide hoist and crane facilities 

for lifting material at mutually agreed rates. 
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Co-ordinate with other Contractors for leaving inserts, making chases, alignment of services etc. at 

site.Adjust work schedule and site activities in consultation with the Engineer-in Charge and other 

Contractors to suit the overall schedule completion. Resolve the disputes with other Contractor 

amicably and the Engineer-in-Charge shall not be made intermediary or arbitrator. The contractor 

shall indemnify the IISER PUNE against any claim(s) arising out of such disputes. 

 

1.15 Procurement of materials: 

 

1.15.1 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 

pre-delivery of the material not required for immediate consumption shall not be accepted and 

thus not paid for. 

 

1.15.2 The contractor shall procure the required materials in advance so that there is sufficient time for 

testing of the materials and approval of the same before use in the work. 

 

1.16 Protection of Existing Services & buildings and Materials: 

 

1.16.1 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any part 

of the site in a manner likely to hinder the operation of such services. In case temporary supporting 

of such services is required to facilitate the work, the same shall be done by the contractor at no 

extra cost. 

 

1.16.2 In case the existing services are to be shifted permanently, then before dismantling the existing 

services, alternate/diversion of service lines has to be laid by the contractor so that there is no 

interruption in use of existing services. The contractor has to plan the alternate suitable route for 

diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before 

starting shifting of services. Nothing extra shall be paid except the payment of dismantling and laying 

of new service lines as per conditions of contract. 

 

1.16.3 All fossils, coins, articles of value of antiquity, structures and other remains or things of geological 

or archaeological interest discovered on project location during excavation/construction shall be the 

property of the Government, and shall be dealt with as per provisions of the relevant legislation. The 

contractor will take reasonable precaution to prevent his workmen or any other persons from 

removing and damaging any such article or thing. He will, immediately upon discovery thereof and 

before removal acquaint the Engineer-in-charge of such discovery and carry out the official 

instructions of Engineer-in-charge for dealing with the same, till then all work shall be carried out in 

a way so as not to disturb/ damage such article or thing. 

 

1.16.4 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him against 

pilferage and breakage during the period of installations and thereafter till the building is physically 

handed over to IISER PUNE. No extra payment shall be made on this account. 
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1.16.5 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued 

to him even though the materials may be under double lock key system. 

 

1.17 Rates and other conditions for payment: 

 

The rates quoted by the Contractor are deemed to be inclusive of the following-- 

 

1.17.1 site clearance, setting out work, profile, establishment of reference bench mark(s), taking spot 

levels, construction of all safety and protection devices, barriers, barricading, signage, labour safety, 

welfare & training measures, preparatory works, working during monsoon, working at all depths, 

height, lead, lift and location etc. until / unless specified otherwise, implementation of green building 

norms to achieve desired GRIHA ( 5 star) Rating etc. and any other incidental works required to 

complete this work. Nothing extra shall be payable on this account.  

 

1.17.2 For works below ground level the contractor shall keep that area free from water. If dewatering or 

bailing out of water is required the contractor shall do it and nothing extra shall be paid except 

otherwise provided in the items of schedule of quantities. 

 

1.17.3 Any legal or financial implications resulting out of disposal of earth shall be sole responsibility of 

the contractor. Nothing extra over the schedule shall be paid on this account. 

 

1.17.4 All labour, material, tools and plants and other inputs involved in the execution of the item. 

 

1.17.5 Providing sunk flooring in bath-rooms, kitchen, etc. 

 

1.17.6 Performance test of the entire installation(s) before the work is finally accepted. 

 

1.17.7 Any cement slurry added over base surface (or) for continuation of concreting for better bond is 

deemed to have been built in the items. 

 

1.17.8 The percentage quoted by the tenderer, shall be inclusive of all taxes including GST and levies 

applicable in respect of this contract shall be payable by the contractor and Government will not 

entertain any claim whatsoever in respect of the same. 

 

1.17.9 For completing the work in time, the Contractor might be required to work in two or more shifts 

(including night shifts). No claim whatsoever shall be entertained on this account, not with-standing 

the fact that the Contractor may have to pay extra amounts for any reason, to the labourers and 

other staff engaged directly or indirectly on the work according to the provisions of the labour and 

other statutory bodies regulations and the agreement entered upon by the Contractor with them. 

 

1.17.10 The Contractor shall keep himself fully informed of all acts and laws of the Central & State 

Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or authority, 

which in any manner may affect those engaged or employed and anything related to carrying out the 
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work. All the rules regulations and bye-laws laid down by Collector / MC etc. and any other statutory 

bodies shall be adhered to, by the contractor, during the execution of work. The Contractor shall also 

adhere to all traffic restrictions notified by the local authorities. It is clarified that the extra sewerage 

charges (one time charges for commencement of work) required to be paid to the Municipal 

Corporation / other statutory bodies shall be paid by the IISER PUNE and need not be considered by 

the contractor. The water charges (for municipal water connection as well as tanker water) shall be 

borne by the contractor. Also, if the contractor obtains water connection for the drinking purposes 

from the municipal authorities or any other statutory body, the consequent sewerage charges shall 

be borne by the contractor. All statutory taxes, levies, charges (including GST, water and sewerage 

charges, charges for temporary service connections and / or any other charges) payable to such 

authorities for carrying out the work, shall be borne by the Contractor. The Contractor shall arrange 

to give all notices as required by any statutory / regulatory authority and obtain all requisite licenses 

wherever required and shall pay to such authority all the fees that are required to be paid for the 

execution of work. He shall protect and indemnify the IISER PUNE and its officials & employees 

against any claim and /or liability arising out of violations of any such laws, ordinances, orders, 

decrees, by himself or by his employees or his authorized representatives. Nothing extra shall be 

payable on these accounts. The fee payable to statutory authorities for obtaining the various 

permanent service connections and Occupancy Certificate for the building shall be borne by the IISER 

PUNE. 

 

1.17.11 Royalty at the prevalent rates shall have to be paid by the contractor (Rates of Seigniorage fee 

enclosed in the document is for guidance only and no claims shall be entertained on account of this) 

on all the boulders, stone aggregate, brick aggregate, shingle, coarse or fine sand, earth, gravel, bajri 

etc. collected by him for the execution of the work, directly to the Revenue Authority or authorized 

agent of the State Government concerned or Central Government. 

 

Royalty at the prevalent rates shall be paid by the contractor or the RMC supplier as per the terms of 

supply between them, on all materials such as stone aggregate, coarse or fine sand etc. collected by 

him for the execution of the work, directly to the revenue authority of the State Government 

concerned. Further, contractor needs to submit proof of submission of full royalty to the State 

Government or local authority. Nothing extra shall be payable on this account. 

 

1.17.12 All ancillary and incidental facilities required for execution of work like labour camp, stores, 

fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be made for 

working at the basement level, temporary structure for plants and machineries, water storage tanks, 

installation and consumption charges of temporary electricity, telephone, water etc. required for 

execution of the work, liaison and pursuing for obtaining various No Objection Certificates, 

completion certificates from local bodies etc., protection works, barricading, testing facilities / 

laboratory at site of work, facilities for all field tests and for taking samples etc. during execution or 

any other activity which is necessary (for execution of work and as directed by Engineer-in-Charge), 

shall be deemed to be included in rates quoted by the Contractor, for various items in the schedule 

of quantities. Nothing extra shall be payable on these accounts. Before start of the work, the 

Contractor shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas 
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for construction, site office, positioning of machinery, material yard, cement and other storage, steel 

fabrication yard, site laboratory, water tank, etc. 

 

1.17.13 The Contractor shall assume all liability, financial or otherwise in connection with this contract 

and shall protect and indemnify the IISER PUNE from any and all damages and claims that may arise 

on any account. The Contractor shall indemnify the IISER PUNE against all claims in respect of patent 

rights, royalties, design, trademarks of name or other protected rights, damages to adjacent 

buildings, roads or members of public, in course of execution of work or any other reasons 

whatsoever, and shall himself defend all actions arising from such claims and shall indemnify the 

IISER PUNE in all respect from such actions, costs and expenses. Nothing extra shall be payable on 

this account. 

 

1.17.14 The Contractor shall make all necessary arrangements for protecting from rain or likewise extreme 

weather conditions, the work already executed and for carrying out the further work, during 

monsoon including providing and fixing temporary shelters, protections etc. Nothing extra shall be 

payable on this account. Also, no claims for hindrance shall be entertained on this account. 

 

1.17.15 In case of flooding of site on account of rain or any other cause and any consequent damage, 

whatsoever, no claim financially or otherwise shall be entertained not withstanding any other 

provisions elsewhere in the contract agreement. Also, the Contractor shall make good, at his own 

cost, the damages caused, if any. Further, no claims for hindrance shall be entertained on this 

account. 

 

1.17.16 No payment shall be made for any damage caused by fire, rain, snowfall, flood or any other natural 

calamity, whatsoever during the execution of the work. The contractor shall be fully responsible for 

any damage to the govt. property and the work for which payment has been advanced to him under 

the contract and he shall make good the same at his risk and cost. The contractor shall be fully 

responsible for safety and security of his material, T&P/Machinery brought to the site by him. The 

contractor shall maintain all the work in good condition at his own cost till the completion of the 

entire work. 

 

1.17.17 In case the same item appears more than once in the schedule of work under the same sub head 

or among the different sub heads of works, the lowest rate quoted for that item shall be taken for 

other items also and tender will be evaluated accordingly. 

 

1.17.18 The ESI and EPF contribution on the part of employer in respect of this contract shall be paid by 

the contractor. These contributions on the part of employer paid by the contractor shall be 

reimbursed by the Engineer in charge to the contractor on actual basis. The applicable and eligible 

amount of EPF& ESI shall be reimbursed preferably within 7 days but not later than 30 days of 

submission of documentary proof of payment which are in order. 

1.17.19  Quoted Rates shall be inclusive of GST applicable. 

 

1.18  Foreign Exchange: 
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1.18.1 No foreign exchange shall be made available by the IISER PUNE for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items if required to be carried out 

during execution of the work. No delay and no claim of any kind shall be entertained from the 

Contractor, on account of variation in the foreign exchange rate. 

 

1.181.2 The contractors have to quote the corresponding imported items in “Indian Rupees” in the 

Schedule of Quantities which shall include all incidental charges including freight, taxes including 

GST, import duties, fluctuations in currency rates. No extra payment will be made over and above 

the quoted rates. 

 

1.19 Tools & Plant: 

 

1.19.1 No tools and plants including any special T&P etc. shall be supplied by the IISER PUNE and the 

Contractor shall have to make his own arrangements at his own cost. No claim of hindrance (or any 

other claim) shall be entertained on this account. 

 

1.20 Horticultural works: 

 

1.20.1 Horticultural activities, tree plantation, Nursery plantation shall be taken up in the campus along 

with constructional activities, as such, care shall be taken to avoid damages to these including 

existing trees, recently planted trees including tree guards and irrigation water supply piping system. 

Hence, while taking up excavation activities, trees as well as their root zones be protected and the 

stacking of excavated earth shall be made in such a way that neither plants are buried nor damaged. 

The initial survey, demarcation of roads and various buildings, sub grade of roads have been made 

in the campus which shall not be disturbed or damaged by vehicular movement or manual 

tampering; else the same shall be made good by the contractor at his own cost. In case of failure to 

comply with the above requirements the damage caused shall be made good at cost of contractor 

and the cost so incurred and assessed by Engineer in charge shall be recovered from running account 

bill of contractor. 

 

1.21 As Built & Service Drawings: 

 

1.21.1 The contractor shall submit completion plan (4 sets) as required vide General Specifications for 

Electrical works including all services as applicable within thirty days of the completion of the work. 

 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 

sum of 0.1 % of Tendered Value or Rs. 25,000/- whichever is more as may be fixed by the Engineer 

in charge concerned and in this respect the decision of the Engineer in charge shall be final and 

binding on the contractor. 

 

The contractor shall submit completion plans for Internal and External Civil, Electrical and Mechanical 

Services within thirty days of the completion of the work, provided that the service plans having been 

issued for execution by the Engineer-in-Charge, unless the contractor, by virtue of any other 

provision in the contract, is required to prepare such plans. 
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1.22 Computerized MBs & SMBs: 

 

1.22.1 The contractor shall make available four (04) sets of computerized Standard Measurement Books 

(SMBs) having measurement of all the permanent standing in a building. 

1.22.2 The contractor will submit computerized measurement sheet for the work carried out by him for 

making payment as per Clause – 6A of the General Conditions of Contract. For casting of RCC 

members and other hidden items the corrected and duly test checked measurement sheets of 

reinforcement or that of other hidden items shall be deposited with Engineer in charge or his 

authorized representative, before casting of RCC or other hidden items. The delay in submission of 

corrected and duly checked measurement sheet may, therefore, delay casting of RCC or execution 

of hidden item for which no hindrance shall be recorded. 

 

1.22.3 At any time, electronic measurement book may also be introduced. The contractor shall comply 

with the same as per the direction of Engineer-in-charge. 

 

1.23 Water Supply & Sanitary Installations & Testing: 

 

1.23.1 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 

conform to approved manufacturers specifications where CPWD Specifications are not applicable. 

The contractor should get the materials (fixtures/fittings) tested from approved labs wherever 

required at his own cost. The contractor shall submit for the approval of the Engineer-in-Charge, the 

name of the plumbing agency (along with their working experience in recent past) proposed to be 

engaged by him. 

 

1.23.2 The contractor shall give performance test of the entire installation(s) as per the standing 

specifications before the work is finally accepted and nothing extra whatsoever shall be payable to 

the contractor for the test. 

 

2.0 RECORDING OF HINDRANCES:- 

 

2.1 Whenever any hindrance whether on part of IISER PUNE or on part of contractor, comes to the notice 

of the PMC/Engineer in charge representative, he should at once make a note of such hindrance in 

the register kept at site, and immediately make a report to the Engineer in Charge within a week. 

 

2.2 Each hindrance should be entered in the Hindrance Register, which should be authenticated by the 

Engineer in Charge and Contractor. The Engineer in charge shall review the Hindrance Register at 

least once in a month. 

 

2.3 The hindrances on part of contractor are also to be entered in the Hindrance Register. 

 

2.4 The hindrance register shall be submitted at the time of payment of each Running Account Bill. 

 

3.0 SECRECY 
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3.1 The contractor shall take all steps necessary that all persons employed on any work in connection 

with the contract have noticed that the Indian Official Secrets Act 1923 applies to them & will 

continue so to apply even after the execution of such works under the contract. 

 

3.2 The contract is confidential and must be strictly confined to the contractor’s own use (except so far 

as confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the 

contract. 

 

3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to 

the Engineer-in-Charge on the completion of the work / works or the earlier determination of the 

contract. 

 

4.0 LABOUR AND SECURITY 

 

4.1 In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing any information or 

submitting or filing any statement under the provisions of the above Regulations and’ Rules which is 

materially incorrect, he/they shall, without prejudice to any other liability, pay to the Government a 

sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting, filing such 

materially incorrect statements and in the event of the contractor(s) defaulting continuously in this 

respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to a 

maximum of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-

in-Charge shall be final and binding on the parties. 

 

No payment shall be made for construction of labour housing. No land shall be made available for 

labour housing in the IISER Pune campus. 

 

4.2 The Contractor shall display all permissions, licenses, registration certificates, bar charts, other 

statements etc. under various labour laws and other regulations applicable to the works, at his site 

office. 

 

4.3 Contractor should provide his plan for labour huts as per his requirement and get it approved from 

the Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the campus 

but the space requirement and location, as assessed by Engineer-in-Charge shall be final and binding. 

 

4.4 If as per the rules of the local authority, the huts for labour are not to be erected at the site of work 

by the contractors, the contractors are required to provide such accommodation as is acceptable to 

local bodies and nothing extra shall be paid on this account. 

 

4.5 Contractor has to follow the security requirement of the campus and obtain necessary entry passes 

for the labour and vehicles and follow security checks at entry / exit gates, restriction on movement 

of vehicle, restricted timings of working etc. The IISER PUNE however shall assist the contractor in 

obtaining such passes for movement of vehicles and labour. No claim whatsoever shall be 
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entertained on account of delay in entry of vehicles and labour including restrictions in working 

hours, if there is any. 

 

4.6 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & shall 

satisfy as to the bonafides of such people. 

 

4.7 The contractor & his work people shall observe all relevant rules regarding security promulgated in 

which work is to be carried out by the Controlling Administrative Authority of the campus/area 

(hereinafter referred to as “Administrator”). 

 

4.8 The contractor, his representative, workman shall be allowed to enter through specified gates & 

timing as laid down by the controlling authority. They shall be issued an identity card or an individual 

pass in accordance with the standing rules regulations & they should possess the same while 

working. The contractor shall be responsible for the conduct & actions of his workmen, agents/ 

representatives. 

 

4.9 Normally contractor shall be allowed to carry out work between 7 AM to 6 00 PM. However, he may 

also be allowed to carry out the work beyond 6 00 PM & up to 10 30 PM if the site conditions / 

circumstances so demand with prior written permission from the “Engineer in charge”. However, if 

the work is carried out in more than one shift or at night, no claim on this account shall be 

entertained. 

 

4.10 Normally contractor’s material / vehicles etc. shall be allowed to move in / go-out between 7 AM to 

7 PM only & no movement of material / vehicles out of site of work shall be allowed during night 

hours unless specific permission is obtained from the “Engineer in charge”. 

 

4.11 In case if a separate entry has been allowed, the contractor has to make all arrangement for making 

a separate entry gate and barricading of the working area to segregate/separate the same from other 

areas. All these have to be done by the contractor at his own cost including safeguarding any 

untoward incident in the restricted area due to separate entry gate and barricading arranged by the 

contractor. No extra amount on this account shall be payable by the IISER PUNE. 

 

4.12 In the event of any restrictions being imposed by the Chief Security Officer, IISER PUNE, Traffic or any 

other authority having jurisdiction in the area on the working or movement of labour /material, the 

contractor shall strictly follow such restrictions and nothing extra shall be payable to the contractor 

on such accounts. The loss of time on these accounts, if any, shall have to be made up by augmenting 

additional resources whatever required. Nothing extra shall be payable on this account. 

 

5.0 OFFICE INFRASTRUCTURE: 

 

5.1 For Quality Control Measures, Preparation of Bills and Monitoring the Quality, the contractor shall 

provide one Computer having Intel core i 5 3rd generation processor, MS-Windows-7, A-3 Coloured 
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Inkjet & A-4 Laser jet Printers, Scanners, UPS etc. with data entry operator in the site office of 

Engineer-in-Charge. 

 

5.2 The contractor shall make arrangement for Helmets and leather shoes (meant of construction work 

at sites) for all field staff of the IISER PUNE during the entire period of construction for safety reasons. 

One helmet and two pairs of shoes per staff member (maximum twenty members) of the IISER PUNEs 

per year shall be arranged by the contractor. 

 

6.0 DOCUMENTATION 

 

The Contractor shall render all help and assistance in documenting the total sequences of this project 

by way of photography, slides, audio / video recording & other records etc. Nothing extra shall be 

payable to Contractor on this account. However, cost of photographs, slides, audio / video graph etc. 

shall be borne by the IISER PUNE. The original films shall be the property of the IISER PUNE. No copy 

shall be prepared without the prior approval of the Engineer- in – Charge. 

 

7.0 PROGRESS CHART: - 

 

7.1 The contractor shall submit a Time and Progress Chart for each mile stone. The 

 

Engineer-in-charge may within 30 days thereafter, if required modify, and communicate the program 

approved to the contractor failing which the program submitted by the contractor shall be deemed 

to be approved by the Engineer-in-charge. The work programme shall include all details of balance 

drawings and decisions required to complete the contract with specific dates by which these details 

are required by contractor without causing any delay in execution of the work. The chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of items of 

the works. It shall indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement between the 

Engineer-in-charge and the Contractor within the limitations of time imposed in the Contract 

documents, and further to ensure good progress during the execution of the work, the contractor 

shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 

for which a separate programme has been agreed upon) complete the work as per mile stones given 

in Schedule ‘C’. 

 

7.2 In case of non-submission of construction programme by the contractor the program approved by the 

Engineer-in-charge shall be deemed to be final. 

7.3 The approval by the Engineer-in-charge of such programme shall not relieve the contractor of any of 

the obligations under the contract. 

 

7.4  The contractor shall submit the Time and Progress Chart and progress report using the mutually 

agreed software or in other format decided by Engineer-in-charge for the work done during previous 

month to the Engineer-in-charge on or before 5th day of each month failing which a recovery Rs. 

2500/- (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs.20 Crores) 

shall be made on per week or part basis in case of delay in submission of the monthly progress report. 
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7.5 The program chart should include the following: - 

Descriptive note explaining sequence of various activities. 

BAR CHARTS prepared in mutually agreed software or in other format decided by Engineer-in-charge 

which will indicate resources in financial terms, manpower and specialized equipment for every 

important stage. 

 

Program for procurement of materials by the contractor. 

 

Program for arranging and deployment of manpower both skilled and unskilled so as to achieve 

targeted progress. 

 

Program of procurement of machinery / equipment having adequate capacity, commensurate with 

the quantum of work to be done within the stipulated period, by the contractor. In addition, to the 

above to achieve the progress of work as per program, the contractor must bring at site adequate 

shuttering material required for cement concrete and RCC works etc. The contractor shall submit 

shuttering schedule adequate to complete the structure work within the laid down physical 

milestones. 

Program for achieving milestones. 

 

7.6 The submission for approval by the Engineer-in-charge of such programme or such particulars shall 

not relieve the contractor of any of the duties or responsibilities under the contract. This is without 

prejudice to the right of Engineer-in-charge to take action against the contractor as per terms and 

conditions of the agreement. 

 

8.0 PROGRESS AND MONITORING OF WORK: 

 

8.1 The progress report shall contain the following, apart from whatever else may be required as 

specified:- 

Construction schedule of the various components of the work through a bar chart for the next three 

months (or as may be specified), showing the micro milestones, targeted tasks and up to date 

progress. At least 10 digital photographs showing all the parts of construction site along with at least 

5 minutes video of executions of different items in soft copy has to be submitted in every monthly 

progress report. 

 

Progress chart of the various components of the work that are planned and achieved, for the month 

as well as cumulative up to the month, with reason for  deviations, if any in a tabular format. 

 

Plant and machinery statement, indicating those deployed in the work. 

 

Man-power statement, indicating individually the names of all the staff deployed on the work, along 

with their designations. Number of skilled workers and unskilled workers deployed on the work and 

their location of deployment. 

 



                                                                                                                Special Conditions and technical specification 

 

 

 

 

21 

Financial statement, indicating the broad details of all the running account payment received up to 

date, such as gross value of work done, advances taken, recoveries effected, amount withheld, net 

payments details of cheque payment received, extra /substituted /deviations items if any, etc. 

 

8.2 For completing the work in time, the Contractor might be required to work in two or more shifts 

(including night shifts). No claim whatsoever shall be entertained on this account, not with-standing 

the fact that the Contractor may have to pay extra amounts for any reason, to the labourers and 

other staff engaged directly or indirectly on the work according to the provisions of the labour and 

other statutory bodies regulations and the agreement entered upon by the Contractor with them. 

 

8.3 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and 

floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 

machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be 

fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper co-

ordination of various disciplines viz. building works, sanitary & water supply & electrical installations 

etc. 

 

8.4 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and 

shall as far as possible arrange his work and shall place and dispose of the materials being used or 

removed so as not to interfere with the operations of other contractor or he shall arrange his work 

with that of the others in an acceptable and coordinated manner and shall perform it in proper 

sequence to the complete satisfaction of Engineer-in-charge. 

 

8.5 The Contractor shall do proper sequencing of the various activities by suitably staggering the 

activities within various pockets in the plot so as to achieve early completion. The agency may deploy 

adequate equipment, machinery and labour as required for the completion of the entire work within 

the stipulated period specified. Also ancillary facilities shall be provided commensurate with 

requirement to complete the entire work within the stipulated period. Nothing extra shall be payable 

on this account. Adequate number/sets of equipment in working condition, along with adequate 

stand-by arrangements, shall be deployed during entire construction period. It shall be ensured by 

the Contractor that all the equipment, Tools & Plants, machineries etc. provided by him are 

maintained in proper working conditions at all times during the progress of the work and till the 

completion of the work. Further, all the constructional tools, plants, equipment and machineries 

provided by the Contractor, on site of work or his work shop for this work, shall be exclusively 

intended for use in the construction of this work and they shall not be shifted / removed from site 

without the permission of the Engineer-in-Charge. 

 

8.6 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 

pre-delivery of the material not required for immediate consumption shall not be accepted and thus 

not paid for. 

 

9.0 PROJECT REVIEW MEETINGS: 

 



                                                                                                                Special Conditions and technical specification 

 

 

 

 

22 

The contractor, immediately on award of work shall submit details of his key personnel to be engaged 

for the work at site. In addition, he shall furnish the Engineer-in-charge detailed organization involved 

with the work. 

 

The contractor shall present the programme and status at various review meetings as required. 

 

Monthly Review Meetings: Shall be attended by Project - in - charge and the Management 

Representative who can take independent decisions along with IISER PUNE, client’s representatives. 

 

Agenda 

Progress Status/Statistics. 

 

Completion Outlook. 

 

Major hold ups/slippages. 

 

Assistance required. 

 

Critical issues. 

 

Any decision on queries raised either by Contractor/PMC. 

 

Anticipated cash flow requirement for next two months. 

 

10.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 

 

10.1 The Contractor shall engage specialized agencies having adequate technical capability and 

experience of having executed at least one work of similar items for executing the following items of 

the work and/or any other items of work where specialized firm is required to be engaged as per 

contract conditions. 

 

Water proofing treatment work of all types. 

Aluminium Work- structural glazing works 

Granite flooring/wall lining. 

Stainless steel railing. 

All types of false ceilings 

 

10.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before 

actual commencement of the item of work. The contractor shall submit the list of specialized 

agencies proposed to be engaged by him along with their technical capability and necessary 

performance certificates, within 30 days of the stipulated date of start to substantiate technical 

capability and experience of the agency for prior approval of the Engineer-in-Charge. 
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10.3 It shall be the responsibility of main contractor to sort out any dispute / litigation with the Specialized 

Agencies without any time & cost overrun to the IISER PUNE. The main contractor shall be solely 

responsible for settling any dispute / litigation arising out of his agreement with the Specialized 

Agencies. The contractor shall ensure that the work shall not suffer on account of litigation/ dispute 

between him and the specialized agencies / sub-contractor(s). No claim of hindrance in the work 

shall be entertained from the Contractor on this account. No extension of time shall be granted and 

no claim what so ever, of any kind, shall be entertained from the Contractor on account of delay 

attributable to the selection/rejection of the Specialized Agencies. 

 

DEFECT LIABILITY PERIOD (REFUND OF SECURITY DEPOSIT) : 

 

11.1 The defect liability / maintenance period shall be 12 months after the date of completion of work for 

this contract agreement. The Security Deposit shall be released after the defect liability period of 12 

months after completion of work and for this, the contractor shall have to produce a certificate 

stating that no defects are pending for rectification from the Engineer-in-charge, but subject to other 

provisions specified elsewhere in the contract agreement. 

 

12.0 SAFETY MEASURES 

 

12.1 The issue of construction safety & standards has gained utmost importance in recent times. This 

subject is to be dealt with in an integrated manner with an approach to developing and establishing 

a safety culture at work sites. Broadly, its components are: 

Creating awareness. 

Education. 

Training. 

Implementation. 

Enforcement measures. 

All workers of contractor and associate agencies, invariably and at all the times, must follow all safety 

norms, adopt safe construction practices and use all required safety gadgets in their working 

throughout the project duration. 

 

12.2 The contractor shall issue Photo Identity Cards with unique numbers containing salient information 

of workers for the labour & his staff. 

 

12.3 The Contractor shall monitor and achieve the objectives of construction safety continuously, 

progressively and through affirmative action, and shall oversee implementation of safety program 

over the entire construction period. 

 

12.4 Warning / Caution Boards 

All temporary warning / caution boards / glow signage display such as “Construction Work in Progress”, 

“Keep Away”, “No Parking”, Diversions & protective Barricades etc. shall be provided and displayed 

during day time by the Contractor, wherever required and as directed by the Engineer-in-Charge. 

These glow signage and red lights shall be suitably illuminated during night also. The Contractor shall 

be solely responsible for damage and accident caused, if any, due to negligence on his part. Also he 
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shall ensure that no hindrance, as far as possible, is caused to general traffic during execution of the 

work. This signage shall be dismantled & taken away by the Contractor after the completion of work, 

only after approval of the Engineer – in – Charge. Nothing extra shall be payable on this account. 

 

12.5 Sign Boards 

12.5.1 The Contractor shall provide and erect a display board of size and shape as required and paint over 

it, in a legible and workman like manner, the details about the salient features of the project, as 

required by the Engineer-in-Charge. The Contractor shall fabricate and put up a sign board in an 

approved location and to an approved design indicating name of the project, client / owner, 

architects, structural consultants, IISER PUNE etc. besides providing space for names of other 

Contractors, Associate contractors and specialized agencies. Nothing extra shall be payable on this 

account. 

 

12.5.2 A display board shall be kept at site which would list the names of workers, teams and agencies 

following safety program in the best manner. This would be updated weekly. 

 

12.5.3 Necessary protective and safety equipment shall be provided to the Site Engineer, Supervisory 

staff, labour and technical staff of the contractor by the Contractor at his own cost and used at site. 

 

12.5.4 No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. 

Only limited quantity of P.O.L may be allowed to be stored at site subject to the compliance of all 

rules / instructions issued by the relevant authorities and as per the direction of Engineer -in- Charge 

in this regard. Also all precautions and safety measures shall be taken by the Contractor for safe 

handling of the P.O.L products stored at site. All consequences on account of unsafe handling of P.O.L 

shall be borne by the Contractor. 

 

13.0 SPECIAL CONDITION FOR HARDWARE AND SANITARY WARES: 

13.1   Engineer-in-Charge will take a decision regarding model numbers of equivalent Door/window hard 

ware/ sanitary ware at the time of execution, in case the material, from the manufacturer whose 

model number is mentioned, is not available. However, in case, the equivalent model so approved, 

is cheaper than the model already mentioned in item/approved makes list, the price adjustment will 

be made based on the difference in market rate. In case, the rate of subsequently approved model 

is more, no extra payment will be made on this account.” 

 

13.2 The following procedure should be followed in case of removal of rejected/sub-standard materials 

from the site of work. 

 

Whenever any material brought by the contractor to the site of work is rejected, entry thereof should 

invariably be made in the site order book under the signature of the PMC giving approximate quantity 

of such materials. 

 

As soon as the material is removed, a certificate to that effect may be recorded by  the PMC against 

the original entry, giving the date of removal, mode of removal i.e. whether by truck, carts or by 

manual labour. If removal is by truck, the registration number of the truck should be recorded. 
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14.0 MOBILIZATION ADVANCE: 

Before any installment of advance is released, the contractor shall execute a bank guarantee bonds 

not more than 6 in number from the scheduled bank for the amount equal to 110% of the amount 

of advance and valid for the period till recovery of advance. This (bank guarantee from scheduled 

bank for the amount equal to 110% of the balance amount of advance) shall be kept renewed from 

time to time to cover the balance amount and likely period of complete recovery. 

 

15.0 INSPECTION OF WORKS: 

 

15.1 In addition to the provisions of relevant clauses of the contract, the work shall also be open to 

inspection by the Director, IISER PUNE, and other senior officers of IISER PUNE in addition of the 

Engineer-in-charge, his authorized representatives, Authorities and Team of Third Party Quality 

Assurance engaged for the work. The contractor shall at times during the usual working hours and at 

all times at which reasonable notices of the intention of the Engineer-in-charge or other officers as 

stated above to visit the works shall have been given to the contractor, either himself be present to 

receive the orders and instructions or have a responsible representative duly accredited in writing, 

to be present for that purpose. 

 

15.2 The committee/consultant appointed by IISER PUNE, shall be inspecting the works including 

workshops and fabrication factory to ensure that the works in general being executed according to 

the design, drawings and specifications laid down in the contract. Their observations shall be 

communicated by IISER PUNE engineering staff and compliance is to be reported to IISER PUNE. The 

committee/consultant appointed by IISER PUNE shall certify on completion of particular building that 

it has been constructed according to the approved drawings design and specifications. 

 

15.3  Senior Officers of IISER PUNE, Dignitaries from Central Ministry / IISER PUNE, State Government and 

IISER PUNE Authorities shall be inspecting the on-going work at site at any time with or without prior 

intimation. The contractor shall, therefore, keep updated the following requirements and detailing:- 

 

Display Board showing detail of work, weekly progress achieved with respect to targets, reason of 

shortfall, status of manpower, wages being paid for different categories of workers. 

Entrance and area surrounding to be kept cleaned. 

 

Display layout plan key plan, Building drawings including plans, elevations and sections. 

Up to date displays of programme chart (Bar charts) in MS PROJECT etc. 

 

Keep details of quantities executed, balance quantities, deviations, possible Extra item, substituted 

Item etc. 

Keep plastic / cloth mounted one sets of building drawings. 

Set of Helmets and safety shoes for safety. 
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16.0 INSURANCE POLICIES: 

 

Before commencing the execution of work, the Contractor shall, without in any way limiting his 

obligations and liabilities, insure at his own cost and expense against any damage or loss or injury, 

which may be caused to any person or property, at site of work. The Contractor shall obtain and 

submit to the Engineer-in-Charge proper Contractor All Risk Insurance Policy for an amount 

equivalent to the contract amount for this work, with Engineer-in-Charge as the first beneficiary. The 

insurance shall be obtained in joint names of Engineer-in-Charge and the Contractor (who shall be 

second beneficiary). Also, he shall indemnify the IISER PUNE from any liability during the execution 

of the work. Further, he shall obtain and submit to the Engineer-in-Charge, a third party insurance 

policy for maximum Rs.10 lakh for each accident, with the Engineer-in-Charge as the first beneficiary. 

The insurance shall be obtained in joint names of Engineer-in-Charge and the Contractor (who shall 

be second beneficiary). The Contractor shall, from time to time, provide documentary evidence as 

regards payment of premium for all the Insurance Policies for keeping them valid till the completion 

of the work. The Contractor shall ensure that Insurance Policies are also taken for the workers of his 

Sub-Contractors / specialized agencies also. The contractor including subcontractors shall provide 

comprehensive group insurance cover for all the workers and their supervisory staff deployed at site. 

The details of insurance cover to be provided shall be submitted by the contractor / associate 

agencies within 20 days of date of start. In case of a default, appropriate policy shall be got done by 

the safety monitoring committee and double the fee of the policy shall be recovered from the next 

bill of the contractor. Without prejudice to any of its obligations and responsibilities specified above, 

the Contractor shall within 15 days from the date of letter of acceptance of the tender and thereafter 

at the end of each quarter submit a report to the IISER PUNE giving details of the Insurance Policies 

along with Certificate of these insurance policies being valid, along with documentary evidences as 

required by the Engineer-in-Charge. No work shall be commenced by the Contractor unless he 

obtains the Insurance Policies as mentioned above. Also, no payment shall be made to the Contractor 

on expiry of insurance policies unless renewed by the Contractor. Nothing extra shall be payable on 

this account. No claim of hindrance (or any other claim) shall be entertained from the contractor on 

these accounts. 

 

17.0 APPLICABLE PERMITS: 

 

17.1 The contractor(s) shall give to the Municipality, police and other authorities all necessary notices etc. 

that may be required by law and obtain all requisite licenses for temporary obstructions, enclosures 

etc. and pay all fee, taxes including GST and charges which may be levied on account of these 

operations in executing the contract. He shall make good any damage to the adjoining property 

whether public or private and shall supply and maintain lights either for illumination or for cautioning 

the public at night. 

 

17.2 The contractor shall ensure that applicable permits mandated by the local bodies and in case 

warranted for this work are obtained as required under the Applicable Laws. 
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18.0 LOCAL BYE-LAWS: 

 

18.1 The building work shall be carried out in the manner complying in all respects with the requirements 

of relevant bye-laws of the local body under the jurisdiction of which the work is to be executed or 

as directed by the Engineer-in-Charge and nothing extra shall be paid on this account. 

 

18.2 Some restrictions may be imposed by the local police etc. on the working time and for movement of 

labour, materials etc. the contractor shall be bound to follow all such restrictions/instructions and 

nothing extra shall be payable on this account. 

 

18.3 The contractor shall not stack building material/ malba on the road or on the land owned by any 

other authority, as the case may be. In case, the Contractor is found stacking the building material/ 

malba as stated above, he shall be liable to pay the stacking charges as may be levied by local body 

or authority and also to face penal action as per the rules, regulations and bye-laws of the said body 

or authority. The Engineer-in-Charge shall be at liberty to recover the sums due but not paid to the 

concerned authorities on the above counts from any sums due to the contractor including amount 

of the Security Deposit or Retention Money in respect of this contract or any other contract. 

 

19.0 FINAL TESTING OF THE INSTALLATION: 

 

The Contractor shall demonstrate trouble free functioning of all the Civil and E & installations and 

services. The Engineer-in-Charge or his authorized representatives shall carry out final inspection of 

the various Civil and E & M services and installations. Any defect(s) noticed during demonstration 

shall be rectified by the Contractor at his own cost to the entire satisfaction of the Engineer-in-

Charge. Nothing extra shall be payable on this account. 

 

20.0 OCCUPATION CERTIFICATE: 

 

The contractor shall coordinate and facilitate IISER PUNE for obtaining occupation 

certificate/completion certificate from local bodies if required including getting the required site 

visits conducted by such authorities with a view to obtain the same. 
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ADDITIONAL CONDITIONS (Civil Component) 

 
1.0 QUALITY ASSURANCE/TESTING OF MATERIALS: - 

 

1.1.1 Water tanks, taps, sanitary, water supply & drainage pipes, fittings & accessories should conform 

to bye-laws of local body/corporation, where CPWD specifications are not available. The Contractor (s) 

should engage approved, licensed plumbers for the work and get the materials (fixtures/fittings) tested, 

by the municipal Body/Corporation authorities wherever required at his own cost. The Contractor shall 

submit for the approval of the Engineer-in-Charge, the name of the plumbing agency (along with their 

working experience in recent past) proposed to be engaged by him. 

 

1.1.2 With each Running Bill, the details of test carried out shall be submitted by the contractor as per 

Performa given in the tender document. 

 

1.1.3 Samples of materials required for testing shall be provided free of charge by the contractor. The 

contractor shall provide at his own cost suitable weighing and measuring arrangements at site for checking 

the weight / dimension as may be necessary. The sealed samples are to be handed over to the testing lab 

by the contractor in the presence of representative of Engineering in charge. The cost of other than steel 

& Ultrasonic pulse velocity tests, to be carried out in approved labs shall be borne by the contractor i/c  

All other expenditure required to be incurred for taking samples; conveyance, packing etc. shall be borne 

by the contractor himself. 

 

1.1.4 The Contractor shall at his own risk and cost make all arrangements and shall provide all such 

facilities including material and labour, the Engineer-in-Charge may require for collecting, preparing, 

forwarding the required number of samples for testing as per the frequency of test stipulated in the 

contract specifications or as considered necessary by the Engineer-in-Charge, at such time and to such 

places, as directed by the Engineer-in-Charge. Nothing extra shall be payable for the above. 

 

1.1.5 The Contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case he or his authorized representative is not present or does 

not associate him, the result of such tests and consequences thereon shall be binding on the Contractor 

.The Contractor or his authorized representative shall remain in contact with the Engineer-in–Charge or 

his authorized representative associated for all such operations. No claim of payment or claim of any other 

kind, whatsoever, shall be entertained from the Contractor. 

 

1.1.6 Maintenance of Register of Tests:- 

 

All the registers of tests carried out a Construction Site or in outside laboratories shall be maintained by 

the contractor which shall be issued to the contractor by Engineer-in-Charge. 

 

All Samples of materials including Cement Concrete Cubes shall be taken jointly with Contractor by 

representative of the Engineer in Charge. All the assistance shall be provided by the contractor. Cost of 
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sample materials is to be borne by the contractor and he shall be responsible for safe custody of samples 

to be tested at site. 

 

All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed by 

the contractor which shall be 100% witnessed by representative of the Engineer in Charge. 

 

All the entries in the registers will be made by the designated Engineering Staff of the contractor and same 

should be regularly reviewed by Engineer in Charge or his representative. 

 

Contractor shall be responsible for safe custody of all the test registers. 

 

1.1.7 Extensive testing of the materials used for construction is a pre-requisite for attaining high quality 

of the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-ray and various other 

types of tests which cannot possibly be carried out in a site laboratory. These tests also require specialized 

personnel who regularly deal in such testing. Therefore the need arises for carrying out the tests in outside 

laboratories. These laboratories may be in the Govt. sector, Semi Govt. or Private sector. All Govt. 

Institutes, Indian Institute of Technology, National Institute of Technology, Central and State funded 

laboratories stands approved. No approval is required for testing in these laboratories/institutes. 

However, the outside private laboratories shall be approved in the following manner:- 

 

The Engineer in charge will approve the private lab irrespective of distance for tests accredited by NABL 

or any other similarly placed accrediting government body which operates in accordance with ISO/IEC 

17011 and acridities labs as per ISO/IEC 17025. 

 

A lab will have to submit details of space available, equipment, staff (Technical and Non-Technical), 

accreditation and approval from various IISER PUNE/institutes. Lab must be NABL approved. 

 

Initial approval of lab should for one year and can be revalidated for further one year and so on. 

 

Every lab will be audited for maintenance and calibration of equipment and employment of staff prior to 

approval/revalidation. 

 

However, testing of material in any Govt., Lab / Public Undertaking Lab / IIT or NIT Lab / Govt. Engineering 

College may be allowed by Engineer in Charge. 

 

1.1.8 Ultrasonic pulse velocity test shall be conducted on at least 5% of the total number of RCC 

members in each category i.e. beam, column, slab and footing for ensuring quality of concrete as per 

directions of Engineer- in charge. The cost of the same shall be borne by the contractor. 

 

1.1.9 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that 

in individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall 

be followed and nothing extra shall be payable on this account. 
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1.1.10 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material / work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-

charge & contractor shall be bound to replace / remove such sub-standard / defective work immediately. 

If any material, even though approved by Engineer-In-Charge is found defective or not conforming to 

specifications shall be replaced / removed by the contractor at his own risk & cost. 

 

1.1.11 In addition to the supervision of work by IISER PUNE Engineers, the Architects deployed by the IISER 

PUNE, Quality Control/ Assurance Team and Third party Quality Control/ Assurance Team shall also be 

carrying out regular and periodic inspection of the ongoing activities in the work and deficiencies, 

shortcomings, inferior workmanship pointed out by them shall be communicated by IISER PUNE engineers 

to the contractor. Upon receipt of instructions from Engineer in Charge these are also to be made good 

by necessary improvement, rectification, replacement up to his complete satisfaction. Special attention 

shall be paid towards line and level of internal and external plastering, exposed smooth surface of RCC 

members by providing fresh shuttering plates, rubberized linings to all the shuttering joints, accurate 

joinery work in wooden doors and windows, thinnest joints in stone/ tiling / cladding work, non-

hollowness in floor and dado tiles work, protection of scratches over flooring by impounding layer of 

plaster of Paris, water tight pipe linings, absence of hollow vertical joints in brick masonry, proper 

compaction of filled up earth etc. to achieve an Institution of International standards and up keeping of 

quality assurance shall be of paramount importance, as such. 

 

1.1.12 The Contractor shall submit, within 15 days after the date of award of work, a detailed and 

complete method statement for the execution, testing and Quality Assurance, of such items of works, as 

directed by the Engineer-in-Charge. All the materials to be used in the work, to give the finished work 

complete in all respects, shall comply with the requirements of the specifications and shall pass all the 

tests required as per specifications as applicable or such specifications / standards as directed by the 

Engineer-in-Charge. However, keeping the Quality Assurance in mind, the Contractor shall submit, on 

request from the Engineer-in-Charge, his own Quality Assurance procedures for basic materials and such 

items, to be followed during the execution of the work, for approval of the Engineer-in-Charge. 

 

1.2 FIELD LABORATORY 

 

The contractor has to establish within 21 days from the award of work a field laboratory at site including 

all necessary equipment and skilled manpower for the Field Tests as indicated in the tender document at 

his own cost to have proper quality control. Rs.1,000/-per day shall be recovered from the contractor for 

any delay beyond the specified period. If contractor fails to establish lab within additional period of 15 

days, the Engineer in charge shall initiate action as deemed fit under relevant clauses of the agreement. 

 

For performing the above tests, the Field Testing Equipment and Instruments as indicated in the tender 

document are to be arranged and maintained by the contractor at his own cost. 

 

1.2.1 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-

Charge & contractor shall be bound to replace / remove such sub-standard / defective work immediately. 
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1.2.2 The list of Laboratory/ Field equipment referred above is to be arranged and maintained by the 

contractor at the site of work. In case the equipment required for any test is not available at site, the IISER 

PUNE shall get the test conducted from the third party. However in that event, besides providing free 

materials of sample, the cost of taking of sample, packing, transportation, testing charges etc. shall be 

borne by the contractor irrespective of the results. 

 

1.3 SAMPLE OF MATERIALS:- 

1.3.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 

particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 

used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material are 

not specified in the item of work, the contractor shall submit the samples as per List of Approved Makes 

given in the tender document for approval of Engineer-in-Charge. For all other items, ISI Marked materials 

and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings 

are not available, the contractor shall submit samples of materials / fittings manufactured by firms of 

repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge. 

 

1.3.2 The Contractor shall procure and provide all the materials from the manufacturers 

 

suppliers as per the list attached with the tender documents, as per the item description and particular 

specifications for the work. The equivalent brand for any item shall be permitted to be used in the work, 

only when the specified make is not available. This is, however, subject to documentary evidence 

produced by the contactor for non-availability of the brand specified and also subject to independent 

verification by the Engineer-in-Charge. In exceptional cases, where such approval is required, the decision 

of Engineer-in-Charge as regards equivalent make of the material shall be final and binding on the 

Contractor. No claim, whatsoever, of any kind shall be entertained from the Contractor on this account. 

Nothing extra shall be payable on this account. Also, the material shall be procured only after written 

approval of the Engineer-in-Charge. 

1.3.3 To avoid delay, contractor should submit samples / as stated above well in advance so as to give 

timely orders for procurement. If any material, even though approved by Engineer-in-Charge is found 

defective or not conforming to specifications shall be replaced / removed by the contractor at his own 

risk & cost. Samples including brand / quality of materials and fittings to be used in the work shall be got 

approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the 

completion of the work. 

 

1.3.4 BIS marked materials except otherwise specified shall also be subjected to quality test besides 

testing of other materials as per the specifications described for the item/material. Wherever BIS marked 

materials are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or 

test certificate from approved testing laboratory to establish that the material procured by the contractor 

for incorporation in the work satisfies the provisions of specifications relevant to the material and / or the 

work done. 

 

BIS marked items (except cement & steel for which separate provisions have been made) required on the 

work shall be got tested, for only important tests, which govern the quality of the product, as decided by 
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the Engineer-in-Charge. The frequency of such tests (except the mandatory test) shall be 5% of the 

frequency as specified in BIS. For mandatory test, frequency shall be as specified in the CPWD 

Specifications. 

 

1.3.5 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications nor BIS, 

then tests shall be carried out as per directions of Engineer-in-Charge. 

 

2.0 CEMENT & STEEL REINFORCEMENT 

 

2.1 Contractor has to procure Cement and Steel and has to produce manufacturers test certificate 

and challan for each lot of Cement & Steel Reinforcement procured at site. 

 

2.2 CEMENT:- 

 

2.2.1 The contractor shall procure 43 grade ordinary Portland Cement (OPC) conforming to IS: 8112 / 

Portland Pozzolona Cement (PPC) conforming to IS: 1489 (Part-1) as required in the work from reputed 

manufacturers of cement as mentioned in “Approved Makes” or from any other reputed cement 

manufacture having a production capacity not less than 1 million Ton per annum as approved by Engineer 

in charge. The cement of approved make as aforesaid in 50 kg. bags bearing manufacturer’s name and ISI 

marking, along with manufacturers test certificate for each lot shall be procured by the contractor.  

              Minimum M30 grade of concrete shall be used in all structural elements of RCC, both in load 

bearing and framed structure. 

 

Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & arid regions, the 

minimum curing period shall be 14 days or its equivalent. 

2.2.2 Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got 

tested in accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be 

supplied by the contractor free of charge. In case test results indicate that the cement arranged by the 

contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be 

removed from the site by the contractor at his own cost within a week’s time of written order from the 

Engineer-in-Charge to do so. The cost of tests shall be borne by the contractor/IISER PUNE in the manner 

indicated below: 

 

By the contractor, if the results show that the cement does not conform to relevant BIS Codes. 

By the IISER PUNE, if the results show that the cement conforms to relevant BIS Codes. 

2.2.3 Cement shall be brought at site in bulk supply of approximately 200 tonnes or as decided by the 

Engineer-in-Charge. 

2.2.4 OPC & PPC bags shall be stored in separate godowns. Separate godowns for tested cement and 

fresh cement (under testing) to be constructed by the contractor at his own cost as per sketches given in 

C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is indicated 

in the sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra 

shall be paid for the same. Each godown shall be provided with a single door with two locks. The keys of 

one lock shall remain with Engineer-in-Charge or his authorized representative of the work and that of 

other lock with the authorized agent of the contractor at the site of work so that the cement is issued 
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from godown according to the daily requirement with the knowledge of both parties. The account of daily 

receipt and issue of cement shall be maintained in a register in the prescribed proforma and signed daily 

by the contractor or his authorized agent and Engineer-in-Charge or his authorized representative in token 

of its correctness. The day to day receipt and issue accounts of different grade/brand of cement shall be 

maintained separately in the standard proforma by the contractor or his authorized representative which 

shall be duly signed by the authorized representative of the Engineer-in-Charge before issue to the work 

on day to day basis. 

 

Required number of cement godowns each having capacity as decided by the Engineer-in-Charge shall be 

constructed by the contractor at site of work for which no extra payment shall be made. The contractor 

shall be responsible for the watch and ward and safety of the cement go-downs. The contractor shall 

facilitate the inspection of the cement go-downs by the Engineer-in-Charge at any time. 

 

2.2.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in the contract. The theoretical consumption of cement shall be worked out as 

per procedure prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 

 

2.2.6 If the quantity of cement actually used in the work is found to be more than the theoretical 

quantity of cement including authorized variation, nothing extra shall be payable to the contractor on this 

account. In the event of it being discovered that after the completion of the work, the quantity of cement 

used is less than the quantity ascertained as herein before provided (allowing variation on the minus side 

as stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the 

contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity 

of cement which should have been actually used as per the schedule and recovered at the rate specified, 

shall be final and binding on the contractor. 

 

For non-scheduled items, the decision of the Engineer in charge, regarding theoretical quantity of the 

cement, which should have been actually used, shall be final and binding on the contractor. 

 

2.2.7 Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-Charge. 

 

2.2.8 Damaged cement shall be removed from site immediately by the contractor on receipt of notice 

in writing from the Engineer-in-charge. If he does not do so within three days of receipt of such notice, 

the Engineer-in-charge shall get it removed at the cost of the contractor. 

 

2.2.9 In case the contractor brings surplus quantity of cement the same shall be removed from the site 

after completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

 

2.2.10 Cement, which is not used within 90 days from its date of manufacture, shall be retested at 

approved laboratory. Until the results of such tests are found satisfactory, it shall not be used on the work. 

 

2.2.11 Compressive Strength of Cement 
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The average compressive strength of at least three mortar cubes (area of face 50 cm2) composed of one 

part of cement, three parts of standard sand (conforming to IS 650:1996) by mass and P/4+3.0 percent 

(of combined mass of cement plus sand) water, and prepared, stored and tested in the manner described 

in IS 4031 (Part 6): 1988, shall be as follows: 

a) 72 ± 1 hour not less than 23 MPa 

b) 162 ± 2 hour not less than 33 MPa 

c) 672 ± 4 hour not less than 43 MPa 

 

NOTE: - P is the percentage of water required to produce a paste of standard consistency (see as below) 

Consistency of Standard Paste:- 

The quantity of water required to produce a paste of standard consistency, to be used for the 

determination of the water content mortar for the compressive strength tests and for the determination 

of soundness and setting time, shall be obtained by the method described in IS 4031 (part 4) : 1988. 

2.3 STEEL REINFORCEMENT: - 

 

2.3.1 (a) The Contractor shall procure IS marked TMT bars of various grades from the steel 

manufacturers or their authorized dealers having valid BIS license for IS: 1786-2008 (Amendment-1 

November 2012). 

 

The procured steel should have following qualities: 

Excellent ductility, bend ability and elongation of finished product due to possible refining technology. 

 

Consumption of steel should be accurate as per design 

Steel should have no brittleness problem in finished product. 

Steel should carry the quality of corrosion and earthquake resistance. 

 

Quality steel with achievement of proper level of sulphur and phosphorus as per IS: 1786-2008. 

 

2.3.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work. 

 

2.3.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this 

regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 

does not conform to the specifications, the same shall stand rejected, and it shall be removed from the 

site of work by the contractor at his cost within a week time on written orders from the Engineer-in-charge 

to do so. Else the IISER PUNE shall remove it and recover double the cost of removal from the contractor. 

 

2.3.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or 

as decided by the Engineer-in-charge. 

 

2.3.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to 

prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different 

sizes and lengths shall be stored separately to facilitate easy counting and checking. 
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2.3.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient 

length shall be cut from each size of the bar at random, and at frequency not less than that specified 

below: 

 

 Size of bar For consignment below 100 For consignment above 100 

   tonnes Tonnes 

Under 10mm dia One sample for each 25 tonnes One sample for each 40 tonnes or 

bars   or par thereof. part thereof. 

10mm to 16mm dia One sample for each 35 tonnes One sample for each 45 tonnes or 

bars   or part thereof. part thereof. 

Over 16mm dia One sample for each 45 tonnes One sample for each 60 tonnes or 

bars   or part thereof. part thereof. 

 

2.3.7 The contractor shall supply free of charge the steel required for testing including its transportation 

to testing laboratories. The cost of tests shall be borne by the contractor. 

 

2.3.8 The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall be worked 

out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions laid 

therein. In case the consumption is less than theoretical consumption including permissible variations 

recovery at the rate so prescribed shall be made. In case of excess consumption no adjustment need to 

be made. 

 

2.3.9 The steel brought to site and the steel remaining unused shall not be removed from site without 

the written permission of the Engineer-in-charge. 

 

2.3.10 The contractor shall submit original vouchers from the manufacturer for the total quantity of steel 

supplied under each consignment to be incorporated in the work. All consignment received at the work 

site shall be inspected by the Site staff along with the relevant documents before acceptance. The  

contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-

Charge in respect of all the lots of steel brought by him from approved supplier to the site of work. The 

original vouchers and test certificates shall be defaced by the Site staff and kept on record in the site 

office. 

 

2.3.11 Reinforcement including authorized spacer bars and laps shall be measured in length of different 

diameters as actually (not more than as specified in the drawings) used in the work nearest to a 

centimeter. Wastage and unauthorized overlaps shall not be measured. 

 

2.3.12 The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD Specifications will 

be considered for conversion of length of various sizes of M.S. Bars, Steel Bars and T.M.T. bars into 

Standard Weight. 

 

2.3.13 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional 

weight for each diameter shall be arrived at from samples from each lot of steel received at site. The 
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decision of the Engineer-in-Charge shall be final for the procedure to be followed for determining the 

average sectional weight of each lot. Quantity of each diameter of steel received at site of work each day 

will constitute one single lot for the purpose. The weight of steel by conversion of length of various sizes 

of bars based on the actual weighted average sectional weight shall be termed as Derived Actual Weight. 

However for the stipulated issue of steel reinforcement up to and including 10mm diameter bars, the 

actual weight of steel issued shall be modified to take into account the variation between the actual and 

the standard coefficients and the contractors’ accounts will be debited by the cost of modified quantity. 

 

2.3.14 (a) If the Derived Weight as in sub-para (2.3.12) above is less than the Standard Weight as in Sub-

para (2.3.11) above then the Derived Actual Weight shall be taken for payment provided, if it is within the 

following tolerances specified in IS1786-2008, otherwise whole lot will be rejected. 

 

 Tolerances on Nominal Mass    

Nominal Size in mm  Tolerance on Nominal mass Percent  

  Batch Individual Individual  

    Sample* sample for 

coil**       

a) Upto and including 10 +7 -8 +8  

b) Over 10 up to and       

 Including 16 +5 -6 +6  

        

c) Over 16 +3 -4 +4  

        

 

For individual sample plus tolerance is not specified. **For coils batch tolerance is not specified. 

 

If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in sub-

para (2.3.11) above shall be taken for payment. In such case nothing extra shall be paid for the difference 

between the Derived Actual Weight and the Standard Weight. 

 

2.4  SAFETY IN CONSTRUCTION 

 

2.4.1 The contractor shall employ only such methods of construction, tools and plants as are appropriate. 

 

2.4.2 The contractor shall take all precautions and measures to ensure safety of works and work man and 

shall be fully responsible for the same. 

 

2.4.3 Safety pertaining to construction such as centering & shuttering, scaffolds, ladders, working 

platforms, gangway etc. shall be governed by CPWD safety code, relevant safety codes and the directions 

of Engineer in charge. 
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2.4.4 All the staging to be either of tubular steel structure with adequate bracings as approved or made 

of built up structural sections made from rolled structural steel sections. 

 

2.4.5 Form work shall be properly designed for self weight, weight of reinforcement, weight of fresh 

concrete and in addition the various live loads likely to be imposed during construction process. 

 

2.4.6 The form work shall be designed & constructed so as to remain sufficiently rigid during placing & 

compaction of concrete & shall be such as to prevent loss of slurry from the concrete. 

 

2.4.7 The vertical supports shall be adequately braced or otherwise secured in position that these do not 

fall when the load gets released or the supports are accidentally hit. 

 

 

2.4.8 A thorough inspection of tubular steel centring is necessary before its erection and members 

showing evidence of excessive rusting, kinks, dents or damaged welds shall be discarded. Buckled or 

broken members shall be replaced. Care shall also be taken that locking devices are in good working order 

and that coupling pins are effectively aligned to frames. Tubes should have end to end joints in adjacent 

tubes staggered. Sleeve couplers should be used in preference to joint pins for axial connections. 

 

2.4.9 Inclined forms which give rise to very high horizontal forces should be taken care of by trussing and 

diagonal bracing 

 

2.4.10 Vertical members should be placed centrally under the members to be supported and over the 

member supporting them with no eccentricity exceeding 25mm 

 

2.4.11 The centering frames shall be tied together with sufficient braces to make a rigid and solid unit. It 

shall be ensured that struts and diagonal braces are in proper position and are secured so that frames 

develop full load carrying capacity. As erection progresses, all connecting devices shall be in place and 

shall be fastened for full stability of joints and units. 

 

2.4.12 Wedges under the supports shall be set on firm soil / PCC which assures adequate stability for all 

props. Care shall be taken not to disturb the soil under the supports. Adequate drainage shall be provided 

to drain away the water coming due to rains, easing of forms or during the curing of the concrete to avoid 

softening of the supporting soil strata. 

 

2.4.13 During pouring of the concrete the centering shall be constantly inspected and strengthened, if 

required wedges below the vertical supports tightened and adjustment screws properly adjusted as 

necessary. 

 

2.4.14 Only workmen actually engaged in the form work shall be allowed in the area during operations. 

Those engaged in removing the form work shall wear helmets, gloves and heavy soled shoes and approved 

safety belts etc. 

 

2.4.15 The safety code as lay down in respective clauses of Agreement shall be strictly followed. 
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SPECIAL CONDITIONS FOR GREEN BUILDING 
 

The building is proposed to be designed for TERI (The Energy and Resources Institute) - GRIHA (Green 

Rating for Integrated Habitat Assessment) Rating-4 green building rating system. The contractor is 

required to execute the work in a befitting manner to obtain the targeted minimum GRIHA 4 rating. 

 

Special conditions for GRIHA rating 

 

The contractor shall prepare scheme for the approval of Engineer -in-charge for obtaining GRIHA 4 rating 

in the criteria relevant to the execution of work 

 

The contractor shall plan and execute the work in a manner to preserve and protect the landscape during 

construction and shall arrange the materials/equipment and follow the procedure as per GRIHA 4 rating 

as applicable. 

 

All the mandatory criteria of GRIHA and additional conditions for Green Building practices are to be 

necessarily followed. 

 

The contractor shall comply with NBC norms on construction safety, health and sanitation as per GRIHA 4 

rating system. 

 

The construction activity shall be done in a befitting manner and the contractor shall adopt measures to 

prevent air pollution at site in compliance with criterion 9 of GRIHA rating as applicable. 

 

The contractor shall comply with all the instructions and schemes for execution of Green building. 

 

Nothing shall be paid extra for all these conditions except for the items existing in the schedule of 

quantities. For such items work done shall be paid on the basis of the agreement rates. 

Pre-construction Stage 

 

Construction Vehicles, Equipment and Machinery 

 

All vehicles, equipment and machinery to be procured for construction shall conform to the relevant 

Bureau of India Standard (BIS) norms. 

 

Emission from the vehicles must conform to environmental norms. 

 

Dust produced from the vehicular movement and other site activities is to be mitigated by sprinkling of 

water. 
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Noise limits for construction equipment shall not exceed 75 dB(A), measured at one meter from the edge 

of the equipment in free area, as specified in the Environment Protection Act,1986, schedule VI  

part E, as amended on 9th May,1993. The maximum noise levels near the construction site should be 

limited to 65 dB (A) Leq (5 min) in project area. 

 

Construction Stage 

 

Construction Wastes Disposal 

 

The pre-identified dump locations will be a part of solid waste management plan to be prepared by the 

Contractor in consultation with Engineer -in-charge. 

 

Contractor shall get approved the location of disposal site prior to commencement of the excavation on 

any section of the project location. 

 

Contractor shall ensure that any spoils of material / construction waste will 

 

not be disposed off in any municipality solid waste collection bins. Procurement of Construction Materials 

 

All vehicles delivering construction materials to the site shall be covered to avoid spillage of materials and 

maintain cleanliness of the roads. 

 

Wheel Tyres of all vehicles used by of the contractor, or any of his sub contractor or materials suppliers 

shall be cleaned and washed clear of all dust/mud before leaving the project premises. This shall be done 

by routing the vehicles through tyre washing tracks. 

 

Contractor shall arrange for regular water sprinkling at least twice a day (i.e. morning and evening) for 

dust suppression of the construction sites and unpaved roads used by his construction vehicles. 

 

Water Pollution 

 

The Contractor shall take all precautionary measures to prevent the wastewater during construction to 

accumulate anywhere. 

 

The wastewater arising from the project is to be disposed off in the manner that is acceptable to the CPCB. 

 

Air and Noise Pollution 

Contractor shall use dust screens and sprinkle water around the construction site to arrest spreading of 

dust in the air and surrounding areas. 

 

Contractor shall ensure that all vehicles, equipment and machinery used for construction are regularly 

maintained and confirm that emission levels comply with environmental emission standards/norms. 
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For controlling the noise from Vehicles, Plants and Equipment, the Contractor shall confirm the following: 

 

All vehicles and equipment used in construction will be fitted with exhaust silencers. 

 

Servicing of all construction vehicles and machinery will be done regularly and during routine servicing 

operations, the effectiveness of exhaust silencers will be checked and if found defective will be replaced. 

 

Noise emission from compactors(rollers) front loaders, concrete mixers, cranes(movable), vibrators and 

saws should be less than 75 dB(A). 

 

As per the standards/guidelines for control of Noise Pollution from Stationary Diesel Generator (DG) sets, 

noise emission in dB(A) from DG Sets (2-1010 KVA) should be less than 94+10 log 10 (KVA). The standards 

also suggest construction of acoustic enclosure around the DG Set and provision of proper exhaust muffler 

with insertion loss of minimum 25 dB (A) each as mandatory. 

 

Personal Safety Measures for Labour 

 

Contractor shall provide the following items for safety of workers employed by contractor and associate 

agencies: 

 

Protective footwear/ helmet and gloves to all workers employed for the work on mixing, cement, lime 

mortars, concrete etc. and openings in water pipeline/sewer line. 

 

Welder’s protective eye-shields to workers who are engaged in welding works. 

 

Safety helmet and Safety harness/ belt Provide adequate sanitation/safety facilities for construction 

workers to ensure the health and safety of the workers during construction, with effective provisions for 

the basic facilities such as sanitation, drinking water and safety equipment or machinery. 

 

All the workers should be wearing helmet and shoes all the time on site. 

 

Masks and gloves should be worn whenever and wherever required. 

 

Adequate drinking water facility should be provided at site, adequate number of decentralized latrines 

and urinals to be provided for construction workers. 

 

Full time workers ( if any with the approval of Engineer-in-Charge) residing on site should be provided 

with clean and adequate temporary hutment. 

 

First aid facility should also be provided. 
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Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift boxes should be used 

to transport materials onsite. 

 

Tobacco and cigarette smoking should be prohibited onsite. 

 

All dangerous parts of machinery are well guarded and all precautions for working on machinery are taken. 

 

Maintain hoists and lifts, lifting machines, chains, ropes and other ing tackles in good condition. Provide 

safety net of adequate strength to arrest falling material down below. 

 

Use of durable and reusable formwork systems to replace timber formwork and ensure that formwork 

where used is properly maintained. 

 

Ensure that walking surfaces or boards at height are of sound construction and are provided with safety 

rails and belts. Provide protective equipment such as helmets. 

 

Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided in fire-prone area 

and elsewhere. 

 

Provide sufficient and suitable light for working during night. 

 

Ensure that measures to protect workers from materials of construction, transportation, storage and 

other dangers and health hazards are taken. 

 

 

Ensure that the construction firm/division/company have sound safety policies. 

 

Comply with the safety procedure, norms and guidelines (as applicable) as outlined in NBC 2005 (BIS 

2005). 

 

Adopt additional best practices and prescribed norms as in NBC 2005 (BIS2005). 

 

 

Identify roads on-site that would be used for vehicular traffic. Update vehicular roads (if these are 

unpaved) by increasing the surface strength by improving particle size, shape and mineral type that make 

up the surface base. Add surface gravel to reduce source of dust emission. Limit amount of fine particles 

(smaller than 0.075mm) to 10 -20%. Limit vehicular speed on site 10km/h. Nothing extra will be payable 

for this. 

 

All material storages should be adequately covered and contained so that they are not exposed to 

situations where winds on site could lead to dust/particulate emissions. 
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Spills of dirt or dusty materials shall be cleaned up promptly so the spilled material does not become a 

source of fugitive dust and also to prevent of seepage of pollutant laden water into the ground aquifers. 

When cleaning up the spill, ensure that the clean - up process does not generate additional dust. Similarly, 

spilled concrete slurries or liquid wastes should be contained/cleaned up immediately before they can 

infiltrate into the soil/ground or runoff in nearby areas. 

 

Ensure that water spraying is carried out by wetting the surface by spraying water on: 

 

Any dusty material. 

 

Areas where demolition work is carried out. 

 

Any unpaved main-haul road and. 

 

Areas where excavation or earth moving activities are to be carried out. 

 

The contractor shall ensure the following: 

 

Cover and enclose the site by providing dust screen, sheeting or netting to scaffold along the perimeter 

of a building. 

 

Covering stockpiles of dusty material with impervious sheeting. 

 

Covering dusty load on vehicles by impervious sheeting before they leave the site. 

 

Transferring, handling/storing dry loose materials like bulk cement and dry pulverized fly ash inside a 

totally enclosed system. 

 

Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled material does not become 

a source of fugitive dust and also to prevent seepage of pollutant laden water into the ground aquifers. 

When cleaning up the spill, ensure that the clean-up process does not generate additional dust. Similarly, 

spilled concrete slurries or liquid wastes should be contained / cleaned up immediately before they can 

infiltrate into the soil/ground or runoff in nearby areas. 

 

Clear vegetation only from areas where work will start right away. 

 

 

Adopt measures to prevent air pollution in the vicinity of the site due to construction activities. There is 

no standard reference for this. The best practices should be followed (as adopted from international best 

practice documents and codes). 

 

Provide safety barricading of site by drawing ribbon band along the site boundary, next to a road or other 

public area. 
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The contractor shall provide experienced personnel with suitable training to ensure that these methods 

are implemented. Prior to the commencement of any work, the method of working, plant equipment and 

air pollution control system to be used on -site should be made available for the inspection and approval 

of the Engineer -in-Charge to ensure that these are suitable for the project. 

 

Employ measures to segregate the waste on-site into inert, chemical or hazardous wastes. Recycle the 

unused chemical/hazardous wastes such as oil, paint, batteries and asbestos. As per GRIHA 4 rating (inert 

and Hazardous waste must be collected and storied separately from site. Proper training must be given 

to all construction workers in order to train them to be able to handle different kind of waste on site. In 

addition to segregating the inert and hazardous waste, it is also important to either reuse the construction 

waste on site or safety dispose it off to designated agencies for recycling. 

 

To preserve the existing landscape and protect it from degradation during the process of construction. 

Select proper timing for construction activity to minimize the disturbance such as soil pollution due to 

spilling of the construction material and its mixing with rainwater. The construction management plan 

including soil erosion control management plan shall be prepared accordingly for each month. The 

application of erosion control measures includes construction of gravel pits and tyre washing bays of 

approved size and specification for all vehicular site entry/exits, protection of slopes greater than 10%. 

Sedimentation Collection System and run-off diversion systems shall be in place before the 

commencement of construction activity. Preserve and protect the existing vegetation by not-disturbing 

or damaging to specified site areas during construction. 

 

The Contractor should follow the construction plan as proposed by the Engineer-in-charge 

 

landscape consultant to minimize the site disturbance such as soil pollution due to spilling. Use staging 

and spill prevention and control plan to restrict the spilling of the contaminating material on site. 

 

Spill prevention and control plans should clearly state measures to stop the source of the spill. Measures 

to contain the spill and measures to dispose the contaminated material and hazardous wastes. It should 

also state the designation of personnel trained to prevent and control spills. Hazardous wastes include 

pesticides, paints, cleaners and petroleum products. 

 

A Soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior to construction and should 

be applied effectively. 

 

The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start of 

construction, clearly stating measures to stop the source of the spill, to contain the spill, to dispose the 

contaminated material and hazardous wastes, and stating designation of personnel trained to prevent 

and control spills. Hazardous wastes include pesticides, paints, cleaners, and petroleum products. 

 

The contractor shall ensure that no construction leaches (Ex: cement slurry) is allowed to percolate into 

the ground. Adequate precautions are to be taken to safeguard against this including reduction of 
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wasteful curing processes, collection, basic filtering and reuse. The contractor shall follow requisite 

measures for collecting drainage water run-off from construction areas and material storage sites and  

diverting water flow away from such polluted areas. Temporary drainage channels, perimeter dike/swale, 

etc. shall be constructed to carry the pollutant -laden water directly to the treatment device or facility 

(municipal sewer line). 

 

All lighting installed by the contractor around the site and at the labour quarters during construction shall 

be energy efficient fixtures of the appropriate illumination levels. 

 

All paints, adhesives and sealants should comply with the VOC limits prescribed as a 

 

Green initiatives as follows: 

 

The VOC (volatile organic compound) content of adhesives and sealants used on the interior of the 

building must be less than VOC content limits mentioned below. A list of all the adhesives and sealants 

used for the project is to be submitted along with the manufacturer’s certificate supporting the VOC 

content.   

 

Architectural Applications VOC Limit(g/l minus water) 

  

 Indoor Carpet Adhesives 50   

       

 Carpet Pad Adhesives 50   

       

 Wood Flooring Adhesives 100   

       

 Rubber Floor Adhesives 60   

       

 Sub floor Adhesives 50   

       

 Ceramic Tile Adhesives 65   

       

 VCT and Asphalt Tile Adhesives 50   

       

 Dry Wall and Panel Adhesives 50   

       

 Cove base adhesives 50   

       

 Structural Glazing Adhesives 100   

       

 Multipurpose Construction Adhesives 70 
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 Substrate Specific Application   

VOC Limit(g/l minus water) 

 

 

   

       

 Metal to Metal  30   

       

 Porous Material(except wood)  50   

       

 Plastic Foams  50   

       

 Wood  30   

       

 Fibreglass  80   

       

    

 

   

 Specialty Application   VOC Limit(g/l minus water)   

      

 PVC Welding  510   

      

 CPVC Welding  490   

      

 ABS Welding  325   

      

 Plastic cement welding  250   

      

 Adhesive primer for plastic  550   

      

 Top and Trim Adhesive  250   

      

 Contact Adhesive  80   

      

 Special purpose Contact Adhesive  250   

       

Structural wood member adhesive 140 

  

Sheet applied rubber lining operations 850 

  

Sealants VOC Limit(g/l minus water) 
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Architectural 250 

  

Non Membrane Roof 300 

  

Roadway 250 

  

Single-ply roof membrane 450 

  

Other 420 

  

Sealant Primers  

  

Architectural, nonporous 250 

  

Architectural, porous 775 

  

 

Other 750 

  

Aerosol Adhesives  

  

General purpose mist spray 65% VOC’s by weight 

  

General purpose web spray 55% VOC’s by weight 

  

Special purpose aerosol adhesives (all types) 70% VOC’s by weight 

  

 

 

All the building materials and systems used on site must be as per the specifications and approved makes 

by the Engineer-In-Charge. 

 

 

All required certificates explaining the properties of the building material/system needs to be obtained 

from the manufacturer/vendor as required by the green building rating authority. The final certificates 

would be produced after the approval of green building consultant with necessary due diligence. The 

purchase orders of all the materials made with the manufacturers / authorized vendors should be 

maintained and shall be provided for the process with due diligence upon request. 

 

Water saving measures as suggested by the consultants need to be followed on site. 
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The contractor / subcontractor shall prepare and submit a Site Management Plan (SMP) within 10 days of 

start, for approval by the Engineer -in-charge. This SMP shall indicate the locations of godown, stockpiles, 

barricading, waste storage, offices, vehicular movement routes etc. In short this SMP would 

comprehensively represent how the site activities shall be managed conforming to GRIHA 4 Star 

guidelines. Contractor will be penalized @ Rs. 1000/- per day of delay on non-submission of SMP beyond 

due date to be recovered from next RA bill. 

 

Any other site management measures suggested by the Engineer-in-charge / green building consultant 

shall be followed on site. 

 

The contractor shall submit to the Engineer -in-Charge after construction of the buildings, a detailed as 

built quantification of the following within 10 days of recording of completion. Contractor will be 

penalized @ Rs. 500/- per day of delay in submission of “detailed as built quantification”. 

 

Total materials used 

 

Total waste generated, 

 

Total waste reused, 

 

Total water used, 

 

Total electricity consumed, and 

 

Total diesel consumed. 

Evidence for the implementation of the all the above required measures shall be provided to the Engineer-

in-Charge in the form of photographs and templates as required which is required for the submission to 

the green building rating authority. 

 

Nothing extra shall be payable for above provisions unless otherwise specified in Schedule of Quantity. 
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PARTICULAR SPECIFICATIONS 
 

(Civil Component) 

 

GENERAL 

 

1.1 The work shall be carried out as per CPWD Specifications 2009 Vol. I & II with up to date correction 

slips. 

 

1.2 The work shall be executed and measured as per metric dimensions given in the Schedule of 

quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only). 

 

1.3 Wherever any reference to any Indian Standard Specification occurs in the documents relating to 

this contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any. 

 

1.4 Unless otherwise specified in the schedule of quantities the rates for all items of the work shall 

be considered as inclusive of pumping out or bailing out water if required for which no extra payment will 

be made. This will include water encountered from any source, such as rains, floods, and sub-soil water 

table being high due to any other cause whatsoever. 

 

1.5 Unless otherwise specified in the schedule of quantities, particular specifications or CPWD 

specifications (subject to the order or preference) the rates tendered by the tenderer shall be all inclusive 

and shall apply to all lifts, all heights and all floor including terrace, leads and depths and nothing extra 

over and above the schedule of quantity shall be payable on this account. 

 

 

1.6 The work shall be carried out in accordance with the Architectural drawings, structural drawings 

and approved shop drawings. The structural shop and architectural drawings shall have to be properly 

correlated before executing the work. In case of any difference noticed between architectural and 

structural drawings, the contractor shall obtain final decision of the Engineer-in-charge. In case of any 

discrepancy in the item given in the schedule of quantities appended with the tender and architectural 

drawings related to the relevant items, the former shall prevail unless and otherwise given in writing by 

the Engineer in charge. Nothing extra shall be payable on this account. 

 

 

1.7 Wherever any reference to any Indian Standards occurs in the documents relating to this contract, 

the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, up to the date of 

receipt of tenders. 
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1.8 The following additional specifications shall apply: 

 

 

1.8.1- All stone aggregate and stone ballast shall be of hard stone variety and to be obtained from quarries 

near & around to site of work, approved by the IISER PUNE of Mines, Govt. of A.P. and as per direction of 

the Engineer in charge 

 

 

1.8.2 Coarse sand should be obtained from sand quarries of nearby rivers, approved by the IISER PUNE of 

Mines, Govt. of A.P. and as per direction of the Engineer in charge. Sand to be used for cement concrete 

work i/c RCC, mortar for masonry and plaster work shall be of standard quality and screened as required. 

It shall be clean sand. 

 

In case of non availability of sand, the agency may be permitted at the discretion of Engineer-in Charge to 

use crushed stone sand on their request on production of adequate proof of non availability of the same, 

provided it confirms to grading and other requirements given in CPWD specifications. The change in sand 

type or source would require revision of Mix Design of Concrete from the approved laboratories. for which 

nothing extra shall be paid. In case of use of crushed stone sand, all necessary precautions for work, RCC 

work, masonry work, plaster work and all other related works shall be taken by the agency as per relevant 

CPWD specifications and BIS codes without any extra cost. 

 

 

1.9 The rates for all items of work shall unless clearly specified otherwise include for all floor levels of 

building and cost of all operations and all inputs of labour, material, T&P, scaffolding, wastages, watch 

and ward, other inputs, all incidental charges, all taxes, GST, duties, levies etc. required for execution of 

the work. 

 

 

1.10 All crossings, embedment etc. in walls and floors for water supply, drainage and sanitary pipes, 

fittings etc. shall be provided for individual walls and floors so as to avoid cuttings of masonry work and 

floors. All such areas shall be made good during finishing and nothing extra shall be payable on these 

accounts. 

 

 

1.11  Product delivery, storage and handling of chemicals. 

 

1.11.1 The contractor shall construct storage space for Chemicals to ensure that the storage conditions 

are as recommended by the manufactures. 
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1.11.2 All the materials shall be procured and delivered in sealed containers with 

 labels legible and intact. 

1.11.3 All the chemicals (polymers, epoxy, water proofing compound, plasticizer, 

 Polysulphide, all exterior and interior paints, polish etc.) shall be procured in 

 convenient packs say 20 litres/Kgs.} capacity packing only or as approved by 

 the Engineer-in-Charge, and not in bigger capacity containers, say 200 litre 

 (Kgs.) drums unless otherwise specifically permitted by the Engineer-in- 

 Charge. One sample from each lot of the chemical procured by the contractor 

 shall be tested in a laboratory as approved by the Director, IISER PUNE. 

1.11.4 All material required for the execution of the work shall be got approved, 

 procured and deposited with the IISER PUNE  supervisory staff. The 

 materials shall be kept in joint custody of the contractor and the IISER PUNE. 

 The watch and ward of such material shall, however, remain to be the 

 responsibility of the contractor and no claim, whatsoever, on this account shall 

 be entertained.  Different containers of each chemical shall be serially 

 numbered on packing and also consumed in that order. Day-to-Day account of 

 receipt, issue and balance shall be regulated by the IISER PUNE and proper 

 account shall be maintained at site of work in the prescribed form as per the 

 standard practice. 

1.11.5 All the chemicals shall be procured by the contractor directly from the 

 manufacturer. In exceptional circumstances, the contractor may be allowed to 

 procure the materials from the authorized dealers of the manufacturers, if 

 specifically permitted by the Engineer-in-Charge. 

1.11.6 The original copies of challan / cash memos towards the quantity of various 

 chemicals procured shall be made available by the contractor at the request 

 from the Engineer-in-Charge and a copy of the same shall be kept in record. 

1.11.7 The  Name  of  manufacturers,  manufacturer’s  product  identification, 

 manufacturer’s mixing instructions, warning for handling and toxicity and 

 date of manufacturing and shelf life shall be clearly and legibly mentioned on 

 the labels of the each container. 

1.11.8 The contractor shall submit for the chemicals procured, manufacturer’s and / 

 or  authorized  dealer’s  certificate  regarding  supplying  and  verifying 

 conformance to the material specifications, as specified. 

1.11.9 All filled containers shall be handled in safe manner and in a way to avoid 

 breaking container seals. 
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1.11.10 Empty containers of the chemicals should not be removed from site till  the 

 completion of work and shall be removed only with the written  approval of 

 the Engineer-in-Charge. 

1.11.11 All arrangements for measuring, dosing and mixing of material / chemicals at 

 

site have to be made by the contractor. 

 

 

 

1.11.12 Contractor shall suitably advise his site Engineer and all the workers as regards 

 safe handling of chemicals. Necessary protective and safety equipment in 

 form of hand gloves, goggles etc. shall be provided by the contractor and be 

 

also used at site. 

 

1.11.13 All incidental charges of any kind including cartage, storage and wastage and safe custody 

of material etc. shall be borne by the contractor and no claim, whatsoever, shall be entertained 

on this account. 

 

1.11.14 The chemicals shall be tested in an independent laboratory as approved by the Director, 

IISER PUNE at the frequency as specified. If required, more samples may have to be tested as per 

the directions of the Engineer-in-Charge. Nothing extra shall be payable on this account. However, 

testing charges shall be borne by the IISER PUNE for the samples satisfying the requirements 

specified in the tender. 

 

EARTH WORK:- 

 

2.1 Earth work shall be executed as per CPWD specifications. 

 

2.2 Excavation shall be undertaken to the width of footing including necessary margins for 

construction operation as per drawing or directed otherwise. Where the nature of soil or the 

depth of the trench and season of the year, do not permit vertical sides, the contractor at his own 

expense shall put up the necessary shoring, strutting and planking or cut slopes with or without 

steps, to a safer angle or both with due regard to the safety of personnel and works and to the 

satisfaction of the Engineer. Measurement of plan area of excavation for payment shall only be 

permitted. 

 

2.3 All the major excavation shall be carried out by mechanical excavator. No extra payment 

shall be made for that. 

 

2.4 The contractor shall make at his own cost all necessary arrangements for maintaining 

water level, in the area where works are under execution low enough so as not to cause any harm 

to the works or problems in carrying out with the execution and the rates for all items of work 
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shall be considered as inclusive of pumping out or bailing out water, if required and for which no 

extra payment shall be made. This will include water coming from any source, such as rains, 

accumulated rain water, floods, leakages from sewer and water mains subsoil water table being 

high or due to any other cause whatsoever. The contractor shall make necessary provision of 

pumping, dredging, bailing out water coming from all above sources and excavation and other 

works shall be kept free of water by providing suitable system approved by the Engineer-in-

Charge. 

 

2.5 De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines 

for de-watering during construction) and / or as per the specifications approved by the Engineer-

in-Charge. Design of an appropriate and suitable dewatering system shall be the Contractor’s 

responsibility. Such scheme shall be modified / augmented as the work proceeds based on fresh 

information discovered during the progress of work, at no extra cost. At all times during the 

construction work, efficient drainage of the site shall be carried out by the Contractor and 

especially during the laying of plain cement concrete, taking levels, etc. The Contractor shall also 

ensure that there is no danger to the nearby properties and installations on account of such 

lowering of water table. If needed, suitable precautionary measures shall be taken by the 

Contractor. Also the scheme of dewatering adopted shall have adequate built in arrangement to 

serve as stand-bye to attend to repair of pumps etc. and disruption of power / fuel supply. Nothing 

extra shall be payable on this account. 

 

2.6 In trenches where surface water is likely to get into cut / trench during monsoons, a ring 

bund of puddle clay or by any other means shall be formed outside, to the required height, and 

maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to prevent 

back flow of pumped water into the trench. Nothing extra shall be payable on this account. 

 

3.0  C C &R.C.C. WORK:- 

 

CONCRETE MIX DESIGN AND TESTING - Conditions for Ready Mix Concrete brought from outside 

or through at Site fully automatic ready mix plant of minimum capacity 60 cum/hr. 

 

23.1 For cement concrete/Reinforced Cement Concrete (RCC) Works – 

    

The following parameters shall be adopted for mix design in severe exposure. 
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a) For M 10 grade ready mix concrete:- 

 

1. Grade of concrete M 10 

2 Nominal maximum size of aggregate 20mm angular as per specifications. 

3 Degree of quality control Good 

4 Maximum water cement ratio 0.50 

5 Minimum Cement Concrete 180  kg/cum of concrete 

6 Type of Cement used OPC 53 grade or higher grade conforming 

to IS : 8112 

7 Sand Natural /crushed Coarse sand as per 

Specifications. 

8 Fly ash fly ash 20% or more confirming to Grade I 

of IS 3812 (Part-I) with uniform blending 

with cement in accordance with clauses 

5.2 and 5.2.1 of IS 456:2000 . 

 

           

   b)  For M 30 grade Ready Mix Concrete 

 

1. Grade of concrete M 30 

2 Nominal maximum size of aggregate 20mm angular as per specifications. 

3 Degree of quality control Good 

4 Type of exposure Severe 

5 Maximum water cement ratio 0.50 

6 Minimum Cement Concrete 345 kg/cum of concrete 

7 Type of Cement used OPC 53 grade or higher grade conforming 

to IS : 8112 

8 Sand Natural /crushed Coarse sand as per 

Specifications. 
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9 Fly ash fly ash 20 % or more confirming to Grade I 

of IS 3812 (Part-I) with uniform blending 

with cement in accordance with clauses 

5.2 and 5.2.1 of IS 456:2000 . 

 

3.2    Approved admixtures confirming to IS:9103 shall be permitted to be used. The chloride 

content in the admixture shall satisfy the requirements of BIS:5075. The total amount    of chloride 

content in the admixtures mixed concrete shall satisfy the requirements of  IS:456-2000.  

 

3.3.  The concrete mix design with and without admixture will be got carried out by the 

contractor through laboratories/Test Houses, approved by the Engineer-in-charge. 

 

3.4  The various ingredients for mix design / laboratory test shall be sent to the Lab/test 

houses through the Engineer-in-charge and the samples of such ingredient sent shall be preserved 

at site by the department till completion of work. The samples shall be taken from the approved 

materials which are proposed to be used in the work. 

 

3.5  The contractor shall submit the mix design report from the approved laboratory and get 

approval of Engineer-in-charge. No concreting shall be done without prior approval of  the mix 

design by the consultant &  Engineer-in-charge. 

 

3.6.  The contractor shall make cubes of trials mixes as per approved mix design at site 

laboratory for all grades of concrete in presence of Engineer-in-charge using same ingredient as 

adopted for design mix  prior to commencement of concreting and get them tested in presence 

of Engineer-in-charge for 7 days and 28 days. 

 

3.7  The contractor shall submit the mix design report from the approved laboratory and get 

approval of Engineer-in-charge. No concreting shall be done without prior approval of the mix 

design by the Engineer-in-charge. 

 

3.8 The contractor shall make cubes of trials mixes as per approved mix design at site laboratory 

for all grades of concrete in presence of Engineer-in-charge using same ingredient as adopted for 

design mix prior to commencement of concreting and get them tested in presence of Engineer-

in-charge for 7 days and 28 days. 

 

3.9 For each change of source/quality/characteristic properties of the ingredients from that 

approved & used in the concrete mix during the work, a    fresh mix design shall be got done by 

the contractor from the approved laboratory. Revised trial mix test shall be conducted at 

laboratory established at site and shall be submitted by the contractor as per the direction of 

Engineer-in-charge. 
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3.10 The cost of packaging, sealing, transportation, loading, unloading, cost of samples and     the 

testing charges for mix design in all cases shall be borne by the contractor. 

 

3.11 The rate for the item of Ready mix concrete shall be inclusive of all the ingredients including 

admixtures if required, labour, placing, curing, compacting, pumping, machinery, T & P etc. 

(except shuttering which shall be measured and paid for separately) required for design mix 

concrete of required strength and workability. The rate quoted by the agency shall be net and 

nothing extra shall be payable on account of change of quantities of concrete ingredients like 

cement and aggregates and admixtures etc. as per the approved mix design.  

 

3.12 The contractor shall engage Ready Mix Concrete (RMC) producing plant to supply RMC for 

the work. The RMC plant proposed to be engaged by the contractor shall fulfill the following 

requirements. 

 

It shall be fully computerized. 

 

It should have supplied RMC for Govt./Public undertakings/Local bodies project of similar 

magnitude. 

 

It should have facility for providing printed dispatch slips showing ingredients of concrete carried 

by each mixer. 

 

It shall have a lab with all kind of testing equipment for the checking of concrete and related 

materials. 

 

3.13 The contractor shall within 15 days of award of the work, submit list of at least two RMC 

plant companies of repute along with details of such plants including details of transit mixer, 

pumps etc. to be deployed indicating name of owner company, its location, capacity, technical 

establishment, past experience and text  of M.O.U. proposed to be entered between purchaser 

(the contractor) and supplier (R.M.C. plant) to the Engineer-in-charge who shall give approval in 

writing (subject to drawl of M.O.U.). The contractor shall draw the M.O.U. with approved R.M.C. 

plant owner and submit to Engineer-in-charge within a week of such approval. The contractor will 

not be allowed to purchase ready mixed-concrete without completion of above stated formalities 

for use in this project. 

 

3.14 Engineer-in-Charge reserves the right to cancel the approval of plant with or without 

assigning any reason. 

 

The Engineer-in-Charge reserves the right to exercise control over the :- 
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Ingredients, water and admixtures purchased, stored and to be used in the concrete including 

conducting of tests for checking quality of materials, recordings of test results and declaring the 

materials fit or unfit for use in production of mix. 

 

Calibration check of the R.M.C. 

 

Weight and quantity check on the ingredients, water and admixtures added in batch mixing. 

 

Time of mixing of concrete. 

 

Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for use. This will 

include continuous control on the workability, during production and taking corrective action. 

 

3.15  For exercising such control, the Engineer-in-charge shall periodically depute his authorized 

representative at the RMC plant. It shall be responsibility of the contractor to ensure that all 

necessary equipment, manpower and facilities are made available to Engineer-in-Charge / his 

representative at R.M.C. plant. 

 

3.16 Ingredients, admixtures and water declared unfit for use in production of mix shall not  be 

used. A batch mix found unfit for use shall not be loaded into the truck for transportation. 

 

3.17 All required relevant records of R.M.C. shall be made available to the Engineer-in-Charge 

or his authorized representative. Engineer-in-Charge shall, as required, specify guidelines & 

additional procedures for quality control & other parameters in respect of materials and 

production and transportation of concrete mix which shall be binding on the contractor & the 

R.M.C. plant. 

 

3.18 43 grade OPC (Conforming to IS : 8112) of brand / make / source as approved by Engineer-

in-charge shall only be use for production of concrete. 

 

3.19    QUALITY CONTROL OF READY-MIXED CONCRETRE 

 

It shall be the responsibility of the contractor to ensure that the RMC producer provides all 

necessary testing equipment and takes all necessary measures to ensure quality control of ready-

mixed concrete. 

 

In general the required measures shall be:- 

 

(I)   CONTROL OF PURCHASED MATERIAL QUALITY 
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R.M.C. producer shall ensure that all the materials purchased and used in the production of 

concrete conform to the stipulation of the relevant agreed standards with the materials suppliers 

and the requirements of the products mix design and quality control procedures. This shall be 

accomplished by visual checks, sampling and resting, certification from material supplier and 

information data for material supplier. Necessary equipment for the testing all material shall be 

provided and maintained in calibrated condition at the plant by the R.M.C. producer. 

 

     (II)     CONTROL OF MATERIAL STORAGE     

 

Adequate and effective storage arrangement shall be provided by, RMC producer at       RMC plant 

for prevention of contamination, reliable transfer and feed systems, drainage   of aggregates, 

prevention of freezing or excessive solar heating of aggregate etc.  

 

    (III)     COMPUTER PRINT OUTS OF EACH TRUCK LOAD     

 

Each truckload transit mixer dispatched to site shall carry computer printout of the ingredients of 

the concrete it is carrying. The printout shall be produced to Engineer-in-Charge or his 

representative at site before R.M.C. is used in work. 

 

    (IV)   TRANSFER AND WEIGHING EQUIPMENT 

 

R.M.C. producer shall ensure that a documented calibration is in place. Proper calibration records 

shall be made available indicating date of next calibration due, corrective action taken etc. R.M.C. 

producer shall ensure additional calibration cheeks whenever required by  Engineer-in-Charge in 

writing to contractor. R.M.C. producer shall also maintain a daily production record including 

details of customers to whom R.M.C. was supplied including that day’s production including water 

and admixtures. 

 

The accuracy of measuring equipment shall be within +2% quantity of cement, -3% of quantity of 

aggregate, admixture and water being measured. 

 

    (V)   MAINTENANCE OF PLANT, TRUCK MIXERS AND PUMPS 

 

Plant, Truck, Mixers and pumps should be well maintained so that it does not hamper any 

operation of production, transportation and placement. 

 

    (VI)   PRODUCTION OF CONCRETE:- 

 

3.20 The following precautions shall be taken during the production of R.M.C. at the plant.  
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Weighing (correct reading of batch data and accurate weighing)-: For each load, written, printed 

or graphical records shall be made of the weights of the materials batched, the estimated slump, 

the total amount of water added to the load, the delivery tickets number for that load and the 

time of loading the concrete into the truck. 

 

Visual observation of concrete during production and delivery or during sampling and testing of 

fresh concrete, assessment of uniformity, cohesion, workability, adjustment to water content :- 

The workability of the concrete shall be controlled on a continuous basis during production. The 

batch mix found unfit shall not be loaded into the truck for transportation. Necessary corrective 

action shall be taken in the production of mix as required for further batches. 

 

Use of adequate equipment at the plant to measure surface moisture content of aggregates, 

particularly fine aggregate and the workability of the concrete, cube test etc. shall also be 

ensured. 

 

Making corresponding adjustment at the plant automatically or manually to batched quantities 

to allow for observed, measured or reported changes in materials or concrete quantities. 

 

Sampling of concrete, testing, monitoring of results. 

 

Diagnosis and correction of faults identified from observations / complaints 

 

           The RMC plant produced concrete shall be accepted by Engineer-in-Charge at site after 

receipt of the same after fulfilling all the requirements of mix mentioned in the tender documents. 

                                    

Ready mix concrete shall be arranged in quantity as required at site of work. The ready mix 

concrete shall be supplied as per the pre-agreed schedule approved by Engineer-in-Charge. 

 

3.21 If so required by the Engineer-in-Charge, the RMC producer shall provide separate storage 

space / godowns for storage of materials approved by Engineer-in-Charge for the design mix 

concrete. 

 

3.22  The use of PPC RMC shall not be permitted. 

 

3.23  Frequency of sampling and standard of acceptance shall be as per specifications for design 

mix concrete. 

 

3.24  The RMC shall be placed by pump of suitable capacity and the contractor shall arrange     

sufficient length of pipe at site to place the RMC in the minimum required time. The contractors 

shall co-ordinate with R.M.C. supplier and pump hirer to have effective concrete placement. 

Nothing extra shall be paid for placing of concrete through concrete pump. 
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The representative of R.M.C. supplier shall attend the site meeting as and when decided by the 

Engineer-in-Charge. 

 

3.26   i) The contractor shall access the quantity of R.MC. requirement at site well in advance and 

order accordingly to the R.M.C. supplier. In case excess R.M.C. is received at site, the Department 

shall not be under any obligation to get the extra quantity utilized and no payment for such R.M.C. 

shall be made. 

 

ii) The contractor shall have to employ labour in shifts to ensure continuous casting of slabs and 

other RCC members. No extra payment on this account shall be made. 

 

The department will recommend to the Traffic Police to issue permits for the entry of the vehicles 

through the area of no entry zone to the working area. However, absence of such permits will not 

be cause for delay in completion of the work. 

 

The RMC concrete is required to be placed at site within the initial setting period of concrete. In 

case there is delay in placement of concrete the same shall be rejected and shall not be allowed 

to be used at site. 

 

In order to monitor the placement of RMC within initial setting time necessary record needs to be 

maintained at site. 

 

3.30   All materials to be used on the work shall conform to relevant specifications.  The Engineer 

in charge reserves the right to reject any material not up to specification and the contractor will 

have no claim for any damage, loss or compensation on his account 

 

3.31   The natural sand if required shall be washed and rewashed as directed by Engineer in 

charge-In-Charge. The washed water of the natural sand shall be free from chlorides and 

sulphates, whose presence, if any, shall be checked with silver nitrate and barium chloride 

respectively. Manufactured sand shall be permitted for usage only on the specific approval from 

the Engineer in charge  

 

3.32 The contractor shall note that use of self compacting concrete (SCC) using fly ash is 

envisaged for the work.  Therefore, the contractor shall be well equipped to produce, transport, 

place and finish SCC.  

 

3.33    Measurement: 
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Dimensions shall be measured nearest to a cm except for the thickness of slab which  shall be 

measured correct to 0.5 cm.  The areas shall be worked out nearest to 0.01 sqm.  The cubical 

contents shall be worked out to nearest 0.01 cum.   

 

No deduction shall be made for the following : 

 

Ends of  dissimilar materials (e.g. joists, beams, post girders, rafters, purlins, trusses, corbels, steps 

etc.) up to 500 sqcm. in cross section. 

 

Opening up to 0.1 sqm.  

(Note : In calculating  area of openings up to 0.1 sqm the size of opening shall include the thickness 

of any separate lintels or sills.  No extra labour for forming such openings or voids shall be paid 

for. 

 

 

The volume occupied by reinforcement,The volume occupied by water pipes, conduits etc. not 

exceeding 25 sq. cm each in cross sectional area.  Nothing extra shall be paid for leaving and 

finishing such cavities and holes. 

 

Measurement shall be taken before any rendering is done in concrete members.  Measurement 

will not include rendering.  The measurement of RCC work between various units shall be 

regulated as below :  

 

Slabs shall be taken as running continuously through except when slab is monolithic with the 

beam.  In that case it will be from the face to face of the beam. 

 

Beams shall be measured from face to face of columns and shall include haunches, if any, between 

columns and beam.  The depth of the beam shall be from the bottom of slab to the bottom of 

beam if beam and slab are not monolithic.  In case of monolithic construction where slabs are 

integrally connected with beam, the depth of the beam shall be from the top of the slab to the 

bottom of beam. 

 

The columns measurement shall be taken through  

 

Chajjas along with its bearing on wall shall be measured in cum nearest to two places of decimal.  

When Chajjas is combined with lintel. Slab or beam, the projecting portion shall be measured as 

chajjas, built in bearing shall be measured as per item of lintel, slab or beam in which chajjas bears. 

 

Where the band and  lintel are of the same height and the band serves as lintel, the portion of the 

band to be measured as lintel shall be for clear length of opening plus twice the over all depth of 

band. 
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3.34    Tolerances 

 

Subject to the condition that structural safety is not impaired and architectural concept does not 

hamper, the tolerances in dimensions of RCC members shall be as specified in the drawings by 

the designer.  Whenever these are not specified, the permissible tolerance shall be decided by 

the Engineer-in-Charge after consultation with the designer, if necessary. 

 

When tolerances in dimensions are permitted, following procedure for measurements shall apply 

: 

If the actual dimensions of RCC members do not exceed or decrease the design dimensions of the 

members plus or minus tolerance limit specified above, the design dimensions shall be taken for 

the purpose of measurements. 

 

If the actual dimensions exceed the design dimensions by more than the tolerance limit, the 

design dimensions only shall be measured for the purpose of payment. 

 

If the actual dimensions decrease more than the tolerance limit specified, the actual dimensions 

of the RCC members shall be taken for the purpose of measurement and payment. 

 

For acceptance of RCC members whose dimensions are not exactly as per design dimensions, the 

decision of Engineer-in-Charge shall be final.  For the purpose of payment, however, the 

clarification as given in para     a, b and c above shall apply. 

 

3.35   Payment 

 

3.35.1    Where the concrete fulfills the criteria as specified in AS SPECIFIED CPWD  

SPECIFICATIONS 2009  VOL-I.  Acceptance Criteria, full payment shall be payable subject to the 

conforming to prescribed specifications. 

 

3.35.2     Where the concrete does not satisfy the Acceptance Criteria and nondestructive test has 

been ordered or where the nondestructive test has been otherwise ordered, the result of 

nondestructive test shall prevail over the Acceptance Criteria as specified in CPWD specifications 

209 VOL-1. Where concrete does not satisfy the strength requirements in Nondestructive test, 

the Engineer-in-Charge may reject the concrete represented by the test. However, the Engineer-

in-Charge may accept the said concrete after remedial measures / retrofitting / rehabilitations, as 

shall be suggested by approved institutes (IIT Madras/ SERC Chennai), are carried out by the 

contractor at his risk and cost. The cost of consultancy to such institutes shall also be borne by 

the contractor. The decision of Engineer-in-Charge shall be final and binding. 

 

3.36 Rate: 
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3.36.1 The rate includes the cost of materials, labours and other inputs involved in all the 

operations described above, finishing top of concrete in line and level, curing,  protection from 

rains etc. except for the cost of reinforcement , centering and shuttering and applicable GST. 

 

3.36.2   No extra payment for richer mix which projects into any member from   another member 

during concreting of junctions of beams, slabs and columns etc. will be made except where so 

indicated in the structural drawings.  

 

3.37 FORM WORK 

 

3.37.1 The work shall be done in general as per CPWD Specifications. 

 

3.37.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall 

be used for all R.C.C. work to give an even finish of concrete surface. However, marine-ply 

shuttering in exceptional cases as per site requirement may be used on specific request from 

contractor to be approved by the Engineer-in-Charge. 

 

3.37.3 Nothing extra shall be paid for the centring and shuttering, circular in shape whenever the 

formwork is having a mean radius exceeding 6m in plan. 

 

3.37.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span 

more than 1.20 metres. 

 

3.37.5 In order to keep the floor finish as per architectural drawings and to provide required 

thickness of the flooring as per specifications, the level of top surface of R.C.C. shall be accordingly 

adjusted at the time of its centring, shuttering and casting for which nothing extra shall be paid 

to the Contractor except the places where different type of flooring is provided in the same room. 

 

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 

20mm or as required, lower than general floors shuttering should be adjusted accordingly. 

Nothing extra is payable on this account. 

 

3.37.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. 

Minimum size of shuttering plates shall be 600mm x 900mm except for the case when closing 

pieces are required to complete the shuttering panels. 

 

Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on 

the work. 
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The shuttering plates shall be cleaned properly with electrically driven sanders to remove any 

cement slurry or cement mortar or rust. Proper shuttering oil or de- bonding compound such as 

“Reebole” of FOSROC or equivalent shall be applied on the surface of the shuttering plates in the 

requisite quantity before assembly of steel reinforcement. Nothing extra shall be paid on this 

account. 

 

3.37.7 Concreting of upper floor shall not be done until concrete of lower floor has set at least for 

14 days but form work and reinforcement can be taken up after the concrete has set at least for 

three days. 

 

3.37.8 Double steel scaffolding having two sets of vertical supports shall be provided for external 

wall finish, cladding etc. The supports shall be sound and strong, tied together with horizontal 

pieces over which scaffolding platform shall be fixed. Scaffolding shall have steel staircase for 

inspection of works at upper levels. Nothing extra shall be paid on this account. 

 

3.38 REINFORCEMENT:- 

 

3.38.1 The reinforcement shall be done as per CPWD Specifications. 

 

3.38.2 The rate of item of reinforcement of RCC work includes all operations including 

straightening, cutting, bending, welding, binding with annealed steel or welding and placing in 

position at all the floors with all leads and lift complete as per CPWD Specifications. 

 

3.38.3 The contractor shall provide approved type of support for maintaining the bars in position 

and ensuring required spacing and correct cover of concrete to reinforcement as called for in the 

drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in order 

to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with 

approved proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/S 

Fosroc Chemicals India Ltd. or approved equivalent) of high early strength and same colour as 

surrounding concrete. However,  

 

 

Cover Guard Bars shall also be used to maintain proper cover of RCC Columns in addition to spacer 

blocks as mentioned above. Pre-cast cement mortar/concrete blocks/blocks of polymer shall not 

be used as spacer blocks unless specially approved by the Engineer-in-charge. The rate of RCC 

items is inclusive of cost of such cover blocks & Cover Guard Bars. Nothing extra shall be paid on 

this account. 

 

3.39 PRE-CAST RCC WORK 

 

3.39.1 The work shall be done in accordance with CPWD Specifications. 
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3.39.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be 

made in the mould to accommodate fixing devices such as hooks etc. and forming of notches and 

holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved from 

Engineer-in-charge before taking up the work. 

 

3.39.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

 

3.39.4 Pre-cast units shall be stored, transported and placed in position in such a manner that 

these are not damaged. 

 

3.39.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as 

approved by Engineer-in-charge. The rate quoted for the item shall include the element for 

framework and mechanical vibration. 

 

3.39.6 Rate for item includes cost of all materials. labour, and all operations involved. 

Cost of M.S. frames, lugs including their welding, lifting hooks is also included. 

 

3.39.7 In the item of providing and fixing precast reinforced cement concrete in shelves the cost 

of cutting chases and making good the same shall be inclusive in the item and nothing extra shall 

be paid on this account. 

 

4.0 BRICK WORK:- 

 

4.1.1 The brickwork shall be carried out with good quality Fly ash cement bricks of class 

designation as per BOQ item. 

 

4.1.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of 

cladding to come over brick work. 

 

4.1.3 Brick work provided around shaft or lift walls or around slab cutouts shall be measured in 

the brick for corresponding floor level. Nothing extra shall be paid on this account. 

 

4.1.4 M.S. Strip/ Bar provided at every third course of half brick masonry shall be in single piece. 

If required, welding joint can be used without overlaps. Nothing extra shall be paid for welding 

and overlaps. 

 

5.0 EXPANSION JOINT 

 

5.1 General- As per BOQ item 
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5.1.1 Seismic / separation/ expansion joints shall be provided where shown in the drawings and 

as per CPWD specifications and as directed by Engineer-in-Charge. They shall be constructed with 

in gap between the adjoining parts of the works of the width specified. 

 

5.1.2 The contractor shall ensure that no debris is allowed to enter and be lodged in seismic/ 

separation/ expansion joints. 

 

5.1.3 The expansion joint shall be cleaned and made dry completely. All loose materials shall also 

be removed. The joints gap shall be made uniform in width and depth after cleaning the joints. 

The backup materials of best quality shall be provided in position in order to produce thoroughly 

together in required proportion as prescribed by manufacture specification, so that a uniform 

mixture obtained. The mixed solution shall be applied to two sides of the joint that it covers the 

sides complete. Disturbed edges of RCC members near expansion joints shall be finished with rich 

mortar without any extra work includes providing required width of expansion board in the joints 

and measurement of expansion board only shall be taken. 

 

 

 

 

6.0 GRANITE/ MARBLE OR LIKE WORKS 

 

6.1 The granite/ marble or like stonework shall, in general, be carried out as per the CPWD 

Specifications. The specifications for dressing, laying, curing, finishing, measurements, rate etc. 

for the granite/ marble or like stone flooring shall be same as that of works for the Marble flooring, 

skirting and risers of steps under Flooring Sub Head of the CPWD Specifications. The wall lining / 

veneer work with granite/ marble or like stone shall be as per the CPWD Specifications for Marble 

work Sub Head. 

 

6.2 The decision of the Engineer-in-Charge as regards the approval of the samples for the 

various types of the granite/ marble or like stones shall be final and binding on the Contractor. No 

claim of any kind whatsoever shall be entertained from the Contractor on this account. The 

Contractor shall then procure and get the mock up prepared at site of work for approval of quality 

of workmanship and the granite/ marble or like stone as specified. The mock up shall be prepared 

in lift lobby, toilet etc. on one of the floors. The size of the stones shall be as per the architectural 

drawings. If the quality of the workmanship and the material is as per the required standards, the 

mock up shall be allowed as part of the work and measured for payment and shall not be 

dismantled. Otherwise, it shall be dismantled by the contractor as directed by the Engineer-in-

Charge and taken away from the site of the work at his own cost. Nothing extra shall be payable 

on this account. 
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6.3 The granite/ marble or like stone slabs shall be cut to required sizes and shapes, as per 

the architectural drawings, to negotiate the curved steps in segmented manner. The risers shall 

also be cut to required sizes and shapes and the edges chamfered at the joints, all as per the 

architectural drawings. However, the Contractor shall prepare the detailed shop drawings for the 

same and commence work only after the approval by the Engineer-in-Charge. The rate shall also 

include any consequent wastage, incidental charges involved in this work. Nothing extra shall be 

payable on this account. For the purpose of payment, the actual area of each type of granite/ 

marble or like stone as laid shall be measured. 

 

6.4 For the steps (risers and treads) in the linear profile, the granite/ marble or like stone shall 

be provided in single pieces as per the architectural drawings, unless otherwise specifically 

permitted by the Engineer-in-Charge. Wherever grooves are required to be provided the same is 

to be done as per architectural drawings and as directed by the Engineer-in-charge. Wherever 

required, the joints shall be provided as per the architectural drawings. Nothing extra shall be 

payable on these accounts. 

 

6.5 The granite/ marble or like stone slabs used for providing and fixing in the sills, soffits and 

jambs of doors, windows, ventilators and similar locations shall be in single piece unless otherwise 

directed by the Engineer-in-Charge. Wherever stone slab other than in single piece is allowed to 

be fixed, the joints shall be provided as per the architectural drawings and as per the directions 

of the Engineer-in-Charge. Depending on the number of joints, as far as possible, the stone slabs 

shall be procured and fixed in slabs of equal lengths as per the architectural drawings and as 

directed by Engineer-in-Charge. 

 

6.6 While fixing the granite/ marble or like stone slabs in sills, soffits and jambs of doors, 

windows, ventilators etc., rebates shall be made by overlapping the stones at the required places 

for fixing shutters for doors, windows and ventilators etc. as shown in the architectural drawings 

and as per the directions of the Engineer-in-Charge. Epoxy based adhesives shall be used for fixing 

the granite/ marble or like stones to each other, or wherever required. The authorized overlap as 

per the architectural drawings or as directed by the Engineer-in-Charge shall be measured for 

payment under the same item. However, any extra mortar thickness required due to the overlap 

arrangement shall be deemed to have been included in the rate of this item. Nothing extra shall 

be payable on this account. The stone shall have uniform thickness and shall be provided in sizes 

as per the architectural drawings. The stone slab shall have uniformly leveled surface after fixing. 

All the joints shall be finished smoothly in a workmanlike manner. 

 

6.7 The granite/ marble or like stone work shall be adequately protected by a layer of Plaster 

of Paris, which shall be maintained throughout and removed just before handing over of the works 

for which nothing extra shall be payable. 
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7.0 WOOD WORK 

 

7.1 The wood work in general shall be carried out as per CPWD Specifications (Volume-I) 

2009, with up-to-date correction slips 

 

7.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-

charge before commencement of work. 

 

7.3 The shape and size of beading shall be as per drawings. The joints of beading shall be 

mitred. 

 

7.4 Timber shall be of specified species, good quality and well seasoned. It shall have uniform 

colour, reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It 

shall be close grained. The contractor shall deposit the samples of species of timber to be used 

with the Engineer-in-Charge for testing before commencement of the work. 

 

7.5 Wood work shall not be painted, oiled or otherwise treated before it has been approved 

by the Engineer-in-charge. All portion of timber including architrave abutting against masonry, 

concrete, stone or embedded in ground shall be painted with approved wood preservative or with 

boiling coal tar. 

 

7.6 The contractor(s) shall produce cash voucher and certificates from approved Kiln 

Seasoning Plants about the timber used on the work having been kiln seasoned and chemically 

treated by them, falling which it would not be accepted as kiln seasoned and/or chemically 

treated. 

 

7.7 Transparent sheet glass conforming to IS: 2835 shall be used. Thickness being governed 

as under unless otherwise specified in the item in wood work/steel work: 

 

Area of Glazing Thickness 

(a) For glazing area up to 0.50 sqm 4.0 mm 

(b) For glazing area more than 0.50 sqm to 6.0 mm 

0.90 sqm  

 

7.8 Factory made wooden flush door and panelled and wire gauge shutters shall be 

manufactured and carried out as per CPWD specifications (Volume-I, 2009 with up to date 

correction slips). 

 

7.9 The work shall be executed through specialized agencies to be approved by the Engineer 

–in- Charge. 
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7.10 The contractor shall propose well in advance to Engineer-in-Charge, the names and 

address of the factory where from the contractor intends to get the shutters manufactured along 

with the credential of the firm. The contractor shall place the order for manufacturing of shutters 

only after obtaining approval of the Engineer in Charge whose decision in this case shall be final 

& binding. In case the firm is not found suitable he shall propose another factory. The factory may 

also be inspected by a group of officers before granting approval; shutters shall however he 

accepted only if these meet the specified test. 

 

7.11 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-

in-Charge or his authorized representative. The contractor will have no claim if the shutters 

brought at site in part or full lot are rejected by the Engineer-in-Charge due to bad workmanship 

/ quality. Such defective shutters will not be measured and paid. The contractor shall remove the 

same from the site of work within 7 days after the written instruction in this regard are issued by 

the Engineer-in-Charge. 

 

7.12 The shutters should be brought at site without primer / painting. 

 

7.13 (a) Inspection of shutters shall be carried out for dimensions & tolerances, size & type general 

construction & workmanship, finish & glazing at the following frequency: - 

 

 

Lot Size Sample Size Permissible number of 

  defectiveness 

Upto 25 2 0 

26 to 50 5 0 

51 to 100 8 0 

101 to 150 13 1 

151 to 300 20 2 

301 to 500 32 3 

501 to 1000 50 5 

1001 & above 80 7 

 

(b)Criteria for conformity 

 

Any sample shutter failing in any one or more of the requirements inspected for as above shall be 

considered as defective. A lot shall be considered as having satisfied the requirements of the 

standard if the number of defective shutters in the sample does not exceed the corresponding 

permissible number of defectiveness given above. 
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Testing – The shutters shall be tested for species seasoning & treatment, defects in the timber, 

panel material, construction & workmanship in the approved Laboratory at the frequency 

mentioned in CPWD specification. 

 

If shutters are found defective in any one of the criterion double the shutter shall be tested & if 

found permissible can be accepted. If shutter is found defective in more than one criterion, the 

whole lot shall be rejected. 

 

Finish 

 

All components of door shutter shall have smooth finish. 

 

Panels of the door shutters shall be flat and well sanded to a smooth and level Surface. 

 

All the surfaces of door shutters which are required to be painted or polished or varnished shall 

be got approved from the Engineer In Charge before applying protective coat of primer, polish or 

varnish. 

 

8.0 Flush Doors 

 

 

 

 

8.1 General 

 

The door shall be of flush type solid core marine grade with single or double shutter as the case 

may be. 

 

8.2 Shutters 

 

Flush door shutters shall have a solid core and may be of the decorative or non-decorative 

(Paintable type as per IS 2202 (Part I). Nominal thickness of shutters may be 30mm as mentioned 

in the BOQ. Thickness and type of shutters shall be as specified. 

 

Width and height of the shutters shall be as shown in the drawings or as indicated by the Engineer-

in-Charge. All four edges of the shutters shall be square. The shutter shall be free from twist or 

warp in its plane. The moisture content in timbers used in the manufacture of flush door shutters 

shall be not more than 12 per cent when tested according to IS 1708. 

 

8.3 Core 
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The core of the flush door shutters shall be a marine grade block board having wooden strips held 

in a frame constructed of stiles and rails. Each stile and rail shall be a single piece without any 

joint. The width of the stiles and rails including lipping, where provided shall not be less than 

45mm and not more than 75mm. The width of each wooden strip shall not exceed 30mm. Stiles, 

rails and wooden strips forming the core of a shutter shall be of equal and uniform thickness. 

Wooden strips shall be parallel to the stiles. 

 

8.4 End joints of the pieces of wooden strips of small lengths shall be staggered. In a shutter, stiles 

and rails shall be of one species of timber. Wooden strips shall also be of one species only but it 

may or may not be of the same species as that of the stiles and rails. Any species of timber may 

be used for core of flush door. However, any non-coniferous (Hard wood) timber shall be used for 

stiles, rails and lipping. 

 

8.5 Face Panel 

The face panel shall be formed by gluing, by the hot-press process on both faces of the core, either 

plywood or cross-bands and face veneers. The thickness of the cross bands as such or in the 

plywood shall be between 1.0mm and 3.0mm. The thickness of the face veneers as such or in the 

plywood shall be between 0.5mm and 1.5mm for commercial veneers and between 0.4mm and 

1.0mm for decorative veneers, provided that the combined thickness of both is not less than 

2.2mm. The direction of the veneers adjacent to the core shall be at right angles to the direction 

of the wooden strips. Finished faces shall be sanded to smooth even texture. Commercial face 

veneers shall conform to marine grade plywood and decorative face veneers shall conform to 

type I decorative plywood in IS 1328. 

 

8.6 Lipping 

Lipping, where specified, shall be provided internally on all edges of the shutters. Lipping shall be 

done with battens of first class hardwood or as specified of depth not less than 25mm. For double 

leaved shutters, depth of the lipping at meeting of stiles shall be not less than 35 mm. Joints shall 

not be permitted in the lipping. 

 

8.7 Rebating 

 

In the case of double leaves shutters the meeting of stiles shall be rebated by 8 mm to 10 mm. 

The rebating shall be either splayed or square type as shown in drawing where lipping is provided. 

The depth of lipping at the meeting of stiles shall not be less than 30 mm. 

 

8.8 Opening for Glazing 

 

When required by the purchaser opening for glazing shall be provided and unless otherwise 

specified the opening for glazing shall be as per drawings. The bottom of the opening shall be at 
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a height as shown in the drawings. Opening for glazing shall be lipped internally with wooden 

batten of width not less than 25 mm. 

 

8.9 Tolerance 

 

Tolerance on width and height shall be + 3 mm and tolerance on nominal thickness shall be ± 1.2 

mm. The thickness of the door shutter shall be uniform throughout with a permissible variation 

of not more than 0.8 mm when measured at any two points. 

 

Adhesive:- Adhesive used for bonding various components of flush door shutters namely, core, 

core frame, lipping, cross-bands, face veneers, plywood etc. and for bonding plywood shall 

conform to BWP type, phenol formaldehyde synthetic resin adhesive conforming to IS 848. 

 

8.10 Tests 

 

As per CPWD Specifications. 

8.11 Fixing 

As per CPWD Specifications. 

8.12 Measurements 

As per CPWD Specifications. 

9.0  STEEL WORK 

 

9.1 All steel work shall be carried out as per CPWD Specifications. (Volume 1) 2009 with up-

to-date correction slips. 

 

9.2 All welded steel work shall be tested for quality of weld as laid down in IS 822 : 

 

1970 before actual execution. 

 

10.0 FLOORING 

 

10.1 All work in general shall be carried out as per CPWD Specifications (Volume 1) 

 

2009 with up-to-date correction slips. 

 

10.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get 

samples of each pattern laid and approved by the Engineer-in-charge before final laying of such 

flooring. Nothing extra shall be payable on this account. 

 

10.3 Different stones / tiles used in pattern flooring shall be measured separately as defined 

in the nomenclature of the item and nothing extra for laying pattern flooring shall be paid over 
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and above the quoted rate. No additional wastage, if any, shall be accounted for any extra 

payment. 

 

10.4 Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles etc.) 

shall be deposited well in advance with the Engineer-in-Charge for approval. The sizes of stones 

for flooring shall be of a size not less than 600mmx600mm or as approved by Engineer-in-Charge. 

Approved samples should be kept at site with the Engineer-in-Charge and the same shall not be 

removed except with the written permission of Engineer-in-Charge. No payment whatsoever shall 

be made for these samples. 

 

10.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details 

establishing the quarry and its location or source. 

 

10.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided except to 

adjust for closing pieces. The marble / stone flooring in treads and risers of staircase is to be laid 

in single piece. 

 

10.7 The rate of items of flooring is inclusive of Providing Sunken Flooring in Bathrooms, 

Kitchen, W.C., etc. and nothing extra on this account is admissible. 

 

10.8 Chasing of required width and thickness shall be made in brick work at skirting location 

so as to flush the external surface of skirting with internal plastering. No extra payment towards 

making chases in brick work at skirting shall be made and the same is presumed to be inclusive of 

rate quoted for the item of providing and fixing skirting. 

 

10.9 Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so 

that the wash water flows towards the direction of floor trap. Any reverse slope if found, shall be 

made good by the contractor by ripping open the floor/grading concrete and nothing shall be paid 

for such rectifications. 

 

10.10 The flooring and skirting will be executed as per pattern shown in the Architectural drawings 

and as per approval of Engineer-in-Charge and nothing extra shall be payable on this account. 

 

10.11 The rate shall include the cost of all materials and labour involved in all the operations. 

Nothing extra shall be paid for use of cut/sawn stone/ tiles in the work. 

 

11.0 VITRIFIED TILES FLOORING 

 

11.1 The tiles shall be of approved make and shall generally conform to Table 12 of IS15622. 

The Vitrified tiles of specified sizes shall be used & sample of tiles shall be got approved from the 
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Engineer – in – charge. The Mandatory tests for vitrified tiles shall be got done as per CPWD 

Specifications (volume – 1) / relevant BIS Code. 

 

11.2 The vitrified shall be as specified in the item. The tiles shall be of specified colours as 

 

shown in the drawings or as approved by Engineer – in – Charge and will be laid 

in 

 

pattern as per architectural drawings. Nothing extra shall be paid for laying tiles in specific pattern. 

The tiles shall be first quality of approved make. 

 

12.0 INTEGRAL BASED WATER PROOFING:- 

 

12.1 The work shall be got executed as per CPWD or manufactures’ specifications and from 

the specialized agency as approved by the Engineer in Charge. 

 

12.2 Contractor shall also submit the names of water proofing specialist along with 

information about their technical capabilities and list of similar works executed by the specialized 

agency in the past for the approval of Engineer-in-charge within 30 days from the date of award 

of work. 

 

12.3 Total quantity of the water proofing compound required shall be arranged only after 

obtaining the prior approval of the make by Engineer-in-charge in writing. Materials shall be kept 

under double lock and key and proper account of the water proofing compound used in the work 

shall be maintained. It shall be ensured that the consumption of the compound is as per specified 

requirements. 

 

12.4 The finished surface after water proofing treatment shall have adequate smooth slope as 

per the direction of the Engineer-in-charge. 

 

12.5 Before commencement of treatment on any surface, it shall be ensured that the outlet 

drain pipes / spouts have been fixed and the spout openings have been chased and rounded off 

properly for easy flow of water. 

 

12.6 GUARANTEE BOND FOR ALL WATER PROOFING ITEMS:- 

 

Five years Guarantee bond in prescribed proforma given in the tender document shall be 

submitted by the contractor which shall also be signed by both the specialized agency and the 

contractor to meet their liability / liabilities under the guarantee bond. However, the sole 

responsibility about efficiency of water proofing treatment shall rest with the building contractor. 

10% (Ten per cent) of the cost of water-proofing work shall be retained as Security Deposit and 
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the amount so deducted would be released after 5 (Five) years from the date of completion of 

the entire work under the agreement, if the performance of the treatment is found satisfactory. 

If any defect is noticed during the guarantee period, the contractor shall rectify it within 15 days 

of receipt of intimation of defects in the work. If the defects pointed out are not attended to 

within the specified period, the same will be got done from another agency at the risk and cost of 

contractor. However this security deposit can be released in full, if bank Guarantee of equivalent 

amount for Full 5 (Five) years is produced and deposited with the IISER PUNE. 

 

13.0 FINISHING:- 

 

13.1 The work shall be done in accordance with CPWD Specifications -2009 Vol. I to Vol. 

 

with up to date correction slips and the manufacturer’s specifications where CPWD specifications 

are not available. 

 

13.2 The quantity of paint required as per the theoretical consumption including wastages, 

 

if any, shall be procured from the approved manufacturer or his authorized dealers and deposited 

with the representative of the Engineer-in-Charge at site. 

 

 

13.3 The paint shall be obtained in smaller packing (around 20 litre). 

 

13.4 The paint shall be kept in the joint custody of the IISER PUNE and the Contractor and day-to-

day account of receipt and issue shall be maintained. However, the safe custody and watch and 

ward shall remain to be the responsibility of the Contractor. Nothing extra shall be payable on 

this account. 

 

13.5 The name of the manufacturer, manufacturer’s product identification, manufacturer’s 

mixing instructions, warnings and instructions for handling and application, toxicity and date of 

manufacturing and shelf life shall be clearly and legibly mentioned on the labels of each container. 

These details shall be kept in record. The material shall be consumed in the order of material 

brought to site, first come first consume basis. The Contractor shall obtain and submit to the IISER 

PUNE the manufacturer’s certificate for compliance of the various characteristics of the materials 

as per the manufacturer’s specifications and also copy of the manufacturer’s test report for the 

record. 

 

13.6 Empty containers of the paints shall not be removed from site till the completion of the work 

unless otherwise permitted and shall be removed only with the permission of the Engineer-in-

Charge or his authorized representative at site of ork. 
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13.7 All arrangements for measuring, dosing etc. at site shall be made by the Contractor. 

 

Nothing extra shall be payable on this account. 

 

13.8 The Contractor shall apply samples of each kind of paint for the approval of shade and colour 

as per the directions of the Engineer-in-Charge before procuring the paint in mass. 

 

13.9 All incidental charges of cartage, storage, wastage, safe custody, scaffolding, cost of samples 

and mock ups etc. shall be borne by the Contractor and no claim, whatsoever, shall be entertained 

on this account. 

 

14.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 

 

14.1 The contractor shall be responsible for the protection of the sanitary and water supply 

fittings and other fittings and fixtures against pilferage and breakage during the period of 

installation and thereafter until the building is handed over. 

 

14.2 The contractor shall furnish all labour, materials and equipment, transportation and 

incidental necessary for supply, installation, testing and commissioning of the complete Plumbing 

/ Sanitary system as described in the Specifications and as shown on the drawings. This also 

includes any material, equipment, appliances and incidental work not specifically mentioned 

herein or noted on the Drawings/Documents as being furnished or installed, but which are 

necessary and customary to be performed under this contract. The Plumbing / Sanitary System 

shall comprise of following: 

 

Sanitary Fixtures and Fittings. 

Internal and External Water Supply. 

Internal and External Drainage. 

Balancing, testing & commissioning. 

Test reports and completion drawings. 

 

14.3 For the work of water supply and sanitary installations, the contractor shall engage the 

approved licensed plumbers and submit the name of proposed plumbing agencies with their 

credentials for approval of the Engineer-in-Charge. For quality control & monitoring of 

workmanship, contractor shall assign at least one engineer who would be exclusively responsible 

for ensuring strict quality control, adherence to specifications and ensuring top class 

workmanship for the installation. 

 

14.4 The work in general shall be carried out as per CPWD Specifications (Volume II) 

 

2009 with up-to-date correction slips. 
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14.5 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. 

wherever required and making good the same for which nothing extra shall be paid. 

 

14.6 Nothing extra for providing & fixing CP Brass caps /extension pieces wherever required 

for CP Brass fittings shall be paid beyond the rates payable for corresponding CP Brass fittings. 

 

14.7 The contractor shall examine all architectural, structural, plumbing, electrical and other 

services drawings and check the as-built works before starting the work, report to the Engineer 

In-Charge any discrepancies and obtain clarification. Any changes found essential to coordinate 

installation of his work with other services and trades, shall be made with prior approval of the 

Engineer In-Charge without additional cost to the IISER PUNE. 

 

14.8 All the shop drawings shall be prepared on computer through Autocad System based on 

Architectural Drawings and site measurements. Within two months of the stipulated date of start 

of the contract, contractor shall furnish, for the approval of Engineer In-Charge, the two sets of 

detailed shop drawings of complete work and materials including layouts for Plant room, Pump 

room, Typical toilets drawings showing exact location of supports, flanges, bends, tee 

connections, reducers, detailed piping drawings showing exact location and type of supports, 

valves, fittings etc.; external insulation details for pipe insulation etc. 

 

14.9 These shop drawings shall contain all information required to complete the work. These 

Drawings shall contain details of construction, size, arrangement, operating clearances, 

performance characteristics and capacity of all items of equipment, also the details of all related 

items of work by other contractors. Each shop drawing shall contain tabulation of all measurable 

items of equipment/materials/works and progressive cumulative totals from other related 

drawings to arrive at a variation-in-quantity statement at the completion of all shop drawings. 

Minimum 4 sets of drawings shall be submitted after final approval along with CD. When he makes 

any amendments in the above drawings, the contractor shall supply two fresh sets of drawings 

with the amendments duly incorporated along with check prints, for approval. The contractor 

shall submit further four sets of shop drawings to the Engineer In-Charge for the exclusive use by 

the Engineer In-Charge and all other agencies. No material or equipment may be delivered or 

installed at the job site until the contractor has in his possession, the approved shop drawing for 

the particular material/equipment / installation. 

 

14.10 Shop drawings shall be submitted for approval four weeks in advance of planned delivery 

and installation of any material to allow the Engineer In-Charge ample time for scrutiny. No claims 

for extension of time shall be entertained because of any delay in the work due to his failure to 

produce shop drawings at the right time, in accordance with the approved programme. 
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14.11 Samples of all materials like valves, pipes and fittings etc. shall be submitted to the Engineer 

In-Charge prior to procurement for approval and retention by Engineer In-Charge and shall be 

kept in their site office for reference and verification till the completion of the Project. Wherever 

directed a mockup or sample installation shall be carried out for approval before proceeding for 

further installation without any extra cost. 

 

14.12 Approval of shop drawings shall not be considered as a guarantee of measurements or of 

building dimensions. Where drawings are approved, said approval does not mean that the 

drawings supersede the contract requirements, nor does it in any way relieve the contractor of 

the responsibility or requirement to furnish material and perform work as required by the 

contract. 

 

14.13 All materials and equipment shall conform to the relevant Indian Standards and shall be of 

the approved make and design. Makes shall be in conformity with list of approved manufacturers 

as per the tender document. 

 

14.14 Balancing of all water systems and all tests as called for the CPWD Specifications shall be 

carried out by the contractor through a specialist group, in accordance with the Specifications and 

Standards. The installation shall be tested and shall be commissioned only after approval by the 

Engineer In-Charge. All tests shall be carried out in the presence of the representatives of the 

Engineer In-Charge and nothing extra shall be payable on this account. 

 

14.15 The contractor shall submit completion plans for water supply, internal sanitary 

installations and building drainage work within 15 days of the date of completion. These drawings 

shall be submitted in the form of two sets of CD’s and four portfolios (300 x 450 mm) each 

containing complete set of drawings on approved scale indicating the work as installed. These 

drawings shall clearly indicate complete plant room layouts, piping layouts and sequencing of 

automatic controls, location of all concealed piping, valves, controls and other services. In case 

the contractor fails to submit the completion plans as aforesaid, security deposit shall not be 

released and these shall be got prepared at his risk and cost. 

 

14.16 The CCI/CI/PVC pipe and GI pipe etc. wherever necessary shall be fixed to RCC columns, 

beams etc. with rawl plugs and nothing extra shall be paid for this. 

 

14.17 The variation in consumption of material shall be governed as per CPWD specification and 

clauses of the contract to the extent applicable. 

 

14.18 The pig lead to be used in joints of 150mm, 100mm, 75mm, 50mm dia of sand cast iron, 

centrifugally cast (Spun) iron pipes shall be as per relevant CPWD Specifications. 
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14.19 The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials and shall construct suitable godowns, yards at the site of work for storing materials so 

as to be safe against damage by sun, rain, fire or theft etc., at his own cost and also employ 

necessary watch and ward establishment for the purpose at his own cost. 

 

14.20 All fixtures and fittings shall be provided with all such accessories as are required to 

complete the item in working condition whether specifically mentioned or not in the Schedule of 

Quantities, specifications, elsewhere in this tender document & drawings. The quoted rates shall 

be deemed to be all inclusive for a complete item fit for use including all materials, labour, T&P, 

specials, equipment, testing & commissioning etc. Accessories shall include proper fixing 

arrangement, brackets, nuts, bolts, screws and required connection pieces. Nothing extra 

whatsoever shall be payable on this account. 

 

14.21  Fixing screws shall be half round head chromium plated brass screws with C.P. 

washers where necessary or otherwise as provided in the item. 

 

14.22 Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, cracks 

and glazing defects and shall conform to relevant BIS codes. Colour of sanitary ware, shall be 

specified or as selected by the Engineer-in-Charge. Nothing extra shall be payable on this account. 

 

14.23 Horizontal pipes running along ceiling shall be fixed on structural adjustable clamps of 

approved design. Horizontal pipes shall be laid to uniform slope and the clamps adjusted to the 

proper levels so that the pipes fully rest on them and are properly secured. 

 

14.24 Contractor shall provide all nuts, bolts, welding material and paint the Clamps with one coat 

of red oxide and two or more coats of black enamel paint. 

 

14.25 Slotted angle/channel supports on walls shall be provided wherever shown on drawings. 

Angles/channels shall be of sizes shown on drawings or specified in schedule of quantities. 

Angles/channels shall be fixed to brick walls with bolts embedded in cement concrete blocks and 

to RCC walls with suitable anchor fasteners. The spacing of support bolts horizontally shall not 

exceed 1 m. 

 

14.26 Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, 

beams or columns, nothing extra shall be payable for clamping arrangement and making good 

with cement concrete 1:2:4 mix (1 cement: 2 coarse sand: 4 stone aggregate 20 mm nominal size) 

or as directed by the Engineer-in-Charge. 

 

14.27 The ground colour shall be applied throughout the entire length of pipe. Colour bands shall 

be superimposed on the ground colour and shall be applied near valves, junctions, joints, service 

appliances, bulkheads, valves, etc. for clear identification of fluid being carried and to avoid 
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confusion. The relative proportional widths of the first colour band to the subsequent bands shall 

be 4:1.The minimum width of the narrowest colour band shall be 25 mm. 

 

14.28 Rates for all items quoted shall be inclusive of all work and items given in the above 

mentioned specifications and Schedule of Quantities and applicable for the work under floors, in 

shafts or at ceiling level at all heights and depths. All rates are inclusive of cutting holes and chases 

in RCC and masonry work and making good the same. All rates are inclusive of pre testing and on 

site testing of the installations, materials and commissioning. 

 

 

14.29  Cleaning and Disinfection of Pipelines:- 

 

On completion of hydraulic tests and before a pipe is disinfected, it shall be proved to be free 

from obstruction, debris and sediment by scouring or by any other process which the Engineer-

in-charge may prescribe. Upon satisfactory completion of testing and cleaning, the pipelines shall 

be disinfected as ordered. Chlorine solution shall be applied at the charging point as the pipeline 

is being filled and dosing shall be continued until the pipeline is full and at least 50 parts of chlorine 

per million parts of water have been made available and distributed evenly. If ordinary bleaching 

power is used, proportions will 150 gms of power to 1000 litre of water. If a proprietary brand is 

used, the proportion shall be as specified by the manufacturer. The treated water shall be left in 

pipeline for a period as directed but not exceeding 24 hours chlorine residual tests shall be taken 

at various points along the pipeline. The disinfection process shall be repeated until the sample 

of water taken from the pipeline are declared fit for human consumption by a recognized 

laboratory. 

 

14.30 Opening, cut out in slabs, beams as required shall be left out by inserting PVC spouts of 

required size before casting of RCC members. Nothing extra shall be paid on this account. 

 

14.31 The entire responsibility for the quality of work will however rest with the building 

contractor only. 

 

 

 

 

15.0 STAINLESS STEEL RAILINGS: 

 

15.1 Providing, fabricating and fixing in position welded built-up section using stainless pipes 

and connecting plates, of Grade S.S. 304 and of required diameter & thickness as per the 

directions of the Engineer-in-Charge, at the junctions of doors, on walls, other locations as 

directed etc. including cutting, welding, grinding, bending to required profile and shape, hoisting, 

buffing and polishing, cutting chase/embedding in RCC / Masonry, fixing using stainless steel 
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screws, nuts, bolts and washers or stainless steel fasteners as required to make it rigidly fixed & 

stable and making good the plaster/flooring etc. all complete, at all floors and all levels as directed 

by the Engineer-in-Charge. 

 

15.2 Rate includes cost of all inputs of materials, labour, T&P, etc. involved in the work and all 

incidental charges to execute this item. However, for the purpose of payment only the actual 

weight of the stainless pipes and stainless steel plates provided and fixed shall be measured in kg. 

 

 16.      TEXTURE FINISH (EXTERNAL) 
 

Texture paint shall be of approved shade and pattern as per approved vendor’s specification. 
 
Surface preparation to be done neatly over the plastered surface before the application of base coat.  Base 
coat shall be of required thickness and not less than 2.0 mm thick  as per manufacturer specifications , to 
be applied over the plastered surface by using trowel and putty blade / roller etc. Necessary patterns and 
grooves shall be formed with in the base coat. Base coat shall be allowed for drying at least for 10-12 hrs 
before the application final painting.  Over this base surface approved shade painting to be applied in two 
coats. 
 
Wall primer over the plastered surface is to be done based on the selection of texture pattern and finish. 
 
The quoted rate shall include all the above operations including tools and tackles etc. 
 

 

17.  SECURITY RULES 

 

The contractor shall follow at site all security rules as may be framed by the IISER from time to 

time regarding removal/movement of materials and equipment from site, issue of identity cards, 

control of entry of personnel and all similar matters. 

 

The contractor and his personnel shall abide by all security measures imposed by the Engineer in 

charge or his duly authorized representative from time to time any other statutory orders. 

Nothing extra will be payable on account of stoppage/hindrance of the work.   

 

The contractor, his employees and agents shall not disclose any information or drawings furnished 

to him by the IISER Any drawings, reports and other information prepared by the contractor/by 

the Corporation or jointly by both for the execution of the contract shall not be disclosed without 

the prior written approval of the Engineer in charge. No photographs of the works or plant within 

the site premises will be taken without the prior written approval of the Engineer in charge.  

 

 

18.  TEMPORARY APPROACH ROADS 
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The contractor shall construct and maintain at his own cost, the temporary access roads and 

approaches to the work site, offices, workshop etc. wherever necessary and in his camp area.  

 

The contractor may use the roads formed by the Corporation in the vicinity of the works for 

transport of equipment and materials. 

 

If additional haulage roads are required by the Contractor, he shall construct them at his own 

cost. Location of such roads shall be subject to the prior approval of the Engineer in charge. All 

roads at the work site including any road formed by the contractor will be made use of by the 

project, other contractors and agencies at site and the contractor is not entitled for any payment 

as compensation on this account. 

 

Contractor shall clean the spill over concrete and the other materials over the roads used by him 

regularly. 

 

 

19     MATERIAL RECOVERY RATES 

 

Theoretical quantity of cement, steel reinforcement, bitumen and other materials and their 

permissible variation and rate of recovery in case of less consumption. 

 

        (i)          (a)  Schedule/statement for determining theoretical quantity of cement & bitumen 

on the basis of Delhi Schedule of Rates  2016 with up to date correction slips printed by C.P.W.D. 

 

            Variations permissible on theoretical quantities: 

  

(a)          Cement 

For works with estimated cost put 

to tender not more than Rs. 5 lakh.         3% plus/minus. 

 

For works with estimated cost put to 

tender more than Rs.5 lakh.                    2% plus/minus. 

 

(b)  Bitumen All Works 2.5% plus & only nil on minus side. 

 

(c)  Steel Reinforcement and structural steel sections for each diameter, section and category   

2% plus/minus 

 

(d)  All other materials. Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
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S No Description of Item Rates in figures and words at which 

recovery shall be made from the 

Contractor 

 

Excess 

beyond 

permissible 

variation 

 

Less use beyond 

permissible variation 

 

1 Cement 

 

Nil 10% extra rate over the 
basic rate of respective 
material as specified in the 
above Clause 10CA. 
 

2 Steel Reinforcement 

 

Nil 10% extra rate over the 
basic rate of respective 
material as specified in the 
above Clause 10CA. 
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GENERAL TERMS AND CONDITIONS APPLICABLE FOR ALL E&M 

COMPONENTS 

 
1 GENERAL 

 

1.1The work shall be generally carried out in accordance with tender/bid specifications and the 

following specifications / rules. 

 

    CPWD General Specifications for Electrical work Part I Internal – 2013,    

   as amended up to date 

 

CPWD General Specifications for Electrical work Part II External, as amended up to date 

 

CPWD General Specifications for Electrical work Part III (Lifts) as 

 

amended up to date. 

 

CPWD General Specifications for Electrical work Part V (Wet Riser & Sprinkler 

System) as amended up to date. 

CPWD General Specifications for HVAC works, 2004 as amended up to date. 

        Commercial and Additional conditions for this work. 

The Indian Electricity Act, 2003, as amended up to date. 

       Indian Electricity Rules 1956 amended up to date. 

 

1.2 Order of Preference: 

 

Should there be any difference or discrepancy between the description of items as given in the 

Schedule of Quantities, technical specifications for individual items of work (including additional 

and commercial conditions) and IS Codes etc., the following order of preference shall be followed: 

 

Schedule of quantities. 

Commercial and Additional conditions for this work. 

General Conditions of Contract for CPWD Works. 

Drawings. 

CPWD General Specifications. 

 

Relevant IS or any other International code in case IS code is not available. These Commercial and 

Additional conditions are to be read in conjunction with above and in case of variations, 

specifications given in these additional conditions shall apply. However, nothing extra shall be 
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paid on account of these additional specifications and conditions, as the same are to be read along 

with schedule of quantities for the work. 

 

1.3 This specification covers manufacture, testing as may be necessary before dispatch, 

delivery at site, all preparatory work, assembly and installation, commissioning putting into 

operation of equipment of all E&M components of the tender. 

 

1.4 The tenderer should in his own interest visit the site and get familiarize with the 

 

site conditions before tendering. 

 

1.5 No T&P shall be issued by the Department and nothing extra shall be paid on account of 

this. 

COMMERCIAL CONDITIONS 

 

2.1 Type of Contract: The work to be awarded by this tender shall be treated as indivisible 

works contract. 

 

Income tax, GST, labour cess& other statutory deductions etc. shall be made at source as per the 

prevalent laws. The deductions of Security Deposit, Income-Tax etc. shall be done after calculation 

of the due payments and net payment shall be reduced accordingly. 

 

RATES 

 

4.1 The rates quoted by the tenderer, shall be firm and inclusive of all taxes (including GST, 

labour cess etc.,). and all charges for packing forwarding, insurance, freight and delivery, 

installation, testing, commissioning etc. at site including temporary construction of storage, risks, 

over head charges, general liabilities/obligations and clearance from CEA. However, the fee for 

the CEA inspections shall be reimbursed/ borne by the department. EPF & ESI contributions are 

also reimbursed on production of proof by the contractor. 

 

4.2 The contractor has to carry out maintenance as per CPWD General Specifications and 

manufacturer’s standards for a period of 12 months from the date of handing over. Nothing extra 

shall be paid on this account. 

 

4.3 In case the same item appears more than once in the schedule of work under the same 

sub head or among the different subhead of works, the lowest rate quoted for that item 

elsewhere shall be considered for other items also during evaluation of tender. 

 

COMPLETENESS OF TENDER 
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All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation bolts, 

termination lugs for electrical connections, and all other items which are useful and necessary for 

efficient assembly and installation of equipment and components of the work shall be deemed to 

have been included in the tender irrespective of the fact whether such items are specifically 

mentioned in the tender documents or not. 

 

STORAGE AND CUSTODY OF MATERIALS 

 

The agency has to make his own arrangements. No storage accommodation shall be provided by 

the department. Watch and ward of the stores and their safe custody shall be the responsibility 

of the contractor till the final taking over of the installation by the department. 

 

CARE OF THE BUILDING: 

 

Care shall be taken by the contractor while handling and installing the various equipment and 

components of the work to avoid damage to the building. He shall be responsible for repairing all 

damages and restoring the same to their original finish at his cost. He shall also remove at his cost 

all unwanted and waste materials arising out of the installation from the site of work. 

 

COMPLETION PERIOD 

 

The completion period indicated in the tender documents is for the entire work of planning, 

designing, approval of drawings etc., arrangement of materials &equipment, delivery at site 

including transportation, installation, testing, commissioning and handing over of the entire 

system to the satisfaction of the Engineer-in-charge. 

 

9 GUARANTEE 

 

9.1 All equipment shall be guaranteed for a period of 12 months (except LED fittings which 

shall be guaranteed for minimum 5 years), from the date of taking over the installation by the 

department, against unsatisfactory performance and/or break down due to defective design, 

workmanship or material. The equipment or components, or any part thereof, so found defective 

during guarantee period shall be forthwith repaired or replaced free of cost, to the satisfaction of 

the Engineer-in Charge. In case it is felt by the department that undue delay is being caused by 

the contractor in doing this, the same will be got done by the department at the risk and cost of 

the contractor. The decision of the Engineer-in-charge in this regard shall be final & binding on 

the contractor. 

 

9.2 The tender shall guarantee among other things, the following: 

 

Quality, strength and performance of the materials used as per manufacturers standards. 
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Safe mechanical and electrical stress on all parts under all specified conditions of 

 

Operation. Satisfactory operation during the maintenance period. 

 

POWER SUPPLY: 

 

The contractor has to make its own arrangement for power supply required for execution of the 

work. 

 

WATER SUPPLY: 

 

The contractor has to make its own arrangement for water supply required for execution of the 

work. 

 

ACCEPTABLE MAKES OF VARIOUS EQUIPMENT: 

 

The acceptable makes of various equipment/components/accessories have been indicated in 

“Acceptable Makes” appended with the tender documents. The tenderer shall work out the cost 

of the offer on this basis. Alternate makes are not acceptable. 

 

DATA MANUAL AND DRAWINGS TO BE FURNISHED BY THE TENDERER: 

 

13.1 After award of work 

 

The successful tenderer would be required to submit the following drawings after award of work 

for approval as per mile stones of tender. 

 

General arrangement drawing (including detailed shop drawings) of all equipment of E&M 

components as per individual E&M component 

 

Details of foundations for the equipment and the weights of assembled equipment. 

 

c)  Any other drawings necessary for the job. 

 

The successful tenderer should furnish well in advance of commencement of work three copies 

of detailed instructions and manuals of manufacturers for all items of equipment regarding 

installation, adjustments operation and maintenance including preventive maintenance & trouble 

shooting together with all the relevant data sheets, spare parts catalogue etc. all in triplicate. 

 

EXTENT OF WORK 
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15.1 The work shall comprise of entire labour including supervision and all materials necessary 

to make a complete installation and such tests and adjustments and commissioning, as may be 

required by the department. The term complete installation shall not only mean major items of 

the plant and equipment covered by specifications but all incidental sundry components 

necessary for complete execution and satisfactory performance of installation with all layout 

charts whether or not those have been mentioned in details in the tender document in connection 

with this contract as this is a turnkey job. 

 

15.2 The cables and other items shall be brought at site only after taking correct measurements 

as per actual requirement of work. Excess quantities shall not be accepted and paid. i.e., Quantity 

of item brought to site and used in work as per actual requirement shall only be measured and 

paid irrespective of quantities of BOQ / work schedule. 

 

15.3 In addition to supply, installation, testing and commissioning, of all E&M equipment, 

following works shall be deemed tobe included within the scope of work to be executed by the 

tenderer as this is a turnkey job. 

 

Minor building works necessary for installation of equipment, foundation, making of opening in 

walls or in floors and restoring them to their original condition finish and necessary grouting etc. 

as required. 

 

All necessary supports may be arranged. 

 

Testing of PTs/CTs for metering & protection purpose & relay calibration & setting. 

Getting inspection done & obtaining approval from Central Electrical Authority and local fire 

authority for energizing the installation. However, necessary fees for inspection shall be borne by 

the Department. 

 

Exclusion and work to be done by other agencies: 

The following shall be excluded from the scope of the work: 

Major dismantling of any existing building work. 

Electricity supply in sub-station building. 

 

 

17INSPECTION AND TESTING 

17.1 All major equipment shall be offered for initial inspection contractor will intimate the date 

of testing of equipment at the manufacturer’s works before dispatch. The successful tenderer 

shall give advance notice of minimum two weeks regarding the dates proposed for such tests to 

the department’s representative to facilitate his presence during testing. 
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The Engineer-in-charge or his representative may witness such testing. The cost of the Engineer’s 

visit to the factory will be borne by the Department. Equipment will be inspected at the 

manufacturer/ Authorized Dealers premises, before dispatch to the site by the contractor if so 

desired by the Engineer-in-charge. Engineer-in-charge at his discretion may waive of inspection 

at factory /at the manufacturer’s works before dispatch. 

 

17.2 Copies of all documents of routine and type test certificates of the equipment, carried out 

at the Manufacture’s premises shall be furnished to the Engineer-in-charge and consignee. 

 

17.3 After completion of the work in all respects the contractor shall offer the installation for 

testing and operation. 

 

18 COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS: 

 

All works shall be carried out in accordance with relevant regulation, both statutory and those 

specified by the Indian Standards related to the works 

18.1 covered by this specification. 

In particular, the equipment and installation will comply with the following: 

 

Factories Act. 

Indian Electricity Rules. 

B.I.S. & other standards as applicable. 

Workmen’s compensation Act. 

Statutory norms prescribed by local bodies like CEA, Power Supply Co., etc. 

 

18.2 After completion of the installation, the same shall be offered for inspection by the 

representatives of the Central Electricity Authority and local fire authority the contractor will 

extend all help including test facilities to the representatives of CEA/Local fire authority. The 

observations of CEA/Local fire authority will be attended by the contractor. The installation will 

be commissioned only after getting clearance from CEA/Local fire authority. Contractor should 

get inspection done & obtain approval from Central electrical Authority and local fire authority. 

 

18.3 Nothing in this specification shall be construed to relieve the successful tenderer of his 

responsibility for the design, manufacture and installation of the equipment with all accessories 

in accordance with currently applicable statutory regulations and safety codes. 

 

INDEMNITY: 

 

The successful tenderer shall at all times indemnify the department, consequent on this works 

contract. The successful tenderer shall be liable, in accordance with the Indian Law and 

Regulations for any accident occurring due to any cause and the contractor shall be responsible 
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for any accident or damage incurred or claims arising there from during the period of erection, 

construction and putting into operation the equipment and ancillary equipment under the 

supervision of the successful tenderer in so far as the latter is responsible. The successful tenderer 

shall also provide all insurance including third party insurance as may be necessary to cover the 

risk. No extra payment would be made to the successful tenderer on account of the above. 

 

 

ERECTION TOOLS: 

 

No tools and tackles either for unloading or for shifting the equipment for erection purposes 

would be made available by the department. The successful tenderer shall make his own 

arrangement for all these facilities. 

 

COOPERATION WITH OTHER AGENCIES: 

 

The successful tenderer shall co-ordinate with other contractors and agencies engaged in the 

construction of buildings, if any, and exchange freely all technical information so as to make the 

execution of this work/contract smooth. No remuneration should be claimed from the 

department for such technical cooperation. If any unreasonable hindrance is caused to other 

agencies and any completed portion of the work has to be dismantled and re-done for want of 

cooperation and coordination by the tenderer during the course of work, such expenditure 

incurred will be recovered from the successful tenderer if the restoration work to the original 

condition or specification of the dismantled portion of the work was not undertaken by the 

tenderer himself. 

 

The work will be carried out with least disturbance during shifting & shut down taken in 

consultation with the client department. 

 

INSURANCE AND STORAGE: 

 

All consignments are to be duly insured up to the destination from warehouse at the cost of the 

contractor. The insurance covers shall be valid till the equipment is handed over duly installed, 

tested and commissioned. 

 

VERIFICATION OF CORRECTNESS OF EQUIPMENT AT DESTINATION: 

 

The contractor shall have to produce all the relevant records to certify that the genuine 

equipment from the manufacturers has been supplied and erected. 

 

PAINTING: 
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This shall include cost of painting of the entire installation. The major equipment like HT panel, 

transformers, L T panel, bus duct, cable trays etc. shall be factory final finish painted. The agency 

shall be required to do only touching to the damages caused to the painting during transportation, 

handling & installation at site, if there is no major damage to the painting. However hangers, 

supports etc. of bus trucking & cable tray etc. shall be painted with required shade including 

painting with two coats of anticorrosive primer paint at site. 

 

TRAINING: 

 

The scope of works includes the on job technical training of two persons of Department at site. 

Nothing extra shall be payable on this account. 

 

MAINTENANCE: 

 

27.1 Sufficient trained and experienced staff shall be made available to meet any exigency of 

work during the guarantee period of one year from the handing over of the installation. 

 

The maintenance, routine as well as preventive, for one year from the date of taking over the 

installation as per manufacturer’s recommendation. 

 

Approval of drawings, makes and models of equipment/materials for all 

E&M components: 

 

28.1 The agency shall submit drawings and details such as makes and models of the 

equipment/materials offered by him along with specifications for all E&M components to the 

Engineer-in-charge of the work, before ordering the equipment/materials for approval of the 

department. 

 

28.2 The Engineer-in-charge shall scrutinize the proposal and approve the makes and models 

which are acceptable as per the schedule, specifications, conditions of the agreement and inform 

the agency for procurement. The approving authority shall be technical sanctioning authority of 

E&M component. 

 

28.3 After approval of the equipment/materials by the department the agency 

 

shall procure the equipment/materials from the OEM/authorized distributor/dealer as the case 

may be: 

 

Adequate care that only tested and genuine materials of proper quality are used in work shall be 

ensured by firm. The firm shall also ensure that: 
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Material will be ordered & delivered at site only with the prior approval of the department to 

ensure timely delivery. 

 

As and when the order is placed for the fittings/ fixtures, cables, switchgears, poles, other main 

items etc., its copy shall be endorsed to the Engineer-in-charge of work. 

 

The contractor will submit makes & brands of electrical fittings wires & cables, conduits and 

switchgears, rising mains, poles , outdoor fittings etc. of preferred make list as per tender 

documents for approval of Engineer-In-Charge, whose decision will be final in the matter. 

 

The firm will be required to procure material directly from the manufacturer/ authorized dealers 

to ensure genuineness & quality and as per the approved makes only. Proof in this regard shall be 

submitted by the contractor if required by the department. 

 

Inspection at factory or at godown, as required, shall be arranged by the firm for a mutually agreed 

date. 

 

Delivery of material shall be taken up only with the consent of department, after clearance of the 

material. 

 

Department shall reserve the right to waive inspection in lieu of suitable test certificate, at its 

discretion. 

 

All the materials to be supplied by the contractor shall be procured & brought to site as per 

requirement at site of work in consultation with department so that these materials are not 

damaged & their manufacturer’s warrantee. 

 

1. Safety Codes & Statutory Regulations: 

 

Nothing in this specification shall be construed to relieve the successful tenderer of his 

responsibility for the design, manufacture and installation of the equipment with all accessories 

in accordance with currently applicable statutory regulations and safety codes. 

 

Successful tenderer shall arrange for compliance with statutory provisions of safety regulations 

and departmental requirements of safety codes in respect of labour employed on the work by the 

tenderer. Failure to provide such safety requirement would make the tenderer liable for penalty 

of Rs.1000/- for each default. In addition, the department will be at liberty to make arrangement 

for the safety requirements at the cost of tenderer and recover the cost thereof from him. 

 

C.1.1 COMMERCIAL & TECHNICAL CONDITIONS FOR INTERNAL ELECTRICAL INSTALLATIONS 
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General: 

 

1.1 The work shall be generally carried out in accordance with schedule of quantities and the 

following specifications and conditions. 

 

CPWD General Specifications for Electrical work Part I Internal – 2013, as amended up to date. 

 

CPWD General Specifications for Electrical work Part II External – 1994, as amended up to date. 

 

Commercial and Additional conditions for this work. 

 

The Indian Electricity Act, 2003 as amended up to date. 

 

Indian Electricity Rules 1956 amended up to date. 

 

Guarantee & Defect Liability Period: 

 

All equipment shall be guaranteed for a period of 12 months (except LED fittings which shall be 

guaranteed for minimum 5 years), from the date of taking over the installation by the department, 

against unsatisfactory performance and/or break down due to defective design, workmanship or 

material. The equipment or components, or any part thereof, so found defective during guarantee 

period shall be forthwith repaired or replaced free of cost, to the satisfaction of the Engineer-in 

Charge. In case it is felt by the department that undue delay is being caused by the contractor in 

doing this, the same will be got done by the department at the risk and cost of the contractor. 

The decision of the Engineer-in-charge in this regard shall be final & binding on the contractor. 

 

The tenderer shall guarantee among other things, the following vis-à-vis 

           specifications. 

 

Quality, strength and performance of the materials used. 

 

Satisfactory operation during the maintenance period. 

 

T-5, CFL fittings, Ceiling fans, Exhaust fans are to be guaranteed for 1(one) Year including lamps. 

 

LED fittings, as a whole including driver are guaranteed for 5 years. All the LED fittings are to be 

suitably engraved/ stickered inside with for date of handing over. 

 

The guaranty for LED fittings is to be got submitted from the manufacturer also in addition to the 

guarantee from the contractor. The manufacturer should give undertaking that in case of 

discontinuation of model and non-availability of spares, they will replace the fittings with 
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equivalent/ high end model in case of manufacturing defect during the warranty period of 5 years 

in Annexure – V. 

 

Data and Programme to be furnished by the tenderers: 

The Contractor shall prepare the programme chart for the execution of the work showing clearly 

all activities from the start of work to the completion required for the completion of the work 

within the stipulated period and submit the same to the Engineer-in-Charge within fifteen days 

after the issue of letter for commencement of the work. The Contractor shall also submit monthly 

programme and progress reports and update / re-schedule the same every month. These shall be 

submitted by the contractor in soft copy also besides forwarding hard copy of the same. 

 

Extent of work: 

 

The work shall comprise of entire labour including supervision and all materials necessary to make 

a complete installation and such tests and adjustments and commissioning as may be required by 

the department. 

 

Minor building works necessary like making of opening in walls or in floors and restoring to their 

original condition, finish and necessary grouting etc. as required to be undertaken. 

 

Verification of correctness of material at Destination: 

 

The contractor shall have to produce all the relevant records to certify that the genuine material 

from the manufacturers has been supplied and erected. 

 

The main contractor shall also enter into a ‘Memorandum of understanding’ with the approved 

associated contractor on Non-Judicial Stamp Paper as per the enclosed proforma and submit this 

‘MOU’ duly completed (duly signed by him and the associated Contractor) before commencement 

of work. 

 

 

The main agency shall be responsible for all acts of omissions and submissions of the Associated 

Contractor engaged by him, even with approval of department. 

 

Approval of the Engineer-in-charge shall be taken well in advance for all the materials to be 

supplied and used in all the works by the contractor. 

 

The contractor has to make his own arrangements for stores and watch and ward and no extra 

claim for this will be entertained. 
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Payments terms: 

 

On account payments for part work (after stipulated and statutory deductions) as assessed by the 

Engineer – in-charge for the applicable items in the Contract shall be payable at part rates not 

exceeding the percentage indicated against the stages of work. 

 

A] Items connected with point wiring, circuit wiring, sub-main wiring, power point wiring and light 

plug wiring. 

 

S.N Stage of work Percentage of Rate 

   

A On laying of conduits with accessories, 35% 

 switch boxes, etc.  

   

B On drawing of wires i/c terminations, 50% 

 switches, sockets, cover plates etc.  

   

C On completion of item and after testing 10% 

 and commissioning.  

   

D At the time of payment of final bill 5% 

   

 

B] Items of Distribution Boards, MCBs, RCBOs, fittings etc. 

 

S.N Stage of work Percentage of 

  Rate 

   

a On initial inspection of material and 60% 

 delivery at site in good condition on pro-  

 rata basis.  

   

b On completion of installation on pro-rata 25% 

 basis.  

   

c On completion of testing and 10% 

 commissioning.  

   

d At the time of payment of final bill. 5% 

   



                                                                                                                Special Conditions and technical 

specification 

 

 

 

 

95 

 

 

 

 

For other items, the part rates will be decided by the Engineer-In-Charge of the work and shall be 

binding on the contractor. 

 

The main contractor shall be responsible for coordinating the activities of all works and will ensure 

progress of works as per laid down programme. 

 

The main contractor and / or his Associated Contractor or his representative is bound to sign the 

site order book as and when required by the Engineer-in-charge and will comply with the remarks 

therein. 

 

The contractor shall make his own arrangement at his own cost for electrical / General Tools and 

plants required for the work. 

 

The connections, inter-connections, earthing and loop earthing shall be done by the contractor 

wherever required to be done for energization of the installation and nothing extra shall be paid 

on this account. 

The contractor must be able to work on concrete slabs / walls as and when required and in 

complete coordination with the civil works. Cutting of chases in the plastered wall shall in no case 

be allowed. The contractor shall fix conduits and boxes in the walls soon after the brick work is 

completed and finish the chase to rough surface with proper cement sand mixture. Only in 

exceptional cases e.g. where cutting of plastered surface cannot be avoided it will be contractor’s 

responsibility to ensure that plastering is done to match the original finish at no extra cost. 

 

The contractor shall remove all the debris due to the E & M works from the site as soon as the 

work is completed. 

 

The wiring and conduit route shall be marked by the contractor in the drawing first, and shall be 

got approved from the Engineer-in-charge. 

 

The rupturing capacity of the MCBs shall be 10 KA minimum. The MCBs shall have ISI mark. 

Quantities of MCBs of different rating of 6 amps to 32 amps shall be brought in consultation with 

the Engineer-in-Charge or his representative. 

 

All the MCCBs shall be rated for Ics only, as specified. 

 

The copper wire to be used on this work shall be FRLS type and ISI marked. 
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a. The make of switch boxes shall be the same as that of switches. Only the required knockouts of 

the switch boxes are to be removed for terminating the conduit pipes with PVC glands / check 

nuts. 

 

Make of MCB/MCCB shall be the same as the make of MCB DB. 

 

All the switch boxes, MCBDBs are to be covered with plastic sheet / petroleum gelly when installed 

in brick work till the plastering / painting is done to avoid sticking of cement plaster/ splashes of 

the paint. Cement plaster / paint are to be cleaned immediately after plaster to avoid rusting of 

switch boxes and MCB DBs. The plastic sheet is to be removed at the time of handing over. 

 

If two module sockets are used, one blanking plate is to be fixed by the side of socket to avoid 

interference of larger size plug to PS. Nothing will be paid extra for blanking plate. 

 

The E & M works shall be carried out by the contractor, side by side with the progress of the civil 

works. 

 

The Contractor shall furnish documentary proof like delivery challans of purchasing Wires, 

Modular switches & accessories, MCBs, MCBDB, Fittings, accessories and other items from the 

manufacturers or their authorized dealers to the satisfaction of the Engineer-in-charge. 

 

All PVC conduits accessories shall be of the same make as conduits. The Conduits shall be 

terminated at switch boxes/metallic junction boxes with suitable PVC glands/check nuts. 

Cutting of brick walls shall be with chase cutting machine only. All repairs and patch works shall 

be neatly carried out to match the original finish and to the entire satisfaction of the Engineer in 

Charge. 

 

All the sub main and circuit wiring includes loose wire for connections inside switch boxes and 

MCBDBs. No payment for these loose wires shall be made. However wires within the cubicle panel 

will be measured and paid under relevant item of work. 

 

All the circuits / sub-main wiring are to be suitably numbered with stickers / marker pen at LT 

panel, MCBDBs, switch boards (on backside of cover plate) for ease of maintenance. Nothing shall 

be paid extra on this account. 

 

The contractor shall submit the completion plan separately in triplicate on blue print/ computer 

plotted with one set on tracing “Cloth” as per Clause-8 of the contract within 30 days of the 

completion of work. In case, the contractor fails to submit the plan, he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of Rs.25000.00 
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To facilitate drawing of wires, 18 SWG GI fish wire shall be provided along with laying of recessed 

conduit for which no extra payment shall be made. Conduits laid for other services, like fire alarm, 

PA etc., where wiring is not done along with IEI works, fish wire shall be invariably drawn. 

 

The connection between incoming switch / isolator and bus bar shall be made with suitable size 

of thimble and cable at no extra cost. 

 

Copper conductor of insulated cables of size 1.5 Sq.mm and above shall be stranded and terminals 

provided with crimped lugs. 

 

All MS junction box cover should be of phenolic laminated / good quality plastic sheet of thickness 

not less than 3mm and for which nothing extra shall be paid on the account. 

 

All sub-main wiring shall be terminated in the main board with suitable copper lugs and thimbles 

for which nothing extra will be paid on this account. 

 

All hardware items such as screws, thimbles, GI wire etc. which are essentially required for 

completing an item as per specifications will be deemed to be included in the item even when the 

same have not been specifically mentioned. 

 

All hardware items such as nuts/ bolts/ screws/ washers etc. to be used in work shall be zinc/ 

cadmium plated iron. 

 

Any conduit which is not be wired by the contractor shall be provided with GI fish wire for wiring 

by some other agency subsequently. Nothing extra shall be paid for the same. 

 

While laying conduit, suitable size junction boxes shall be provided for pulling the wire as per the 

decision of the E-in-C. 

 

Materials to be used in work are to be ISI marked. The make of the materials have been indicated 

in the list of acceptable makes. No other makes will be acceptable. The materials to be used in 

the work shall be got approved by the Engineer in Charge / his representative before its use at 

site. The E-in-C shall reserve the right to instruct the contractor to remove the material which, in 

his opinion, is not acceptable. 

 

Where switches/ sockets/ regulator/ telephone/ TV / internet outlets are to be provided, the 

same shall be of only one make. 

 

While laying conduits for fire alarm system, sufficient junction outlets are to be provided as per 

the direction of the Engineer-in-Charge for detectors as required, for which no extra payment 

shall be made. 
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Wherever light fittings are proposed to be provided on the false ceiling, the respective light / fan 

point wiring will have to be brought up to the terminal of the light fittings / fans by the contractor. 

Flexible metal conduits shall be used for drawing wires from PVC conduits on ceiling to fittings on 

false ceiling and nothing extra shall be paid to the contractor for the same. The height from false 

ceiling to ceiling is about 1.2 metres. 

 

The work should be carried out at IISER PUNE, PUNE. 

All statutory deductions like GST, Labour welfare cess etc. shall be made from the bills. 

 

INSURANCE AND STORAGE: 

 

All consignments are to be duly insured up to the destination from warehouse at the cost of the 

contractor. The insurance covers shall be valid till the equipment is handed over duly installed, 

tested and commissioned. 

 

LED Luminaire Specifications. 

 

S.No Criteria Specification 

   

1 Luminaire configuration/ technical As per the description mentioned in BOQ 

 requirement  

   

2 Housing/ body of fitting CRCA/ Pressure Die cast Aluminum 

   

3 Cover/ Diffuser Poly carbonate/ Acrylic UV protected/ PMMA 

  for indoor and Toughened glass / PMMA for 

  outdoor. 

   

4 Finish Aesthetically designed housing with corrosion 

  resistant powder coating. 

   

5 Protection (minimum) IP 20 for indoor & IP 65 for outdoor 

   

6 Operating Voltage 150V to 270V universal electronic driver with 

  internal surge protection. 

   

7 Frequency 50 Hz 

   

8 Fixture Ambient + 40 deg. Centigrade 
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9 Operating temperature Range 0 to +55 deg. Centigrade 

   

10 Power factor >0.9 

   

     

   

11 Optical assembly Array of medium power LEDs/ COB for 

  Indoor Array of medium power LEDs for 

  Outdoor 

12 Luminous flux As per BOQ 

   

13 Efficacy of 210luminaire (including >80 lumen per watt for Outdoor 

 power loss) > 90 lumen per watt for Indoor 

   

14 Efficacy of LED >100 lumen per watt 

   

15 Co-related colour temperature 5700 deg. Kelvin to 6500 deg. Kelvin 

     

16 C.R.I. >70   

   

17 Heat dissipation/ Heat sink Well-designed thermal management system 

  with aluminum heat sink. 

   

18 LED drive current Not more than 750 mA 

     

19 Driver efficiency > 85%   

   

20 Make of LED CREE/ Philips Lumileds/ Osram/ NICHIA 

   

21 Certificates to be submitted LM 79 and LM 80 
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ANNEXURE –V 

 

 

UNDERTAKING LETTER FROM MANUFACTIRERES OF LED FITTINGS 

 

 

We hereby agree that 

 

All the LED fittings supplied by us are guaranteed for five years including drivers from 

 

the date of handing over. 

 

In case of discontinuation of model and non-availability of spares, we will replace the fittings with 

equivalent/ high end model in case of manufacturing defect during the warranty period of 5 years. 

 

 

For M/S ………………….., 

 

…………………………. 

 

(Authorised signatory of manufacturer of LED luminaries) 

 

 

Counter Signature, 

 

 

 

 

Agency
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C.2.1 ADDITIONAL CONDITINS FOR FIREFIGHTING  WITH DOWNCOMER SYSTEM 

 

1. LOCATION 

 

The work is to be executed at proposed IISER PUNE, PUNE. The Contractor is advised to visit the 

site before submission of their tender and ensure that equipment being offered by them shall be 

accommodated in the spaces available. 

 

2. ACCEPTABLE MAKES 

The acceptable make of various equipment are indicated in the list attached. 

Alternative or equivalent make will not be accepted. 

 

3. TIME OF COMPLETION 

 

The entire work shall be completed within stipulated time of completion. The time when the 

materials are to be supplied is given in the mile stones/ Annexure. 

 

QUALITY OF MATERIALS AND WORKMENSHIP 

 

The components of installation shall be of such design so as to satisfactorily function under all 

conditions of operation. 

 

The entire work of manufacture/ fabrication, assembly and installation shall confirm to sound 

Engineering practice. 

 

All equipment and materials to be used in work shall be manufactured in factories of good repute 

having excellent track record of equality, manufacturing, performance and proper after sales 

service. 

 

Satisfactory operation during the maintenance period. 

 

Firefighting system: - Following type of water based fixed firefighting installations are normally 

provided in buildings. 

 

a) Down Comer: 

 

In all the above systems, lines are laid in and /or around the building and permanently charged 

with water from a pressurized supply. In a building any one system or a combination may be 

provided depending upon application of guidelines laid down in National Building Code of India 

as amended up to date. 
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Municipal regulation of the city will also be taken into consideration while selecting and designing 

firefighting system for a building. 

5.1 Control System:- 

 

The starting of terrace pump shall be automatic i.e., with the opening of any hydrant valve or hose 

reel on any floor, the pump will start automatically with fall in pressure. In addition start/stop 

push buttons shall be provided at ground floor near internal hydrant for starting the pump 

manually. Where fire control room has been provided, remote operation of terrace pump may be 

done fire control room in place of internal hydrant. The control panel for terrace pumps shall be 

provided near the pumps in a suitable enclosure to avoid unauthorized operation. 

 

The BOQ is comprised of all the items necessary for making provisions of above mentioned 

firefighting installations as per the provisions laid in NBC - 2005 & CPWD General Specifications 

for Electrical Works Part V - 2006. However any discrepancy in the BOQ / Specifications noted by 

the participating bidder shall be brought into the notice of the Department during pre-bid 

conference otherwise it is construed that tender BOQ/Specifications are acceptable in toto to the 

participating bidder. 

 

The contractor will make his own arrangements for transportation of his materials up to the site 

of work, the security and watch and ward of the materials brought at site and the electrical 

installation executed by him shall be his responsibility till the work as a whole is completed and 

handed over to the department. 

 

Any damage done to the building or installation during the execution of work shall be made good 

by the contractor free of cost. In the event of his failure to do so, the same shall be got rectified 

through another agency at his risk and cost. 

 

The contractor or his authorized representative will have to sign site order book to acknowledge 

the instruction issued by Engineer-in-Charge or his authorized representative for all matters 

relating to the execution of work. The instructions noted in the site order book shall have to be 

complied within reasonable time as decided by the Engineer-in-Charge. 

 

10.1 Intent of Specifications 

 

The work shall be carried out in accordance with the following relevant & applicable codes 

amended up to date, and to the best available standards of engineering practice, design & 

workmanship. 

Items of BOQ & Technical Specifications of the Agreement, 
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CPWD General Specifications for Electrical Works: Part I (Internal) 2013, Part II (External) 1995 & 

Part V (Wet Riser & Sprinkler system) 2006. 

 

Indian Standards Specifications by BIS, IS Code 

National Building Code 2016 

Indian Electricity Rules & Statutory Regulations. 

TAC Regulations 

Local Fire Authority Regulations. 

 

10.2 Nothing extra shall be paid for executing the work as per these specifications/ codes. The 

material having ISI mark shall have precedence over the one confirming to IS Specifications. In 

case of any discrepancy in the description of any item in the schedule of quantities and the 

specifications/ code, or if the specifications of any of the items are not available, the decision of 

the Engineering-Charge or his authorized representative shall be final and binding and work shall 

be executed in the manner as may be prescribed by him. 

 

11. Execution 

11.1 The contractor shall depute well experienced / skilled Engineer / Supervisor / Foreman & 

licensed wireman / electrician for execution of work. The Engineer-in-Charge reserves the right to 

reject/remove any person which is not suitable/ fit in his opinion. 

 

11.2 The work shall be executed in well planned & engineered like manner. Poor/Bad 

workmanship shall not be accepted. The same shall be redone as per the directions of the 

Engineer-in-Charge, for which no extra payment shall be made. 

 

12. Payment Terms 

22.1 No advance payment shall be made. 

 

22.2 On account payments for part work (after stipulated and statutory deductions) as 

assessed by the Engineer – in-charge for the applicable items in the Contract shall be payable at 

part rates not exceeding the percentage indicated against the stages of work. 

Stage of Work % of rates payable 

 

Delivery at site in good condition after initial inspection (Wherever specified) on pro-rata basis - 

75 % 

 

On completion of installation - 15% 

 

The final payment shall be made after Completion, testing & commissioning of the installations 

to the entire satisfaction of the Engineer-in-Charge, approval from local bodies, Fire Authority and 

handing over the site/installation to the Department in good working condition - 10%. 
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The Sub Standard work if any, shall not be accepted & measured unless approved by the 

competent authority. 

 

12.3 The rates of any Extra/Substituted/Deviated Items of work shall be derived by the 

Department as per the provisions in the agreement or as decided by the Engineer-in-Charge, and 

the same shall be binding & acceptable to the contractor. 

 

12.4 The Engineer-in-Charge reserves the right to recover any part/item not executed, due to 

site requirements etc. The rates of such items shall be derived by the Department as per the 

provisions in the agreement or decided by the Engineer-in-Charge, and shall be binding & 

acceptable to the contractor. 

 

13. Completion & Guarantee 

 

13.1 The completion of the work shall be certified by the competent authority of the 

department, the defects if any shall have to be rectified to the entire satisfaction of the competent 

authority. 

 

13.2  The contractor shall stand guarantee/warranty for a period of at least 12 months from the 

date of completion of work or after taking over the installations by the department whichever is 

later, against any manufacturing defect in material, unsatisfactory performance/ working of 

system/ installation and / or breakdown due to defective design, workmanship. 

 

13.3 The material / equipment / installation so found defective shall be replaced / repaired 

free of cost to the satisfaction of the Engineer-in-Charge. The delay in rectification/ replacement 

shall not be accepted. The department reserves the right to get it done at the risk and cost of the 

contractor. The decision of the Engineer-in-Charge, shall be final & binding to the contractor. 

 

13.4 The contractor must carry out routine inspection/ testing as the manufacturer’s 

recommendation or as per decision of the Engineer-in-Charge during the guarantee period and 

attend to the defects taking place during this period. Sufficient number of trained and 

experienced staff shall be made available to meet any exigency/ emergency at site of work during 

the guarantee period. 

 

13.5 The contractor shall provide the following drawings for approval of Engineer-in-Charge 

before commencement of supply/ fabrication. 

Schematic Diagram of complete Down Comer System 

General layout-Plans of Terrace Pumps 

Layout plans of internal Hydrants 
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Plumbing Drawings showing the layout of entire piping, dia. & length, valves & accessories, 

plumbing connections etc. 

 

v)Any other drawing the Engineer-in-Charge may deem fit. 

 

14. Works to be arranged by the department 

 

Unless otherwise specified in the tender document, the following works shall be arranged by the 

department. 

 

a)Vacant space for accommodating all the equipment and components involved in the work. 

b)Drain points at suitable location/s. 

Terrace tank. 

 

Works to be done by the contractor 

 

Unless otherwise mention in the tender document, the following works shall be done by the 

contractor and therefore their cost shall be deemed to be included in their tendered cost, whether 

specifically indicated in the schedule of work or not 

 

Foundation for equipment including foundation bolts and vibration isolation spring and pads. 

 

Suspenders, brackets and floor / wall supports for suspending / supporting pipes / cable trays. 

 

Excavation and refilling of trenches in soil wherever the pipes are to be laid directly in ground 

including a base treatment and supports. 

 

Sealing of all floors / slabs / wall opening provided by the department or made by the contractor 

for pipes and cables from fire safety point of view, after laying of the same. 

 

Painting of all exposed metal surfaces of equipment and components with appropriate colour. 

 

Making openings in the walls / floors / slabs or modifications in the existing openings wherever 

provided for carrying pipeline, cables etc. 

 

All electrical works including cables / wires, earthing etc. beyond power supply made available by 

the department. 

 

Making good all damages caused to the structure during installation and restoring the same to 

their original finish. 
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Approval from local bodies / fire authorities as may be required as per local by-laws. (The 

contractor’s responsibility shall be limited to the work executed by him). The inspection fee of 

local bodies / fire authorities shall be borne by the department. 

16. Inspection by Chief Fire Officer 

 

After completion of the work to the entire satisfactory of Engineer-in-Charge, the installation shall 

be offered for inspection by Local Fire Officer or his representative. Testing as desired by the Fire 

Officer shall be carried out. The contractor will extend all help including man power during testing. 

The observations of Local Fire Officer in the executed part of works of the agreement under the 

contract shall be attended by the contractor without any extra cost. Nothing extra is to be paid 

for testing as above. It shall be the responsibility of the Contractor to get the System / Installations 

approved / cleared by Local Fire Authority before finalizing the bills. 

 

     

 C.2.2 LIST OF PREFERRED MAKES OF MATERIAL 

 (FIREFIGHTING  WITH TERRACE PUMP AND HOSE REELS) 

Sr. No. Product Make  

1. GI / MS 'C' class pipes duly ISI TATA / Jindal ( Hissar )/ ZENITH  

 marked     

    

2. Single/Double Headed GM Landing New Age ( Mumbai )/ Safex/ Padmini/  

 Valve Ceasefire/ GeTech  

3. Sluice Valve Zoloto/ Leader/ Kirloskar / Deepak/  

  L&T Valves Limited  

4. CI NRV / Sluice/ Butterfly valves Zoloto/ Leader/Kirloskar/ Deepak/  

  L&T Valves Limited  

5. GM gate valves Zoloto/ Leader/ Kirloskar / Deepak/  

  L&T Valves Limited  

6. Branch pipe Safex/ Padmini/ GeTech/ Agni/  

  Newage Ceasefire  

7. First Aid Hose Reel/ Fire Hose/ Safex/ Padmini/ GeTech/ Agni/  

 Gunmetal Branch pipe/ Fireman Newage Ceasefire  

 Axe     

8. Hydrant valve Newage/ Ceasefire/ Safex/ Kalpana/  

  L&T Valves Limited  

9. Pressure Gauge H Guru/ Fiebig  

    

10. Pipe protection pipe coat IWL/ Taxa/ Mac-polycoat  
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11. Terrace Pump Kirloskar Model No.KDI837 ( 7.5 HP)  or  

  equivalent of Mather & Platt India  

  Limited/KSB  

    

12. Air release valve Giacomini/ AIP valve/ Jaison Industries  

    

13. Motors/Pumps Siemens/ Kirloskar/ ABB  

    

14. 2-Way/ 4-Way FBC Padmini/ GeTech/ Newage/ Safex  

    

15. LT panels: CPRI Approved  

    

16. LT Cables Universal/ CCI/ Nicco/ Havells/  

  Gloster/ RPG/ Fortune Art  

17. LV Cable Glands/ lugs Dowells/ Jainsons/ Braco/ Comet  

    

18. Fire Extinguishers Safex/ Minimax/ Safeguard/ Ceasefire  

    

19. All other items not covered As per approval of the Engineer-in-charge.  

 above     

      

 

Note:- 

Tenderers quoting for make & models other than above will be rejected. 

 

The department reserves the right to add or delete any materials and Brands in the list of 

approved materials/brands subject to the recovery of financial implications. 
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ADDITIONAL CONDITIONS FOR LIFTS 
PASSENGER LIFTS AND STRETCHER LIFT 

 
I        SCOPE 
 
1.  The scope of Bid is to cover design, manufacture, supply, install, test, commission, obtain 

all necessary statutory approval and maintenance of Lifts during the Guarantee Period, 
AMC after Guarantee period, in the Building complex as per the Bid documents and Bid 
drawings.   
 

The detailed scope of work under this contract is limited to the building with No. of stops       
as detailed in Bill of Quantities / Schedule of Items.  

 
a. Design, Manufacture, supply, installation, testing, commissioning of lifts, handing 

over and free maintenance for a period of Twelve months from the date of handing 
over. AMC for first five years also included in the scope.  

 
b. All minor civil works such as pocket cutting, grouting of bolts, and  correcting and 

making good the surface in the lift shafts, machine room and landing, fixing of sills, 
which are required for installing the lifts. 

 
c. Scaffolding and temporary lighting in the shaft as required for completion of work. 

 
d. Co-ordination with civil vendor / electrical vendor / BMS vendor / Granite and interior 

vendor and releasing them work front as necessary at appropriate stages in the 
project.  

 
e. Liaison with the concerned department/ other statutory authorities and obtaining the 

permission from Electricity Board / Lift inspectorate (other statutory authorities from 
start to completion of work including obtaining completion certificate and any 
payment towards incidental expenses. 

 
f. Obtaining all approvals from the authorities for installation and final commissioning. 

 
g. Clearing all the debris arising out of Contractor’s work during/ after installation. 

 
h. Supply and fixing of structural steel work required for the installation of lift in the 

shafts and machine rooms. 

 
i. Handing-over the entire system to the Employer in satisfactory working condition. 

 
j. Providing adequate training for the lift operators to be employed by the Employer. 
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k. Loading , unloading and keeping the various components and parts of the lifts safely 

and in the most professional manner at the site at a designated place as instructed 
by the IISER / PMC 

 
All electrical works connected with Lifts beyond power supply point shall also be included in 
the scope of the Bid as per this document. 

 
 

2.  During the guarantee period of one year after successful commissioning of Lift and taking 
over by the Employer / Architect the Bidder shall carry out comprehensive maintenance 
of Lift free of cost.  After this guarantee period, the Employer will reserve the right to 
enter into Annual Maintenance Contract as described in the Bid document. 

 
 

Material Sourcing. 
 
 The makes of materials mentioned in the Bid document are indicative only and any other 

equivalent product of International Repute will be acceptable subject to the products 
satisfying the specified Technical and Operational parameters and subject to prior approval 
of the IISER / Architect.   

 
     IISER reserves the right to select different agencies for the above works and award the work.  

 
3. The equipment supplied and erected shall be in accordance to updated version of 

IS- 14665 pertaining to lift provision. Fire protection requirement as per IS and as per 
National Building Code shall be complied with.   

 
4. The Bidder shall note the following in the Lift Service particulars covered herein. 

 
a)                                                 a)           Capacity & Numbers,  
b)                                                 b)           Travel height, number of stops and openings 

          c)            Type of Drive,   
         d)            Type of Safety Gear, door safety 
         e)            Type of Control and operation 
          f)           Interface leads to be provided for Building Management / Automation System.  
         g)          Amenities and finishes in Lift Car. 
 
     5. The Bidder shall furnish any other details relevant to the work and not covered in the 

tender with financial bearing if any explicitly. 
 
    6.   As the Tender documents shall form part of the Agreement, the provisions              Covered 

therein should be noted carefully and any deviation felt necessary there from 
          shall be brought to the notice of the IISER / Architect at the time of pre bid meeting for 

consideration and not after.   
 
   7. The Bidder shall give rates for all items given in the schedule of quantity. 
 
8. No extra payment shall be considered either due to escalation or amendments / 

modifications to statutory Act / Rules issued during the contract period. 
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9.        The Bidder/ Contractor shall be responsible to obtain necessary License from Electrical /      
              Lift Authority, Government of Maharshtra 
 
10. Terminal points: 
 

The terminal point (s) Viz. Civil work and other services shall be as follows: 
 

Civil works: 
 
              The Lift shaft, pit shaft to the required dimensions including Plastering and Painting shall 

be completed by the civil agency. Hoist way / openings of required sizes shall be made 
available by the civil agency for erection of equipments before its receipt at site. The Civil 
Contractor shall be responsible for water proofing of the lift pit. All other civil activities 
for Lift installation shall be within the scope of the Lift Contractor and shall fall within the 
Lift Contractor’s responsibility. 

 
All minor civil works under Lift Contractor’s responsibility include Cutting, Chasing and 
making good of the same at all levels, conceal the conduits and boxes for Panels etc.  The 
minor Civil work shall also include items connected with fixing of Sill plate / Sill slab 
projection, fixing of buffer springs in the lift, fixing and mounting beams, bearing plate 
etc.  

 
 Electrical Works: 
 

Power supply – 3 Phases, 415 Volts 50 Hz Power supply will be provided at the top 
terminal landing by the Electrical agency by terminating the incoming supply cable along 
with earthing at a lift panel board with one incoming and sufficient number of outgoing 
feeders, each controlled by an isolator of suitable capacity, depending on the number of 
lift machines. 

  
The Lift Contractor scope shall include providing M.S. Conduits in the Lift shaft for 
permanent lighting purposes including wiring, fixing of bulk head fittings and holders etc. 
Likewise 5/15 Amps sockets at various levels in the lift shaft shall be provided by the Lift 
contractor.  
 
INTERFACE: 
 
The signals from the Fire mode services of the Lifts shall be integrated into the overall 
fire alarm system, forming part of the Building Management System.  For this purpose,  
sufficient potential free leads shall be provided  by the lift contractor for the fire 
Contractor /Building Management system Contractor who will connect the interface of  
fire alarm with  BMS / BAS system, at appropriate locations from which the 

II - PARTICULARS OF LIFT SERVICE REQUIREMENT 
 
General Note :    
 
The bidders to note that in respect to the finish of the car interior, the final specification shall 
be as per the Client requirement and approval. At the time of Pre-bid meeting, the bidders are 
requested to come prepared with possible options of car interior finishes.   
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1 Description  Passenger Lift Student Hostel 

2. Capacity 15 Passengers / 1020 Kg 

3. Number of Lifts 4 Nos.  

4. Speed 1.75 meters per second.       (Minimum).  

5 Machine & Drive A.C Gearless synchronous Variable Voltage Variable 
Frequency drive system with Machine room at the top  

6. Travel 12.60  M (Approx) ( G + 2 floors) 

7. Servicing, no. of stops 
served 

Ground floor ( Stilt)   plus 2  upper floors, servicing 3 stops 
and 3 landings. 

8. Control & Operation DUPLEX  Group Automatic operation with or without 
attendant 

9 Potential free contacts Monitoring the ON / OFF /   status (position ,direction, 
emergency alarm, inspection drive) of all Lifts from the 
Building Management System shall be through   potential 
free contacts and a separate terminal block within  the 
lift control panel  which shall be provided by the Lift 
Contractor including wiring.  The wiring from the lift 
controller to BMS shall however be done by the 
Contractor for BMS. 

10. Position of Machine Room Machine room on top. 

 11 Shaft Size W X D 2200 mm X 2200 mm (After Plastering) 

 12 Lift pit depth from FFL 2000 mm 

13 Head Room (Last Landing 
FFL to slab bottom) 

4600 mm 

14 Lift Machine assembly 
location 

Lift machine room will be common for all passenger 
elevators. The layout of the machinery, panels and room 
sizes will be in the scope of the lift supplier and will take 
care of the stops and scheduling requirements and shall 
be as per IS standard .All Machine assembly shall be kept 
in the over head machine room . 

15 Position of Counterweight At the back  of the car 

B CAR INTERIORS   

16 
Size of Lift car  

W x D x H (clear inside size) 

1600 X 1550 x 2300mm 

17 No. of Entrance 1 No. 
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18. Door Size 1000 mm x 2100 mm 

19. Car enclosure, Ceiling  

 & Door 

Refer BOQ 

20. Full length infra red safety  

light curtain 

 Infra - red operated doors safety system to be provided.  

The Light Curtain to consist of infra - red light beams (154 
criss cross beams) passing between Car Door Entrances 
and one side of the Entrance the light source is sent and 
on the opposite side, sensors are sensing the light source. 
If an object cuts the light beams the receivers will sense 
and give door command to the door operating system. 

This is to sense the passenger movement without being 
getting in to physical contact of doors with human being 
or other materials like trolley, perambulator etc., which 
ensures the highest safety to the passenger and other 
items transported by Elevator. This infra – red light 
curtain to operate as low as from 25 mm to a height of 
1.8 mtrs., so the system can even detect the movement 
of child, pet etc., and thus ensures complete safety to 
users. Door Pressure limiter : Apart from the full length 
light curtain, there should be an electronic door 
pressure sensor . Incase foot or hand is caught in-
between the doors & if the light curtain fails, the 
pressure sensor should sense the obstruction & open 
the doors. 

21 Fan Ventilating fan shall be blower  fan  

22. Car Light 

 

Diffused fluorescent light by means of LED  fitting – 
lighting to minimum 150 lux at car sill level shall be 
provided 

23 Car floor finish  

 

 

Floor finish within the car shall be provided by the Interior 
/ Civil contactor. It is the responsibility of the lift 
contractor to provide a frame work to take the load of 
Granite  or other materials finishing and also to give 
allowance within the car shall be provided to receive the 
finishing material, which will be in the range of 15 to 
20mm.  

24 Car Operating Panel Two (2) number full size car-operating panels one on 
either side of car shall be provided with stainless steel 
finish, flush mounted for passenger lift 

 
a) Key operated switch marked to indicate ``attendant’’-
``automatic’’ operation. 
b) Luminous white square flush mounted Braille push 
button for each floor served  
 c) Door open/close push buttons. 
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d) Battery operated emergency alarm Push 
Button.(Alarm unit in Main floor) 
e) Push Button for non-stop operation of Lift in attendant 
mode. 
f) UP/DOWN Push buttons for attendant mode  
g) Over-Load warning indicator (Audible and visual 
Indication). 
 
 Panel 2  
 
Luminous white square flush mounted Braille push 
button for each floor served.  
LCD Display located above the car door 

 

c Landing Entrances   

25 Location of landing entrance 
in different floors 

All doors on the same side (Front only).All landing doors 
should be two hours fire rated 

 

26 Controls and Indicators at 
landings. 

a) Call registration by High intensity LED luminous Push 
Buttons, Two nos. for intermediate landings and single 
push button for terminal landings with indication for UP 
and DOWN direction of motion. 
b) Digital Car position and Direction indicators at all 
Landings above the Entrance, with LCD display in Ground 
floor and LED display in all other floors. 

c) “OUT OF SERVICE” indication in Car and Landing 
displays during maintenance. Key switch in Car 
Operating Panel 

d) Visual flashing indication on all landings for pre-arrival 
of car(Single Chime for UP and Double Chime for DOWN 
indication) 

27 Lift panel jamb. Granite or other jambs by Interior / Civil Contractor as 
decided by the Client 

28 Load weighing Device with 
by pass function. 

A load-weighing device to be provided which senses the 
load. Facility to be provided for stain gauges/Inductive 
type for bypassing registered landings call by a car loaded 
more than 80%. 

29 Leveling device Leveling accuracy + 5 mm 

30 Machine room machinery The machine shall be gearless traction type designed for 
heavy duty and suitable for lift operation. Sound reducing 
materials, preferably rubber pads shall be provided under 
elevator machine  
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Car Emergency       Light and 
Alarm               

Emergency Battery operated power supply for light and 
alarm to be provided with electric power supply to the 
car, when the main power supply is not available. The 
operation to be automatic and no need of manual 
intervention to be required. 

 
1. The Contractor has to arrange at their own cost including supply, fabricate and erect in 

position structural steel required for support of machine, brackets for guide rails, facia plates 
at all landings etc., including three coats of anticorrosive paint of approved make and 
connected Civil works such as cutting of holes, chases etc., in brick work, concrete etc., 
including scaffolding of walls, floors on partitions together and making good holes for fixing 
brackets in lift walls, grouting of all bolts, sills, brackets / control board/button boxes, limit 
switches etc., all in position for all lifts together. 

 
2. Provision shall also be made available in the controller and wherever necessary for the 

lift(s) to directly travel to ground floor on any signal from Fire Alarm Control Panel having 
lead to lift machine room, automatically, ignoring direction of travel and other pending 
commands as per special condition of the tender. 

 
3. Requirements indicated in the National Building Code of India in respect of Fire Protection 

requirements of lifts (Clause ‘D-1.5’ – Latest Issue) shall be fully complied with in respect of 
Design, Manufacturing and Erection of the Lifts. 

  
4. Construct a mock-up complete with lift finish.  Upon the approval of the same, contractor 

shall proceed for erection of other lifts. 
 
5. Full set of tools required for maintenance of lifts shall be provided by contractor in the Lift 

Machine Room. 
6. Notice required from the statutory authority shall be obtained.  

 
III.    SPECIAL CONDITIONS -TECHNICAL 
  
1.     All lifts shall be suitable / compatible for integration with fire alarm system signals and 

Building Management system. The elevator shall be capable of entering into 'Emergency 
Fire Mode Service ' upon receiving a signal from fire alarm system. The wiring from lift 
controller to Fire Alarm system shall be done by the Fire Alarm contractor. 

 
Monitoring the ON / OFF /   status (position ,direction, emergency alarm, inspection drive) 
of all Lifts from the Building Management System shall be through   potential free contacts 
and a separate terminal block within  the lift control panel  which shall be provided by the 
Lift Contractor including wiring.  The wiring from the lift controller to BMS shall however 
be done by the Contractor for BMS. 
 
All the lifts shall be designated and fitted up as 'Fire mans' Lift' and perform fireman’s drive. 

 
Identification of ‘Fireman’ lift shall be conspicuously displayed with the words ‘FIRE LIFT’ in 
fluorescent paint on the landing doors at each floor level. 
 
“FIRE MAN SWITCH” shall be provided in ground floor in all the lifts and use the designated 
“FIRE LIFT” as per local statutory regulation. 
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All lifts shall ignore current position of operation and travel to   ground floor and stop there 
with doors open by a overriding command under the Emergency Fire mode system. Only 
the lift designated as Fireman’s' lift shall be in operation for the use of fire fighting 
personnel.  

  
2) The doors of Lift car shall have infrared curtain (Electronic Door detector device) to retract 

door operation in case of intrusion if any. The door system shall also have a electronic door 
close limiter 

 
3) Lift car shall have in built load measuring (weighing) device required for adjustment of 

starting torque to keep the car jerk free at start. Also it shall sense overload and prevent 
start of the car in that load condition by keeping its door open and sounding the buzzer in 
the car or by passing further hall calls if the car is loaded to 80% of designed capacity. 

 
4) The techniques of Variable Voltage Variable frequency type drive shall be of to limit motor 

starting current to less than 2 times the nominal motor current. 
 
5) The operation control shall have device for car landing at floor level (s) with typical 

Levelling accuracy of + 5 mm. 
 
6) Better quality of installation shall be ensured by using special gauges during installation. 
 
7). The Lift control system shall also have the following features in addition to those otherwise 

specified in the Bid. 
 
a. By-pass load function to cancel hall calls in the intermediate floors in case lift is loaded to 

80% of its capacity. 
 
b. Redundancy & reliability for efficient functioning of Lifts of a group in case of any one or 

more lift(s) is / are out of operation due to maintenance or otherwise without sacrificing 
any features of the functioning lifts 

 
c. Electronic chime (gong) and flashing of hall lantern to indicate arrival of a particular Lift car 

at landing. 
 
d. Flexible choice of parking of lifts at different floors in a bank. 
 
e. Cancellation of false calls using infrared light curtain in the lift car door. 
 
8. The following are the other features to be provided: 
 
1. Waiting time optimization: 
 

The Group control shall monitor landing call waiting times, understand the traffic pattern 
and allocate calls dynamically between the elevators to ensure that the overall waiting time 
is reduced and maximum waiting time is kept within limits. 

 
 Up peak shall be detected by the group control and elevators are dispatched to the ground 

floor. 
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2. Dynamic Call Allocation: 
 

The Group Control shall be capable of Dynamic Call allocation.  Normally, landing calls are 
pre-assigned to an elevator.  This is static allocation, since a changed situation like some 
one keeping the doors open, can prevent another lift from giving better service. 

 
 The Group Control shall be capable of waiting till the last minute to take a call.  This allows 

whichever lift is best suited to take a call at the very last minute. 
 
3. Sudden Peak detection:  
 
 The Group Control shall be capable of detecting sudden requirement for lift in any floor 

and meet such a demand.  For example, if some one is holding a group meeting at a floor, 
and the group meeting is over many people come out looking for the elevator.  Here the 
Group Control can sense that a car is fully loaded and dispatch other lifts to meet the 
demand instantaneously. 

 
4. Misuse of Landing Calls: 
 It is quite common that the passenger standing in a floor will press both the direction hall 

calls though he wants to go in one direction only.  The lift will make an unnecessary stop in 
the other direction also, though there may not be any one standing on the floor lobby. 
Unnecessary stops will delay the lift service to others. 

 
            The simultaneous registering of up and down calls at the same floor is prevented by  a time 

delay after the first registered call 
 
5. Door Open Time: 
 
 The door opening time at any floor shall be capable of being set at site depending on the 

site conditions. 
 
6. The lift safety mechanisms shall include the provision of Automatic Rescue Device (ARD) to 

rescue the stranded lift passengers in the event of   a power failure, operated on dry 
maintenance - free batteries of required capacity to continuously monitor the normal 
power supply in the main elevator controller and activate rescue operation within ten 
seconds of a power failure by which the lift is brought to the nearest landing and doors 
remain open 

 
IV.           SPECIAL CONDITIONS - OTHERS 
 
 
1.0 DRAWINGS & DOCUMENTS 
 
1.1 The tender drawings are guideline for explaining the scheme.  However there may be 

certain detail, which may require further detailing while actual execution or there may 
be certain detail which could have been inadvertently overlooked.  Such details shall not 
constitute extra items.  The drawings guide the contractor when he works out his 
quotation.  Any item of work not indicated in the drawing but in line with the design and 
with the thinking shall be deemed to be part of contractual obligation and nothing extra 
shall be paid to the contractor for the same. 
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1.2 All work shall be carried out on the basis of approved shop drawings.  Drawings furnished 
shall include, but shall not be limited to 

 

a.  Schematic diagrams. 

b.  Layout drawings. 

c.  Drawings for control panels. 

d.  GA drawings for lift shaft, lift pit and Lift machine rooms 
 
1.3 The Elevator Contractor should furnish: 
 

a.  Drawings necessary to show the general arrangement of the Elevator equipment and 
get the same approved from the Employer before the work begins.  
        

b.  Drawings / Sketches showing the details of controller in respect of design and metal 
used for its contract points should be enclosed. 

 
2.0 DETAILED WORKING DRAWINGS 
 
2.1 Prior to execution of the work, the contractor shall check all the drawings, specifications 

and shall within ten days report any errors, discrepancy and/or omissions discovered 
therein to the Employer and obtain appropriate orders on the same.  Any adjustments 
made by the contractor without prior approval of the Employer shall be at his own risk 
and cost.   

 
2.2 Shop drawing will not be constituted as an extra item and shall include, but not restricted 

to mechanical, electrical and structural layout and requirements of the lift machine 
rooms, lift shafts, lift pits, lift lobbies, lift cabs, operating panels, indicator panels, safety 
devices, etc., Contractors work can be commenced at site only once the contractors shop 
drawings are approved by the Employer in writing and after giving a prior notice for 
commencement of work. 

 
2.3 Shafts allotted for all the traction lifts shall be taken into consideration before ordering 

the equipment. 
 
2.4 Prior  to submission of drawings for approval, the  contractor shall  be responsible for 

thoroughly checking  all drawings  to  ensure  that they  comply  with  the intent  and  the  
requirements  of  the   contract specifications.  

 
2.5 The contractor shall secure the approval of the Employer for his   detailed   working 

drawings before proceeding with the work.  For this purpose, he shall submit six sets of 
drawings to the Employer.    Any   alterations proposed   by the Employer shall   be 
incorporated in the drawings by the contractor and the corrected drawings shall be 
submitted once again in six sets to Employer. 

 
2.6 The  approval of the drawing by  the  Employer  shall  not  be  considered  as  a  complete 

dimensional  check  but  will  indicate  that  the general  method of construction and  
detailing  is satisfactory.  The contractor shall be responsible for the dimensions and the 
design of adequate connections, supports, details, etc. and for the satisfactory 
construction of the work.   
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2.7 After installation is completed, 6 set of “As built drawings" shall be prepared with full 
details and submitted to the Employer along with the final bill.  

 
3.0 METHOD STATEMENT 
 
 The successful Tenderer shall have to prepare a Method Statement for each item of work 

including for Quality Assurance and this shall be submitted to the Employer / Project 
Managers for approval prior to start of work. 

 
 
4.0 METHOD OF MEASUREMENT 
  
 All works shall be measured net as completed or as fixed in place with no allowance 

(unless specified). No allowance shall be made for narrow width, easy access or difficult 
position. Any work executed over and above the dimensions given in the drawings or 
sketches provided by the Client or without written instruction by the Client shall be 
ignored and no payment shall be made for such extra work. 

 
5.0 TRAINING 
 
5.1 The successful contractor shall fully provide training to Employer personnel in operation 

and routine maintenance of the elevator plant.  Such training shall be imparted during 
installation of the plant/system and also after commissioning. 

 
5.2         The tenderers shall state the facilities they have for executing the work at PUNE, PUNE if 

the contract is awarded to them.  Details of the set-up with particular reference to their 
establishment at PUNE, PUNE should be furnished. They are also required to present a list 
of projects of comparable magnitude and nature which have been executed by them or 
are under execution with particular reference to those in and around PUNE, PUNE 

 
5.1 Capacity to render prompt and effective after-sales service is an important consideration. 

Accordingly, the Tenderers shall furnish the details of any service schemes (including the 
fees payable) that they are in a position to offer and the facilities they have for imple-
menting such schemes. Service facility shall be available at K 

 
5.4    In particular, the tenderer shall note that the successful contractor will be required to 

post a competent supervisor on full-time basis once the work is taken up.  Tenderers shall 
specifically confirm this point in their tender. 

 
5.5. The tenderers shall quote according to the specifications as far as possible, but where 

deviations are unavoidable, they shall state the reasons thereof clearly and shall also (in 
case alternative proposals are made) back them up by furnishing all relevant technical 
data.  They shall also indicate the financial implications. 

5.6.      No terms and conditions stipulated by the tenderers (whether printed or otherwise) will 
be accepted.  In the event and in case, the tenderers find deviations unavoidable; such 
deviations shall be with reference to specific clauses in the tender documents.   They 
shall, as far as possible, be so worded that in the agreement which the successful 
contractor shall enter into with the Owners, they can be introduced as amendments 

6.0 Operating Instructions: 
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     The Contractor shall furnish a neatly typed set of operating instructions securely framed 

and glassed. These instructions shall furnish information and guidance on operating 
pressures, temperatures, and quantities, etc.. Do's & Don’ts, Safety Measures & 
Precautions shall also be featured in the Instructions.  Two more copies shall be supplied 
without framing.  In addition the contractor shall supply suitably bound 3 copies of 
Operation and Maintenance Manuals.  Such manuals should include wiring diagrams, 
manufacturer’s lists of spare parts with part numbers, exploded views with identification 
of parts etc. for facility of ordering - all in originals. 

 
7.0  SPECIAL CONDITIONS - OTHERS 
 

a) The manufacture, supply and installation of Lifts shall be complete in all respect in 
a first class workmen like manner and shall cover all work including Structural Steel 
work necessary for the supporting structures for the Lift machine room and other 
minor Civil works such as scaffolding etc., required for installation and materials, 
all complying the requirement of local body if any, and in accordance with the I.S. 
specifications I.S. 14665 and fire protection requirement as per National Building 
Code of India. 

 
b) Quality Assurance Plan (QAP) in respect of Lift shall be submitted before 

commencement of work for approval of the Architects. 
 

c)      The Elevators offered shall be in accordance with the safety of lifts in public 
buildings CVC Report for the guidelines for Safety 

 
2. PARTICULAR: 
 

(a)   Salient features of the Equipment provision as to manufacture; furnishing, finish 
etc. shall be highlighted with reference to the material input and operational 
supremacy. 

 
(b)  Necessary drawings showing the general arrangements of the equipment etc., 

shall be furnished. The drawing shall also detail out all items/components, which 
shall have to be provided by other agencies such as the Main Contractor for Civil 
and Associated works and the Electrical Contractor and member of consortium 
during the execution of the main work/installation. 

 
(c)  The materials and workmanship of the Lifts and its installations shall be guaranteed 

and the guarantee shall cover making good of any defects, not due to any ordinary 
wear and tear or improper use and care, which may develop within One year from 
the date of handing over of installations duly tested and commissioned. 

 
(d) The Lifts installations shall be maintained for a period of 12 (Twelve) months 

commencing from the date, the Elevator equipments are taken over to use and the 
maintenance shall include periodical lubrication of the equipment and adjustment 
thereof, if any, under supervision and direction of Competent Personnel and 
replacement of parts that become necessary due to normal wear and tear during 
the guarantee period. All Operation (operation not intended in the bidder’s scope) 
/ Maintenance shall be performed during regular hours of regular working days. 
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(e)  The Lift service particular and General Specification/Condition appended shall be 
adhered to in all respect, except for specific change contemplated otherwise in the 
offer. 

 
(g) The local statutory Lift Rules for Lift Control as applicable shall be complied with, 

No extra payment shall be considered either due to escalation or amendments / 
modifications to local Act / Rules issued during the contract period. 

 
(h) Bidder / Contractor shall be responsible to obtain necessary License from the 

Electrical / Lift Inspectorate of Lifts before handing over of the installation(s) by 
taking timely action in submission of prescribed application form therefore along 
with documents like completion drawing etc., duly making payment of required 
statutory fees / charges in the manner specified by the Inspectorate on behalf of 
the Employer and further follow up action. The expenses will be deemed to be 
covered by the quoted rates. 

  
The statutory fees /charges payable to Inspectorate shall be reimbursed by the 
Employer as per actual on evidence of payment. 

 
3. Insurance: - 

 
The work shall have adequate insurance cover as specified by the employer and the 
employer shall be kept indemnified from all claims unless otherwise provided for. 

 
4 Test at Site: - 
 

Tests at site shall be carried out as per I.S. 14665 part 5 
 

5. Approval of Installations and Completion Certificate: - 
 

Approval/Completion Certificate from the Electrical Inspectorate of Local/ Government for 
installation and Commissioning of Lifts shall be obtained and made available to the 
Employer before handing over Lifts at no extra cost. Fees payable to the authorities shall 
however be made by the employer. 
 

6. Servicing: - 
The servicing facilities shall be made available at PUNE, PUNE , for maintenance of Lift(s) 
during guarantee period of 12 (Twelve) months, free of cost and there after under annual 
service contract 

 
V            GENERAL / DETAILED SPECIFICATIONS 
 
 
1. a) Drawings: 
 

The work shall be proceeded with, the preparation of the general arrangement 
drawings based on the site/building plans handed over for the purpose and 
submission of the same for approval of the Architects according to the time 
Schedule specified. Any doubt on dimensions shall be got cleared by verifying at 
site/building under construction. 
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Detailed drawings of all items/components, which are to be provided for in the 
construction by other agencies such as Main Contractor for Civil and associated 
works or Electrical Contractor shall also be furnished well ahead of the 
requirement. 

 
b) Project information / data: 
 
 Design ambient for electrical equipment is 40°C. 

 
  c) Technical: 
 

i) Variations in Power supply: 
 
All equipments shall be capable of working efficiently under conditions of 
Voltage and frequency variations.  The range of variation is as below: 
 
Voltage     :      +5% to -10% 

   Frequency    : +   5% 
 

  
(2) Steelwork & Civil Works: 
 

All Structural Steel fabrication, supply and delivery to site, erecting it in place, including 
painting, making necessary holes, chases in concrete masonry etc., aligning and grouting 
steel members in Cement Concrete of approved proportion including curing shall be done 
unless otherwise considered separately. 
 
The Structural Steel work shall cover all items necessary for efficient and safe functioning 
of the lifts such as Machine beams, hoisting beams, guide rails, strut angles at every 
landings, rail brackets, bearing plates, hitch beams, stretchers, separators, buffer supports, 
cleats, bolts, etc. All guide rail brackets shall be provided with adequate supports. No claim 
for extra payment shall be admitted because of missing out any of these aspects while 
quoting for the work. 

 
Also all Civil works necessary for the installations and commissioning of the lifts such as 
beams, pedestal for lift buffer springs grouting of all the pockets, holes etc., including fixing 
in position of indicator call bell and other boxes, grouting of sill and patching around the 
entrance etc., shall also be covered in the quoted price unless otherwise considered 
separately. Making good of cutting of walls etc. and rectification of repair works shall be 
carried out using specifically fire retarding material of approved make. 

 
Scaffolding required for the erection of the lift(s) and hoisting of all machinery and 
equipment to the required heights shall also be arranged  within the quoted price of Lifts. 
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(3) Work Co-ordination: 
 

The Work shall be co-ordinated well in advance with Architects, Civil Contractor, and 
Electrical Contractor and IBMS contractor in all respect for satisfactory installation of lifts 
including location of lift wells,   and supporting structures etc.   

 
Safe storage and protection of all equipment and accessories shall be made at no extra cost 
and loss or damage of the equipment or the accessories until handing over of the lift(s) 
shall be made good without claiming any extra.  Unless otherwise provided for in the Bid / 
Contract specifically. 

 

VI     Technical specification for Emergency Battery Operated Power Supply 

1.0  Emergency Battery operated power supply for light and alarm to be provided with 
electric   power supply to the car, when the main power supply is not available. The 
operation to be automatic and no need of manual intervention to be required. 

 

The bidders are to note that for the Lift car’s lights and alarms, there should a half an 
hour power back up with in the quoted rates. 

2.0 Elevator monitoring 
a) The LIFT CONTRACTOR shall supply, install, wire and commission a Elevator 

monitoring system in IBMS Room. 
 

b) The system shall consist of the following status & alarm indications 
 

i) A position and direction indication for each lift car.  

 
ii) Normal/ Maintenance indication 

 
iii) Emergency alarm 

 
iv) Fire alarm 

 
v) Lift out of order. 
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  VII  SAFETY OF LIFTS IN PUBLIC BUILDINGS CVC REPORT 
 
A Technical Committee of professionals under the Chairmanship of Chief Technical Examiner, 
Central Vigilance Commission having members from CVC and other departments including 
Bureau of Indian Standards was constituted by the Government to go into depth regarding all the 
related issues of safety of lifts in public buildings who gave following recommendations for 
ensuring hundred percent safety of lifts in public buildings. These recommendations were 
circulated for information, guidance and compliance by Ministry of Urban Development & 
Poverty Alleviation vide A.V. series circular No.822 dt. 25.10.2001. 
 
1) While examining the possible causes of accidents in lifts, it was found that in case the lift 

car stops away from the floor level, there is a possibility of wide gap left between the sill 
and the lower edge of the toe guard due to smaller length of toe guards provided in the 
lifts. In order to reduce the gap between the landing sill and lower edge of toe guard so 
as to prevent any accidental fall through the gap, it is recommended that the minimum 
length of toe guard should be 700mm for lifts with speeds of 1.5 mps and 1000mm for 
lifts with speeds above 1.5 mps. 

 
2) Another potential cause of accidents could be the attempts made to open the landing 

door lock of lower floor in case the car stops away from floor level due to power failure. 
Since the car door can be opened in case of power failure so as to improve the ventilation 
and avoid claustrophobic situations etc. as outlined in IS 14665 (part 2/sec 1): 2000 para 
10.9.1, there is a tendency among trapped passengers to make attempts to open any 
accessible landing door which can be opened by a electromechanical latch in the landing 
doors as the lock is accessible through open car doors. This attempt in panic may result 
in accidental fall into the lift pit. In order to ensure that the trapped passenger do not 
attempt opening the landing door, the electromechanical latch should be so designed 
that it is inaccessible or invisible to the passengers in the car. 

 
3) Though para 8.4.3 of IS 14665 (Para 2/sec 1):2000 recommends for provision of either an 

emergency signal or a telephone inside the car but as a general experience, it is seen that 
over a period of time these devices become inoperative due to one reasons or the other. 
Therefore, in order to have at least one device of communication functioning at all the 
times, as an alternative arrangement, it is recommended that the provision of both i.e. 
telephone with minimum two connections one at the operator’s room and other at guard 
room and the emergency signal with re-chargeable batteries as source of supply be made 
in the lift cars. 

 
4) The device used for emergency signals should incorporate a feature that gives a 

immediate feed back to the car passengers that the device has worked property and the 
signal has been passed on to the intended agency. 

 
5) The Automatic Resource Devices (ARD) meant for the purpose of bringing the lift car to 

the nearest landing doors, are being used selectively and is generally restricted to 
commercial building having heavy traffic. However, frequent power failures being the 
common phenomenon, it is recommended that provision of ARD should be made 
mandatory in all the lifts in public buildings. 

 
6) Frequent power failure from regular sources of supply has been a major cause of concern 

for the equipments and machinery driven by electric power. Therefore, standby source 
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of supply has become indispensable. Though in commercial building the standby supply 
is generally provided but in residential buildings, the provision of standby supply is still a 
lower priority. In order to avoid any accidental trapping because of power failure, in 
residential buildings, DG sets of suitable capacity with AMF panel should be provided as 
back up for the lifts.  

 
7) In order to avoid accidental closure of doors while boarding or alighting the car, normally 

infrared cells are provided in the doors. But it has been experienced that there is a 
possibility of tampering with the devices by blocking the holes etc. to keep the doors 
open for longer time. To avoid this, it is recommended that a tamper proof infrared 
curtain covering the entire height of the door should be provided in the lift doors. 
 

8) It is seen generally, that though the instruction on DO’s and Don’ts , as per provision of 
the relevant IS, are displayed in lift cars but the same are either displayed in 
inconspicuous location, or are very small in size or are in one language only. To make 
these instructions serve the intended purpose, and not a mere compliance of relevant IS 
clause; it is suggested that these instructions should be displayed at a conspicuous 
location with larger and understandable script and should be written in Hindi, English and 
regional language. 
 

9) The name, purpose and numbering of the push buttons / phone/ alarm should be 
displayed clearly and in the same sequence as indicated in the instructions shown against 
point (8) above, it is worthwhile to mention here that due to long and continuous use of 
buttons, the numbering and indications on the buttons get faded over a period of time. 
Necessary preventive arrangement may be made to make the same as fade-proof. 
 

10) Apart from the written instructions in the lift cars as suggested against point (8) and (9) 
above possibility of providing recorded audio clipping in the passenger cars may be 
considered. The clippings may run continuously and sequentially in Hindi, English and 
regional language giving instructions on DO’s and Don’ts for safety of the passengers. 
 

11) A load plate along with overload alarm, giving the rated load and permissible maximum 
number of passengers should be filled in each lift car in a conspicuous position. 
 

12) For the purpose of identification, the lift number should be displayed outside the landing 
door, inside the car and in the machine room. This numbering may be used as reference 
for the purpose of routine / preventive maintenance, for operating from machine rooms 
and reporting of any incidents etc. 
 

13) All the electrical supply lines and apparatus in connection with the lift installation should 
be so constructed, installed, protected, worked and maintained that there may be no 
danger to persons there from. To do that, all the exposed parts should be duly insulated, 
equipments should be securely earthed in accordance with the recommendations made 
in IS: 3043 and also in a conformity with the latest provisions of Indian Electricity rules. 
 

14) The machine rooms and all other rooms containing lift equipment should be provided 
with adequate illumination. The lux level should be at least 200 lux. Provision of adequate 
lighting in the entire lift shaft should be made mandatory. 
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15) The provision of fireman’s control / switch for the purpose of using the lift for carrying 
out fire control exercise as per provisions of relevant IS specifications should be made 
mandatory. 
 

16) There have been quite a few instances, wherein the accidents do occur due to machinery 
failure which in turn is attributed to the human failure occurred in one or the other form 
like deploying of unskilled personnel or due to mishandling of the equipment etc. The 
reasons for such occurrences are the inherent shortcomings and adhosim in the award 
of the work of maintenance / operations to inexperienced and less reputed firms. The 
task of maintenance and operation should be entrusted to reputed and experienced 
agencies, who deploy only skilled persons. As far as possible the manufacturer of the lift 
should be considered for undertaking maintenance and operation so as to make the 
system more accountable. 

 
17) There are some cases in which serious fatal accidents happened during rescue operation 

for taking out the trapped passengers. Such accidents occur due to improper handling of 
rescue operation or inadequate accessories required for rescue purpose. In order to 
avoid such occurrences, it is strongly recommended that personnel engaged for rescue 
operation should be fully equipped and trained in handling the rescue operation. It is 
essential to carryout the rescue exercise in accordance with the instruction contained in 
para 10.10 IS-14665 (par12)/sec1):2000. 

 
18) It is felt necessary to maintain a log book containing all the details Viz. Lift number, names 

and addresses of the operators / maintenance personnel, details of the agency 
undertaking maintenance and operation and details of Routine / Preventive maintenance 
of lifts etc. The logbook should be duly authenticated by a competent authority and also 
by a representative of residence in case the lift is installed in residential area. 

 
19) The mock drill exercise for all the lifts should be made mandatory and should form part 

of Annual Maintenance Contracts. The responsibility of conducting mock-drills on regular 
pre-decided periodicity should lie with the agency undertaking the AMC, and the same 
should be duly verified by the resident’s representatives. 

 
 All the suggestions brought out in the above para should be considered in addition to and 

for in conjunction with the relevant IS Specifications and may not be deemed to have 
superseded any IS specification relevant to the lifts. In case of any clash the more 
stringent measure should be considered for implementation purpose. 

 
Note : The bidders should note that the above CVC report should be read with any recent 

notification or publication specific to the scope bid meeting. 
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ANNEXURE III 
 

LIST OF APPROVED MAKES 
 

CIVIL & STRUCTURAL 
 

S.No. Material   Make 

1.  Ordinary Portland  GREY Cement 
53& 43 Grade 

 a Ultra tech 

b ACC 

c Birla Ambuja 

2.  Plain Portland Pozzolona (PPC )   a. Ultra tech 

b. ACC 

c. Birla Ambuja 

3.  Ready Mix concrete  a. ACC 

b. Ultra tech 

c. R 

4.  Water proofing Compound & 
Concrete admixture 

 a. Fosroc  

b. Sika  

c. BASF  

5.  HYSD (TMT) Bars    a TISCO 

b SAIL 

c RINL 

6.  Structural Steel  a. TISCO 

b. SAIL 

c. JINDAL 

7.  Aluminum Sections  a. Bhoruka  

b. Hindalco 

c. JINDAL 

8.  Paints  a Asian Paints  

b ICI  

c Berger 

9.  PVC Water Bars  a Fixopan  

b Syntex  

c BASF 

10.  MS Pipe &Tubular sections  a. TISCO 
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S.No. Material   Make 

b. SAIL 

c. JINDAL 

11.  Precast Cement concrete tile  a Nitco  

b Ultra 

c Johnson  

d Dura Crete 

12.  Glazed Ceramic tiles  a. Johnson  

b.Regency  

c. Somany  

13.  Glazed Ceramic designer tiles  a.Kajaria  

b.Nitco 

c. Johnson 

d.Imola  

14.  Vitrified tiles  - full body   a RAK 

b Asian 

c Euro 

d Johnson 

15.  Vitrified tiles   a.  RAK 

 b.  Asian 

c.   Johnson 

d.   Nitco 

16.  Water proof cements paint  a.   Snowcem India Ltd. 

b.   Asian ( Apex) 

c.   ICI 

17.  Hardware  a Geze  

b Dorma 

c Lock wood  

18.  Flush door  a.   Jackson 

b.   Green ply  

c.   Kenwood 

d. Archid ply 

19.  Texture finish ( External )  a. Asian  
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S.No. Material   Make 

b. Spectrum  

c. Heritage  

d. Renovo 

20.  Texture finish ( Internal)   a.  Asian  

b.  ICI  

c.  Heritage 

21.  Laminates  a. Century ply  

b. Archidply  

c. Merinolam  

d. Green ply  

22.  Veneer  a.    Jacson 

b.  Archidply 

c.  Century ply  

23.  Ply boards  a. Century ply 

b. Green ply 

c. Archid fly  

24.  Fasteners  a. Hilti  

b. Fischner   

25.  Fire Doors/Steel Doors  a. ShaktiMet  

b. System Schroders 

c. HORMANN 

26.  XPS Boards                              a. BASF  

b. Supreme  

c. Owns corning  

27.  Lifts  a. Kone 

b. OTIS 

c. Schindler  

28.  Polycarbonate sheets  a.     GE 

b.      Poly Clad 

29.  Concrete Pavers                        a Basant Beton or equivalent 

 

30 BWR Plywood  Greenply  

 Centuryply 

  Archidply 

31 Laminates  Merino, Century Greenlam, Archidlam 
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APPROVED MAKE OF MATERIALS 
 
 PLUMBING & SANITARY  

 

S.No. Material   Make 

1 SANITARYWARE                               
a. HINDWARE  
b.  Johnson 
c. KOHLER 
d. PARRYWARE 
                                                                                       

2  STAINLESS STEEL SINK                  
a.PARRYWARE            
                                                                                      
b.DIAMOND 
 
c.NIRALI 

3  SENSOR                                            
a.AOS SYSTEM 
  
b.JAQUAR 
 
c.KOHLER 

4 CP FITTINGS                                      d.  JAQUAR 

e.  ESS ESS 

5 CONCEALED FLUSH VALVE            d JAQUAR 

e  ESS ESS  

6  U PVC SWR PIPE/FITTINGS             
 
a.   SUPREME 
 
b.    FINOLEX  
                                                                                      
c.     PRINCE 

7 CPVC PIPES AND FITTINGS             d.  ASTRAL  

e. ASHIRVAD 

8 BALL VALVE                                       d RB  

e LEADER 

9 BUTTER FLY VALVE/CHECKVALE    d LEADER  

e  NORMEX 

10 Y' STRAINER                                      d. LEADER  

e. NORMEX 

11 AIR RELEASE VALVES                      e VB  

f OR 
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S.No. Material   Make 

12 NON RETURN VALVE                        a LEADER 

b  NORMEX 

13 WATER SUPPLY PUMPS  
 
a. GRUNDFOS  
  
 b.KIRLOSKAR 
 
 c.TEXMO 
 
 d. ITT 

14  SFRC COVER                                     b. GPI    

c. NECO 

15 CI GRATING                                        a. NECO  

16 STONE WARE PIPES & GULLY 

TRAPS        

 
 
a. PERFECT 
 
b.  ANAND   
 
c. PARRY                                                                      

17 BEVELLED EDGE MIRROR                a. ATUL   

b. MODI GUARD 

18 SOLAR WATER HEATER   a..TATA-BP 

b.VENUS 
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***** 

 
 

 
Additional Electrical ( B) 

S.No. Material Make 

1 Instrument Transformers Indicating Meters 

a) Kappa 
b) Kalpa 
c) Voltamp 

2 Analog 

a) Meco 
b) Rishab 
c)AE 

3 Digital 

b) Meco 
c) AE 
d) Socomec 
e) Conzerv 
f) SECURE 

4 Indicating Lamps 

a) GE 
b) SCHNEIDER 
c) TEKNIC 
d) L&T                                                                                                                         
e) ALTOS, (MULTIPLE LEDs) 

5 
PLC / Digital Load Monitor / Power 
monitor 

a) Electrex 
b) Allen Bradley 
c) GE 
d) Schneider 
e) Conzerv 

6 Panel Accessories / Terminal block 

a) Dirak                                                                                                      
b) Elmax 
c) Phoenix 
d) Wago 

7 Timers 

a) L& T 
b) Minilec 
c) Seimens 
d) GE 
e) Schneider 

8 TVSS 

a) ASCO ,                                                                                                      
b) Schneider,                                                                                            
c) ABB 
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9 Cable Terminating Kits 

a) Raychem Heat Shrinkable,                                                            
B) 3M,                                                                                                        
C)CCI 

10 Earthing 

a) Erico 
b) Nimbus 
c) Ashlok 

11 MV Switch Boards (LT panels) 

a) Accusonic / 
b) Load Controls / 
c) Elins / 
d) Lotus Switchgear / 
e) Pace Switch gears 
f) Suva rna Electricals 

12 Moulded Case Circuit Breaker 

a)GE (Spectra / Record) 
b) Schneider (COMPACT) 
c) L & T (0 SINE) 
d)ABB 
e) MDS Legrand 

13 MCB Distribution Board 

a) Legrand 
b) Schneider                                                                                     
c)Seimens 

14 Miniature Circuit Breaker 

a) MK 
b) Legrand                                                                                     
C)siemens,                                                                              
d)Schneider 

15 ELCB / RCBO 

a) MK 
b) Legrand                                                                                                 
C)siemens,                                                                                     
d)Schneider 

16 Earth Leakage Relay 

a) MK 
b) Legrand                                                                                                  
C)siemens,                                                                                    
d)Schneider 

17 LT Cables (XLPE) 

a) Polycab 
b) Finolex ,                                                                                                   
c) CCI 

18 PVC Insulated copper wire FRLS 

a) Polycab 
b) Finolex ,                                                                                                     
c) CCI 
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19 Cable Glands 

a)Dowells 
b)SMI,                                                                                                            
C)CCI,                                                                                         
d)Electrowerke 

20 PVC Rigid conduits 

a) Precision 
b) DIAMOND,                                                                                        
C)Finolex ,                                                                                                 
d) polycab 

21 M S Conduits 
a)BEC 
b) BI,  

22 Switches, Sockets, Plug etc 

a) Legrand Mosaic 
b) MK,                                                                                               
c)Schneider,                                                                                                             
D) Anchor(Ave)  

23 Ceiling rose / HOLDERS 

a) Legrand Mosaic 
b) MK,                                                                                                         
c)Schneider,                                                                                          
D) Anchor(Ave) 

24 Light fitting, Flourscent CFL/GLs 

a) Philips                                                                                               
b) Wipro 
c) GE 

25 LED Light fitting 

a)Wipro 
b)Asian,                                                                                       
C) Siska 

26 Ceiling Fan 

a) Crompton greaves (high 
breeze) 
b) Bajaj Super Model                                                                        
c) Usha 

27 Exhaust Fans 

a) Alsthom 
b) Almonard,                                                                                 
C) Usha,                                                                                        
D) CGL 

28 Telephone Cables 

a) Delton 
b) Finolex 
c) Polycab 

29 Telephone Sockets 

a)Anchor  
b)MK (Suitable to mount on 
Legrand DLP trunking) / 

30 Terminal Junction boxes a)Elmex 
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31 Power Socket Industrial type 

a) Legrand Mosaic 
b) MK,                                                                                            
c)Schneider,                        

32 TV Outlet 

a)Anchor 
b) Legrand 
c) MK 

33 Cable trays 

a)Storrax 
b) Skaber 
c)Profab 

34 Metallic raceways 

a) Storrax 
b)Skaber                                                                                       
c) Profab         

35 PVC raceways / PVC DLP trunking 

a) LEGRAND 
b) MK,                                                                                                 
C) Schneider, 

36 Aluminium raceways 

a) LEGRAND 
b) MK,                                                                                            
C) Schneider, 

37 Surface / Recess mounted FTL fixtures 

a) Philips 
b) Wipro 
c) GE 

38 Recess mounted down lighter 

a) Philips 
b) Wipro 
c) GE 

39 Wall mounted luminaire 

a) Philips 
b) Wipro 
c) GE 

40 Data Cable - CAT-6 

a) D-Link 
b) Legrand. 
c) Polycab 

41 
External light fittings/ Garden Light 
fittings 

a) Philips 
b) Wipro                                                                                          
c) GE 

42 Switches, Sockets, Plug etc 

a) Legrand Mosaic 
b) MK,                                                                                        
c)Schneider,                                                                                            
D) Anchor 

43 Base plates and face plates 

a) Legrand Mosaic 
b) MK,                                                                                    
c)Schneider,                                                                                
D) Anchor 

44 Full loaded patch panels D link or RR 

45 Data patch cords D link or RR 
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46 PVC Rigid conduits 

a) Precision 
b) DIAMOND,                                                                            
C)Finolex ,                                                                                            
d) polycab 

47 Cable Terminating Kits 

a) Raychem Heat Shrinkable,                                                           
B) 3M,                                                                                               
C)CCI 

48 Fire Alarm Control Panel 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

49 Repeater Panel 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

50 Addressable Smoke Detector 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

51 Addressable Multi Sensor Detector 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

52 Addressable Heat Detector 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

53 Addressable Strobe Cum Sounder 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

54 Addressable Sounder / Hooter 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

55 Addressable Manual Call point 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

56 Addressable Monitor Module 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

57 Addressable Control Module 
Notifier / Edward / Bosch / 
Cooper/ Siemens  

58 FRLS Armoured Cable Finolex /Polycab /Lapp 

59 Other Items Approval of Enginer Incharge. 
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FIRE HYDRANT SYSTEM / SPRINKLER SYSTEM 

 

S.No. Material   Make 

1 Pumps  a. Kirloskar  

b. Beacon  

c. Mather & Platt 

2 Motors   a. Kirloskar  

b. Crompton Greaves  

c. ABB 

3 MS  
Pipes   

 a. Jindal 

b.  TATA 

4 Sluice Valves  a Kalpana  

b Upadhaya 

5 Non-Return 
Valves  

 a. Normax 

6 Hydrant Valve, Branch 
Pipe 

 a. NewAge 

b. Sukan 

c.  Winco 

7 RRL Hose   a.  Newage  

b.  Chataria 

8 Hose Box   a.  Fabricated 

9 Hose Reel Drum   a.  Fabricated 

10 Coating & Wrapping  
a.  Integrated Water Proofing 

11 
Control Panel  
/Auto Start Panel

  

 a.   Bright Engg 

b.   Excel 

12 Pressure Gauge   a.   Waaree 

b.   Wika 

c.   Pricol 

13 Pressure Switch   a.  Infoss  

b.  Danfoss  

c.  Switzer 
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S.No. Material   Make 

14 Cable  
a.  Polycab  
b.  CCI  
c.  Universal 

15 Alarm Valve  a.   HD 

b.   UL approved 

   16 Flow Switches  a. Switzer 

   17 Gunmetal Valve   a.  Netu  

b.  Hawa   

c.  Leader 

d.  zoloto 

   18 Batteries 
  

 a.  Exide 

b.  Amco 

   19 Pipe Fittings  a.  VS 

b.  BM 

  20 Supports   a.  Hitech  

b.  Sakthi 

  21 Nuts & Bolts   a.  Precision 

b.  Unbrako 

c.  Equivalent 

 22 Butterfly valve  a.  Audco  

b.  Intervalve  

c.  Equivalent 

 23 Fire Extinguishers                                   
a.  Minimax  
b.  Cease Fire  
      

 24 Fire brigade 
inlet  

 a. New age  

 25 

 

Hydrant Valve & Branch 
Pipe              

 a.  Newage  

b.  Sukan  

c.  Winco 

d.  Shah Bhogilal 
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AT WORK 
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SECTION - 1 
 
INTRODUCTION: 
 
 
This document defines the operations undertaken by Principal Contractors and their sub-vendors 
on Project premises, which can give rise to hazards to those engaged in the work and others who 
may be working, standing or passing in the vicinity.  
 
Compliance with NBC norms on construction safety for ensuring safety during construction 
 
It is the IISER’s endeavour to secure a high standard of safety at site. Therefore, Contractors and 
sub-Contractors must know their duties under common law, both for establishments, and their own 
employees and to conduct their business and methods of work to conform to the best practices. 
 
Before the IISER, allows any contracting or sub- contracting firm to carry out work on its premises, 
the IISER insists that Contractors and sub-Contractors understand their duties regarding safe 
practices for themselves, others and regulations covering the type of work they will be carrying out. 
 
In furtherance to this policy, rules herein have been devised to bring to the notice of Contractors 
and sub-Contractors, some of the more common hazards, and appropriate preventive measures in 
connection with the erection, construction, cleaning, painting, alteration or demolition of plant, 
machinery and buildings. 
 
The IISER is confident that the observance of these rules will be no hindrance to progress the work, 
but will assist in the avoidance of accidents. 
 
IT IS IN A TERM OF ALL CONTRACTS BETWEEN THE IISER AND CONTRACTORS THAT THEY AND ANY 
SUB-CONTRACTORS, APPOINTED BY THEM COMPLY WITH THESE RULES AND THEIR CO-OPERATION 
IS THEREFORE OBLIGATORY IN CARRYING OUT THE PRECAUTIONS LAID DOWN. 
 
Section - 2  :   Details general rules which are applicable to most Contractors and 

sub-Contractors. 
 
Section - 3  :   Details specific rules which must be followed where applicable, where a particular 

type of work is to be undertaken. 
 
 
All Contractors Supervisors will make sure that the Engineering Services / Safety Manager on Project 
site are notified as and when he and others (Sub-Contractors) are reporting for work on that site. 
 
 
 
 
 
 
 
 
SECTION 2 
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RULES FOR GENERAL OPERATIONS: 
 
2.1    ACCESS: 
 
            Nothing shall be done or omitted to be done by Contractors or Sub-Contractors or their 

employees to render unsafe or obstruct: 
 
           -    Any means of access to the places at which people are required to work. 
 
           -     The passage of people and / or vehicles whether on a defined gangway or not, 

unless permission is obtained from the designated safety officer. 
 
           -    Access for emergency apparatus, such as firefighting equipment.  
      
           -    Contractors and sub-Contractors shall nevertheless provide adequate fencing, 

lighting and warning signs to ensure safety at all times. 
 
2.2    ACCIDENT AND INCIDENT REPORTING: 
 
            All notifiable accidents, dangerous occurrences and potential hazard situations shall be 

reported to the safety officer at site. 
 
            Injuries are to be treated by experienced medical staff available at site. 
 
2.3         CONTRACTORS AND SUB-CONTRACTORS' TOOLS AND EQUIPMENTS: 
 
            All Contractors and sub-Contractors tools and equipment must comply with statutory 

regulations and approved codes of practices. 
 
2.4    HAZARDOUS MATERIALS: 
 
            The Contractor must inform the safety officer, prior to commencement of work, 

procurement of materials connected with the contract work of a hazardous nature.  The 
Contractor will have to secure storage for any such material. 

 
2.5    DUST AND FUME CONTROL: 
 
            Contractors and sub-Contractors must inform the safety officer at the Project site of all 

processes producing dust or fumes, and under the conditions as laid down in the relevant 
Act of Government the safety precautions are to be fulfilled. 

 
2.6    FIRE HAZARDS AND PRECAUTIONS: 
 
            When at site, all fire regulations, as well as regulations under relevant Sections of the 

relevant Act of Government of must be observed at all times. 
 
 
 
 
2.7    MACHINERY SAFETY : 
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            Contractors and sub-Contractors working at the Project site must not remove or displace 
any guard, fencing or other safety equipment which is designed to protect personnel or 
machinery or any place where safety equipment has been provided without the written 
permission of the safety officer or his designated representative. 

 
       On completion of any work, any guards that had to be removed must be replaced 

immediately and whilst work is being carried out, machinery must not be operated.  The 
requirement of the relevant Act must be followed: 

 
2.8.   HOUSE-KEEPING: 
 
            The House-keeping standards employed by Contractors and sub- Contractors, must be as 

good as the IISER. Care must be taken by all responsible people to ensure that the standard 
of house-keeping for all establishments is known and understood. 

 
2.8.1   Housekeeping and hygiene go hand in hand with safe working practices.  Contractors and 

sub-Contractors must leave work areas in a clean, tidy and safe condition at the end of each 
working period. 

 
2.8.2  Special attention must be paid to potential fire hazards, trip points and equipment left in a 

hazardous condition. 
 
2.8.3   Contamination of any product (by drill swarf sawdust, oil, salient, paints and materials etc.) 

must be avoided at all costs, and the officers of the IISER are empowered to stop any 
activity which could result in contamination. 

 
2.9.   NOISE: 
 
            Contractors and sub-Contractors working at the Project site must obtain permission from 

the safety officer if the processes being employed to carry out that work significantly 
increase the ambient noise level in that area being worked. 

 
2.10.  OVERHEAD WORKING: 
 
 No work may be carried out above the heads of people or over gangways or roads, until all 

precautions have been taken to ensure the safety of the persons below, and until 
permission is given by the safety officer.  Each specific site of overhead working will require 
consent from the safety officer. This will be given after satisfactory inspection. 

 
            Work may be carried out in the vicinity of power cables only when permission is obtained 

from the safety officer and/or IISER Project Engineer.  
 
            Work connected with overhead safety includes the movement of long metal objects, 

machinery, jibs, masts, arms or other elevated parts. 
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2.11   WORKING AT HEIGHT: 
 
            All temporary structure, erected by Contractors or sub-Contractors for the purpose of 

allowing their staff to work at heights of more than 2 M. above floor level, must be 
constructed in accordance with the Safety Regulations laid down. 

 
            Whenever possible, ladders are to be made of wood and in good condition.  Metal ladders 

must not be used where there is any possibility of the ladder coming into contact with an 
electrical conductor. 

 
            Roof working must be properly supervised. 
 
2.12   SAFETY CLOTHES AND EQUIPMENT: 
 
            This will be supplied by Contractors and sub-Contractors who are working on sites and must 

be adequate for the wellbeing of their staff engaged in the type of work contracted for. 
 
            The equipment and its use must comply with the regulations and codes of practice as laid 

down that apply to the conditions of work being undertaken. 
 
            Contractors and sub-Contractors will be responsible for the use of any tools and equipment 

that is supplied by them, or their staff to the exclusion of all responsibility of the IISER.  
Tools will be maintained to the highest standard of safety.  Whilst in the possession of such 
tools, the person so using said tools is responsible for the continued maintenance of safety 
standards. 

 
            It is the individual's responsibility to ensure that the tools he works with are suitable for the 

job and in a safe condition prior to work commencement.  All necessary tools and 
equipment to complete a contract should be supplied by the Contractor.  Due provision 
must be made during contract preparation. 

 
2.13   PLANT SERVICES: 
 
            Before using plant services such as electricity, permission to do so must be obtained from 

the appropriate authority, IISER Project Engineer or Safety Officer. 
 
2.14   SUPERVISION: 
 
            Contractors working at the Project site must ensure that their staffs are adequately 

supervised. 
 
2.15   WARNING SIGNS AND NOTICES: 
 
            Suitable warning signs are to be displayed warning of potential hazards. 
 
1.16 The ACMV Contractor shall at his own expense arrange for complying with all the 

occupational safety, health and welfare legislations of Government including the Electrical 
code and the Occupational Safety, Health and Welfare Act. 

 
*****  



 

143 

 

SECTION – 3  
 
TOOLS 
 
3.1    ELECTRICALLY DRIVEN PORTABLE TOOLS: 
 
            Permission is to be obtained from the nominated person before any Contractor or 

sub-Contractor's electrical hand tools can be connected to the electricity supply. 
 
            Connection must be by 3-core and 3-pin plugs and sockets, except when tools are double 

insulated on a 2-wire supply.  Where the supply is 3-phase, 4-core cable and 4-pin plugs 
and sockets with earth connections must be used. 

 
            Make-shift connections are prohibited. 
 
            The use of extension cables is discouraged, but sometimes necessary.  
 
            Portable electric lamps must be the 'Gripper' type with caged wire protection for the bulk 

and precautions as laid down under relevant section of the relevant Act of Government 
must be observed. 

 
            In all cases, with the exception of double insulated tools, the metal work of the tools must 

be effectively earthed; also any flexible metallic cable coverings must be earthed. 
 
 
3.2    COMPRESSED AIR TOOLS 
 
            Contractors and sub-Contractors must obtain permission to use any compressed air supply 

at the Project site. 
 
            Contractors and sub-Contractors must also provide suitable noise suppression for 

pneumatic hammers, drills etc. 
 
 
3.3    PERCUSSION CARTRIDGE TOOLS 
 
            Permission to use percussion tools must be obtained from the designated safety 

representative prior to the use of these tools. 
 
            Also when using percussion tools, it is the individual’s duty to ensure that the charges used 

in said tools are correct.  These tools are to be handled as dangerous weapons, never leave 
tools unattended, never leave tools charged or store charged, never point tools at 
personnel, always lock up when finished both tool and charges. 

 
3.4    HOISTING AND LIFTING: 
 
            Permission must be obtained prior to the use of Plant and equipment, from the IISER 

Project Engineer or other nominated responsible person. 
 
            Equipment must be adequate for the purpose required and anchorage approved by the 

site safety officer. 
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            All equipment so used must have been examined by a competent person, and where 

necessary a certificate obtained in accordance with relevant sections of the relevant Act of 
Government. 

 
            No object is to be left unattended whilst using lifting equipment. 
 
3.5    MOVEMENT OF PLANT AND MACHINERY 
 
            Permission must be obtained prior to the movement of construction materials, plant or 

equipment in and around Project site. 
 
3.6    POWERED INDUSTRIAL TRUCKS 
 
            Permission must be obtained prior to the use of lift-trucks by Contractors or 

sub-Contractors at the Project site. 
 
            Trucks must only be driven by competent licensed personnel, and must comply with 

statutory regulations. 
 
 
     *****  
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SECTION – 4  
 
 
CONTRACTORS AND SUB-CONTRACTORS GUIDELINES 
 
 
1.     Safe working practices must be observed at all times. 
 
2.    It is the responsibility of the Contractors and sub-Contractors staff to use appropriate 

personal protection.  It is the Contractors and sub-Contractors obligation to supply 
necessary protective equipment and clothing. 

 
3.    Certain areas are designated hazardous (eg. noisy areas) and warning signs must be 

obeyed. 
 
4.    Where the Contractors and sub-Contractors work presents a potential hazard, appropriate 

notices must be supplied and displayed, and the area made secure as far as is reasonably 
possible. 

 
5.    The IISER will not provide tools, materials, lifting or access equipment, fixings or raw 

materials, unless by previous arrangement. 
 
6.    Any equipment brought to site by Contractors and sub-Contractors must not be used by 

untrained persons, and attention is drawn to the indemnity clause of the IISER orders, 
which states that the Contractor is liable for any consequent damage or loss to people, 
equipment or buildings. 

 
7.   All welding, burning and grinding operations which could potentially cause fire must be 

reported to security. 
 
8.     No alcohol is permitted at site, and anyone deemed to be under the influence of alcohol 

will be required to leave the site. 
 
9.     Vehicle parking will be in designated areas only. 
 
10.    No smoking is allowed in work areas. 
 
11.    No food is to be consumed or left in work areas. 
 
12.    Warning signs and speed restrictions must be observed. 
 
13.   Place of work to be left in a tidy and safe condition at the end of each work period. 
 
14.    Care to be taken against contamination of any product of paint, oil, etc. 
 
15. All injuries must be reported to the authorities as per law applicable. 
 
16. A health and safety officer shall be employed on such conditions as circumstances require. 
 
 



 

146 

 

The above has been received and read by Contractor / Sub- Contractor,  we agree to comply with 
these Rules (See foot-note) 
 
 

Contractors..................................... 
 
 

Company.................................... 
 
 

Date......................................... 
 
 
 
 
NOTE: 
The Contractor will ensure that sub-Contractor receive and sign a copy of these Rules. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY CONTRACTORS 
 
FIRST-AID-FACILITIES 
 
At every work place there shall be provided and maintained, so as to be easily accessible during 
working hours, first-aid boxes at the rate of not less than one box for 150 labourers or part thereof 
ordinary employed. 
 
The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain 
the following equipment, :- 
 
1.02.01                 For work places in which the number of labour employed does not exceed 

50, each first-aid box shall contain the following equipment:- 
 

 6 small sterilized dressings    

 3 medium size sterilized dressings 

 3 large size sterilised dressings 

 3 large size sterilised burn dressings 

 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

 1 (30 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 

 1 snakebite lancet 

 1 (30 gms.) bottle of potassium permanganate crystals 

 1 pair scissors 

 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
Service and Labour Institutes, Government of India. 

 1 bottle containing 100 tablets (each of 5 gms. of aspirin. 

 Ointment for burns 

 A bottle of suitable surgical antiseptic solution 

 
1.02.02 For work places in which the number of labour exceed 50. 

Each first-aid box shall contain the following equipment. 
 

 12 small sterilised dressings    

 6 medium size sterlised dressings 

 6 large size sterilised dressings 

 6 large size sterilised burn dressings 

 6 (15 gms.) packets sterilised cotton wool 

 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine. 

 1 (60 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 

 1 roll of adhesive plaster 

 1 snakebite lancet 
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 1 (30 gms.) bottle of potassium permanganate crystals 

 1 pair scissors 

 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
Service and Labour Institutes / Government of India. 

 A bottle containing 100 tablets (each of 5 gms.) of aspirin. Ointment for 
burns 

 A bottle of suitable surgical antiseptic solution 

 
Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 
 
Nothing except the prescribed contents shall be kept in the First-aid box. 
 
The first-aid box shall be kept in charge of a responsible person who shall always be readily available 
during the working hours of the work place. 
 
A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the work 
places where the number of contract labour employed is 150 or more. 
 
In work places where the number of contract labour employed is 750 or more and hospital facilities 
are not available within easy distance from the works.  First-aid posts shall be established and run 
by a trained Compounder. The Compounder shall be on duty and shall be available at all hours when 
the workers are at work. 
 
Where work places are situated in places which are not towns or cities, a suitable motor transport 
shall be kept readily available to carry injured person or person suddenly taken ill to the nearest 
hospital. 
 
2.00 DRINKING WATER 
 

Water quality shall conform to Indian standards. Drinking: IS 10500-1991, Irrigation: IS 
11624-1986  
 

2.01 In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of water fit for drinking. 

 
2.02 Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 
 
2.03 Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution.  Where water has to be drawn from an existing well 
which is within such proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn form it for drinking.  All such wells shall 
be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

 
2.04 A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 
 
3.0 WASHING FACILITIES 
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3.01 In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of labour employed and supervisory staff separately therein. 

 
3.02 Separate and adequate cleaning facilities shall be provided for the use of male and female 

labourers and supervisory staff. 
 
3.03 Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 
4.0 LATRINE AND URINALS 
              

 This facility shall Compliance with NBC norms based on population of workers at site   on 
construction safety for ensuring   safety during                                

                        

4.01.01     Latrines shall be provided in every work place on the following scale namely:- 
 
4.01.02     Where females are employed there shall be at least one latrine for every 25females. 
 
4.01.03   Where males are employed, there shall be atleast one latrine for every 25 males. 
 

Provided that where the number of males or females exceeds 100, it shall be sufficient if 
there is one latrine for 25 males or females as the case may be upto the first 100, and 
one for every 50 thereafter. 

 
4.02 Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

a proper door and fastenings. 
 
4.03 Construction of latrines:  the inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside.  
Standard sanitary fixtures & fittings shall be provided. 

 
4.04 Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers ”For 
Men only” or “For Women only” as the case may be. 

 
4.04.01 The notice shall also bear the figure of a man or of a woman, as the case may be. 
 
4.05 There shall be atleast one urinal for male workers up to 50 and one for female workers 

upto fifty employed at a time, provided where the number of male or female workmen, as 
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 
or females upto the first 500 and one for every 100 or part thereafter. 

 
4.06.a The latrine and urinals shall be adequately lighted and shall be maintained in a clean  and 

sanitary condition at all times. 
 
        b Latrine and urinals other than those connected with a flush sewage system shall comply with 

the requirements of the Public Health Authorities. 
 
4.07 Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrine and urinals. 
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4.08 Disposal of excreta shall be arranged either by connection to a municipal sewer with 
permission from the local sanitary authority, or   by   providing connection to a covered 
soak pit. 

4.09 The contractor shall at his own expense, carry out all instructions issued to him by the IISER 
to effect proper disposal of night soil and other conservancy work in respect of the 
contractor’s workmen or employees on the site.  The contractor shall be responsible for 
payment of any charges which may be levied by Statutory Authority for execution of such 
on his behalf. 

  
PROVISION OF SHELTER DURING REST 
 
At every place there shall be provided, free of cost, four suitable sheds, two for males and the other 
two for rest separately for the use of men and women labour.  The height of each shelter shall not 
be less than 3 metres from the floor level to the lowest part of the roof.  These shall be kept clean 
and the space provided shall be on the basis of 0.6 sq.m per head. 

 
Provided that the IISER/ Architects may permit subject to his satisfaction, a portion of the building 
under construction or other alternative accommodation to be used for the purpose. 
 
CRECHES 
 
At every work place, at which 20 or more women worker are ordinarily employed; there shall be 
provided two rooms of reasonable dimensions for the use of their children under at the age of six 
years.  One room shall be used as a play room for the children and the other as their bedroom.  The 
rooms shall be constructed with painted masonry walls with light weight roofing. 

 
The rooms shall be provided with suitable and sufficient openings for light and ventilation.  There 
shall be adequate provision of sweepers to keep the places clean. 
 
The contractor shall supply adequate number of toys and games in the play room. 
 
The contractor shall provide one ayah to look after the children in the crèche when the number of 
women workers does not exceed 50 and two when the number of women workers exceeds 50. 
 
The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 
mothers of the children. 

 
CANTEENS 
 
In every work place where the work regarding the employment of labour is likely to continue for six 
months and where in contract labour numbering one hundred or more is ordinarily employed, an 
adequate canteen shall be provided by the contractor for the use of such labour. 
 
The canteen shall be maintained by the contractor in an efficient manner. 
 
The canteen shall consist of at least a dining hall, kitchen, and pantry and washing places separately 
for workers and utensils. 
 
The canteen shall be sufficiently lighted at all times when any person has access to it. 
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The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed 
or colour washed. 
 
 
The premises of the canteen shall be maintained in a clean and sanitary condition. 
 
Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate 
so as to cause a nuisance. 
 
Suitable arrangements shall be made for the collection and disposal of garbage. 
 
The floor area of the dining hall shall be suitably provided with furniture. 
 
Sufficient tables, stools, chair or benches shall be available for the number of diners to be 
accommodated. 
 
There shall be provided and maintained sufficient utensils crockery, furniture and any other 
equipment’s necessary for the efficient running of the canteen. 
 
The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 
 
Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 
 
A service counter, if provided, shall have top of smooth and impervious material. 
 
Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipment. 
 
The food stuffs and other items to be served in the canteen shall be in conformity with the normal 
habits of the contract labour. 
 
The charges for food stuffs, beverages and any other items served in the canteen shall be based on 
‘No Profit, No Loss’ and shall be conspicuously displayed in the canteen. 
 
In arriving at the price of foodstuffs, and other article served in the canteen, the following items 
shall not be taken into consideration as expenditure namely:- 
 
The depreciation and maintenance charges for the building and equipment provided for the 
canteen. 

 
The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery 
and utensils. 
 
The water charges and other charges incurred for lighting and ventilation. 

 
The interest and amounts spent on the provision and maintenance of equipment provided for the 
canteen. 
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8.0       Minimum Safety Requirements (To be made a part of Tender conditions  and BOQ of 
works related package to address the inclusion of PPE, Scaffold, Electrical safety 
measures, House keeping as a minimum) 

Prior to commencing work on Site, the Contractor must make himself aware of all the 
requirements for the Works and the Site relating to Environment, Health & Safety (EH&S) 
matters including all relevant legislation and standard codes of practice. 

Contractor shall comply with all the EH&S Requirements listed below which shall be 
deemed a fundamental condition of this Contract.  

 

Contractor must comply in full with all applicable Health & Safety (H&S) local and national 
legislation. (e.g. Labour Licence, Insurance Policy under Workmen Compensation Act, 
etc.) 

 

In circumstances where there is a conflict between local or national legislation and these 
Minimum Safety Requirements (MSR), the higher (more protective) requirement shall 
prevail. 
 

Guardrails are to be provided at all working places and other locations where persons or 
materials could fall more than 2.0m / 6'6". Where this can physically not be achieved, 
suitable and sufficient fall protection devices that do not rely on individuals should be 
provided and used to establish a safe place of work. (Examples include Safety Nets closely 
installed under height works, Stretched wire ropes installed to hook up safety harnesses 
while workers move from one location to another at height, Use of full body safety 
harnesses with double lanyards etc.) 

  

Full body harness with double lanyard  Proper Access to workplatform 

All persons working on suspended scaffolds/cradles/gondolas must wear and use 
appropriate fall prevention equipment so as to protect them effectively at all 
times when they are at risk from any failure of any part of the 
scaffold/cradle/gondola, including its suspension system. 

  

Free-standing scaffold towers used externally must not be higher to the top 
platform level than three times the minimum base dimension, unless secured to 
a permanent structure. For internal use only, the height to platform may rise to 
3.5 times the minimum base dimension. Wheels must be locked when towers are 
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in use. No person is permitted to remain on a tower platform while a tower is 
being moved. 

  

Mobile Scaffolds 

 

Holes, shafts and edges from or through which persons could fall a distance of 
more than 2 metre /6ft 6in must be clearly marked with signage or other means 
and be adequately protected by covers or barriers so as to prevent falls of 
persons and materials.  
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Holes, Shafts, Floor Penetrations 

All temporary electrical circuits must include a Residual Current Device, Earth 
Leakage Circuit Breaker or Ground Fault Circuit Interrupter at source. 

   

   

Temporary Electrical System 

Powered Lifts and hoists, aerial platforms and scissors lifts must have a 
competent driver, certified by a qualified third party. Additionally, the above 
items must be certified as safe to use by a local government approved third party. 
 
Adequate lighting must be provided to enable safe access to and egress from 
every place on a site where persons are liable to work, this is in addition to task 
lighting.  
 
Induction/Orientation 
 
All workers shall receive site-specific safety induction/orientation, before they 
are involved in any activity at site. They must be made aware of site safety rules, 
provisions of first aid and welfare facilities such as drinking water, washing place, 
toilets, rest rooms, etc. 
 
Task related Safety Instruction 
 
Contractor shall ensure all workers shall receive at least one specific task-related 
training/skilling session per week. This may be achieved by using Toolbox talks 
&/or induction to Safe Work Method Statement. 
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Incident/Injury Reporting & Investigation 
 
Contractor shall report and record all incidents, which have potential to cause 
injuries and damages and also injuries including first aid cases. 
  
Lost Time Injury (LTI) or serious injury must be intimated immediately as soon as 
possible by phone. (If an injured person doesn’t likely to report to work in his 
next following shift, it is to be recorded as Lost Time Injury) 
 

Job Safety Analysis & Safe Work Method Statement 

Contractor must produce detailed Job Safety Analysis / Safe method of work for 
approval and use only approved work methods only. No work shall start without 
approved Job Safety Analysis / Safe Work Method Statement. All workers and 
supervisors must be inducted to Job Safety Analysis / Safe method of work. 

 

(iii)        Oxygen / Acetylene / Fuel Gases/ Compressed or Liquefied Gases  

(a) All gas cylinders shall be stored, transported and handled as per the 
requirements of Gas Cylinder Rules, 1981 
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Indian Standard Safety Codes to be followed by the CONTRACTOR  
during execution of work 
 

 
S.No 

 
IS No 
 

 
Part No./Year 

 
Description 

 
1. 

 
IS 3696 

 
1 - 1987 

 
Safety code for scaffold and ladders 

 
2. 

 
IS 3996 

 
2 - 1991 

 
Safety code for ladders 

 
3. 

 
IS 4014 

 
2 - 1967 

 
Code of practice for steel tubular scaffolding 

 
4. 

 
IS 4081 

 
1986 

 
Safety code for blasting and related drilling 
operations 

 
5. 

 
IS 4082 

 
1977 

 
Recommendation on stacking and storage 
materials at site (1st Revision) 

 
6. 

 
IS 4130 

 
1991 

 
Safety code for demolition of buildings 2nd 
revision 

 
7. 

 
IS 4138 

 
1977 

 
Safety code for working in compressed air 

 
8. 

 
IS 4756 

 
1978 

 
Safety code for funneling work 

 
9. 

 
IS 4912 

 
1978 

 
Safety requirements for floor and wall 
openings, railing and toe boards 

 
10. 

 
IS 5121 

 
1990 

 
Safety code for piling and other deep 
foundations 

 
11. 

 
IS 5916 

 
1990 

 
Safety code for constructions involving use of 
hot bituminous material 

 
12. 

 
IS 7272 

 
1974 

 
Recommendation for labour output constants 
for building work 

 
13. 

 
IS 7293 

 
1987 

 

Safety code for working with construction 
machinery 

 
14. 

 
IS 7969 

 
1975 

 
Safety code for handling and storage of 
building materials with amendment No.1 

 
15. 

 
IS 8989 

 
1978 

 
Safety code for erection of concrete framed 
structures 
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S.
N
o 
 

 
IS 
No 

 
Part 
No./
Year 

 
Description 

 
16
. 

 
IS 
100
67 

 
1982 

 
Material 
constants in 
building works 

 
17
. 

 
IS 
102
9 

 
1990 

 
Safety code for dress divers in civil engineering works 

 
18
. 

 
IS 
103
02 

 
1995 

 
Unified nomenclature of workmen for civil engineering 

 
19
. 

 
IS 
134
15 

 
1992 

  
Protective barriers in and around buildings - code of safety 

 
20
. 

 
IS 
134
16 

 
1 - 
1992 

 
Preventive measures against hazards at work places - 
recommendations falling materials hazards prevention 

 
21
. 

 
IS 
134
16 

 
2 - 
1992 

 
Preventive measures against hazards at work places - 
recommendations fall prevention 

 
22
. 

 
IS 
134
16 

 
3 - 
1994 

 
Preventive measures against hazards at work places - 
recommendations disposal of debris 

 
23
. 

 
IS 
134
16 

 
4 - 
1994 

 
Preventive measures against hazards at work places - 
recommendations timber structures 

 
24
. 

 
IS 
134
16 

 
5 - 
1994 

 
Preventive measures against hazards at work places - 
recommendations fire protection 
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Special Condition of Contract 

 
 
I. Scope of Comprehensive Annual Maintenance Contract (CAMC):-  

    UPS Makes: Vertive energy pvt ltd. 

1. Diagnose the fault and rectify the defects detected in reasonable time within 4 hours. 

2. Repair /replace the faulty parts etc. of the equipment’s. 

3. Carry on the preventive maintenance (at least once in a month) as per schedule of OEM 

maintenance manual. 

4. Attend all break down calls as and when required. 

5. Upkeep the system, recording, required reading and maintenance of log Book of works 

carried out. 

6. Diagnose the fault and rectify the defects detected in reasonable time within 4 hours. 

7. Repair /replace the faulty parts etc. of the equipment’s. 

8. Carry on the preventive maintenance (at least once in a month) as per schedule. 

9. Attend all break down calls as and when required. 

10. Upkeep the system, recording, required reading and maintenance of log Book of works 

carried out. 

11. Servicing, maintenance and replacement shall be done with the knowledge of Executive 

/Asstt. Engineer (E), IISER Pune 

 

 1. Repair and breakdown service: Repair coverage 

 All parts and components fitted by agency will be original parts or components. If original parts or 

components are not available, the parts or components fitted will be of equal quality and functionality 

approved by OEM. Agency liability to the IISER Pune for any defects in design, materials or workmanship 

relating to parts and components shall be Limited to the replacement of spare parts or components as 

defined by this Article.  

 

Spares & Materials  

 

Defective parts discovered during maintenance can either be repaired or replaced by new or as new parts. 

Spares replaced will be either of the same make or equivalent. Vertive shall decide whether defective parts 

are to be replaced or repaired. Parts removed shall be property of Vertive  

  

Tools/Instruments  
 

Agency would provide necessary tools and instruments to their Service Engineer for the purpose of servicing 

the equipment covered by the contract. Vacuum cleaner /Blower required for cleaning the UPS cubicle along 

with necessary unskilled manpower shall be provided by Vertive. 
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2. PROVISION OF SERVICES BY AGENCY 

Agency shall perform the Maintenance Services as agreed to in the Contract and in these General 

Terms and Conditions. In performing the said services, agency shall take all reasonable steps to 

maintain the Equipment in proper operating condition. 

Agency shall use trained and appropriately supervised personnel to perform the Maintenance 

Services. The Maintenance Services shall be conducted during the Normal Working Hours. 

Agency during its normal working hours, shall send at regular intervals and as frequently as the 

Company thinks necessary, having regard to the age, nature and condition of the elevator, a 

technician to systematically inspect, adjust and replace part of UPS/equipment’s. 

 

3. PROVISIONS BY THE IISER PUNE 

The IISER Pune shall promptly inform agency of any unsatisfactory operation or performance of 

the Equipment, any accidents or incidents involving the Equipment or any change in the use of the 

Equipment.  

 

4. PARTS AND COMPONENTS 

All parts and components fitted by agency will be original Parts or components. If original parts or 

components are not available, the parts or components fitted will be of equal quality and 

functionality and approval of OEM is required. It is hereby specifically agreed that agency would in 

any way be liable to replace or repair free of charge, under this contract any damage caused to all 

or part of the UPS system as a consequence of a faulty electrical system, power fluctuations, third 

party interventions, fire, water seepage flooding etc. In such an event all repairs and replacements 

as may be necessitated would be carried out at the cost and expense of the customer. 

 

5. LIMITATION OF LIABILITY 

Notwithstanding any other provisions or indemnities in this Contract, in no event shall agency be 

liable to the other party for any loss of profit, use, contracts, business, customers, good will, 

contractual liabilities of others or for any indirect or consequential loss or damage, which may be 

suffered by the other party in connection with the Contract. Agency maximum aggregate liability 

under or in relation with this Contract shall in no event exceed an amount equal to one year’s 

Contract value per equipment. 

 

 

 

6. TERMINATION OF CONTRACT 

The Contract shall remain in force for the Contract Duration Period, unless cancelled in writing by 

either party, by issuing 90 days’ notice prior to the desired date of termination. Either Party may 

terminate the Contract, without satisfying the above time requirements, by giving a written notice 

to the other Party in the event that the other Party goes into liquidation either compulsorily or 
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voluntarily, or a receiver, administrator or administrative receiver is appointed in respect of the 

whole or any part of its assets, or if the other Party commits a material breach of the Contract and 

the said breach has not been remedied within thirty (30) days after receipt of written notice setting 

forth particulars describing the alleged breach. Further, IISER Pune has the right to terminate the 

Contract in the event the main purpose of use of the Equipment has materially changed during the 

Contract Duration Period or the Equipment is serviced or repaired by a third party without the prior 

written approval by IISER PUNE during the Contract Duration Period or the ownership of the 

building where the Equipment is located is changed. 

 

7. Payment Terms:  

1. Advance payment is not preferable, so the agencies should avoid it. Payment will be made 

quarterly after satisfactory completion of work. 

2. Taxes, if any, will be deducted from bill / Tax invoice at the prevailing rates. 

3. This is a Comprehensive Annual Maintenance Contract which includes all minor and major 

parts, consumables etc.  

4. Bidder shall inspect the system before quoting. A bidder shall deem to have full Knowledge 

of installation whether he inspects it or not. 

5. The Institute reserves the right to accept or reject any or all the tenders in part or in full or 

may change the tender conditions at any stage, even during contract period, without 

Assigning any reasons or to distribute the whole work between two or more contractors. 

6. No additional amount will be paid to the contractor what has been specified in the terms 

and conditions of this contract 

7. The repair work is to be carried out within the premises of the Institute. In the event of 

Major repairs, if any of the machines required to be taken outside Institute premises, the 

same will be allowed to be taken outside only with the written permission of the Institute 

like Gate pass. No separate charges on account of labour and transportation would be 

paid by the Institute for the purpose. 

8. Taxes will be deducted at the source as per rules. 

9. The Tenderers are requested to go through the instructions, terms and conditions given in 

the tender document and the general terms and conditions attached herewith. 

10.  Only OEMs or their authorized service dealers/distributers with valid TIN & PAN nos. are 

eligible to participate in the tender bid. 

11.  Conditional tenders are liable to be summarily rejected. 

12.  The contractor shall be responsible for behaviour and conduct of its workers. Worker with 

doubtful integrity or having a bad record shall not be engaged by the contractor. In this 

regard, it is also to be stated that the antecedents of the mechanics/ labourers to be 

Deployed by the firm for execution of AMC work, may be got verified from the local police. 

13. The Institute will be at the liberty to ask for source and proof of procurement of, materials 

used to repair/ replacement of the machines. 
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 All the substandard material if brought by contractor shall be rejected and shall have to 

be removed by him at his cost from the site immediately and this office will not be 

responsible for the safe custody of the same. 

8. Work Guidelines 

1. The CMC work to be carried out in the presence of IISER Pune representative 

2. The work should be executed to the entire satisfaction of the Engineer-in Charge. 

3. The agency will comply with all statutory requirements in respect of the work. 

4. The agency will be responsible for the safety of personnel deployed by them for the work 

at the site. In case of any accident/incident which may involve any injury or loss of life to 

the personnel deployed by the agency, IISER in no way shall be responsible for such 

happenings and will not be liable for any type of compensation to any party. Safety of 

personnel deputed will be whole sole responsibility of the concerned agency. 

5. All breakdowns calls shall be attended free of cost. 

6. The agency will provide minimum twelve (12) free services in a year. 

7. The agency shall attend unlimited breakdown calls in between routine service 

Calls immediately on receipt of breakdown calls free of cost. 

8. The agency will have to attend any breakdown call within Four hours of intimation during 

working hours and by the beginning of the next day if intimated after office Working hours, 

otherwise penalty @ Rs.1000/- per day of down time will be Levied. The same applies in 

case of a major fault or overhauling, if it is not rectified and it is not made working within 

five days. The agency will have to ensure that all necessary spare or replacement parts 

arrive on time to the site to make the equipment working in time. Maximum penalty is 

limited to 10% of the contract value. 

9. While handing over the equipment’s at end of AMC in perfect working condition. Any 

defects found have to be rectified by the agency or else the net cost of the repairs will be 

charged on the agency's account. During the currency of the contract, if any mishap occurs 

due to faulty lift or any of its part, it will be the responsibility of the agency to compensate 

the loss on account of injury to any person/property. IISER, on any account, shall not be 

responsible for the loss. OEM/Authorized agency to indemnify IISER Pune for the same. 
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Name of Work: Annual Comprehensive Maintenance Contract for UPS (40 & 100 KVA) at 

various location at IISER Pune 2020-21 ( Make : Vertive Energy Pvt. Ltd.) 
 
NIT NUMBER:  09/ IISER/PUNE/2020-21 
 
 Bids to be submitted online on:   (URL:https://eprocure.gov.in/eprocure/app) 
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Item Rate BoQ 
 

   

Tender Inviting Authority: Director IISER Pune 

Name of Work:Annual Comprehensive Maintenance Contract for UPS (40 & 100 KVA) at various location at IISER Pune 
2020-21 ( Make : Vertive Energy Pvt. Ltd.) 

Contract No:  09/ IISER/PUNE/2020-21 

Name of the 
Bidder/ 
Bidding Firm 
/ Company : 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 
and Values only ) 

NUMBER # TEXT # NUMBER 
# 

TEXT 
# 

NUMBER # NUMBER # TEXT # 

Sl. 
No. 

Item Description Quantity Units BASIC 
RATE In 

Figures To 
be entered 

by the 
Bidder in 
Rs.      P 

  

TOTAL 
AMOUNT  
Without 
Taxes 
             in 
       Rs.      
P 

TOTAL AMOUNT  
In Words 

1 2 4 5 13 53 55 

1.01 40 KVA UPS , Main building 
IISER Pune,Sr, no 

1.000 Nos   0.00 INR Zero Only 

Validate Print Help 
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2010017M5494, Model 7400 
M 

1.02 40 KVA UPS NMR 
mainbuilding IISER Pune, sr 
no. 2014117M1277, Model 
no. 7400 M 

1.000 Nos   0.00 INR Zero Only 

1.03 120 KVA UPS ,HPC GR 
floor  main buidling IISER 
Pune,  

1.000 Nos   0.00 INR Zero Only 

Total in 
Figures 

       0.00 INR Zero Only 

Quoted Rate 
in Words 

 Quoted rates are 
including all, lead lift, GST 
etc. Nothing Extra shall be 
paid. 

INR Zero Only 
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